

Response to Pre-Proposal Clarification No. 01 from Proposer M/s Shaheen & Sons on RFP/EPC Bidding Document of Package-III: Electro-Mechanical Works of ALHPP		
Sr. No.	Clarification from Proposer	Reply by AHMC
1.	The Proposer intends to participate in the bidding process for the Package-III: Electro-Mechanical Works of Attabad Lake Hydropower Project (54 MW). Due to the detailed and comprehensive nature of the bidding requirements, extensive coordination with Foreign E&M Equipment Manufacturers and Suppliers is required for the preparation of a responsive and competitive Proposal. Furthermore, the ongoing General Election activities in Gilgit-Baltistan have also affected the timely completion of the necessary documentation and consultations. In view of the above, the Proposer e respectfully request that the Proposal submission deadline may kindly be extended by four (04) weeks to enable prospective Proposers to complete all Technical and Commercial requirements and submit competitive Proposals. The Employer favorable consideration of this request will be highly appreciated.	Noted. It is hereby clarified that the extension in Proposal submission deadline has already been under consideration to facilitate Prospective Proposers. This request is being reviewed after due consideration of the prevailing circumstances, including the need for Proposers to coordinate with E&M Equipment Manufacturers and Suppliers, prepare Technically responsive and Commercially competitive Proposals. The extended Proposal submission date will be communicated through Addendum No. 02 to RFP/EPC Bidding Document which will be uploaded on EPADS v2.0 in due course of time.

