ARNC

Response to Pre-Proposal Clarification No. 01 from Proposer M/s Umer Jan & Co. on RFP/EPC Bidding Document of Package-lli:

Electro-Mechanical Works of ALHPP

Submission Deadline, to allow adequate time for preparation of
responsive Proposal and to encourage wider participation from
both national and international firms.

We trust that the requested Proposal submission date extension
will contribute towards a more technically sound and inclusive
procurement process, ultimately enhancing competition and
ensuring the selection of the most qualified Proposer for
successful Project delivery.

Looking forward to your favorable consideration and timely
response, please.

3:;‘ Clarification from Proposer Reply by AHMC
With reference to the RFP/EPC Bidding Document issued by | The request for extension in Proposal submission deadline by sixty (60)
WAPDA, we hereby express our sincere commitment to | days from Proposer has been under consideration. The Employer
participate in the bidding process of Package-lll | considers this duration excessive. The matter of Proposal submission
(Electro-Mechanical Works) of the Attabad Lake Hydropower | deadline will be addressed through an upcoming Addendum No. 01 to
Project (54 MW) and intend to submit a comprehensive and | the RFP/EPC Bidding Document, which will be uploaded on EPADS
competitive Proposal/bid. However, we wish to highlight that the | v2.0 in due course of time. .
prevailing security situation in the region has raised significant
concerns among potential foreign EPC Proposers, many of
whom are now reluctant or unwilling to participate in
infrastructure Projects in Pakistan under current circumstances.
In this regard, we respectfully request a minimum extension in

1. | Proposal submission deadline for 60 days in the current Proposal




