

1) Schedule of Requirements

Item No.	Item Description	Delivery Schedule
1.	All equipment delivery, installation & Commissioning	Within 16 weeks after signing of contract

2) Schedule of Payment

Item No.	Item Description	Payment Schedule	100 %
1.	Delivery & Installation of Passive Equipment	50% of the total contract price	
2.	Delivery of All Active Equipment	20% of the total contract price	
3.	Active Equipment Installation & Commissioning	20% of the total contract price	
4.	Final Acceptance Certificate (FAC)	10% of the total contract price	