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Scope of Works
Location of Site:

“State Bank of Pakistan, L.I. Chundrigar road, Karachi”

Major Items of Contract:

Included but not limited to.

Dismantling Works

Excavation & Backfilling Works
Plain & Reinforced Concrete Works
Steel Reinforcement works
Masonry & Plaster Works

Plaster Works

Tile & Marble Works

Carpentry & Joinery Works

Water Proofing Works

Plumbing Works

Painting & Polishing Works

Fixing of tensile fabric shed & Stainless-Steel crescents
e Electrical Works

e Lift Works

e Sound System Works

e HVAC Works



Completion / Delivery Time: 450 Days

Construction Schedule
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Bidder shall provide a program in a bar-chart showing the sequence of work items by which he proposes to complete the
Works of the entire Contract. The program should indicate the sequence of work items and the period during which he
proposes to complete the Works including the activities like designing, schedule of submitting drawings, ordering and
procurement of materials, manufacturing, delivering, construction of civil works, erection, testing and commissioning of
Works to be supplied under the Contract. The proposed sequence of execution of various sections of the project shall be

according to the given Key Performance Indicators (KPIs) as follows.
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The above Key Performance Indicators should be taken into consideration by the bidder in order to execute the works.

If the above KPI is not acceptable to any bidder, the bidder will prepare its own Work Program along with detailed
justification for its change. Bids without above given Work Program or bidder’s own proposed Work Program without
justification shall not be considered responsive.




