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Section VIII.  General Conditions (GC) 

 
 

Red Book: 

© FIDIC 2017. All rights reserved. 

The Conditions of Contract are the “General Conditions” which form part of the “Conditions of 

Contract for Construction for Building and Engineering Works Designed by the Employer 

(“Red book”) Second edition 2017” published by the Federation Internationale Des Ingenieurs – 

Conseils (FIDIC) and the following “Particular Conditions” which shall complement the 

General Conditions of the Contract.  

An original copy of the above FIDIC publication i.e. “Conditions of Contract for Building and 

Engineering Works Designed by the Employer” must be obtained from FIDIC.  

International Federation of Consulting Engineers (FIDIC) 

FIDIC Bookshop – Box- 311 – CH – 1215 Geneva 15 Switzerland 

Fax:  +41 22 799 49 054 

Telephone:  +41 22 799 49 01 

E-mail:  fidic@fidic.org 

www.fidic.org 

FIDIC code: ISBN13: 978-2-88432-084-9 
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Section IX.  Special Conditions of the Contract 
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Special Conditions of the Contract 
The Special Conditions of Contract (SCC) complement the General Conditions of Contract (GCC) 
to specify data and contractual requirements of the National Bank of Pakistan, the engineer, 
the sector, the overall project, and the works. In the event of a conflict, the provisions herein 
shall prevail over those in the GCC. 

Part A – Contract Data 
Contract data of the SCC, includes data to complement the GCC in a manner similar to the way 
in which the Bid Data Sheet complements the Instructions to Bidders. 
 
SCC 
Clause 
Number 

GCC 
Clause 
Number  

Amendments of, and Supplements to, Clauses in the GCC 

 
General Provision (GCC 1) 

 
1.  1.3 For notices  

Wing Head, Engineering Wing (North), Engineering Group, LCMG, 2nd 

Floor, NBP G-5/1 Building, Islamabad: 
 

Contractors Authorized representatives name and address: 
………………………………………………………………………………………………………………
…………………………………………………………………………………………………… 

2.  1.4 Governing Law; 

The Applicable Law shall be: Laws of the Country 

 
3. 

1.4 Communication Language: 

The Communication Language shall be: ENGLISH 

4. 1.5 Documents forming the contract listed: 

(a) The Contract Agreement; (b) The Letter of Acceptance; (c)The 
Particular Conditions Part A – Contract Data(BDS); (d) the Particular 
Conditions Part B – Special Provisions(SCC); (f)  General Conditions; 
(g) the Specification; (h) the Drawings; (i) the Schedules; (j) the JV 
Undertaking (if the Contractor is a JV); and (k) any other documents 
forming part of the Contract. 

The Employer/ Procuring agency/Employer (GCC Clause 2) 
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5. 2.1 Time for access to the Site: 

120 days after Commencement Date 

The Engineer (GCC Clause 3) 
 

6.  3.2  Engineer’s Duties and Authority: 

Variations resulting in an increase of the Accepted Contract Amount in 
excess of _10__% shall require approval of the National Bank of 
Pakistan. 

The Contractor (GCC Clause 4) 
7.  4.2 Performance guarantee/ security will be 10% of the Contract Price in 

the form of a bank guarantee from a scheduled bank of Pakistan.  
8.  4.7.2(a) Clause 4.7 Setting out 

 
Period for notification of errors in the items of reference “30 Day” 

9.  4.22 Contractor’s Operations on site 
 
On Site [Describe any other places as forming part of the Site] 

Sub-Contracting (GCC Clause 5) 
10.  5.1(a) Maximum allowable accumulated value of work subcontracted (as a 

percentage of the Accepted Contract Amount) Note: N/A  

11.  5.1 (b) Works for which sub-contracting is not permitted.  

[Insert works for which sub-contracting is not permitted __] Note: N/A 

 Staff and Labour (GCC Clause 6) 
12.  6.5 Normal working hours [12 Hours] 

Plant, Material and Workmanship (GCC Clause 7) 
 

13.  7.2 Samples [please specify if required] 
Commencement, Delays and Suspension (GCC Clause 8) 

 

14.  8.3 Number of additional paper copies of program Note: Through EPADS 
 

15.  8.8 Delay damages shall be payable for each day of delay shall be 0.1% of 
the Contract Price per day, in the currency and proportions in which 
the Contract Price is payable. 
Maximum amount of delay damages is 10% of the Contract Price 
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Measurement and Valuation (GCC Clause 12) 
16.  12.2 The method of measurement shall be in accordance with the Bill of 

Quantities. Except as otherwise stated in the Contract, measurement 
shall be made of the net actual quantity of each item of the Permanent 
Works and no allowance shall be made for bulking, shrinkage or waste] 

17.  12.3 Percentage profit [five percent (5%)] 

Variations and Adjustments (GCC Clause 13) 
18.  13.4 (b)(ii) Percentage rate to be applied to Provisional Sums for overhead charges 

and profit is 20 % 

19.  13.7 Adjustments for Changes in Cost: 

The Contract Price shall be adjustable during Contract Execution.  

[The Procuring agency/Employer shall ensure consistency with Bid Data 
Sheet]  

Contract Price and Payment (GCC Clause 14) 
20.  14.2 Total advance payment shall be __10____% Percentage of the 

Accepted Contract Amount payable in the currency and proportion of 
the contract. 

[Insert number and timing of installments if applicable] Note: N/A  

21.  14.2.3 

 

Repayment of Advance payment: 

 [insert percentage if applicabel Note: N/A 

22.  14.3(iii) Percentage of retention: 

 5%  

Limit of Retention Money 

_5 %  

23.  14.5(b)(i) Plant and Materials: 

If Sub-Clause 14.5 applies: 

Plant and Materials for payment when shipped ______________ [list]. 
Note: N/A 

24.  14.5(c)(i) Plant and Materials: 

Plant and Materials for payment when delivered to the Site 
___________________ [list]. Note: N/A 
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25.  14.6.2 Withholding (amounts in) an IPC 

 

_____________ % of the Accepted Contract Amount. Note: N/A 

26.  14.7(a) Period of payment of Advance Payment to the Contractor  

_______________days [insert number of days, normally 28 days] Note: 
N/A 

27.  14.7b(i) Period for the Procuring agency/Employer to make interim payments 
to the Contractor under Sub-Clause 14.6 (interim Payment) 

30 days [insert number of days,  normally 30 days] 

28.  14.7b(ii) Period for the Procuring agency/Employer to make interim payments 
to the Contractor under Sub-Clause 14.13 (Final Payment) 

60 days [insert number of days,  normally 60 days] 

29.  14.7(c) Period for the Procuring agency/Employer to make final payment to 
the Contractor 

60 days  [insert number of days,  normally 56 days] 

30.  14.8  financing charges for delayed payment (percentage points above the 
average bank short-term lending rate as referred to under sub-
paragraph (a)) 

_____% Note: N/A 

31.  14.11.1(b) Number of additional paper copies of draft Final Statement 

32.  14.15 Currencies of Payment 

The Contract Price shall be paid in the currency or currencies named in 
the Contract Data. If more than one currency is so named, payments 
shall be made as follows: 

(a) if the Accepted Contract Amount was expressed in Local Currency 
only or in Foreign Currency only.  

33.  14.15 
(a)(i) 

The proportions or amounts of the Local and Foreign Currencies, and 
the fixed rates of exchange to be used for calculating the payments, 
shall be as stated in the Contract Data, except as otherwise agreed by 
both parties. Note: N/A 

34.  14.15 (c) Payment of Delay Damages shall be made in the currencies and 
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proportions specified in the Contract Data.  

35.  14.15 (f) If no rates of exchange are stated in the Contract Data, they shall be 
those prevailing on the Base Date and published by the central bank of 
the Country.  

36.  17.2 (d) Liability for Care of the Works 

Any operation of the forces of nature (other than those allocated to the 
Contractor in the Contract Data) which is Unforeseeable or against 
which an experienced contractor could not reasonably have been 
expected to have taken adequate preventative precautions.  

Insurance (GCC Clause 19)   Note: N/A  
37.  19.1 Permitted deductible limits 

insurance required for the Works:   Note: The sum stated in Letter of 
Acceptance plus fifteen percent 15%.   

insurance required for Goods: Note: Full replacement Cost  

insurance required for liability for breach of 

professional duty: _ Note: N/A _______________   

insurance required against liability for fitness for 

purpose (if any is required): Note: N/A _______________   

insurance required for injury to persons and 

damage to property: a) As per workmen compensation act b) Contractor’s 
all Risk including Third party c) Damages to the Structure, stores if supplied 
by the Bank    

insurance required for injury to employees: __ 

other insurances required by Laws and by local practice:  

___________________________ 

38.  19.2.1(b) Additional amount to be insured (as a percentage of the replacement 
value, if less or more than 15% 

39.  19.2.1(iv) List of Exceptional Risks which shall not be excluded from the insurance 
cover for the Works Note: N/A 

40.  19.2.2 Extent of insurance required for Goods 

Amount of insurance required for Goods (19.1) Note: Full replacement 
Cost 
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41.  19.2.3(a) amount of insurance required for liability for breach of professional 
duty Note: N/A 

42.  19.2.3(b) Insurance required against liability for fitness for purpose  

Yes/No [ delete as appropriate] Note: N/A 

43.  19.2.3 Period of insurance required for liability for breach of professional duty 
Note: N/A 

44.  19.2.4 Amount of insurance required for injury to persons and damage to 
property (19.1) Note: a) As per workmen compensation act b) 
Contractor’s all Risk including Third party c) Damages to the 
Structure, stores if supplied by the Bank   

45.  19.2.6 Insurance 

Other insurances required by Laws and by local practice 

The contractor shall provide all other insurances required by the Laws 
of the countries where (any part of) the Works are being carried out, at 
the Contractor’s own cost. Other insurances required by local practice 
(if any) shall be detailed in the Contract Data and the Contractor shall 
provide such insurances in compliance with the details given, at the 
Contractor’s own cost.  

Dispute Avoidance/ Adjudication Board (GCC Clause 21) Note: N/A 
46.  21.1 Time for appointment of DAAB [specify] 

47.  21.1 The DAAB shall comprise [specify] members 

48.  21.1 List of proposed members of DAAB 

- Proposed by Employer/ Procuring agency/Employer  

1. ………………….. 

2. …………………. 

3. ………………….. 

- Proposed by Contractor 

1. ……………….. 

2. ……………… 

3. …………….. 

49.  21.2 Appointing entity (official) for DAAB members 


