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PREFACE

Public Procurement is carried out in Pakistan in accordance with the provisions laid down in
Public Procurement Regulatory Framework consisted of Public Procurement Ordinance- 2002;
Public Procurement Rules-2004 and allied Regulations, Regulatory Guides and Guidelines.

National Standard Bidding/Procurement Documents are developed for standardizing the
procurement procedures and practices in the procuring agencies of the Federation of
Pakistan and has the status of the Regulations in terms of section 27 of the PPRA
Ordinance read with Rule-23(4) of Public Procurement Rules.

The document consists of general as well as specific provisions to be applicable for the
procurement of works and can be used with or without pre-qualification process. The specific
provisions supplement to the general provisions and may be amended or opted by the
procuring agencies in the manner and to the extent prescribed in the respective sections.

This document is a live document, and may be updated on 30 June of each financial year (as
an when required) considering the regulatory experience feedback based on monitoring the
procurement practices and valuable suggestions of the stakeholders (i.e. procuring agencies,
vendors and general public).
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Standard Bidding Documents

for

Procurement of Works

PART-A - BIDDING PROCEDURE & REQUIREMENTS
Section | - Invitation for Bids
Section II- Instructions to Bidders (ITB)

This Section provides information to help Bidders prepare their Bids. Information is also
provided on the submission, opening, and evaluation of Bids and on the award of Contracts.
(This Section contains provisions that are to be used without modifications.)

Section llI- Bid Data Sheet (BDS)

This Section includes provisions specific to procurement and to supplement Section-ll,
Instructions to Bidders. (This section may be customized where option is available, in
accordance with the requirements of the Procuring agency/Employer).

Section IV - Eligible Countries
This Section contains information regarding eligible countries.

SectionV - Evaluation and Qualification Criteria

This section contains information regarding evaluation and qualification criteria including domestic
preference.

SectionVI- Works Requirements, Technical Specifications, Drawings, Supplementary Information
and Bill of Quantities

This Section includes the Drawings, and supplementary information that describe the Works
to be procured. (To be filled by the Procuring agency/Employer).

Section VIl- Standard Bidding Forms

This Section includes the standard forms for the Bid Submission, Price Schedules, and Bid
Security etc. These forms are to be completed and submitted by the Bidder as part of its Bid.

PART-B — CONDITIONS OF CONTRACT AND CONTRACT FORMS

Section VIII - General Conditions of Contract (GCC)
This Section includes the general clauses to be applied in all the contracts. (This Section
contains provisions that are to be used without modifications).

Section IX - Special Conditions of Contract (SCC)

This Section consists of Contract Data and Specific Provisions which contains clauses
specific to this contract. (This section may be customized where option is available, in
accordance with the requirements of the Procuring agency/Employer).
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Section X - Contract Forms

This Section contains forms which, once completed, will become part of the Contract including
Letter of Acceptance, Contract Agreement, Integrity Pact [ Procurement exceeding the limit of
PKR 10 Million shall be subject to an integrity pact between the User Group and the vendor]
and other relevant forms. The forms for Performance Security/ Guarantee and Beneficial
Owners Information, integrity pact as per SBD will be provided by the successful
bidder to whom Letter of Acceptance is issued, before the award of contract.
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PART-A
BIDDING PROCEDURE & REQUIREMENTS

SECTION I: INVITATION FOR BIDS
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NATIONAL BANK OF PAKISTAN

®NBP

Bid NO. ..cceevrereerercrcnnnnaee
For

MAJOR RENOVATION WORKS REQUIRED AT
NBP MAIN BRANCH NAROWAL, R. O. SIALKOT

Invitation For Bids
Date: ..covveeeeeeeennns

1. This Invitation to Bids follows the Procurement Notice for the subject Project/Works
which appeared in Newspapers and on NBP, EPADS and PPRA Websites.

2. The National Bank of Pakistan has reserved the funds for the procurement planned
during the financial year 2026. It is intended that part of the proceeds of the fund will
be used to cover eligible payment under the contract for the aforesaid works.

3. The National Bank of Pakistan; now invites bids from eligible bidders; who comply with
the following criteria; for the above Major renovation & refurbishment works through
EPADS only.

a) The bidder should have an active status on FBR Active Taxpayer List and with
Provincial Revenue Board.

b) b) The bidder should have a valid registration in Pakistan Engineering Council in
financial category C-5 or above with Specialization Code CE-10 & EE-04 on bidding
date.

C) c) The bidder should have completed at least three similar projects of Banks/
Financial Institutes or National/Multinational Companies, costing not less than
Rs. 25.0 Million during last three (03) years.

d) d) Undertaking/Affidavit that bidder should not have been blacklisted and hence
debarred due to involvement in corrupt and fraudulent practices, or performance
failure or due to breach of bid securing declaration by any Organization /
Department / Institution.

4. The bidding shall be conducted in line with the Single Stage One Envelope procedure
of the Public Procurement Rules 2004 and any Regulations, Regulatory Guides,
Procurement Guidelines or Instructions issued by the Authority (from time to time),
and is open to all potential bidders registered in the EPADS.

5. All bids must be accompanied by a scanned Copy of Bid Security in the form of
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Banker’s Cheque or Payment Order or Bank Guarantee in the amount of
Rs.1,800,000/-. The ORIGINAL BID SECURITY MUST be submitted to the National Bank
of Pakistan any time before the Closing time of Bid Submission, failing which the bid
shall be rejected.

6. The original bid, along with all the required documents as stated in the bidding
documents; properly filled in, must be submitted ONLY through e-Pak Acquisition &
Disposal System (EPADS) at or before 11:00 AM dated: September 22, 2026. The bids
will be opened promptly thereafter on EPADS at 11:30 AM the same day, and in the
presence of bidders’ representatives who choose to attend in the opening at the
under mentioned address.

Office of VP/Wing Head, Engineering Wing Central, Engineering Group, LCMG,
Ground Floor, National Bank of Pakistan, Regional Headquarters Building,
26-Mclagon Road, Lahore

7. If office remains closed on the bidding date for any reason, the bid will be opened in
similar manner on next working day at the same time and venue.

Wing Head (Central),

Procurement Division,

Logistics Communications & Management Group,

National Bank of Pakistan, 5" Floor,

Regional Headquarters Building,

26-Mclagon Road, Lahore.

Direct: +92-42-99212694 — PABX: +92-42-99210641 — Ext: 3510
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SECTION II: INSTRUCTION TO BIDDERS (ITBs)
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[This Section contains provisions that are to be used without modifications.]

A. INTRODUCTION

1. Scope of Bid 1.1 The Procuring agency/Employer (PA), as indicated in the Bid
Data Sheet (BDS) invites Bids for the execution of Works as
specified in the BDS and Section V- Works Requirements.
The name, identification, and number of lots (contracts) of
this National/ International Competitive Bidding process are
specified in BDS.
2. Source of 2.1 Source of funds as referred in Bid Data Sheet.

Funds
3. Eligible Bidders @ 3.1 A bidder may be natural person, company or firm or

public or semi-public agency of Pakistan or any foreign
country, or any combination of them with a formal existing
agreement (on Judicial Papers) in the form of a joint venture
or consortium. In the case of a joint venture or consortium,
all members shall be jointly and severally liable for the
execution of the Contract in accordance with the terms
and conditions of the Contract. The joint venture or
consortium shall nominate a Lead Member as nominated in
the BDS, who shall have the authority to conduct all
business for and on behalf of any and all the members of
the joint venture or consortium during the Bidding process,
and in case of award of contract, during the execution of
contract.

(The limit on the number of members of JV or Consortium
may be prescribed in BDS, in accordance with the guidelines
issued by the PPRA).

3.2 The appointment of Lead Member in the joint venture or

consortium shall be confirmed by submission of a valid
Power of Attorney to the Procuring agency/Employer

33 Verifiable copy of the agreement that forms a joint venture
or consortium shall be required to be submitted as part of
the Bid.

3.4 Any bid submitted by the joint venture or consortium shall

indicate the part of proposed contract to be performed by
each party and each party shall be evaluated (or post

qualified if required) with respect to its contribution only, and
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the responsibilities of each party shall not be substantially
altered without prior written approval of the Procuring
agency/Employer and in line with any instructions issued by
the Authority.

3.5

The invitation for bids is open to all prospective bidders
subject to any provisions of incorporation or licensing by the
respective national/ international incorporating agency or
statutory body established for that particular trade or
business.

3.6.

Foreign Bidders must be locally registered with the
appropriate national incorporating body or the statutory
body, before participating in the national/international
competitive bidding with the exception of such procurements
made by the foreign missions of Pakistan. For such purpose
the bidder must have to initiate the registration process
before the bid submission and the necessary evidence shall
be submitted to the Procuring agency/Employer along with
their bid, however, the final award will be subject to the
complete registration process.

3.7

A Bidder shall not have a conflict of interest. All Bidders

found to have a conflict of interest shall be disqualified. A

Bidders may be considered to have a conflict of interest with

one or more parties in this Bidding process, if they:

a) are associated or have been associated in the past,
directly or indirectly with a firm or any of its affiliates
which have been engaged by the Procuring
agency/Employer to provide consulting services for the
preparation of design or technical specifications of the
works that are the subject of the bid; or

b) any of its affiliates has been hired (or is proposed to be
hired) by the Procuring agency/Employer as Engineer
for the Contract implementation; or

c¢) The works to be executed are resulting from or directly
related to consulting services for the preparation or
implementation of the project that the bidder provided
or were provided by any affiliate that directly or
indirectly controls, is controlled by, or is under
common control with that firm;
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d) have controlling shareholders in common; or

e) receive or have received any direct or indirect subsidy
from any of them; or

f) have the same legal representative for purposes of this
Bid; or

g) have a relationship with each other, directly or through
common third parties, that puts them in a position to
have access to information about or influence on the
bid of another bidder, or influence the decisions of the
Procuring agency/Employer regarding this Bidding
process; or

h)  Submit more than one bid in this bidding process.

3.8

A Bidder may be ineligible if —

(a) he is declared bankrupt or, in the case of company or
firm, insolvent;

(b) payments in favor of the bidder is suspended in
accordance with the judgment of a court of law other
than a judgment declaring bankruptcy and resulting (in
accordance with the national laws) in the total or partial
loss of the right to administer and dispose of its
property;

(c) legal proceedings are instituted against such bidder
involving an order suspending payments and which may
result, in accordance with the national laws, in a
declaration of bankruptcy or in any other situation
entailing the total or partial loss of the right to
administer and dispose of the property;

(d) the bidder is convicted, by a final judgment of a Court of
Law or relevant Professional Statuary Body, of any
offence involving professional conduct;

(e) The bidder is debarred/ blacklisted by a national level
Procuring agency/Employer and hence debarred due to
involvement in corrupt and fraudulent practices, or
performance failure or due to breach of bid securing
declaration.

(f) The bidder is blacklisted or debarred by a foreign
country, international organization, or other foreign
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institutions for the period defined by them.

3.9

Bidders shall provide to the Procuring agency/Employer
evidence of their eligibility, proof of compliance with the
necessary legal requirements to carry out the contract
effectively.

3.10

Bidders shall provide such evidence of their continued
eligibility to the satisfaction of the Procuring
agency/Employer, as the Procuring agency/Employer shall
reasonably request.

3.11

Bidders shall submit proposal relating to the nature,
conditions and modalities of sub-contracting wherever the
sub-contracting of any elements of the contract is envisaged.

4. Eligible
Material and
Equipment

4.1

All the material and equipment to be mobilized under the
contract shall have their origin in eligible source countries,
and all expenditures made under the contract will be limited
to such materials and equipment. For this purpose, ineligible
countries are stated in the section-IV titled as “Eligible
Countries”.

4.2

For purposes of this Clause, “origin” means the place where
the material, equipment is produced, manufactured, or
processed, or through manufacture, procession, or assembly,
another commercially recognized article results that differs
substantially in its basic characteristics from its imported
components or the place from where the services are/to be
supplied.

4.3

The nationality of the bidder shall not determine the origin of
the material and equipment.

4.4

To establish the eligibility of the material and equipment,
Bidders shall fill the country-of-origin declarations included in
the Form of Bid.

5. One Bid per
Bidder

5.1

A bidder shall submit only one bid, in the same bidding
process, either individually as a bidder or as a member in a
joint venture or any similar arrangement.

5.2

No bidder can be a sub-contractor while submitting a bid
individually or as a member of a joint venture in the same
bidding process.
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Cost of Bidding 6.1 The Bidder shall bear all costs associated with the
preparation and submission of its bid, and the Procuring
agency/Employer shall in no case be responsible or liable for
those costs, regardless of the conduct or outcome of the
bidding process.

B. BIDDING DOCUMENTS

Contents of 7.1 The scope of Works, bidding procedures, and terms and
Bidding conditions of the contract are prescribed in the bidding
Documents

documents. In addition to the Invitation for Bids, the bidding

documents which should be read in conjunction with any

addenda issued in accordance with ITB 9.2 include:

Section | -Invitation for Bids

Section Il Instructions to Bidders (ITBs)

Section Il Bid Data Sheet (BDS)

Section IV Eligible Countries

Section V Works Requirements Technical Specifications &
Schedule of Requirements

Section VI Standard Bidding Forms

Section VIl General Conditions of Contract (GCC)

Section VIII Special Conditions of Contract (SCC)

Section IX Contract Forms

7.2 The number of copies to be completed and submitted with
the Bid is specified in the BDS.

7.3 The Procuring agency/Employer is not responsible for the
completeness of the bidding documents and their addenda, if
they were not obtained directly from the Procuring
agency/Employer or the signed pdf version downloaded from
the website of the Procuring agency/Employer or the
Authority’s website or e-Procurement System as the case
may be. However, procuring agency/Employer shall place
both the pdf and editable version of the same on its website
and Authority’s website or e-Procurement System to

facilitate the bidder for filling the standard bidding forms.
Note: Bidding Documents are downloaded from PPRA’s EPADS
Portal

7.4 The bidder is expected to examine all instructions, forms,
specifications, terms and conditions prescribed in the bidding

documents. Failure to furnish all the information required in
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the bidding documents will be at the bidder’s risk and may
result in the rejection of his bid.

8. Clarificationof 8.1 A prospective bidder requiring any clarification of the bidding

Bidding document may notify the Procuring agency/Employer in
Document, Pre-

writing or in electronic form that provides record of the
bid Meeting

contents of communication at the Procuring
agency/Employer's address indicated in the BDS. Note: All
clarifications may be notified through PPRA’s EPADS Portal

8.2 The Procuring agency/Employer will within three (3) working
days after receiving the request for clarification, respond in
writing or in electronic form to any request for clarification
provided that such request is received not later than three
(03) days prior to the deadline for the submission of Bids as
prescribed in ITB 24.1. However, this clause shall not apply in
case of alternate methods of procurement. Note: Response
shall be through PPRA’s EPADS Portal

8.3 Copies of the Procuring agency/Employer's response will be
forwarded to all identified prospective bidders through an
identified source of communication, including a description
of the inquiry, but without specifying its source.

In case of downloading of the bidding documents from the
website of Procuring agency/Employer or e-Procurement
System, the response of all such queries will also be available
on the same platform available at the website. Note:
Employer’s response(s) to the clarification(s); will be made
available to all the identified prospective bidders at PPRA’s
EPADS Portal

8.4 Should the Procuring agency/Employer deem it necessary to
amend the bidding documents as a result of a clarification, it
shall do so following the procedure as prescribed under ITB
09.

8.5 If indicated in the BDS, the bidder’'s designated
representative is invited at the bidder’s cost to attend a pre-
bid meeting at the place, date and time mentioned in the
BDS. During this pre-bid meeting, prospective bidders may
request clarification of the schedule of requirement, the
evaluation criteria or any other aspects of the bidding

documents.
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8.6 Minutes of the pre-bid meeting, if applicable, including the
text of the questions asked by bidders, including those during
the meeting (without identifying the source) and the
responses given, together with any responses prepared after
the meeting will be transmitted promptly to all prospective
bidders who have obtained the bidding documents. Any
modification to the bidding documents that may become
necessary as a result of the pre-bid meeting shall be made by
the Procuring agency/Employer exclusively through the use
of an Addendum pursuant to ITB 9. Non-attendance at the
pre-bid meeting will not be a cause for disqualification of a
bidder. Note: Minutes of meeting will be uploaded on PPRA’s
EPADS Portal.

8.7 The bidder is advised to visit and examine the Site of Works
and its surroundings and obtain for itself on its own
responsibility all information that may be necessary for
preparing the bid and entering into a contract for
construction of the Works. The costs of visiting the Site shall
be at the bidder’s own expense.

8.8 The bidder and any of its authorized personnel will be
granted permission by the Procuring agency/Employer to
enter upon its premises and lands for the purpose of such
visit, but only upon the express condition that the bidder and
its personnel will release and indemnify the Procuring
agency/Employer from and against all liability in respect
thereof, and will be responsible for death or personal injury,
loss of or damage to property, and any other loss, damage,
costs, and expenses incurred as a result of the inspection.

9. Amendmentof 9.1 Before the deadline for submission of bids, the Procuring
Bidding agency/Employer for any reason, whether at its own initiative
Documents or in response to a clarification requested by a prospective

bidder or pre-bid meeting may modify the bidding documents

by issuing addenda.

9.2 Any addendum issued including the notice of any extension
of the deadline shall be part of the bidding documents
pursuant to ITB 7.1 and shall be communicated in a timely
manner and on equal opportunity basis. Where notification
of such change, addition, modification or deletion becomes

essential, such notification shall be made in a manner similar
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to the original advertisement.

Provided that the bidder who had either already submitted
their bid or handed over the bid to the courier prior to the
issuance of any such addendum shall have the right to
withdraw his already filed bid and submit the revised bid prior
to the original or extended bid submission deadline. Note:
Addendum at PPRA’s EPADS Portal, ww.ppra.org.pk or NBP
Website: http://www.nbp.com.pk.

9.3

To give prospective bidders reasonable time in which to take
an addendum/corrigendum into account in preparing their
bids, the Procuring agency/Employer may, at its discretion,
extend the deadline for the submission of bids:

Provided that the Procuring agency/Employer shall extend the
deadline for submission of bid, if such an addendum is issued
within last three (03) days of the bid submission deadline.

C. PREPARATION OF BIDS

10. Language of Bid

10.1

The bid prepared by the bidder, as well as all correspondence
and documents relating to the bid exchanged by the bidder
and the Procuring agency/Employer shall be written in the
English language unless specified in the BDS. Supporting
documents and printed literature furnished by the bidder may
be in another language provided they are accompanied by an
accurate translation of the relevant pages in the English
language unless specified in the BDS, in which case, for
purposes of interpretation of the bidder, the translation shall
govern.

11. Documents
Establishing
Eligibility of
Material,
Equipment and
Works, their
Conformity to
Bidding

111

The bid prepared by the bidder shall constitute the following

components: -

a) Documentary evidence established in accordance with
ITB 11 that the material, equipment and services to be
provided by the Bidder are eligible material, equipment
and services, and conform to the Bidding Documents;

b) Documentary evidence established in accordance with
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Documents

ITB 12 that the bidder has been authorized to carry out
the Construction works;

c) Documentary evidence established in accordance with
ITB 12 that the bidder is eligible and/or qualified for the
subject bidding process;

d) Form of Bid and Bid Prices completed in accordance with
ITB 14 and 15;

e) Completed schedules as required, including priced Bill of
Quantities in accordance with ITB 13 & 15.

f)  Technical Proposal completed in all aspects in accordance
with ITB-17.

g) Bid security or Bid Securing Declaration furnished in
accordance with ITB 19;

h)  Alternative bids, if permissible, in accordance with ITB 20;

i) Duly Notarized Power of Attorney authorizing the
signatory of the Bidder to submit the bid; and

i)  Any other document required in the BDS.
Note: The Bid prepared by the Bidder to be uploaded on
PPRA’s EPADS Portal;

11.2

In addition to the requirements, bids submitted by a JV shall
include a copy of the Joint Venture Agreement entered into by
all members. Alternatively, a letter of intent to execute a Joint
Venture Agreement in the event of a successful bid shall be
signed by all members and submitted with the bid, together
with a copy of the proposed Agreement.

11.3

The bidder shall furnish, as part of its bid, all those documents
establishing the eligibility in conformity to the terms and
conditions specified in the bidding documents for all material,
equipment and works which the bidder proposes to execute.

11.4

The documentary evidence of conformity of the material,

equipment and works to the Bidding Documents may be in the

form of literature, drawings, and data, and shall consist of:

a) a detailed description of the work methodology,
approach, schedule and resources to be mobilized at site;

b) an item-by-item commentary on the Procuring
agency/Employer’s Technical Specifications
demonstrating substantial responsiveness of the

MAJOR RENOVATION WORKS REQUIRED AT NBP MAIN BRANCH NAROWAL, R.O SIALKOT 20 | P a g €




material, equipment and works to those specifications,
or a statement of deviations and exceptions to the
provisions of the Technical Specifications;

c) any other procurement specific documentation
requirement as stated in the BDS.

11.5

The required documents and other accompanying documents
must be in English. In case any other language than English is
used the pertinent translation into English shall be attached to
the original version.

12. Documents
Establishing
Eligibility and
Qualification of
the Bidder

12.1

The bidder shall furnish, as part of its bid, all those documents
establishing the bidder’s eligibility to participate in the bidding
process and/or its qualification to perform the contract if its
bid is accepted.

12.2

The documentary evidence of the bidder’s eligibility to bid
shall establish to the satisfaction of the Procuring
agency/Employer that the bidder, at the time of submission of
its bid, is from an eligible country as defined in Section-IV titled
as “Eligible Countries”.

12.3

The documentary evidence of the bidder’s qualification to
perform the contract if its bid is accepted shall establish to the
satisfaction of Procuring agency/Employer that:

a) The bidder has the financial and technical capability
necessary to perform the Contract, meets the qualification
criteria specified in Section-V, Evaluation and Qualification
Criteria and BDS.

b) In the case of a bidder not doing business within Pakistan,
the bidder is or will be (if awarded the contract)
represented by a local bidder (Joint Venture) in accordance
with the PEC works bylaws, and in case of award of works
such foreign firm is required to participate in the execution
of works to carry out its obligations as prescribed in the
Conditions of Contract and /or Technical Specifications.

c) That the bidder meets the qualification criteria listed in
Section-V, Evaluation and Qualification Criteria and BDS.

13. Letter of Bid
and Schedules

13.1

The Letter of Bid (Technical or Financial as the case may be)
and Schedules, including the Bill of Quantities, shall be
prepared using the relevant forms furnished in Standard Bid
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Forms. The forms must be completed without any alterations
to the text, and no substitutes shall be accepted except as
provided under ITB 22. All blank spaces shall be filled in with
the information requested.

14. Letter of Bid

14.1

The bidder shall fill the Letter of Bid (Technical or Financial as
the case may be) furnished in the bidding documents. The
Standard Bid Forms must be completed without any
alterations to its format and no substitute shall be accepted.

15. Bid Prices

15.1

The bid prices quoted by the bidder in the Standard bid Forms,
Bill of Quantities and in the Price Schedules shall conform to
the requirements specified below or exclusively mentioned
hereafter in the bidding documents.

15.2

The bidder shall fill in rates and prices for all items of the
Works described in the Bill of Quantities. If a Price Schedule
shows items listed but not priced, their prices shall be
construed to be included in the prices of other items in the Bill
of Quantities and will not be paid for separately by the
Procuring agency/Employer.

15.3

Iltems not listed in the Price Schedule shall be assumed not to
be included in the bid, and provided that the bid is still
substantially responsive in their absence or due to their
nominal nature, the corresponding average price of the
respective item(s) of the remaining substantially responsive
bidder(s) shall be construed to be the price of those missing
item(s):
Provided that:
a) where there is only one (substantially) responsive
bidder, or
b) where there is provision for alternate proposals and the
respective items are not listed in the other bids,
The Procuring agency/Employer may fix the price of missing
items in accordance with market survey, and the same shall be
considered as final price.

15.4

The Bid price to be quoted in the Form of Bid in accordance
with ITB 15.1 shall be the total price of the bid.

15.5

Unless otherwise specified in the BDS and the Contract, the
rates and prices quoted by the bidder are subject to
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adjustment during the performance of the Contract in
accordance with the provisions of the Conditions of Contract.

15.6

If so specified in ITB 1.1, bids may be invited for individual lots
(contracts) or for any combination of lots (packages).

15.7

Prices quoted by the Bidder shall be fixed during the bidder’s
performance of the contract and not subject to variation on
any account. A bid submitted with an adjustable price will be
treated as non-responsive and shall be rejected, pursuant to
ITB 30, unless otherwise price adjustment is permissible under
Conditions of the Contract.

15.8

All duties, taxes, and other levies payable by the Contractor
under the Contract, or for any other cause, as of the date
twenty-eight (28) days prior to the deadline for submission of
bids, shall be included in the rates and prices and the total bid
price submitted by the bidder.

16. Currencies of
Bid and
Payment

16.1

The currency(ies) of the bid and the currency(ies) of
payments shall be as specified in the BDS.

16.2

For the purposes of comparison of bids quoted in different
currencies, the price shall be converted into a single currency
specified in the bidding documents. The rate of exchange shall
be the selling rate, prevailing on the date of opening of
(financial part of) bids specified in the bidding documents, as
notified by the State Bank of Pakistan on that day.

16.3

Bidders shall indicate details of their expected foreign currency
requirements in the Bid, if prescribed in the BDS.

16.4

Bidders may be required by the Procuring agency/Employer to
clarify their foreign currency requirements, if prescribed in the
BDS and to substantiate that the amounts included in Lump
Sum and in the SCC are reasonable and responsive to ITB 16.1.

17. Documents
Comprising the
Technical
Proposal

17.1

The bidder shall furnish a Technical Proposal including a
statement of work methods, equipment, personnel, schedule
and any other information as stipulated in Section IV -
Standard Bid Forms, in sufficient detail to demonstrate the
adequacy of the bidder’s proposal to meet the work
requirements and the completion time.

18. Bid Validity
Period

18.1

Bids shall remain valid for the period specified in the BDS after
the bid submission deadline prescribed by the Procuring
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agency/Employer. A bid valid for a shorter period shall be
rejected by the Procuring agency/Employer as non-responsive.
The period of bid validity will be determined from the
complementary bid securing instrument i.e. the expiry period
of bid security or bid securing declaration as the case may be.

18.2

Under exceptional circumstances, prior to the expiration of the
initial bid validity period, the Procuring agency/Employer may
request the bidders’ consent to an extension of the period of
validity of their bids only once, for the period not more than
the period of initial bid validity. The request and the bidders’
responses shall be made in writing or in electronic forms that
provide record of the content of communication. The Bid
Security provided under ITB 19 shall also be extended 28 days
beyond the deadline of extended bid validity period. A bidder
may refuse the request for the extension of his bid without
forfeiting his bid security or causing to be executed his Bid
Securing Declaration. A bidder agreeing to the request will not
be required nor permitted to modify its bid, but will be
required to extend the validity of its Bid Security or Bid
Securing Declaration for the period of the extension, and in
compliance with ITB 19 in all respects.

19. Bid Security or
Bid Securing
Declaration

19.1

Pursuant to ITB 11.1 unless otherwise specified in the BDS, the
bidder shall furnish as part of its bid, a Bid Security in form of
fixed amount not exceeding five percent of the estimated
value of procurement determined by the Procuring
agency/Employer and in the amount and currency specified in
the BDS or Bid Securing Declaration as specified in the BDS in
the format provided in Section VI (Standard Bidding Forms).

In case Procuring agency/Employer is inviting bids in lots /
packages, the bidder shall be required to submit his bid
security against the respective lot/ package for which he is
submitting his bid, which shall not exceed five percent of the
estimated value of that particular lot/ package.

19.2

The Bid Security or Bid Securing Declaration is required to
protect the Procuring agency/Employer against the risk of
Bidder’s conduct before award of the contract to the most
advantageous bidder which would warrant the security’s
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forfeiture, pursuant to ITB 19.9.

19.3

The Bid Security shall be denominated in the local currency or
in another freely convertible currency, and it shall be in the
form specified in the BDS which shall be in any of the
following:

a) A bank guarantee, an irrevocable letter of credit issued
by a Scheduled bank in the form provided in the Bidding
Documents or another form acceptable to the Procuring
agency/Employer and valid for twenty-eight (28) days
beyond the end of the validity of the Bid. This shall also
apply if the period for Bid Validity is extended. In either
case, the form must include the complete name of the
bidder;

b) A cashier’s or certified cheque; or

c)  Another security as indicated in the BDS.

19.4

The Bid Security or Bid Securing Declaration shall be in
accordance with the Form of the Bid Security or Bid Securing
Declaration included in Section VI (Standard Bidding Forms) or
another form approved by the Procuring agency/Employer
prior to the bid submission.

19.5

The Bid Security shall be payable promptly upon written
demand by the Procuring agency/Employer in case any of the
conditions listed in ITB 19.9 are invoked.

19.6

Any bid not accompanied by a Bid Security or Bid Securing
Declaration in accordance with ITB 19.1 or 19.3 shall be
rejected by the Procuring agency/Employer and shall be
declared as non-responsive bid, pursuant to ITB 30.

19.7

Unsuccessful bidders’ Bid Security will be discharged or
returned as promptly as possible, however in no case later
than thirty (30) days after the expiration of the period of Bid
Validity prescribed by the Procuring agency/Employer pursuant
to ITB 18. The Procuring agency/Employer shall make no claim
to the amount of the Bid Security, and shall promptly return
the Bid Security document, after whichever of the following
that occurs earliest:
(a) The expiry of the Bid Security;
(b) The entry into force of a procurement contract and the
provision of a performance security (or guarantee), for
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the performance of the contract if such a security (or
guarantee), is required by the Biding documents;

(c) The rejection by the Procuring agency/Employer of all
Bids;

(d) The withdrawal of the bid prior to the deadline for the
submission of bids, unless the biding documents
stipulate that no such withdrawal is permitted.

19.8

The successful bidder’s Bid Security will be discharged upon
the bidder signing the contract pursuant to ITB 47, or
furnishing the performance security (or guarantee), pursuant
to ITB 48.

19.9

The Bid Security may be forfeited or the Bid Securing
Declaration executed:
a) if aBidder:

i) Withdraws its Bid during the period of Bid Validity as
specified by the Procuring agency/Employer, and
referred by the bidder on the Form of Bid except as
provided for in ITB 18.2; or

ii) Does not accept the correction of errors pursuant to ITB
32; or

b) In the case of a successful bidder, if the bidder fails:

i) to sign the contract in accordance with ITB 47; or

ii) to furnish performance security (or guarantee) in
accordance with ITB 48.

19.10

In case of Bid Security issued by the foreign bank is allowed by
the Procuring agency/Employer, the same should be counter
guaranteed by a corresponding bank in Pakistan. Furthermore,
in case of joint venture, it should be in the name of Joint
venture to ensure joint responsibility.

20. Alternative Bids
by Bidders

20.1

Bidders shall submit offers that comply with the requirements
of the bidding documents, including the basic bidder’s
technical design as indicated in the specifications and Bill of
Quantities. Alternatives will not be considered, unless
specifically allowed for in the BDS. If so allowed, ITB 20 shall
prevail.

20.2

When alternative schedule for execution of works is explicitly
invited, a statement of that effect will be included in the BDS
as will the method for evaluating different schedule for
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execution of works.

20.3

If so allowed in the BDS, bidders wishing to offer technical
alternatives to the requirements of the bidding documents
must also submit a bid that complies with the requirements of
the bidding documents, including the basic technical design as
indicated in the specifications. In addition to submitting the
basic bid, the bidder shall provide all information necessary
for a complete evaluation of the alternative by the Procuring
agency/Employer, including  technical specifications,
breakdown of prices, and other relevant details. Only the
technical alternatives, if any, of the Most Advantageous
Bidder conforming to the basic technical requirements
(without altering the bid price) shall be considered by the
Procuring agency/Employer.

21. Withdrawal of
Bids

21.1

Before bid submission deadline, any bidder may withdraw,
substitute, or modify its bid after it has been submitted by
sending a written notice, duly signed by an authorized
representative, and the corresponding must accompany the
respective written notice.

Note: Before bid submission deadline, any bidder may withdraw,
substitute, or modify its Bid after it has been submitted through
EPADS.

21.2

Bids requested to be withdrawn in accordance with ITB 21.1
shall be returned unopened to the bidders.

22. Format and
Signing of Bid

22.1

The Bidder shall prepare an original and the number of copies
of the bid as indicated in the BDS, clearly marking each
“ORIGINAL” and “COPY” as appropriate. In the event of any
discrepancy between them, the original shall prevail:

Provided that except in Single Stage One Envelope Procedure,
the bid shall include only the copies of technical proposal.
Note: The submission of bids will only be done through EPADS. No

physical submission is accepted; except Original Bid Security
Instrument

22.2

The original and the copy (ies) of the bid shall be typed or
written in indelible ink and shall be signed by the bidder or a
person or persons duly authorized to sign on behalf of the
bidder. This authorization shall consist of a written
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confirmation as specified in the BDS and shall be attached to

the bid. The name and position held by each person signing the

authorization must be typed or printed below the signature. All
pages of the bid, except for un-amended printed literature,
shall be initialed by the person or persons signing the bid. Note:

The submission of bids will only be done through EPADS. No

physical submission is accepted; except Original Bid Security
Instrument

22.3

Any interlineations, erasures, or overwriting shall be valid only
if they are signed by the person(s) authorized for signing the
Bid.

D. SUBMISSION OF BIDS

23. Sealing and
Marking of Bids

23.1

In case of Single Stage One Envelope Procedure, the bidder
shall seal the original and each copy of the bid in separate
envelopes, duly marking the envelopes as “ORIGINAL” and
“COPY”. The envelopes shall then be sealed in an outer
envelope securely sealed in such a manner that opening and
resealing cannot be achieved undetected.

Note: The envelopes shall be sealed and marked in accordance
with the bidding procedure adopted as referred in Rule-36 of
Public Procurement Rules,2004. Note: The submission of bids will
only be done through EPADS. No physical submission is accepted;
except Original Bid Security Instrument

23.2

The inner and outer envelopes shall:

a) be addressed to the Procuring agency/Employer at the
address given in the BDS; and

b) bear the title of the subject procurement or project name,
as the case may be as indicated in the BDS, the Invitation
for Bids (ITB) title and number indicated in the BDS, and a
statement: “DO NOT OPEN BEFORE”, to be completed
with the time and the date specified in the BDS, pursuant
to ITB 24.1. Note: The submission of bids will only be done

through EPADS. No physical submission is accepted; except
Original Bid Security Instrument

233

In case of Single Stage Two Envelope Procedure, The Bid shall
comprise two envelopes submitted simultaneously, one called
the Technical Proposal and the other Financial Proposal. Both
envelopes to be enclosed together in an outer single envelope
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called the Bid. Each Bidder shall submit his bid as under:

a) Bidder shall submit his TECHNICAL PROPOSAL and
FINANCIAL PROPOSAL in separate inner envelopes and
enclosed in a single outer envelope.

b) ORIGINAL and each copy of the Bid shall be separately
sealed and put in separate envelopes and marked as
such.

c)The envelopes containing the ORIGINAL and copies will
be put in one sealed envelope and addressed /

identified as given in ITB 23.2.

Note: The submission of bids will only be done through
EPADS. No physical submission is accepted; except Original
Bid Security Instrument

23.4

The inner and outer envelopes shall:

a) be addressed to the Procuring agency/Employer at the
address provided in the BDS;

b) bear the name and identification number of the
contract as defined in the BDS; and provide a warning
not to open before the time and date for bid opening,
as specified in the BDS pursuant to ITB 24.1.

¢)In addition to the identification required in ITB 23 hereof,
the inner envelope shall indicate the name and address
of the bidder to enable the bid to be returned
unopened in case it is declared “late” pursuant to ITB
25. Note: The submission of bids will only be done through

EPADS. No physical submission is accepted; except Original
Bid Security Instrument

23.5

If all envelopes are not sealed and marked as required by ITB
23.2, ITB 23.3 and ITB 23.4 or incorrectly marked, the
Procuring agency/Employer will assume no responsibility for
the misplacement or premature opening of bid. Note: The
submission of bids will only be done through EPADS. No physical
submission is accepted; except Original Bid Security Instrument

24. Deadline for
Submission of
Bids

24.1

Bids shall be received to the Procuring agency/Employer no
later than the date and time specified in the BDS. Note: EPADS
will not allow bid submission later than the deadline

24.2

The Procuring agency/Employer may, under exceptional
circumstances and at its discretion, extend the deadline for the
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submission of bids by amending the Bidding Documents in
accordance with ITB 9, in which case all rights and obligations
of the Procuring agency/Employer and bidders previously
subject to the deadline will thereafter be subject to the new
deadline.

25. Late Bids

25.1

The Procuring agency/Employer shall not consider for
evaluation of any bid that arrives after the deadline for
submission of bids, in accordance with ITB 24. Note: EPADS will
not allow bid submission later than the deadline

25.2

Any bid received by the Procuring agency/Employer after the
deadline for submission of bids shall be declared late,
recorded, rejected and returned unopened to the bidder. Note:
EPADS will not allow bid submission later than the deadline

26. Substitution
and
Modification of
bids

26.1

A bidder may substitute or modify his bid after it has been
submitted, provided that written notice of the substitution or
modification of the bid, is received by the Procuring
agency/Employer prior to the deadline for submission of bids.
Note: Process through EPADS

26.2

Revised bid may be submitted after the substitution or
modification made in the original bid in accordance with the

provisions referred in ITB 22.

E. OPENING AND EVALUATION OF BIDS

27. Opening of Bids

27.1

The Procuring agency/Employer will open all bids, in public, in
the presence of bidders’ or their representatives who choose
to attend, and other parties with a legitimate interest in the
bid proceedings at the place, on the date and at the time,
specified in the BDS. The bidders’ representatives present
shall sign a attendance sheet as a proof of their attendance.
Note: Process through EPADS

27.2

First, envelopes marked “WITHDRAWAL” shall be opened and
read out and the envelope with the corresponding bid shall
not be opened, but returned to the bidder. No bid withdrawal
shall be permitted unless the corresponding withdrawal
notice contains a valid authorization to request the
withdrawal and is read out at bid opening. Note: Process
through EPADS

27.3

Second, outer envelopes marked “SUBSTITUTION” shall be
opened. The inner envelopes containing the Substitution Bid

MAJOR RENOVATION WORKS REQUIRED AT NBP MAIN BRANCH NAROWAL, R.O SIALKOT 30 | P a g €




shall be exchanged for the corresponding Original Bid being
substituted, which is to be returned to the bidder unopened.
No envelope shall be substituted unless the corresponding
Substitution Notice contains a valid authorization to request
the substitution and is read out and recorded at bid opening.
Note: Process through EPADS

27.4

Next, outer envelopes marked “MODIFICATION” shall be
opened. No Technical Proposal and/or Financial Proposal shall
be modified unless the corresponding Modification Notice
contains a valid authorization to request the modification and
is read out and recorded at the opening of the bids. Any
modification shall be read out along with the Original Bid
except in case of Single Stage Two Envelope Procedure where
only the Technical Proposal, both Original as well as
Modification, are to be opened, read out, and recorded at the
opening. Financial Proposal, both Original and Modification,
will remain unopened till the prescribed financial bid opening
date. Note: Process through EPADS

27.5

Other envelopes holding the bids shall be opened one at a
time, in case of Single Stage One Envelope Procedure, the
bidders’ names, the bid prices, the total amount of each bid
and of any alternative bid (if alternatives have been requested
or permitted), the presence or absence of Bid Security, Bid
Securing Declaration and such other details as the Procuring
agency/Employer may consider appropriate, will be
announced by the Procurement Evaluation Committee. Note:
Process through EPADS

27.6

In case of Single Stage Two Envelope Procedure, the Procuring
agency/Employer will open the Technical Proposals in public
at the address, date and time specified in the BDS in the
presence of bidders’ designated representatives who choose
to attend and other parties with a legitimate interest in the
bid proceedings. The Financial Proposals will remain
unopened and will be held in custody of the Procuring
agency/Employer until the specified time of their opening.
Note: Process through EPADS

27.7

The envelopes holding the Technical Proposals shall be
opened one at a time, and the following read out and
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recorded: (a) the name of the bidder; (b) whether there is a
modification or substitution; (c) the presence of a Bid Security
or Bid Securing Declaration, if required; and (d) Any other
details as the Procuring agency/Employer may consider
appropriate. Note: Process through EPADS

27.8

Bids not opened and not read out at the bid opening shall not
be considered further for evaluation, irrespective of the
circumstances.

27.9

Bidders are advised to send in a representative with the
knowledge of the content of the bid who shall verify the
information read out from the submitted documents. Failure
to send a representative or to point out any un-read
information by the sent bidder’s representative shall
indemnify the Procuring agency/Employer against any claim
or failure to read out the correct information contained in the
bidder’s bid. Note: Process through EPADS

27.10

No bid will be rejected at the time of bid opening except for
late bids which will be returned unopened to the bidder,
pursuant to ITB 25.

27.11

The Procuring agency/Employer shall prepare minutes of the
bid opening. The record of the bid opening shall include, as a
minimum: the name of the bidder and whether or not there is
a withdrawal, substitution or modification, the bid price if
applicable and the presence or absence of a Bid Security or
Bid Securing Declaration.

27.12

The bidders’ representatives who are present shall be
requested to sign on the attendance sheet. The omission of a
bidder’s signature on the record shall not invalidate the
contents and affect the record. A copy of the record shall be
distributed to all the bidders.

27.13

A copy of the minutes of the bid opening shall be furnished to
individual bidders upon request.

27.14

In case of Single Stage -Two Envelop Bidding Procedure, after
the announcement of technical evaluation report, the
Procuring agency/Employer, shall at a time within the bid
validity period, publicly open the financial proposals of the
technically responsive bidder only. The financial proposal of
bidders found technically non-responsive shall be returned
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un-opened to the respective bidders after seven days of the
announcement of technical evaluation report, except those
aggrieved bidder(s) whose complaints are pending before the
Grievance Redressal Committee. Note: Process through
EPADS

28. Confidentiality

28.1

Information relating to the examination, clarification,
evaluation and comparison of bids and recommendation of
contract award shall not be disclosed to bidders or any other
persons not officially concerned with such process until the
time of the announcement of the respective evaluation
report.

28.2

Any effort by a bidder to influence the Procuring
agency/Employer processing of bids or award decisions may
result in the rejection of its bid.

28.3

Notwithstanding ITB 28.2 from the time of bid opening to the
time of contract award, if any bidder wishes to contact the
Procuring agency/Employer on any matter related to the
bidding process, it should do so in writing or in electronic
forms that provides record of the content of communication.

29. Clarification of
Bids

29.1

To assist in the examination, evaluation and comparison of
bids, the Procuring agency/Employer may, ask any bidder for
a clarification of its bid including breakdown of prices
invariably in writing. Any clarification submitted by a bidder
that is not in response to a request by the Procuring
agency/Employer shall not be considered.

29.2

The request for clarification and the response shall be in
writing or in electronic forms that provide record of the
content of communication. No change in the prices or
substance of the bid shall be sought, offered, or permitted,
except clarification for the correction of arithmetic errors
discovered by the Procuring agency/Employer during the
evaluation of bids which shall be sought in accordance with
ITB 32.

29.3

The alteration or modification in the bid which in any case
affect the following parameters will be considered as a change
in the substance of a bid:

a) evaluation & qualification criteria;

b) required scope of work;
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c) contract price;

d) all securities requirements;

e) taxrequirements;

f) terms and conditions of bidding documents.
g) change in the ranking of the bidder

294

From the time of bid opening to the time of Contract award if
any bidder wishes to contact the Procuring agency/Employer
on any matter related to the bid it should do so in writing or in
electronic forms that provide record of the content of
communication.

30. Preliminary
Examination of
Bids

30.1

Prior to the detailed evaluation of bids, the Procuring
agency/Employer will determine whether each bid:

a) meets the eligibility criteria defined in ITB 3 and ITB
4

b) has been prepared as per the format and contents
defined by the Procuring agency/Employer in the
bidding documents;

c) has been properly signed;

d) is accompanied by the required securities; and

e) is substantially responsive to the requirements of
the bidding documents.

The Procuring agency/Employer's determination of a bid's
substantial responsiveness will be based on the contents of
the bid itself.

30.2

A substantially responsive Bid is one which conforms to all the
terms, conditions, and specifications of the Bidding
Documents, without material deviation or reservation. A
material deviation or reservation is one that: -
a) affects in any substantial way the scope, quality, or
performance of the Works;

b) limits in any substantial way, inconsistent with the
bidding documents, the Procuring
agency/Employer's rights or the bidders’ obligations
under the Contract; or
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c) if rectified, would affect unfairly the competitive
position of other bidders presenting substantially
responsive bids.

30.3

The Procuring agency/Employer will confirm that the
documents and information specified under ITB 11, 12 and 13
have been provided in the bid. If any of these documents or
information is missing, or is not provided in accordance with
the Instructions to Bidders, the bid shall be rejected.

30.4

The Procuring agency/Employer may waive-off any minor
informality, nonconformity, or irregularity in a bid which does
not constitute a material deviation, provided such waiver
does not prejudice or affect the relative ranking of any Bidder.
Explanation: A minor informality, non-conformity or
irregularity is one that is merely a matter of form and not of
substance. It also pertains to some immaterial defect in a Bid
or variation of a bid from the exact requirements of the
invitation that can be corrected or waived without being
prejudicial to other bidders. The defect or variation is
immaterial when the effect on quantity, quality, or delivery is
negligible when contrasted with the total cost or scope of the
works. The Procuring agency/Employer either shall give the
bidder an opportunity to cure any deficiency resulting from a
minor informality or irregularity in a bid or waive the
deficiency, whichever is advantageous to the Procuring
agency/Employer. Examples of minor informalities or
irregularities include failure of a bidder to —

(@) Submit the number of copies of signed bids required by
the invitation;

(b) Furnish required information concerning the number of
its employees;

(c) the firm submitting a bid has formally adopted or
authorized, before the date set for opening of bids, the
execution of documents by typewritten, printed, or
stamped signature and submits evidence of such
authorization and the bid carries such a signature.

30.5

Provided that a Technical Bid is substantially responsive, the
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Procuring agency/Employer may request the bidder to submit
the necessary information or documentation, within a
reasonable period of time, to rectify nonmaterial
nonconformities or omissions in the Technical Bid related to
documentation requirements. Requesting information or
documentation on such nonconformities shall not be related
to any such aspect of the technical Proposal linked with the
ranking of the bidders. Failure of the bidder to comply with
the request may result in the rejection of its bid.

30.6

Provided that a Technical Bid is substantially responsive, the
Procuring agency/Employer shall rectify quantifiable
nonmaterial nonconformities or omissions related to the
Financial Proposal. To this effect, the Bid Price shall be
adjusted, for comparison purposes only, to reflect the price of
the missing or nonconforming item or component.

30.7

If a bid is not substantially responsive, it will be rejected by
the Procuring agency/Employer and may not subsequently be
evaluated for complete technical responsiveness.

31. Examination of
Terms and
Conditions;
Technical
Evaluation

31.1

The Procuring agency/Employer shall examine the bid to
confirm that all terms and conditions specified in the GCC and
the SCC have been accepted by the bidder without any
material deviation or reservation.

For this purpose:

“Deviation” means departure from the requirements specified
in the Bidding Document.

“Reservation” means setting of limiting conditions or
withholding from complete acceptance of the requirements
specified in the Bidding Document.

31.2

The Procuring agency/Employer shall evaluate the technical
aspects of the bid submitted in accordance with ITB 31, to
confirm that all requirements specified in Section V — Works
Requirement, Technical Specifications of the Bidding
Documents have been met without material deviation or
reservation.

31.3

If after the examination of the terms and conditions and the
technical evaluation, the Procuring agency/Employer
determines that the bid is not substantially responsive in
accordance with ITB 30, it shall reject the bid.
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32. Correction of
Arithmetic Errors

32.1

Bids determined to be substantially responsive will be
checked for any arithmetic errors. Errors will be corrected as
follows: -

a) if there is a discrepancy between unit prices and the
sub-total price that is obtained by multiplying the
unit price and quantity, the unit price shall prevail,
and the sub-total price shall be corrected, unless in
the opinion of the Procuring agency/Employer there
is an obvious misplacement of the decimal point in
the unit price, in which the total price as quoted shall
govern and the unit price shall be corrected;

b) if there is an error in a total corresponding to the
addition or subtraction of sub-totals, the sub-totals
shall prevail, and the total shall be corrected; and

c) where there is a discrepancy between the amounts in
figures and in words, the amount in words will
govern.

d) Where there is discrepancy between grand total of
price schedule and amount mentioned on the Form
of Bid, the amount referred in Price Schedule shall be
treated as correct subject to elimination of other
errors.

32.2

The amount stated in the Bid will, be rectified by the
Procuring agency/Employer in accordance with the above
procedure for the correction of errors and, with, the
concurrence of the bidder, shall be considered as binding
upon the bidder. If the bidder does not accept the corrected
amount, its bid shall be rejected after forfeiture of Bid
Security or execution of the Bid Securing Declaration, as the
case may be, in accordance with ITB 19.9.
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33. Conversion to
Single Currency

33.1

The unit rates and the prices shall be quoted by the bidder
entirely in Pak rupees. A bidder expecting to incur
expenditures in other currencies for inputs to the Works
from outside the Procuring agency/Employer’s country
(referred to as the “Foreign Currency Requirements”) shall
indicate the same in the letter of bid-financial proposal. The
proportion of the Bid Price (excluding Provisional Sums)
needed by him for the payment of such Foreign Currency
Requirements either (i) entirely in the currency of the
Bidder’s home country or, (ii) at the bidder’s option, entirely
in Pak rupees provided always that a bidder expecting to
incur expenditures in a currency or currencies other than
those stated in (i) and (ii) above for a portion of the foreign
currency requirements, and wishing to be paid accordingly,
shall indicate the respective portions in his bid.

33.2

To facilitate evaluation and comparison, the Procuring
agency/Employer will convert all bid prices expressed in the
amounts in various currencies in which the bid prices are
payable. For the purposes of comparison of bids quoted in
different currencies, the price shall be converted into a single
currency specified in the bidding documents. The rate of
exchange shall be the selling rate, prevailing on the date of
opening of (financial part of) bids specified in the bidding
documents, as notified by the State Bank of Pakistan on that
day.

333

The currency selected for converting bid prices to a common
base for the purpose of evaluation, along with the source and
date of the exchange rate, are specified in the BDS.

34. Evaluation of
Bids

34.1

The Procuring agency/Employer shall evaluate and compare
only the bids determined to be substantially responsive,
pursuant to ITB 30.

34.2

In evaluating the Technical Proposal of each Bid, the
Procuring agency/Employer shall use the criteria and
methodologies listed in the BDS and in terms of works
requirement. No other evaluation criteria or methodologies
shall be permitted.

34.3

The Procuring agency/Employer’s evaluation of a bid will take
into account:
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a) the bid price, excluding provisional sums and the
provision, if any, for contingencies in the summary bill
of quantities, but including day work items, where
priced competitively;

b) price adjustment for correction of arithmetic errors in
accordance with ITB 32.1;

c) converting the amount resulting from applying (a) and
(b) above, if relevant, to a single currency in
accordance with ITB 33;

34.4

The estimated effect of the price adjustment provisions of
the Conditions of Contract, applied over the period of
execution of the Contract, shall not be taken into account in
bid evaluation.

34.5

If these bidding documents allow bidders to quote separate
prices for different lots, and the award to a single bidder of
multiple lots, the methodology of evaluation to determine
the lowest evaluated lot combinations in the Form of Bid, is
specified in the BDS.

34.6

If the bid, which results in the Evaluated Bid Price (Most
Advantageous Bid), is seriously unbalanced or front loaded in
the opinion of the Employer, the Employer may require the
Bidder to produce detailed price analyses for any or all items
of the Bill of Quantities, to demonstrate the internal
consistency of those prices with the construction methods
and schedule proposed. After evaluation of the price
analyses, taking into consideration the schedule of estimated
Contract payments, the Employer may require that the
amount of the performance security be increased at the
expense of the Bidder to a level sufficient to protect the
Employer against financial loss in the event of default of the
successful Bidder under the Contract.

Explanation:

“Unbalanced” or “front-loaded” bids consist of deliberately
submitting bids with artificially high prices or unit rates for
the early stages of a construction project, offset by artificially
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low prices or unit rates for the later stages of the project, to
improve the contractor’s cash flow.

35. Domestic
Preference

35.1

If the BDS so specifies, the Procuring agency/Employer will
grant a margin of preference to the domestic contractor in
line with the rules, regulations, regulatory guides or
instructions issued by the Authority from time to time.

36. Determination of
Most
Advantageous
Bid

36.1

The Procuring agency/Employer shall compare the evaluated
bids in accordance with the predefined bidding procedure, of
all substantially responsive bids to determine the Most
Advantageous bidder.

37. Qualification of
Bidder

37.1

The Procuring agency/Employer shall determine to its
satisfaction whether the bidder is substantially responsive and
whose bid is declared as most advantageous bid either
continues to meet (if prequalification applies) or meets (if
post-qualification applies) the qualifying criteria specified in
Evaluation and Qualification Criteria.

Note: In case of International bidding, the parameters for
incorporation or licensing within Pakistan may be fulfilled as
part of post qualification.

37.2

The determination shall be based upon an examination of the
documentary evidence of the bidder’'s qualifications
submitted by the bidder, pursuant to ITB 12.

37.3

Prior to contract award, the Procuring agency/Employer will
verify that the successful bidder (including each member of a
V) is not  blacklisted/debarred.  The Procuring
agency/Employer will conduct the same verification for each
sub-contractor proposed by the successful bidder.

38. Sub-Contractors

38.1

The bidder shall provide details regarding any specialized sub-
contractor to the Procuring agency/Employer. In case change
of sub-contractors, the bidder shall promptly notify the
Procuring agency/Employer and obtain approval for
replacement of sub-contractors.

38.2

Bidders may propose sub-contracting up to the percentage of
total value of contracts or the volume of works as specified in
the BDS.
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39. Abnormally Low
Financial Bid

39.1

Where the bid price is considered to be abnormally low, the
Procuring agency/Employer shall perform price analysis
either during determination of Most Advantageous Bid or as
a part of the post-qualification process. The following process
shall apply:

a) The Procuring agency/Employer may reject a bid if the
Procuring agency/Employer has determined that the
price in combination with other constituent elements
of the bid is abnormally low in relation to the subject
matter of the procurement (i.e. scope of the
procurement or ancillary services) and raises concerns
as to the capability and capacity of the respective
Bidder to perform that contract;

b) Before rejecting an abnormally low bid the Procuring
agency/Employer shall request the bidder an
explanation of the bid or of those sections which it
considers contribute to the bid being abnormally low;
take account of the evidence provided in response to a
request in writing; and subsequently verify the bid or
parts of the bid being abnormally low;

c) The decision of the Procuring agency/Employer to
reject a bid and reasons for the decision shall be
recorded in the procurement proceedings and
promptly communicated to the bidder concerned;

d) The Procuring agency/Employer shall not incur any
liability solely by rejecting abnormally bid; and

e) An abnormally low bid means, in the light of the
Procuring agency/Employer’s estimate and of all the
bids submitted, the bid appears to be abnormally low
by not providing a margin for normal levels of profit.

Guidance for Procuring agency/Employer:

In order to identify the Abnormally Low Bid (ALB) following
approaches can be considered to minimize the scope of
subjectivity:

(i) Comparing the bid price with the cost estimate;

(ii)  Comparing the bid price with the bids offered by other
bidders submitting substantially responsive bids; and
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(iii)  Comparing the bid price with prices paid in similar
contracts in the recent past either government- or
development partner-funded.

39.2

The Procuring agency/Employer will determine to its
satisfaction whether the bidder that is selected as having
submitted the most advantageous bid is qualified to perform
the contract satisfactorily, in accordance with the criteria
listed in ITB 12

39.3

The determination will take into account the bidder’s
financial and technical capabilities. It will be based upon an
examination of the documentary evidence of the bidder’s
qualifications submitted by the bidder, pursuant to ITB 12, as
well as such other information as the Procuring
agency/Employer deems necessary and appropriate. Factors
not included in these bidding documents shall not be used in
the evaluation of the bidders’ qualifications.

394

Procuring agency/Employer may seek “Certificate for
Independent Price Determination” from the bidder and the
results of reference checks may be used in determining
award of contract.

Explanation: The Certificate shall be furnished by the bidder.
The bidder shall certify that the price is determined keeping in
view of all the essential aspects such as raw material, its
processing, value addition, optimization of resources due to
economy of scale, transportation, insurance and margin of
profit etc.

39.5

An affirmative determination will be a prerequisite for award
of the contract to the bidder. A negative determination will
result in rejection of the bidder’s bid, in which event the
Procuring agency/Employer will proceed to the next ranked
bidder to make a similar determination of that bidder’s
capabilities to perform satisfactorily.
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F. AWARD OF CONTRACT

40. Criteria of
Award

40.1

Subject to ITB 36 and 37, the Procuring agency/Employer will
award the Contract to the bidder whose bid has been
determined to be substantially responsive to the bidding
documents and who has been declared as Most Advantageous
Bidder, provided that such bidder has been determined to be:
a) eligible in accordance with the provisions of ITB 3;
b) is determined to be qualified to perform the Contract
satisfactorily; and
c) Successful negotiations have been concluded, if any.
Note: Process through EPADS

41. Negotiations

41.1

The Committee of the Procuring agency/Employer may
negotiate with the Most Advantageous Bidder relating to the
following areas:

(@) a minor alteration to the technical (drawings, design

technical specifications) details of the statement of works;

(b)  Methodology, work plan, staffing in view to streamline
the work;

(c) a minor amendment to the special conditions of
Contract;

(d)  finalizing payment arrangements;

(e) clarifying details that were not apparent or could not
be finalized at the time of Bidding;

41.2

Where negotiation fails to result into an agreement, the
Procuring agency/Employer may invite the next ranked bidder
for negotiations. Where negotiations are commenced with the
next ranked bidder, the Procuring agency/Employer shall not
reopen earlier negotiations.

42. Procuring
agency/Employ
er’s Right to
reject All Bids

42.1

Notwithstanding ITB 37, the Procuring agency/Employer
reserves the right to reject all the bids, and to annul the
bidding process at any time prior to acceptance of bid,
without thereby incurring any liability to the affected
bidder(s). However, the Authority (i.e. PPRA) may call from
the Procuring agency/Employer the justification of those
grounds.

42.2

Notice of the rejection of all bids shall be given promptly to all
bidders that have submitted bids.

MAJOR RENOVATION WORKS REQUIRED AT NBP MAIN BRANCH NAROWAL, R.O SIALKOT 43 | P a g €




42.3 The Procuring agency/Employer shall upon request
communicate to any bidder the grounds for its rejection of its

bids, but is not required to justify those grounds.
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43. Variations

43.1

The Engineer shall make any variation in the quantity of the

Works or any part thereof that may, in his opinion, be

necessary and for that purpose, or if for any other reason it

shall, in his opinion, be appropriate, he shall have the

authority to instruct the Contractor to do and the Contractor

shall do any of the following:

a) increase or decrease the quantity of any work included in
the Contract,

b) omit any such work (but not if the omitted work is to be
carried out by the Employer or by another contractor),

c) change the character or quality or kind of any such work,

d) change the levels, lines, position and dimensions of any
part of the Works,

e) execute additional work of any kind necessary for the
completion of the Works, or

f) change any specified sequence or timing of construction
of any part of the Works.

No such variation shall in any way vitiate or invalidate the

Contract, but the effect, if any, of all such variations shall be

valued in accordance with ITB 15. Provided that where the

issue of an instruction to vary the Works is necessitated by

some default of or breach of contract by the Contractor or for

which he is responsible, any additional cost attributable to

such default shall be borne by the Contractor.

44, Instructions for
variations

441

The Contractor shall not make any such variation without an
instruction of the Engineer. Provided that no instruction shall
be required for increase or decrease in the quantity of any
work where such increase or decrease is not the result of an
instruction given under this Clause, but is the result of the
guantities exceeding or being less than those stated in the Bill
of Quantities.

45, Valuation of
Variations

45.1

All variations and any additions to the Contract Price which
are required to be determined in accordance with ITB 15 (for
the purposes of this Clause referred to as "varied work"), shall
be valued at the rates and prices set out in the Contract if, in
the opinion of the Engineer, the same shall be applicable. If
the Contract does not contain any rates or prices applicable to
the varied work, the rates and prices in the Contract shall be
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used as the basis for valuation so far as may be reasonable,
failing which, after due consultation by the Engineer with the
Procuring agency/Employer and the Contractor, suitable rates
or prices shall be agreed upon between the Engineer and the
Contractor. In the event of disagreement, the Engineer shall
fix such rates or prices as are, in his opinion, appropriate and
shall notify the Contractor accordingly, with a copy to the
Employer. Until such time as rates or prices are agreed or
fixed, the Engineer shall determine provisional rates or prices
to enable on-account payments to be included in certificates
issued in accordance with ITB 15.

46. Notification of
Award

46.1

Prior to the award of contract, the Procuring agency/Employer
shall issue a Final Evaluation Report giving justification for
acceptance or rejection of the bids. Note: Process through
EPADS

46.2

Where no complaints have been lodged, the bidder whose bid
has been accepted will be notified of the award by the
Procuring agency/Employer prior to expiration of the bid
validity period in writing or through electronic means that
provide record of the content of communication. However,
the Procuring agency/Employer shall not award any
procurement contract atleast for fifteen (15) days after the
acceptance of bid. The notification letter (herein after and in
the condition of the contract and contract form called “Letter
of Acceptance” will specify the sum that the Procuring
agency/Employer will pay the successful bidder in
consideration for the execution and completion of the works
as prescribed by the Contract (hereinafter and in the Contract
called the "Contract Price).

46.3

The notification of award will constitute the formation of the
Contract, subject to the bidder furnishing the Performance
Security (or guarantee) in accordance with ITB 48 and signing
of the contract in accordance with ITB 47.

46.4

Upon the successful bidder’s furnishing of the performance
security (or guarantee) pursuant to ITB 48, the Procuring
agency/Employer will promptly notify each unsuccessful
bidder, the name of the successful bidder and the Contract
amount and will discharge the Bid Security or Bid Securing
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Declaration of the bidder(s) pursuant to ITB 19.

47. Signing of
Contract

47.1

Promptly  after notification of award, Procuring
agency/Employer shall send the successful bidder the draft
agreement, incorporating all terms and conditions as agreed
by the parties to the contract.

47.2

Immediately after the Redressal of grievance by the GRC, and
after fulfillment of all conditions precedent of the Contract
Form, the successful bidder and the Procuring
agency/Employer shall sign the contract.

47.3

Where no formal signing of a contract is required, work order
issued to the bidder shall be construed to be the contract.

48. Performance
Security (or
Guarantee)

48.1

After the receipt of the Letter of Acceptance, the successful
bidder, within the specified time, shall deliver to the Procuring
agency/Employer a Performance Guarantee in the amount
and in the form stipulated in the BDS and SCC, denominated
in the type and proportions of currencies in the Letter of
Acceptance and in accordance with the Conditions of
Contract.

48.2

If the Performance Guarantee is provided by the successful
bidder and it shall be in the form specified in the BDS which
shall be in any of the following:

(@) certified cheque, cashier’s or manager’s cheque, or bank
draft;

(b) irrevocable letter of credit issued by a scheduled bank of
Pakistan or in the case of an irrevocable letter of credit
issued by a foreign bank, the letter shall be confirmed or
authenticated by a scheduled bank of Pakistan;

(c) bank guarantee confirmed by a reputable local bank or, in
the case of a successful foreign bidder, bonded by a
foreign bank; or

(d) surety bond callable upon demand issued by any
reputable surety or insurance company.

Any Performance Guarantee submitted shall be enforceable in

Pakistan.

48.3

Failure of the Most Advantageous Bidder to comply with the
requirement of ITB 47 shall constitute sufficient grounds for
the annulment of the award and forfeiture of the Bid Security
or declare blacklisted (in case bid securing declaration is
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submitted) in which event the Procuring agency/Employer may
make the award to the next most advantageous bidder or
reinitiate the procurement process afresh (as a case may be).

49, Advance
Payment

49.1

Advance payment will be provided to the bidder in percentage
and in the manner as agreed by the both parties in terms of
Conditions of the Contract.

49.2

The Procuring agency/Employer will provide an advance
payment as stipulated in the Conditions of Contract, subject to
a maximum amount, as stated and/or Conditions of the
Contract. The advance payment request shall be accompanied
by an advance payment security (guarantee) in the form
provided in Section X. For the purpose of receiving the advance
payment, the bidder shall make and estimate of, and include in
its bid, the expenses that will relate to the purchase of
equipment, machinery, materials, and on the engagement of
labor during the first month beginning with the date of the
Procuring agency/Employer’s “Notice to Commence” as
specified in the SCC.

50. General
Performance of
the Bidders

50.1

The Procuring agency/Employer reserves the right to obtain
information regarding performance of the bidders on their
previously awarded contracts / works. The Procuring
agency/Employer may seek information / report from the
previous employer for consideration. However, the Procuring
agency/Employer shall incorporate such parameters in the
evaluation criteria and accordingly decide the fate of the bid
submitted.

51. Corrupt &
Fraudulent
Practices

511

Procuring agencies (including beneficiaries of Government
funded projects and procurement) as well as
Bidders/Suppliers/Contractors under Government financed
contracts, observe the highest standard of ethics during the
procurement and execution of such contracts, and will avoid to

engage in any corrupt and fraudulent practices.

F. GRIEVANCE REDRESSAL & COMPLAINT REVIEW MECHANISM

52. Constitution of
Grievance
Redressal

52.1

Procuring agency/Employer shall constitute a Grievance
Redressal Committee (GRC) comprising of odd number of
persons with proper power and authorization to address the
complaint. The GRC shall not have any of the members of

Procurement Evaluation Committee. The committee must have
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one subject specialist depending the nature of the
procurement.

53. GRC Procedure

53.1

Any party can file its written complaint against the eligibility
parameters or any other terms and conditions prescribed in
the prequalification or bidding documents found contrary to
provision of Procurement Regulatory Framework, and the
same shall be addressed by the GRC well before the bid
submission deadline.

53.2

Any bidder feeling aggrieved by any act of the Procuring
agency/Employer after the submission of his bid may lodge a
written complaint concerning his grievances not later than
seven days of the announcement of technical evaluation report
and five days after issuance of final evaluation report.

53.3

In case, the complaint is filed against the technical evaluation
report, the GRC shall suspend the procurement proceedings.

53.4

In case, the complaint is filed after the issuance of the final
evaluation report, the complainant cannot raise any objection
on technical evaluation of the report:

Provided that the complainant may raise the objection on any
part of the final evaluation report in case where single stage
one envelope bidding procedure is adopted.

53.5

The GRC, in both the cases shall investigate and decide upon
the complaint within ten days of its receipt.

53.6

Any bidder or the Procuring agency/Employer not satisfied
with the decision of the GRC may file Appeal before the
Appellate Committee of the Authority on prescribed format
after depositing the Prescribed fee.

53.7

The Committee, upon receipt of the Appeal against the
decision of the GRC complete in all respect shall serve notices
in writing upon all the parties to Appeal.

53.8

The committee shall call the record from the concerned
Procuring agency/Employer or the GRC as the case may be,
and the same shall be provided within prescribed time.

53.9

The committee may after examination of the relevant record
and hearing all the concerned parties, shall decide the
complaint within fifteen (15) days of receipt of the Appeal.
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53.10

The decision of the Committee shall be in writing and shall be
signed by the Head and each Member of the Committee. The
decision of the committee shall be final.

G. MECHANISM OF BLACKLISTING

54. Mechanism of
Blacklisting

54.1

The Procuring agency/Employer shall bar for not more than the
time prescribed in Rule-19 of the Public Procurement Rules,
2004, from participating in their respective procurement
proceedings, bidder or contractor who either:
Involved in corrupt and fraudulent practices as defined in
Rule-2 of Public Procurement Rules;

i) Fails to perform his contractual obligations; and

ii) Fails to abide by the id securing declaration;

54.2

The show cause notice shall contain: (a) precise allegation,
against the bidder or contractor; (b) the maximum period for
which the Procuring agency/Employer proposes to debar the
bidder or contractor from participating in any public
procurement of the Procuring agency/Employer; and (c) the
statement, if needed, about the intention of the Procuring
agency/Employer to make a request to the Authority for
debarring the bidder or contractor from participating in public
procurements of all the procuring agencies.

54.3

The Procuring agency/Employer shall give minimum of seven
days to the bidder or contractor for submission of written reply
of the show cause notice.

54.4

In case, the bidder or contractor fails to submit written reply
within the requisite time, the Procuring agency/Employer may
issue notice for personal hearing to the bidder or contractor/
authorize representative of the bidder or contractor and the
Procuring agency/Employer shall decide the matter on the
basis of available record and personal hearing, if availed.

54.5

In case the bidder or contractor submits written reply of the
show cause notice, the Procuring agency/Employer may decide
to file the matter or direct issuance of a notice to the bidder or
contractor for personal hearing.

54.6

The Procuring agency/Employer shall give minimum of seven
days to the bidder or contractor for appearance before the
designated officer of the Procuring agency/Employer for
personal hearing. The designated officer shall decide the
matter on the basis of the available record and personal
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hearing of the bidder or contractor, if availed.
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54.7

The Procuring agency/Employer shall decide the matter within
fifteen (15) days from the date of personal hearing unless the
personal hearing is adjourned to a next date and in such an
eventuality, the period of personal hearing shall be reckoned
from the last date of personal hearing.

54.8

The Procuring agency/Employer shall communicate to the

bidder or contractor the order of debarring the bidder or
contractor from participating in any public procurement with
a statement that the bidder or contractor may, within thirty
(30) days, prefer a representation against the order before the
Authority.

54.9

Such blacklisting or barring action shall be communicated by
the Procuring agency/Employer to the Authority and
respective bidder or bidders in the form of decision
containing the grounds for such action. The same shall be
publicized by the Authority after examining the record
whether the procedure defined in blacklisting and debarment
mechanism has been adhered to by the Procuring
agency/Employer.

54.10

The bidder may file the review petition before the Review
Petition Committee Authority within thirty (30) days of
communication of such blacklisting or barring action after
depositing the prescribed fee and in accordance with
“Procedure of filing and disposal of review petition under
Rule-19(3) Regulations, 2021”. The Committee shall evaluate
the case and decide within ninety (90) days of filing of review
petition.

54.11

The committee shall serve a notice in writing upon all
respondent of the review petition. The notices shall be
accompanied by the copies of review petition and all
attached documents of the review petition including the
decision of the Procuring agency/Employer. The parties may
file written statements along with essential documents in
support of their contentions. The Committee may pass such
order on the representation may deem fit.
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54.12 The Authority on the basis of decision made by the
committee either may debar a bidder or contractor from
participating in any public procurement process of all or
some of the procuring agencies for such period as the
deemed appropriate or acquit the bidder from the
allegations. The decision of the Authority shall be final.

SECTION Ill: BID DATA SHEET
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Bid Data Sheet (BDS)

The following specific data for the for the procurement of works shall complement,
supplement, or amend the provisions in the Instructions to Bidders (ITBs). Whenever there
is a conflict, the provisions herein shall prevail over those in ITBs.

BDS Clause | ITB Amendments of, and Supplements to, Clauses in the
Number Number Instruction to Bidders
A. Introduction
1. 1.1 Name of Procuring agency/Employer: NATIONAL BANK OF

PAKISTAN (NBP)

The subject of procurement is: MAJOR RENOVATION WORKS
REQUIRED AT NBP MAIN BRANCH NAROWAL, R.O. SIALKOT
Period for completion of the works (180 Days)

Commencement date execution of the works: ( )
[insert: insert immediately or number of days after signing the contract]

Type of Procurement [National competitive bidding]

2. 2.1 Financial year for the operations of the Procuring
agency/Employer: [2026-27]

Name of Project MAJOR RENOVATION WORKS REQUIRED AT NBP
MAIN BRANCH NAROWAL, R.O. SIALKOT

Name of financing institution: [NBP]

Name and identification number of the Contract:

3. 3.1 Maximum number of members in the joint venture,
consortium shall be: [...coecerruerrnennne ]
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B. Bidding Documents

7.2 The number of copies to be completed and returned is one
original and [specify nhumber of certified copies of original]
Note: As per EPADS provisions (if any)

8.1 The address for clarification of Bidding Documents is [insert
full address] Note: Through EPADS
8.5 Pre-bid meeting will be/will not be held [Tick the

appropriate] If yes write down the venue, time, and date of
the pre-Bid meeting: N/A

[Insert address of venue, or indicate that the meeting will
not take place. The meeting should take place not later than
one week before the deadline for Bid submission.]

C. Preparation of Bids

10.1 The Language of all correspondences and documents
related to the Bid is: [ENGLISH]

11.1 (i) In addition to the documents stated in ITB 11, the following
documents must be included with the Bid [a) The

bidder should have an active status on FBR Active Taxpayer
List and with Provincial Revenue Board.

a) valid registration in Pakistan Engineering Council in
financial category C-5 or above with Specialization Code CE-
10 & EE-04 on bidding date.

b) The bidder should have completed at least three similar
projects of Banks/ Financial Institutes or
National/Multinational Companies, costing not less than
Rs. 25.0 Million during last three (03) years.

c¢) Undertaking/Affidavit that bidder should not have been
blacklisted and hence debarred due to involvement in
corrupt and fraudulent practices, or performance failure or
due to breach of bid securing declaration by any
Organization / Department / Institution.] Note: Through
EPADS

11.5(c) Other procurement specific documentation requirements
are: [specify the requirements]. Note: Through EPADS

15.5 The bid price shall be adjusted in accordance with Appendix
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A — Formula for Price Adjustment.

10.

15.6

Name of the works MAJOR RENOVATION WORKS REQUIRED
AT NBP MAIN BRANCH NAROWAL, R.O. SIALKOT

The identification No.

The No. and identification of lots (contracts) comprising this

open competitive bid NIL

11.

16.1

The currency of the Bid shall be (PKR);

12.

18.1

The Bid Validity period shall be [365] days.

13.

19.1

The amount of Bid Security shall be (RS: 1,800,000/-)

The currency of the Bid Security shall be: PKR.

Or

Indicate whether Bid Securing Declaration is applicable

[IINOII]

14.

19.3

The Bid Security shall be in the form of: Pay Order or

Bankers cheque or Bank Guaranty.

15.

19.3 (c)

Other forms of security are:[N/A]

16.

20.1

Alternative Bids to the requirements of the Bidding
Documents [insert "will' or "will not," as appropriate] be

permitted with respect to [N/A]

17.

20.2

If alternative scheduled for execution of work is explicitly
invited (please insert the method for evaluation of different

schedules for execution of works) [N/A]

18.

22.1

The number of copies of the Bid to be completed and

returned shall be [insert number]. Note: Through EPADS

19.

22.2

The written confirmation of authorization to sign on behalf

of the Bidder shall consist of: Note: Through EPADS

D. Submission of Bids

20.

23.2 (a)

Bid shall be submitted [specify the PA’s address below]
Street address: [insert street address]

Building/Plot No. [insert Building/Plot]
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Floor/Room No.: [insert floor/room]

City/Town: [insert city/town] Note: Through EPADS and as
specified in the Notice for Invitation for Bids published in Press
and posted on PPRA and NBP Websites

21.

23.2 (b)

Title of the subject Procurement or Project name: MAJOR
RENOVATION WORKS REQUIRED AT NBP MAIN BRANCH
NAROWAL, R.O. SIALKOT

ITB title and No: [insert IFB title and number] Note: Through
EPADS

Time and date for submission:

[Date:22 SEPTEMBER Time: 11:00 AM]

22,

24.1

The deadline for Bid submission is

a) Date: [22-09-2026]

b) Time: [11:00 AM]

E. Opening and Evaluation of Bids

23.

27.1

The Bid opening shall take place at:

Wing Head, Engineering Wing (Central), NBP Ground Floor,
Regional Headquarters Building, 26-Mclagon Road, Lahore
Date: [22-09-2026]

Time: [11:30 AM] Note: Through EPADS and as specified in the
Notice for Invitation for Bids published in Press and posted on
PPRA and NBP Websites

24.

33.2

The currency that shall be used for Bid evaluation and
comparison purposes to convert all Bid prices expressed in
various currencies is: [PKR]

The source of exchange rate shall be:

[State Bank of Pakistan Exchange Rate
https://www.sbp.org.pk/ecodata/rates/m2m/m2m-
current.asp]
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The date of exchange rate shall be: [Date Of Bid Opening]

25.

33.3

The bids shall be quoted in (PKR)

26.

34

Evaluation Techniques

Least Cost Based Selection (LCBS)

After meeting the requirements of eligibility, qualification
and substantial responsiveness, the bid in compliance with
all  the mandatory (drawings/ design/ technical
specifications /requirements and/or requisite quality
threshold (if any), and having lowest evaluated cost (or
financial proposal) shall be considered highest ranked bid.
Quality and Cost Based Selection (QCBS)

In such combination, there shall be some specific weightage
of both the technical features (such as prescribed in ITB
35.2) and financial aspects of the proposal. The financial
marks shall be awarded in accordance with the formula
stipulated in the BDS or Evaluation Criteria prescribed in the
bidding documents. The highest ranked bid shall be

declared, on the basis of combined evaluation.

27.

34

Specific criteria in case evaluating the bids submitted by JVs
and consortium to be used in the evaluation and their
evaluation method or reference to the Technical
Specifications. [specify]

28.

34

In case of award to a single Bidder of multiple lots; the
methodology of evaluation to determine the lowest
evaluated Lot combinations, in the Form of Bid is [Most
Advantageous Bid].

29.

35

Domestic preference to apply.

or

Domestic preference not applicable. [Delete the non-
applicable option.]

Preference to domestic or national suppliers or contractors
shall be provided in accordance with policies of the Federal
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Government and/or in accordance with the regulations
issued by the Authority.

The percentage for the domestic preference along with
calculation formula is provided in the evaluation and
qualification criteria.

30.

38.2

Sub-contracting (please insert percentage) of the total value

of the contract. Note: N/A

F. Award of Contract

31.

48

of the Contract Price:

The Performance Security (or guarantee) shall be 10 percent

32.

48

form of Bank Guarantee

The Performance Security (or guarantee) shall be in the

G. Review of Procurement Decisions

33.

53.6

The Address of PPRA to submit a copy of appeal:

Grievance Redressal Appellate Committee,
Public Procurement Regulatory Authority
1% Floor, G-5/2, Islamabad, Pakistan

Tel: 492-51-9202254
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Section IV. Eligible Countries

All the bidders are allowed to participate in the subject procurement without regard to nationality,
except bidders of some nationality, prohibited in accordance with policy of the Federal Government.

Following countries are ineligible to participate in the procurement process:

1. India
2. lsrael
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Section V. Evaluation and Qualification Criteria

The Procuring agency/Employer shall evaluate the bids in accordance with predefined
evaluation and qualification criteria mentioned in this document. No other factors, methods
or criteria shall be used. The Bidder shall provide all the information requested in the forms
included in the Bidding Forms.

Wherever a Bidder is required to state a monetary amount, Bidders should indicate the
currency prescribed in the BDS. In case of foreign currency, the exchange rates shall be
taken from State Bank of Pakistan on that bid opening day. Any error in determining the
exchange rates in the Bid may be corrected in accordance with ITB 32 (Correction of
Arithmetic Errors)

1. Domestic Preference

If allowed in the BDS, a margin of preference shall be granted to domestic contractors, in
accordance with policy of the Federal Government and guidelines issued by the Authority,
and subject to, the following provisions:

(a) Contractors applying for such preference shall provide, as part of the data for
gualification, such information, including details of ownership, as shall be required to
determine whether, according to the classification established by the Procuring
agency/Employer, a particular contractor or group of contractors qualifies for a
domestic preference. The bidding documents shall clearly indicate the preference and
the method that will be followed in the evaluation and comparison of bids to give
effect to such preference.

(b) After bids have been received and reviewed by the Procuring agency/Employer,
responsive bids shall be classified into the following groups:
(i) Group A: bidder eligible for the domestic preference.
(ii) Group B: other bidder.

(c) All evaluated bids in each group shall, as a first evaluation step, be compared to
determine the most advantageous bid, and the most advantageous bids in each group
shall be further compared with each other. If, as a result of this comparison, a bid
from Group A is the most advantageous, it shall be selected for the award. If a bid
from Group B is the most advantageous, as a second evaluation step, all bids from
Group B shall then be further compared with the most advantageous bid from Group
A. For the purpose of this further comparison only, the percentage of price preference
of the respective bid price corrected for arithmetical errors, shall be added to the
evaluated price offered in each bid from Group B. If the bid from Group A is the most
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advantageous, it shall be selected for award. If not, the most advantageous bid from
Group B based on the first evaluation step shall be awarded the contract.

Evaluation

In addition to the criteria listed in ITB 34.3 the following criteria shall be applied for the
evaluation of bids:

2.1 Assessment of adequacy of Technical Proposal with Requirements

Evaluation of the Bidder’s Technical Proposal will include an assessment of the Bidder’s
technical capacity to mobilize key equipment and personnel for the contract consistent
with its proposal regarding work methods, scheduling, and material sourcing in sufficient
detail and fully in accordance with the requirements stipulated in Section V Works
Requirements.

2.2 Technical Alternatives:

Technical alternatives, if permitted under BDS, will be evaluated as follows;
(The Procuring agency/Employer shall describe how this factor will be evaluated).

2.3 Multiple Contracts:

If works are grouped in multiple contracts and pursuant to ITB 34, the Procuring
agency/Employer shall evaluate and compare Bids on the basis of a contract, or a
combination of contracts, or as a total of contracts in order to arrive at the Most
advantageous bid for the Procuring agency/Employer by taking into account bids offered
by Bidders in case of award of multiple contracts. If a Bidder submits several successful
(lowest evaluated substantially responsive) bids, the evaluation will also include an
assessment of the Bidder’s capacity to meet the following aggregated requirements as
presented in the bid:

1) Average annual construction turnover,

2) Financial resources,

3) Equipment to be allocated, and

4) Personnel to be fielded

If permitted under ITB 34, will be evaluated as follows:
Award Criteria for Multiple Contracts:
Lots

If specified in the procurement planning and allowed in the BDS, the Procuring
agency/Employer may ask to the bidder to bid for any one or more lots. Bids will be
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2.4

evaluated lot-wise for combined lots. The contract(s) will be awarded to the Bidder or
Bidders offering the most advantageous bid to the Procuring agency/Employer for
combined lots, subject to the selected Bidder(s) meeting the required qualification
criteria for lot or combination of lots as the case may be.

Packages

If specified in the procurement planning and allowed in the BDS the bidder may
choose to Bid for any one or more packages and for any one or more lots within a
package. Bids will be evaluated package-wise, for combined packages and/or lots
within a package. The contract(s) will be awarded to the Bidder or Bidders offering the
most advantageous bid to the Procuring agency/Employer for combined packages,
subject to the selected Bidder(s) meeting the required qualification criteria for
combination of packages and or lots as the case may be.

Specialized Subcontractors

Only the specific experience of sub-contractors for specialized works permitted by
the Procuring agency/Employer will be considered. The general experience and
financial resources of the specialized sub-contractors shall not be added to those of
the Bidder for purposes of qualification of the Bidder.

The specialized sub-contractors proposed shall be fully qualified for their work
proposed, and meet the following criteria: (Specify Criteria below)
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Qualification
The Procuring agency/Employer may utilize this criteria if the pre-qualification process is not
carried out separately prior to the bidding process.

Eligibility and Qualification Criteria

Compliance Requirements

Documentation

Joint Venture (existing or intended)

No. | Subject Requirement Single Entity All Parties | Each Member One Submission
Combined Member Requirements

1. Eligibility

1.1 | Nationality Nationality in Must meet Must meet Must meet N/A Forms ELI — 1.1
accordance with requirement requirement requirement and 1.2, with
ITB 4.3 attachments

1.2 | Conflict of | No conflicts of Must meet Must meet Must meet N/A Letter of Bid

Interest interest in requirement requirement requirement

accordance with
ITB 3.7

MAJOR RENOVATION WORKS REQUIRED AT NBP MAIN BRANCH NAROWAL, R.O. SIALKOT

64|Page




Documentation

Eligibility and Qualification Criteria

No.

Subject

Requirement

Compliance Requirements
Joint Venture (existing or intended)

Single Entity

All Parties
Combined

Each Member

One
Member

Submission

Requirements

Histo

rical Contract Non-Performance

2.1

History
Non-
Performing
Contracts

of

Non-
performance of a
contract did not
occur as a result
of contractor
default since
[Mentioned
period].

Must meet
requirement

Must meet
requirements

Must meet
requirement

N/A

Form CON-2

2.2

Pending
Litigation

Bidder’s financial
position and
prospective long
term profitability
sound according
to criteria
established in 3.1
below and
assuming that all
pending litigation
will be resolved
against the
Bidder

Must meet
requirement

N/A

Must meet
requirement

N/A

Form CON -2

2.3

Litigation
History

No consistent
history of
court/arbitral
award decisions
against the
Bidder since 1°
January  [insert
year]

Must meet
requirement

Must meet
requirement

Must meet
requirement

N/A

Form CON -2
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Eligibility and Qualification Criteria

No.

Subject

Requirement

Compliance Requirements
Joint Venture (existing or intended)

Single Entity

Documentation

All Parties
Combined

Each Member

One
Member

Submission

Requirements

3. Fin

ancial Situation and Performance

3.1

Financial
Capabilities

(i) The
shall
demonstrate that
it has access to,
or has available,
liquid assets,
unencumbered
real assets, lines
of credit, and
other  financial
means
(independent of
any contractual
advance
payment)
sufficient to meet
the construction
cash flow
requirements
estimated as PKR

Bidder

for the subject
contract(s) net of
the Bidders other
commitments

(ii) The Bidders
shall also
demonstrate, to
the satisfaction
of the Procuring
agency/Employer
, that it has
adequate sources
of finance to
meet the cash
flow
requirements on
works currently
in progress and
for future
contract
commitments.
(iii) The audited
balance  sheets
or, if not required

Must meet
requirement

Must meet
requirement

Must meet
requirement

Must meet
requirement

N/A

N/A

MAJOR RENOVATION WORKS REQUIRED AT NBP MAIN BRANCH NAROWAL, R.O SIALKOT

N/A

N/A

Form FIN — 3.1,
with
attachments

66 |Page




Eligibility and Qualification Criteria

Compliance Requirements
Joint Venture (existing or intended)

Documentation

No. | Subject Requirement Single Entity All Parties | Each Member One Submission
Combined Member Requirements
by the laws of the | Must meet Must meet | N/A
. , . N/A .
Bidder’s country, | requirement requirement
other  financial
statements
acceptable to the
Procuring
agency/Employer
for  the last
years
shall be
submitted  and
must
demonstrate the
current
soundness of the
Bidder’s financial
position and
indicate its
prospective long-
term profitability.
3.2 | Average Minimum Must meet | Must meet | Must meet | Must meet | Form FIN — 3.2
Annual average annual | requirement requirement %,
Construction construction of | _%,
Turnover turnover of PKR the
, requirement __of the
calculated as requiremen
total certified t
payments
received for
contracts in
progress and/or

completed within

the last
years,

divided by

years
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Documentation

Eligibility and Qualification Criteria

No.

Subject

Requirement

Compliance Requirements
Joint Venture (existing or intended)

Single Entity

Submission

All Parties | Each Member One
Combined Member Requirements
4. Experience
4.1 General Experience under | Must meet | N/A Must meet | N/A Form EXP —-4.1
(@) | Construction construction requirement requirement
Experience contracts in the
role of prime
contractor, I\
member, sub-
contractor, or
management
contractor for at
least the last
years,
starting from
(insert date)
4.2 | Specific (i) A minimum | Must meet | Must  meet | N/A N/A Form EXP 4.2(a)
(@) | Construction number of similar | requirement requirement
& Contract | contracts
Management | specified below
Experience that have been

satisfactorily and
substantially
completed as a
prime contractor,
joint venture
member,
management
contractor or
sub-contractor
between [insert
year] and
application
submission
deadline: (i) N
contracts, each of

minimum  value
\'A

Or

(ii) Less than or
equal to N
contracts, each of
minimum  value

V, but with total
value of all
contracts equal
or more than N x
V; [insert values
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Eligibility and Qualification Criteria

Compliance Requirements
Joint Venture (existing or intended)

Documentation

No. | Subject Requirement Single Entity All Parties | Each Member One Submission
Combined Member Requirements
of N & V, delete
(ii) above if not
applicable].
[In  case the
Works are to be
bid as individual
contracts under a
slice and package
(multiple
contract)
procedure, the
minimum number
of contracts
required for
purposes of
evaluating
qualification shall
be selected from
the options
specified in ITB
34.5]
[Add the | “Must  meet | Must meet | N/A “Must meet
following if | requirement requirement requiremen
specialized sub- | for one t
contractor is | contract (Requireme
permitted  and | (Requirement nt can be
describe nature | can be met met
and through a through a
characteristics of | Specialized Specialized
specialized Sub- Sub-
works:] contractor)” contractor)
“lii)  For  the ”
following
specialized
works, the
Procuring
agency/Employer
permits
specialized sub-
contractors  as
per ITB 38.2”
4.2 For the above | Must meet | Must meet | N/A Must meet | Form EXP — 4.2
(b) and any other | requirements requirements the (b)
contracts following
completed and requiremen
under ts for the
implementation key
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Eligibility and Qualification Criteria

No.

Subject

Requirement

Compliance Requirements
Joint Venture (existing or intended)

Single Entity

Documentation

Submission

All Parties | Each Member One
Combined Member Requirements
as prime activities
contractor, joint listed
venture member, below [list
management key
contractor or activities
sub-contractor and the
on or after the correspondi
first day of the ng
calendar year minimum
during the period requiremen
stipulated in 4.2 ts]
(a) above, a
minimum
construction
experience in the
following key
activities
successfully
completed: [list
activities
indicating
volume, number
or rate of
production as
applicable]
4.2 | Specific For the contracts | Must meet Must meet Must meet the | Must meet | Form EXP — 4.2
(c) | Experience in | in4.2 (a) above requirements | requirement | following the (c)
managing ES | and/or any other requirements: following
aspects contracts [list key requiremen
[substantially requirements ts: [list key
completed and to be met by requiremen
under each member ts to be met
implementation] otherwise by one
as prime state: "N/A”] member
contractor, joint otherwise
venture member, state:
or Subcontractor “N/A”]

between 1st
January [insert
year] and
Application
submission
deadline,
experience in
managing ES risks
and impacts in
the following

MAJOR RENOVATION WORKS REQUIRED AT NBP MAIN BRANCH NAROWAL, R.O SIALKOT

70|Page




Eligibility and Qualification Criteria Compliance Requirements Documentation
Joint Venture (existing or intended)

No. | Subject Requirement Single Entity Submission

All Parties | Each Member One
Combined Member Requirements

aspects: [Based
on the ES
assessment,
specify, as
appropriate,
specific
experience
requirements to
manage ES
aspects.]

Note: [For Multiple lots (contracts) specify financial and experience criteria for each lot
under 3.1, 3.2, 4.2]
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Contractor’s Representative and Key Personnel

The Bidder must demonstrate that it will have a suitably qualified Contractor’s
Representative and suitably qualified (and in adequate numbers) Key Personnel, as
described in the Specification.

The Bidder shall provide details of the Representative and Key Personnel and such other Key
Personnel that the Bidder considers appropriate to perform the Contract, together with
their academic qualifications and work experience. The Bidder shall complete the relevant
Forms in the Bidding Forms.

Equipment

The Bidder must demonstrate that it has access to the key equipment listed hereafter:

[Specify requirements for each lot as applicable]

Minimum  Number

. i teristi
No. | Equipment Type and Characteristics required

NP WIN|F-

The Bidder shall provide further details of proposed items of equipment using Form EQU
in Section V.
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SECTION V: WORKS REQUIREMENT, TECHNICAL SPECIFICATIONS, DRAWINGS,
SUPPLEMENTARY INFORMATION AND BILL OF QUANTITIES
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Scope of Works
(Describe Scope of Work)
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Technical Specifications

Notes for Preparing the Technical Specifications

A set of precise and clear specifications is a prerequisite for bidders to respond realistically and
competitively to the requirements of the Procuring agency/Employer without qualifying their
bids. The specifications must be drafted to permit the widest possible competition and, at the
same time, present a clear statement of the required standards of workmanship and materials
for the works to be procured. Only if this is done will the objectives of economy, efficiency, and
fairness in procurement be realized, responsiveness of bids be ensured, and the subsequent
task of bid evaluation facilitated.

Samples of specifications from previous similar procurements are useful in this respect. The use
of metric units is encouraged. Depending on the complexity of the works and the repetitiveness
of the type of procurement, it may be advantageous to standardize the General Technical
Specifications and incorporate them in a separate subsection. The General Technical
Specifications should cover all classes of workmanship, materials, and equipment commonly
involved in the procurement of works, although not necessarily to be used in a particular
procurement. Deletions or addenda should then adapt the General Technical Specifications to
the particular procurement.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for equipment, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards of the Procuring agency/Employer’s country or other standards,
the specifications should state that equipment, materials, and workmanship that meet other
authoritative standards, and which ensure at least a substantially equal quality than the
standards mentioned, will also be acceptable. The following clause may be inserted in the
Special Conditions of Contract or the Technical Specifications.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Technical Specifications to specific standards and codes to
be met by the works and materials to be executed or tested, the provisions of the latest current
edition or revision of the relevant shall apply, unless otherwise expressly stated in the Contract.

Where appropriate, drawings, including site plans as required, may be furnished by the
Procuring agency/Employer with the bidding documents. Similarly, the Contractor may be
requested to provide drawings with its bid or for prior review by the Procuring
agency/Employer during contract execution.
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Drawings
(Insert reference to the drawing of the Construction works to be carried out under this contract)

LOCKER
ROOM

WAITING

REVISION| COMMENTS
01

N.B.P PROJECT DRAWING TITLE DATE DRAWING NO

02-07-2026 01
ENGINEERING WING N.B.P MAINBRANCH NAROWAL| PROPOSED GROUND BILAL KHALIL

DRAWN BY | ARCHITECT | STAMP

SCALE REVISION NO
N.T.S 01

R.H.Q BUILDING LAHORE 381 R.O SIALKOT

76 |Page
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LOOKING BELOW

—

B.M ROOM

; STAIR CASE
14'5"x15-0"

RECORD moo,z

STAIR CASE
9-6"x15-0"

N.B.P PROJECT DRAWING TITLE

ENGINEERING WING N.B.P MAIN BRANCH NAROWAL | pPROPOSED MEZZANINE
R.H.Q BUILDING LAHORE 381 R.O SIALKOT FLOOR PLAN

DATE

02-07-2026

DRAWING NO
01

REVISION

COMMENTS

01

DRAWN BY | ARCHITECT | STAMP

02

SCALE

N.T.S

REVISION NO
01

03

BILAL KHALIL

04

L, RO SIALKOT 77 | Page
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Supplementary Information
(Insert any other supplement information related to the procurement of works)
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Bill of Quantities

(Note for the Procuring Agencies: For information related to the development of the BoQs, please
consult General Instructions Issued by the Authority for preparation of BoQs available on Authority
Website).
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1.

Sample Bill of Quantities

A. Preamble

The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and
Particular Conditions of Contract, Technical Specifications, and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and are given to
provide a common basis for bidding. The basis of payment will be the actual quantities of work
ordered and carried out, as measured by the Contractor and verified by the Engineer and valued at
the rates and prices bid in the priced Bill of Quantities, where applicable, and otherwise at such
rates and prices as the Engineer may fix within the terms of the Contract.

The rates and prices bid in the priced Bill of Quantities shall, except insofar as it is otherwise
provided under the Contract, include all Constructional Plant, labour, supervision, materials,
erection, maintenance, insurance, profit, taxes, and duties, together with all general risks,
liabilities, and obligations set out or implied in the Contract.

A rate or price shall be entered against each item in the priced Bill of Quantities, whether
guantities are stated or not. The cost of Items against which the Contractor has failed to enter a
rate or price shall be deemed to be covered by other rates and prices entered in the Bill of
Quantities.

The whole cost of complying with the provisions of the Contract shall be included in the Items
provided in the priced Bill of Quantities, and where no Iltems are provided, the cost shall be
deemed to be distributed among the rates and prices entered for the related Items of Work.

General directions and descriptions of work and materials are not necessarily repeated nor
summarized in the Bill of Quantities. References to the relevant sections of the Contract
documentation shall be made before entering prices against each item in the priced Bill of
Quantities.

Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or
in part at the direction and discretion of the Engineer in accordance with Sub-Clauses 13.4 and
13.5 of the General Conditions.

The method of measurement of completed work for payment shall be in accordance with [insert
the name of a standard reference guide, or full details of the methods to be used)].

B. Work Items

The Bill of Quantities usually contains the following part Bills, which have been grouped

according to the nature or timing of the work:

Bill No. 1—General Items;

Bill No. 2—Earthworks;

Bill No. 3—Culverts and Bridges;
Bill No. 4—etc., as required;
Daywork Schedule; and
Summary Bill of Quantities.
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2. IfITB 16.1 applies, Bidders shall price the Bill of Quantities in the applicable currency or
currencies (Local or foreign as the case may be).

[Note to the Procuring agency/Employer: The tables in BOQ must be prepared in accordance with
the currency alternative retained in BDS - ITB 16.1.]
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Bill of Quantities

CIVIL WORKS

S.NO

DESCRIPTION/SPECIFICATION

QTY

UNIT

RATE

AMOUNT

DISMANTLING WORKS (where required)

Dismantling and removing of existing
masonry walls, False ceiling, cash
counters, Flooring/Walls tiles Cladding,
Ramps, marble, Seel doors, windows,
Glass works, electrical fixtures & fittings
Plumbing fixtures & fittings, M.S grills,
existing roof treatment and any other
material etc the dismantled materials to be
stacked at desired location within the bank
premises as per instructions by BM and
Engineer including disposal of debris from
site outside the municipality limit complete
in all respects as per drawings.

job

1-i

Dismantling R.C.C Wall/Slab of strong
room and locker room & basement etc
including Labor, equipment’s, scaffolding,
throw all the dismantled unserviceable
materials out of municipal limit with
transportation. Dismantled Vault/Locker
room doors and other serviceable materials
shall be handed over to Branch Manager.
Complete in all respect.

250

Sft

1-ii

Dismantling/Removing of existing Standard
strong room/Locker room doors and
relocate the same to its new desired
location as per approved drawing,
instructions of BM/Engineer, including fixing
and welding with hold fast , levelling ,
concrete , labour complete in all respect as
directed by Engieer Incharge.

Job

1-iii

Shifting/Removing of  existing Lockers,
Cash Safes and any other related items to
new desired location in the branch
premises/out side of branch complete
including loading/un loading, transportation
comlete in all respect as directed by BM/
Engieer.

1

Job

REINFORCEMENT CEMENT CONCRETE 3000

PSI
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Provide, mix, place and vibrate
reinforcement cement concrete in the
volumetrix mix. 1:2:4 at any floor using one
part of cement to 2- part sand and 4-parts
of crush from the approved source as per
specification. cube crushing strength of
3000 psi at 28 days, finishing the necked
surface and curing etc, including water tight
finishing the necked surfaces and curing
etc, form work including its sub-sequent
removal, complete in all respects as per
drawings, specifications and as directed by
the Consultant/Engineer.

) R.C.C Walls .

280

Cft

II) Beam / Lintels/ Shelves/Slab etc.

90

Cft

STEEL REINFORCEMENT

P/F Grade 60 steel reinforcement deformed
bars at any floor with minimum yield
strength of 60000 psi as per ASTM
standards A-615, including cost of binding
wire of 16-SWG, chairs. (Wastage of bars,
Over laps etc. is to be Contractors
accounts).

1100

kgs

BRICK MASONARY WORK

Providing and laying brick masonary/ Solid
Block with 1:4 cement sand mortar in super
structure, incluing raking out joints,
scaffolding, curing, drilling for walls/ Ramps
where required at any floor/height
complete in all respects as per drawings,
specifications and as directed by the
Consultant/Engineer.

9" (228 mm) Thick or Above

190

Cft

6" (150 mm) Thick or Above

Cft

4" or 4-1/2" (114 mm) Thick

1250

Sft

PLASTER WORK

Providing and applying Plaster (thickness
and cement / sand ratio as indicate in sub
items below) including making edges and
corners, curing, scaffolding etc at any
floor/height, complete in all respects as per
drawings, specifications and as directed by
the Consultant/Engineer.

12mm Thick in (1:4) on walls

8500

Sft

19mm Thick in 1:3 on stairs soffit / ceiling

150

Sft

P.C.C (1:4:8) UNDER FLOOR
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Providing and laying under floor cement
concrete of the nominal mixes by volume
as indicated, using 1-1/2" down guage
stone ballast as coarse aggregate,
including formwork and its removal,
compacting, curing etc, complete in all
respects as per drawing, specifications and
as directed by the Consultant / Engineer.

350

Cft

P.C.C FLOORING (1:2:4)

Providing and laying of PCC 1:2:4 under
floor using one part ordinary portland
cement, two parts of best quality sand and
four parts of crush stone including leveling,
compacting, curing and surface finishing a
srequired, complete in all respects as per
drawing, specifications and as directed by
the Consultant / Engineer.

37mm Thick (Rough Finish)

6500

Sft

50mm Thick (Smooth Finish)

450

Sft

PORCELAIN TILES

Providing and laying floors of Porcelain
tiles 1200mm X 600mm (grit white) 11mm
thick of Roka ceram tile imported made (
UAE/ Malysian or equavilent including
base mortar 1-1/2" thick average c.c and
matching colour, cement slurry for fixing of
tiles, complete in all respects as per
drawings, specifications and as directed
by the Engineer.

6100

Sft

Providing and laying floors of Porcelain
tles 1200mm X 600mm (Conoliaen
Brown) 11mm thick of Roka ceram tile
imported made (UAE/ Malysian or
equavilent  including base mortarl-1/2"
thick average c.c and matching colour,
cement slurry for fixing of tiles, complete in
all respects as per drawings,
specifications and as directed by the
Engineer.

790

Sft

WOODEN TEXTURED TILE.

P/L wooden textured porcelain tile 300mm
x 1200mm made of malaysian tile approved
imported porcelain tile flooring or equivalent
of desired color and shade over existing
flooring using dry bond mortar, including
joint filling with approved matching color
chemical, cutting tiles where required etc,
complete in all respect.

450

Sft

8-iii

WOODEN LAMINATED FLOOR
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Providing and fixing impored Wooden
laminated floor of approved colour and
quality make Malysian 4 rating, 8mm thick
or equilent with water proof lining,
including all necessary joinery details and
underlay, complete in all respects as per
drawing, specifications and as directed by
the Consultant / Engineer. 200 Sft

8-iv | CARPET TILES

Providing and laying of Carpet Tiles size
500mm x 500mm of approved quality,
pattern, (UAE / MILLEKEN or equivalent)
make solution dyed fiber including wastage,
complete in all respects as per drawing,
specifications and as directed by the
Consultant / Engineer. Sft

GRANITE SKIRTING 450

Providing and laying 19mm thick Pre-
polished Cherry Pink / Camel Brown
9 Granite skirting 100mm high of including
base mortar and matching colour, cement
slurry for fixing of tiles, complete in all
respects as per drawing, specifications and
as directed by the Consultant / Engineer. 190 Rft

Providing and laying  11lmm thick of
Conoliaen Brown tile in Skirting 100mm
high of takceram tile imported made (UAE/
Malysian  or equavilent ) including base
9-i | mortar 1-1/2" thick average and matching
colour, cement slurry for fixing of tiles,
complete in all respects as per
drawings, specifications and as directed
by the Engineer. 750 Rft

GRANITE ON STAIR AND MAIN ENTRANCE PODIUM ’

Providing and laying 19mm thick pre-
polished Cherry Pink Granite / Camel
Brown Granite on stair threshold floor, wall
10 | etc, including base mortar and matching
colour, cement slurry for fixing of tiles,
complete in all respects as per drawing,
specifications and as directed by the
Consultan 480 Sft

10-i | GRANITE THRESHOLD
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Providing and laying 19mm thick pre-
polished Cherry Pink Granite / Camel
Brown Granite on threshold, including base
mortar and matching colour, cement slurry
for fixing of tiles, complete in all respects as
per drawing, specifications and as directed
by the Consultant / Engineer. 80 Sft

CONOLIAN BROWN TILE THRESHOLD

Providing and laying on Threshold of
Porcelain tiles 1200mm X 600mm
(Conoliaen Brown) 11mm thick of takceram
tile imported made (UAE/ Malysian or
10-ii | equavilent including base mortar 1-1/2"
thick average c.c and matching colour,
cement slurry for fixing of tiles, complete in

all respects as per drawings,
specifications and as directed by the
Engineer. 170 Sft

PORCELAIN TILES ON TOILET WALLS / Floor ‘ ‘

Providing and laying floors/walls of UAE/
Malysian or equavilent Porcelain tiles size
600mm x 300mm (or any other approved
11 | size on floors/walls including base mortar
and matching colours, cement slurry for
fixing of tiles, complete in all respects as
per drawing, specifications and as directed
by the Consultant / Engineer. 1750 | Sft

VANITY COUNTER

Providing and fixing 19mm thick pre-
polished approved Cherry pink or any other
approved granite on bath and kitchen
1o | counters including base mortar with
matching colour cement slurry for fixing,
grouting and chamfering of edges,
complete in all respects as per drawing,
specifications and as directed by the
Consultant / Engineer. 45 Sft

GLASS DOORS

Providing and fixing Tempered frame less
glass door using 12mm clear glass ,
imported concealed floor door closers GCC
13 | made or equavilent, door locks,and
approved handles of 4'-0" height on both
sides, complete in all respects as per
drawing, specifications and as directed by
the Consultant / Engineer. 63 Sft

13-i | Wooden Frame Glass Door
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Providing and fixing Tempered glass door
using 12mm clear glass including top and
bottom 4024 Al-NoorTactile sheet H section
size 6" x 1.5",including imported concealed
floor door closers GCC made or equavilent,
door locks,and approved handles of 4'-0"
height on both sides, complete in all
respects as per drawing, specifications and
as directed by the Consultant / Engineer.

225

Sft

14

WOODEN DOORS (38 mm thick)

Providing & Fixing of WOODEN DOOR (
WD- 1A ), made of 19mm thick Al-Noor
Laminated MDF 4024 tactile sheet or
approved equavilent  with 9mm thick
approved solid (seasoned) wood on edging
with clear NC lacquer polish/paint, including
door frame of 16 SWG GI sheet with red
oxide coat followed by two coat of
enemal paint/polish of approved shade
including complete door hardwares i-e
hinges, imported door lock and door
stopper, 6" wide stainless steel kick plate
on both side of door. etc, complete with all
respect as per design and instructioins of
Engineer.

280

Sft

15

FLUSH WOODEN DOOR

Providing /fixing 1 72" thick solid flush
wooden door shutter with commercial ply in
OAK color in design finished with matt
enamel paint of approved shade after
preparing surface including all hard ware
accessories & (2°x1/2” thick bedding ) with
lock complete in all respect as per
specification or as directed by the Engineer
In charge.

63

Sft

16

GLASS PARTITION

Providing and fixing of Glass partition
consisting of 12mm thick imported clear
tempered glass, with approved aluminum H
section frame of approved shade as frame
on top and bottom and all necessary joinery
details complete in all respects as per
drawing, specifications and as directed by
the Engineer.

Sft
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16-i

Removing of existing glass partition/doors
of 12 mm thick or any other size and re-
fixing the same to desired location and
shape including all required hardwares
complete in all respect and as directed by
the Engineer.

250

Sft

16-ii

GLASS PARTITION 12MM THICK WITH
APPROVED FITTINGS.

Providing and fixing of Glass Partition
consisting of 12mm thick imported clear
tempered glass with imported GCC or
equavilent fittings of required design and
including all hardware, job complete in all
respects.

950

sft

16-iii

GLASS PARTITION 12MM THICK WITH
WOODEN FRAME.

Providing and fixing of Glass Partition
consisting of 12mm thick imported clear
tempered glass including top and bottom
with solid seasoned wood OAK/ASH and
fixing 4024 Tactile sheet size upto
6",including GCC made or equavilent
fittings, complete in all respects as per
drawing, specifications and as directed by
the Consultant / Engineer.

250

sft

17

FRONT GLAZZING / CURTAIN WALL

Providing and fixing of Glass Partition
consisting of 12mm thick imported clear
tempered glass including frosting paper in
pattern as showin on drawing with
approved 2mm thick aluminum section
(curtain wall) of chawala or equavilent as
frame on top and bottom and all necessary
joinery details complete in all respects as
per drawing, specifications and as directed
by the Consultant / Engineer.

Sft

18

BULK HEAD/DRY PARTITION

Providing and making bulkhead using 2" x
2" partal wooden frame @ 2' clc
horizontal and vertical with 19mm thick
Laminated MDF sheet on both sides
including paint/polish of approved colour
complete in all respectas per drawing,
specifications and as directed by the
Engineer.

450

Sft

19

LOW HEIGHT WOODEN PARTITION
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Providing and making Low height wooden
partition using 2" x 2" partal wooden frame
@ 2' c/c horizontal and vertical with 19mm
thick Al-Noor Laminated MDF 4024 tactile
sheet or equavilent on both sides etc upto
Min height 4ft. complete in all respects as
per drawing, specifications and as directed
by the Engineer.

250

Sft

20

INTERNALPAINT WORKS

Providing and applying Paint on internal/
External walls of ICI or Berger including
rubbing with sand stone, filling the uneven
surfaces with putty, rubbing with sand
paper and preparation of surface perfect in
all respects, applying one coat of primer on
prepared surface of plastered and finish
paint coats as indicated in sub items,
complete in all respects as per drawings.

Plastic Emulsion Paint ash white
(on Internal walls)

9500

Sft

Weather shield paint on external walls
(approved by the Engineer)

12500

Sft

Providing and applying Three coats of ICI
deluxe distemper paint for roof/ ceiling
after scraping, sand papering, plain
surface complete with all material labour,
equipment scaffolding etc As per entire
satisfaction of Regional Engineer/ Engineer
Incharge.

3500

Sft

21

WOODEN CABINETS

P/fixing of wooden filling cabinets low and
full height at any height made with 19 mm
MDF laminated 4024 AL NOOR  with
edging made of Tape/U-Tape/Solid wood
3/8" thick,and back box made of lamination
chipboard # 7056, includindg approved
handles, hings, magnetic catchers and
shelf as per approved drawing and design.
Complete in all respect. (Size upto 4'x8'
approx.)

25

No.

KITCHEN CABINETS
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P/fixing of wooden openable KITCHEN
cabinets (appox 24in deep) at any height
made with 16mm MDF laminated 4024 AL
NOOR with edging made of Tape/U-
Tape/Solid wood 3/8" thick,and back box
made of lamination chipboard # 7056,
includindg approved handles, piano hings,
magnetic catchers and shelf as per
approved drawing and design. Complete in
all respect. (Size upto 4'x8' approx.)

No.

22

GYPSUM SHEET FALSE CEILING

Providing and fixing 12mm thick gypsum
sheet Fale ceiling of approved design with
ICI/Berger paint including hanging system,
making opening for lights or diffuser
complete in all respects as per drawing,
specifications and as directed by the
Engineer.

5800

Sft

22-i

FALSE CEILING.

Providing and fixing 7.5mm  thick
Lamination gypsum tile 600mm x 600mm
False including hanging system(Black
Groove), making opening for lights or
diffuser complete in all respects as per
drawing, specifications and as directed by
the Engineer.

1500

Sft

22-ii

DUMPA FALSE CEILLING.

Providing & Fixing aluminium perforated
0.6mm thick imported Dumpa false ceiling
size 600mx600mm including hanging
system making opening for lights or
diffuser, complete in all respects.
(Kitchen/Washrooms area)

250

sft

22-iii

WOODEN FALSE CEILING.

P/F of wooden False Ceiling at required
level with MDF lassani sheet imported
guality, partal wooden frame internal side of
false ceiling size (2"x1-1/2") & (3"x1-1/2")
with supports and MS angle supports with
approperiate size and ceiling surface finish
with approved design by Engineer
incharge, including Lacquire polish ICI
made in Germany or with 17mm thick
approved laminated Tactile sheet # 4024
made by Al-Noor or equivalent with partal
wood frame including labor, material and
transportation etc. Complete in all respect.

590

Sft

23

WOODEN RAFTER.
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P/Fixing wooden Rafters made of 19mm
thick tactile sheet 4024 size upto 4" x 6" or
any other approved size as per site
requirements/approved design complete in
all respect as per drawing and instructions
of Engineer-In-Charge.

280

Rft

24

CORNICE

Providing and fixing 11mm thick and 75mm
high Laminated tactile sheet No0.4024 Al-
Noor made or equivalent, Cornice
architrave on wall and applying of approved
paint, including joinery detail and fixing tape
on bottom of cornice complete in all
respects as per drawing, specifications and
as directed by the Consultant / Engineer.

490

Rft

25

ALUMINUM WINDOWS

Providing and fixing full glazed Anodized
Aluminum windows/ Ventilator made of
Pakistan cable or equivelent (Sliding/
Fixed) of approved manufacturer using
Deluxe quality 2mm thick 4" wide extruded
section, glazed with distortion free 6mm
thick imported tinted glass with fly screen
having best quality mesh and aluminum
section including all hardware, handles ,
PVC/ruber gasket and sealent complete in
all respect

500

Sft

26

ALUMINIUM LOUVER SHUTTER &
CABINET.

P/Fixing Aluminum Louvers shutters below
wash basin & sink with Aluminum frame
2mm thick 4" wide extruded section
including fixing Aluminum cabinets as per
approved design including handles etc.
complete in all respect as directed by the
Engineer Incharge

65

Sft

27

BLINDS

Providing and fixing imported synthetic fibre
roller Blinds according to the instructions of
the manufacturer, complete in all respects
as per drawing, specifications and as
directed by the Consultant / Engineer.

450

Sft

28

RAILING
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Providing and fixing of Stainless steel pipe
grade 304 non-magnatic as Railing of
50mm dia Top and 40mm stainless vertical
pipe as blustrade, 12mm dia stainless steel
horizontal pipe 3 nos including all
necessary joinery details and applying of
approved paint complete in all respects as
per drawing, specifications and as directed
by the Consultant / Engineer.

150

Rft

29

FRONT ELEVATION.

29-i

FRONT TILES

Providing and laying of Porcelain tiles
1200mm X 600mm, 8.9mm thick
imported made or equavilent including base
mortar 1-1/2" thick average and matching
colour, cement slurry for fixing of tiles,
complete in all respects as per
drawings, specifications and as directed
by the Engineer.

Sft

29-ii

FRONT GLAZZING

Providing and fixing of Glass on fornt
elevation consisting of 12mm thick
imported clear tempered glass with frosting
paper in pattern as shown on drawings,
with approved alluminum H Section as
frame on top and bottom and all necessary
joinery details. Complete in all respects as
per drawings.

240

Sft

29-ii

GRAFFIATO PAINT/ROCK WALL

P/A Graffiato paint/ Rock wall best quality
of approved color on front elevation and
design by engineer. Including scafolding,
labor, material etc.upto any floor/height
Complete in all respect.

Sft

29-iv

ALUCOBOND (Optional)

Aluminum Composite Material (ACM)
consists of two sheets of smooth 0.02"
aluminum thermobonded to a polyethylene
core in a continuous process. pre-finished
with a premium Kynar 500 PVDF resin-
based colil coating that is in a spectrum of
attractive standard approved colors etc, as
per entirer specification of Engineer
Incharge.

150

Sft

30

SAFETY GRILL
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Providing/ fabricating & fixing mild steel
protective grills to windows made up from
steel section of 16mm x 16mm square bar
at 6" c/c vertically and 8" c/c horizantally
and M.S Flat 1 72" X 3/8” frame ( as per
sketch) including 3 coats of approved
shade of ICI Burger Enamel paint 3 copats
over a coat of red lead oxide etc. complete
as directed by Engineer Incharge.

500

Sft

31

G.l. SHUTTER

Providing fabricating & fixing at any floor,
steel roller fence shutters made of
standard M.S Channel 32’x1/8” M. including
roller of C-lron rail 2-1/2" x1 2"x /2" with
all hangers, bearing box, tracks, guide
channel pull handles locking arrangement
internal and external, and making good all
cut work etc finished with 3 coats of enamel
paint to requisite shade over red lead
primer, complete in all respect as per
specification or as directed by the Engineer
Incharge.

Sft

32

COLLAPSIBLE DOORS

Providing fabricating & fixing at any floor,
steel grill collapsible doors with louver
made of standard M.S Channel %4"x1/8”
M.S Flat %"x1/4” including roller of T-lron
rail 1 72" x1 2’x 72"  with all hangers,
bearing box, tracks, guide channel pull
handles locking arrangement, and vertical
louvers making good all cut work etc
finished with 3 coats of enamel paint to
requisite  shade over red lead primer,
complete in all respect as per specification
or as directed by the Engineer Incharge.

180

Sft

33

STEEL DOOR FOR ATM, GUARD ROOM &
EMERGENCY EXIT

Providing and fixing of M.S steel sheet
14SWG on both sides and M.S pipe frame
16SWG frame at inner side of leaf, door
frane of M.S angle Iron+M.S dtrip, applying
of approved enamel paint and all necessary
joinery details, complete in all respect.

42

Sft

34

WOODEN WALL / COLUMN CLADDING
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Providing and fixing of wall cladding with
19mm thick approved laminated Tactile
sheet # 4024 made by Al-Noor or
equivalent with partal wood frame and
having vertical stripes 1 1/2 " wide X
3/4"thick 2 1/2 " C/C at both ends of wall up
to 24" each side or any other approved
design. complete in all respect as per
specification or as directed by the Engineer
Incharge. 750 Sft

PVC WALL PANEL

Providing & Fixing of imported PVC panel
35 of approved shade, design and quality
including all required hardwares complete
in all respect and as directed by the
Engineer. 190 Sft

CASH COUNTER

Teller Counter made of MDF lassani sheet
best quality imported. Working top made of
MDF Sheet thickness 1-1/2" standard
pressed pasted with approved laminated
Tactile sheet # 4024 made by Al-Noor or
equivalent, front and customer top made of
corian approved shade and design,
customer top having stainless steel tray/
corian approved shade. Including 12mm
clear glass with stainless steel clips
36 | suppoted in 2" thick vertical post laminated
with imported stainless steel laminated
sheet approved designe and shade

wooden haging beem with wooden strips in
top and bottom as per drawing, three coats
of matt finish paint on end supports .
counter sepration partion made of
laminated 1-1/2" thick approved color.
complete in all respect as per approved

sample on head office.
Size(mm): W:1200 x D:1813 x H:2440
Exclusive Drawer Pedestsl. 40 Rft

WOODEN DRAWER

Providing wooden drawer unit with white
formica ( size 18"X 17" X 22") having 3
37 | drawers and imported handle running on
imported rail with central locking
arrangement etc complete as per entire
satisfication of Engineer Incharge. 0 No.

38 | TERMITE PROOFING
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P/A Termite proofing and rat killer spry or
chemical best quality imported approved
before application inside warehouse etc.
Complete in all repsect.

job

39

HYDRAULIC DOOR CLOSER.

P/F of hydraulic door closer best quality
imported etc. Complete in all respect.

Each

40

GLASS DOOR MACHINE.

P/F of Imported Door machine GCC made
or Equivalent at any floor, supporting
Internal and External Glass doors as per
approved design and as directed by the
Engineer.

Each

41

TUFF TILES

Providing and laying of Tough Tiles size 1 ft
X 1ft X 2 Inch thick, reinforced with wire
mesh in approved colour over 2" thick
average P.C.C 1:2:4, and grouting in
cement complete in all respect.

900

Sft

42

FIBER GLASS PARKING SHED.

P/F of parking shed canopy with three ply
sheet of approved quality and shade,
having Main vetical post of MS pipe 3" dia
round pipe 16 SWG, with frame of 1-
1/2"x1-1/2", 18 SWG square pipe, including
excavation in foundation, foundation base
concrete ( mix ratio of 1:2:4) , Footing size
12" X 12" X 18", all the structural elements
of shade to be coated with three coats of
enamel paint ICI/BERGER etc over Primer
coat of Red Oxide. Complete job as per
approved design and as directed by the
Engineer.

Sft

43

WOODEN HANGING BEAM.

Fabricting & Fixing Wooden hanging beam
for glass partitions using 2" x 2" partal
wooden frame @ 2' c/c horizontal and
vertical with 11mm thick imported MDF
Sheet both sides and 03 coats of paint
approved shade etc complete in all respect
as per drawing, specifications and as
directed by the Engineer.

150

Rft

44

WOODEN PELMET.
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P/F of wooden pelmet made of MDF
lassani 1'-6" wide and 4" high with partal
wooden frame internal structure size 2"x1-
1/2" covered with MDF lassani 1/2" thick
with holes light holes and apply three coats
of mattfinish paint etc. Complete in all
respect etc.

Rft

45

LOGO/THEME WALL.

Logo wall made of chipboard with 19mm
thick approved laminated Tactile sheet #
4024 made by Al-Noor or equivalent with
softwood framing, design strip as per
approved design. Including complete
joinery details. Complete in all respects as
per drawing and specifications including
approved design, materials,size and
preparation of cut off NBP's logo with
approved lights complete in all respect..
Size (mm): W: 2590 x T: 75 x H: 2440

job

46

ROOF TREATMENT WORKS.

46-i

INSULATION BIRCK TILES ON ROOF

Roof insulation with 9"x4.5"x1.5" first class
burnt brick tiles grouting with cement/sand
mortar (1:2) including bitumen coating of
approved standards, laying of polythene
sheet of specified thickness , mud filling 3-
4" thickness with proper slope and making
required no. of khuras for proper drainage
job complete in all respects.

Sft

46-ii

ROOF SCREEDING.

P/Applying water proofing on roof top 3"
thick cement concrete layer mix ratio of
1:2:4 with laveling/ slope and proper
finishing with curing to control seepage /
ingrence in concrete / cementiouse etc.
complete in all respect.

3500

Sft

46-iii

ROOF SCREEDING WITH WATER
PROOFING AGENT

P/Applying water proofing on roof top with
best quality water proofing agents made of
Epoxy/ECO proofing CWP or equivalent
over 2-1/2" thick avg: cement concrete
layer mix ratio of 1:2:4 with laveling and
proper finishing with curing to control
seepage / ingrence in concrete /
cementiouse etc. complete in all respect.

500

Sft

46-iv

BITUMEN ROOF TREATMENT.
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Providing and Laying water proof with
bitumen flit/ jute in a sold mop coat
using and cement plaster speard sand
etc i/c repairing the roof using Ultra bond
etc. as per entirer specification of Engineer
Incharge.

Sft

46-v

ROOF MARBLE ADDITIONAL FLOOR.

P/L 1/2" thick boticena marble approved
quality at roof top with 2" thick c.c with
cement slurry, including marblish griding
and polish with machine finaly finish with
mension polish best quality imported
complete in all respect.

Sft

46-vi

WATER PROOFING.

Water Proofing in Floor to stop seepage
with cutting floor, grouting using Eco-shield
Epoxy PU Sealant, in basement/Toilet
area etc. as instructed by the Engineer
complete in all respect.

Sft

47

MAIN HOLE.

Construction of Main Holes made with
block masonry size 2'-0" x 2'-0" x 2ft deep
including excavation,base concrete,
plastering inside/outside, provision of holes
to connect pipe line including curing etc.
complete with P/F main hole cover made of
cast iron or pre-cast concrete.

Each

48

CONCRETE PAVER.

Providing and laying of pavers size 4"x8"
having 3" thick best quality made of
envicrete/ hub crete or equvilant with sand
cusion approved colour over 2" thick p.c.c
avg: and grouting in cement complete in all
respect.

Sft

49

EXCAVATION IN FOUNDATION.

Excavation in all types of soil and up to any
depth including removal of excavated
material from site at desired location, job
complete in all respects.

cft

50

EARTH FILLING.

Providing / filling earth from out side and
leveling the plot and compact sweet earth
with viberator and watering, each layer
having 6" thickness. Complete in all respect
as per entire satisfcation.

P.Cft

51

STONE SOLING.
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Providng and Laying Stone soling 6" thick
including compaction, watering as in
foundation complete in all respect

cft

51-i

DAMP PROOF COURSE (DPC)

Providng and Laying of damp proof course
of Cem. Con, 1:2:4 (2" Thick), including
bitumen coating followed by 1 layer of
polythene sheet of specified guage
complete in all respect

sft

52

CPC/ UTILITY COUNTER

Fabrication of cash sorting / binding
machine counter wide 36" High 32" deep
made up brick/ solid block masonary 3"
thick wall and R C C slab finished with 3/4"
pre-polished Cherry Pink /Galaxy Granite
on working top with nosing, grit white matt
finish tiles as on floor and sides of utility
counter with D-48 Aluminum section best
quality as per sketck / specification. as per
entire satisfication of Engineer Incharge.

22

Rft

53

IMPORTED FROST PAPER

P/F imported glass paper at required
places, job complete in all respects

750

sft

54

NBP LOGO'S

P/F  NBP Glass logos of approved
standards & design

30

No

55

SS PLANTERS.

Providing SS planters Non- Magnatic of
approved dia, size and standards job
complete in all respects as directed by
Engineer Incharge.

Nos.

56

SS TRASH BINS.

Providing SS Trash bin Non Magnatic of
approved size and shape, complete in all
respects

Nos.

57

ENEMAL PAINT

Providing and applying Paint on internal/
External walls, steel/wooden structures of
ICI or Berger including rubbing with sand
stone, filling the uneven surfaces with putty,
rubbing with sand paper and preparation of
surface perfect in all respects, applying one
coat of primer on prepared surface of
plastered and finish paint coats as
indicated in sub items, complete in all
respects as per drawings.

850

Sft

58

RAMP TILES
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P/F tiles Class "A" sixe 12"x12" of
approved quality. Colour and design on
floors in drybond or 1:1 cement mortor i/c
1-1/2" thick C.C. 1:2:4 average base
including cost of all material , labour,
transportation complete in all respects.

70

Sft

59

60

61

REPAIRING OF EXISTING ALUMINUM
CLADDING

Repairing of existing aluminum cladding
and replacement of damaged panel/rubber
of approved colour and quality including
cleaning, polishing and painting of existing
aluminum cladding complete in all respect
including scaffolding etc.

01

Job

REMOVING OF EXISTING DAMAGED
PLASTER

Removing of existing damaged plaster
including disposal of debries form the site
complete in all respect.

350

Sft

Shifting of existing record with close
coordination and under supervision of
branch management team to avoid any
misplacement complete in all respect.

01

Job

62

STANDARD STRONG ROOM DOOR

Supply and installation i/c transportation of
standard strong room / locker room door of
size 7’ x4’ x 11”7, the main frame should be
of 9mm thickness angle or U-channel and
6mm thickness main shutter a composite of
outer 6mm and inner 3mm. The space
between outer and inner sheet should be
filled with fire proof material, tale and alum
crystals. The outer 6mm plate is reinforced
with 3mm thick anti-torch material plate in
the locking regions. The lock area should
be protected with 1/8x27x30 inch copper
sheet. Thickness of door slab is 2”. Locking
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box wall made of wide 4” M.S sheet plate
covered with 3mm BS sheet two brass
locks with triple control locking system.
Hinges made from 2-1/2” dia solid steel
bars 9” in length & 12” long 4” wide flat bars
with all bearings. Locking system triple
control 2 way locking system. Made of 2.5”
x 2.5” x 6mm angle iron 2-1/2” long 1-1/2”
steel shooting bolts fixed on it with total no
11 bolts 6 at front & 5 at rear. Grill door,
main frame and 08 Nos. supporting strips
should be of 2" M.S Plates with 6/8” solid
rounds bars 13-14 at brass locks with
master control keys operation with grill door
i/lc exact alignment, plumb, welding.
Placement of strong room door in vertical
position in the opening of the strong room
with chain kopi and welding of the the angle
bars with steel bars of the strong room
bars.

Each

63

3D-VIEW DESIGN/DRAWINGS

"To Prepare & Submit colored 3D-view
design/drawings of the exterior and interior
of the project in both Hard & soft copy form,
based on the approved Layout Plan of the
project & Standard materials been specified
in the BOQ of the same. The design should
consists of and not limited to the Elevation
of the branch, False Ceiling design, Floor
Design, Column & Wall Cladding design ,
over all general view of the interior of the
branch, Washroom & Kitchen design etc.
The submitted 3D-view design / drawings
shall require to be reviewed and approved
by the NBP’s Engineering Staff and if
advised necessary revisions shall be
incorporated till the designs / drawing are
approved. The finishing of project is
mandatory to be in accordance to the
approved 3D design and drawings”

Job

TOTAL COST OF CIVIL WORKS
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PLUMBING WORKS

S.NO

DESCRIPTION/SPECIFICATION

| QTY |UNIT| RATE | AMOUNT

SECTION-01, SUPPLY & INSTALLATION OF PLUMBING

FIXTURES

Supply and Installation of plumbing fixtures & faucets complete
in all respects including all accessories, support, hangers, etc.

ready to use as per specifications of Consultant.

11

European style W.C. floor mounted type,
with seat cover, flush tank, cover plate floor
mounted brackets with fixing accessories.

Type - EWC 4

Nos.

P/F ORISA type W.C Manufactured by
Master / PORTA Ceramic or equivalent
approved quality with integral tread 19” clear
opening as measured between flushing rims,
C.l. Trap 4” dia Gallons capacity low level
flushing cistern of same manufacturers
making good in cement concrete (1:2:4)
complete. 2

Nos.

1.2

European style W.C. wall hung type, with
seat cover, flush tank, cover plate floor
mounted brackets with fixing accessories.

Type - EWC-WH 0

Nos.

Toilet Hand Spray with flexible chain &
telephone type shower Including tee stop
cock etc. complete in all respect.

Type - TS 6

Nos.

Wash basin (WB) including bottle trap,
waste, stop cocks, etc.

=

Type - WB

Nos.

Type - WB -V (Vanity) 5

Nos.

Wash basin hot and cold water mixer, etc.

Type - WB 1

Nos.

a1

Type - WB - V (Vanity)

Nos.

Double Bib Cock for Wash Room 6

Nos.

Stainless steel kitchen sink including stop
cocks, P-trap / Bottle trap, waste pipe etc
complete in all respects.

SK - 1, 40" x 20" single bowl and single
drainer. 1

Nos.

1.7

Sink hot and cold water mixer etc.

For SK - | 1

Nos.

1.8

Toilet accessories complete set.

Soap Dispenser 4

Nos.
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ii. | Towel Rod 4 | Nos.
ii. | Paper Holder 4 | Nos.
iv. | Coat Hooks 10 | Nos.
V. Hand Dryer 4 Nos.
P/F Looking Mirror best quality balgium
vi. | made fixed with clips complete in all respect
and size as per site requirement 40 | Sft
SECTION-02 WATER SUPPLY SYSTEM i
Supply, installation, testing and commissioning of complete
pipe work for cold and hot water system including all
accessories required to complete systems ready to operate as
per specification, drawings & instruction of Consultant. -
Polypropylene Random PP-R pipes PN 20
and fittings with fusion jointing along with all
types of unions, tees, bends, sockets,
2.1 | clamps hangers, supports, sleeves, masking
plates,chiseling, making holes making good,
excavation, bedding backfilling as required
complete in all respect. -
I Dia. OD 25 mm (also for A.C Drainage) 290 | Rft
il. Dia. OD 32 mm (also for A.C Drainage) 160 | Rft
jii. | Dia. OD 40 mm 70 Rft
iv. | Dia. OD 50 mm Rft
V. Dia. OD 63 mm Rft
Same as above item 2.1 but polypropylene
2.2 | Random PP-R (PN-25) reinforced with
Aluminum foil for hot water.
i Dia. OD 25 mm 120 | Rft
. Dia. OD 32 mm 50 Rft
li. | Dia. OD 40 mm Rft
Expanded rubber foam insulation 1/2" thick
2.3 | for following pipes sizes complete with PVC
tape wrapping protection
I Dia. OD 25 mm 100 | Rft
. Dia. OD 32 mm 40 Rft
iii. | Dia. OD 40 mm Rft
Providing & fixing joining testing G.I. pipe
lines for water supply as per BS 1387
medium quality L. Including specials
54 sockets tee, elbow, bedn, reducer plug and
' union etc) supported on walls suspended
from roof slab, including protective coating
as per drawing and specification including
color coding complete in all respect. -
I Dia. 1-1/2" 20 Rft
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Dia. 1-1/4"

30

Rft

Dia. 2"

Rft

Dia.3"

Rft

Brass body gate valves / ball valves with
unions.

Size 3/4"

Nos.

Size 1"

Nos.

Size 1-1/4"

Nos.

Size 1-1/2"

Nos.

Size 2"

Nos.

Size 3" (Cl body)

Nos.

Brass body check valve

Size 3"

Nos.

C.l1. Cover with frame for under ground tank
& over head tank.

Round Dia 21" (weight 27 kg)

Nos.

Goose neck for O/H tank

Dia 4"

Nos.

Supply and Installation of hot water storage
heater (Electric) suitable for 60 psi working
pressure including thermostate, inlet/outlet
connection . Pressure relief valve.

HWE-10 (10 Gal. storage Capacity)

Nos.

HWE-20 (20 Gal. storage Capacity)

Nos.

P/F 3 ply Water tank having minimum 500
gallons capacity approved company with all
accessories including transportation, fixing at
site, connection with pipes all things
complete etc. as directed by Engineer.

Nos.

2.10

Water transer pum with electric motor
including C.C foundation, inlet outlet
connections , valve, unions , flexible rubber
connector, pressure gauge, electrical
connection with all fixing accessories, water
proof electrical connection with all fixing
accessories, water proof electrical panel with
pump starter automatic filling control system
for (U/G and O/H) tanks low and high level ,
auto stop with overflow, complete in all
respects ready to opereate.

WP-01 42 gpm 50 feet head

Nos.

SECTION-03 SOIL, WASTEVENT AND
RAIN WATER DRAINAGE SYSTEM

MAJOR RENOVATION WORKS REQUIRED AT NBP MAIN BRANCH NAROWAL, R.O SIALKOT

103 |Page




Supply, fixing, testing and
commissioning of equipment, pipe work
required to complete the soil, waste, vent
and rain water systems in all respects
with accessories ready to operate as per
specifications, drawings instructions of
Consultant.

UPVC pipes of approved make along with
specials, fittings bends wye, tees sockets ,
sleeves, masking plates, chiseling , making

3.1 hole excavation, backfilling making good
where as required jointing with rubber ring
seal. -
I. Dia 1-1/2" Rft
. Dia 2" 40 Rft
jii. | Dia 3" 95 Rft
iv. | Dia 4" 170 | Rft
Floor trap including S.S grating floor trap,
3.2 |inlet outlet connection complete in all
respects.
i FT- with 4" P - trap 12 | Nos.
33 Cleanout for soil, waste pipes of approved
' make
i For 2" di. Pipe. With SS floor cover plate 0 Nos.
ii. | For 4" di. Pipe. With SS floor cover plate 0 | Nos.
UPVC rain water grating of approved design
with dome type grating including requisite
number of holes in wall plinth or floor for pipe
3.5 : ;
connection and making good the same as
necessary to the structure complete
including gasket and clamp complete.
i RWG - 4" size 3 Nos.
36 UPVC cowl for vent pipe of the following dia
' including all accessories complete.
I size 3" 2 Nos.
il. size 4" 4 Nos.

SECTION-04 EXTERNAL SEWER &
MANHOLES

Supply, fixing, testing and
commissioning of equipment, pipe work
required to complete the sewerage
disposal services in all respects with
accessories ready to operate as per
specifications, drawings instructions of
Consultant.
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4.1

UPVC pipe class "D" for Sewer drainage
with  push fit rubber joints including
excavation in any type of soi, dewatering if
required bedding, back filling with selected
material, removing of extra materials..

Dia 6" size

80

Rft

Dia 8" size

15

Rft

4.2

Construction of Gully Trap with material
including, excavation , 4" size UPVC P-trap
CC base CI cover with frame, CC benching
water proof internal plaster inlet/outlet
connections etc.

Type GT, size 10" x 10"

Nos.

4.3

Construciton of manholes with material
including, excavation, base top RCC slab CI
cover with frame, Gl steps, CC benching
water proof internal plaster inlet/outlet
connections etc.

Size 18" x 18"

Nos.

size 24" x 24"

Nos.

4.4

Construction of RCC septic tank ( 15' x 10' x
6' water depth ) with material including,
excavation, base top slab bedding, Gl steps,
Cl double covers, internal CC water proof
plasters, uPVC tees, CC benching,
inlet/outlet connection etc, complete in all
respects.

Nos.

SECTION-05 SUNDRIES

Contractor will priced the sundries items
for all plumbing & Sanitary (P&S)
services as per specifications, drawings
and instruction of consultant.

5.1

Submittals, samples, shop drawings,
inspection, As built drawings opration and
maintenance manuals and the like as
required by specification.

Job

5.2

Painting , identificaiton and tagging to the
P&S installations and equipments.

Job

5.3

Testing and commissioning entire P&S
installation as per Engineer's approval.

Job

5.4

Builders work in connection with P&S
installation including foundation, bases
inertia blocks, core cuttings all sleeves, fire
resistant sealant, fire stops requirements etc.

Job

5.5

Maintenance of the complete P&S works
installation as specified (01 month)

Job

TOTAL COST OF PLUMBING WORKS
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ELECTRICAL WORKS

l:\'e(:r.' Description Unit | Quantity I;Jaﬂg Amount
PART WIRING WORKS
A
A-1 | ELECTRICAL WIRING
Supply, laying, connection and testing of
following wiring types; in heavy duty PVC
Conduit recessed in walls, columns, slabs,
floors or fixed at Ceiling above false
ceiling or in Dura duct if exposed on walls,
with all necessary fixing accessories,
conduit/duct accessories, pull boxes, steel
pull wires complete in all respects,
required as per site conditions. with
make/brand of material being specified in
Annexure A. (PVC insulated Copper -
300/500 Volt Grade Wires to be used)
A-1-1 | (a) | Circuit Wiring (For Switchboard/Light Plug etc.)
From DB to Switch Board or 2/3 pin
Light Plug (5/10/13A) to be wired with
2x2.5 sg.mm S/C wires and 1 X 2.5
sg.mm S/C wire of Green/Yellow Colour
as Circuit Protective Conductor (CPC) in NOS 20
25 mm dia. heavy duty PVC conduit '
Each circuit shall have independent
CPC. Maximum wiring of 2 light circuits
can be pulled through 25 mm dia. PVC
conduit.
(b) | Switch Board to Switch Board OR Switch Board to Light plug etc. Circuit
Wiring
Same as item No. A-1-1 (a) but from
point to point i.e. Switchboard to
Switchboard/Light Plug or Light Plug to
Light Plug. (Side by Side or Back to | Nos. 10
Back Wiring points will not be payable
and will be considered to be included in
item No. A-1-1 (a)
(c) | Strong & Locker Rooms Wiring Circuit
Same as item No A-1-1 (a) but including
40/.076 Cable with 20 A Switch Socket
Outlet (SSO), back box etc. for Nos 5
connection to Switchboard in Strong & '
Locker Rooms complete with
connections in all respects.
A-1-2 | (a) | Point Wiring (Light/Fan etc.)
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From Switchboard to 1st Point
(Light/Fan) with 1 x 1.5 sq.mm S/C wire
from Piano Switch and 1 x 2.5 sq.mm
wire common neutral including i/c P/F
10A Piano Switch in 20 mm dia. heavy
duty PVC conduit, recessed in walls,
columns, slabs, floors or fixed at Ceiling
above false ceiling with all necessary
fixing accessories, conduit accessories,
75 mm high PVC junction boxes, pull
boxes, steel pull wires, connectors,
M.S. sheet steel switch box 16 SWG
with earth terminal with 2 coats of
powder coating of orange colour, M.S.
box shall be of the same size as that of
1, 2 or 3 upto 6 gangs flush type plate
switches complete in all respects,
required as per site conditions. (In case
of point wiring at Ceiling, 2 X 1.5 sg.mm
wires in Flexible Conduit from junction
box equiped with PVC gland to light/fan
fixture, will also have to be provided).
Maximum wiring of 6 points (light/fan)
can be pulled through 20 mm dia. PVC
conduit.

Nos.

150

(b)

Point to Point Wiring (Light/Fan etc.)

Same as item No. A-1-2 (a) but from
Point to Point and without including cost
of Switch and M.S. sheet steel switch
box 16 SW. (Maximum of 05 points can
be connected with 1st Point)

Nos.

200

A-1-3

(@)

Wiring Circuit for 1 x 13/15/16 A
Simplex/Duplex - Switch Socket
Outlet (SSO) installed at
Wall/Workstation/Floor Box etc. or
any other purpose.

(i)

From DB to SSO with 2 x 2.5 sgq.mm
S/C wire + 1 x 2.5 sg.mm S/C wire of
Green/Yellow Colour as Circuit
Protective Conductor (CPC) in 25 mm
dia. heavy duty PVC conduit, recessed
in walls, columns, slabs, floors or fixed
at Ceiling above false ceiling with all
necessary fixing accessories, conduit
accessories, pull boxes, steel pull wires
complete in all respects, required as per
site conditions. Each circuit shall have
independent CPC. (Maximum wiring of 3
circuits can be pulled through 25 mm

Nos.

30
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dia. PVC conduit).

(i1)

Same as item No. A-1-3 (a) (i), but from
Point to Point l.e. 1st SSO to 2nd SSO
and onwards. (Side by Side or Back to
Back Wiring points will not be payable
and will be considered to be included in
item No. A-1-3 (a) (i) (Maximum of 03
SSO can be connected with 1st SSO).

Nos.

16

(b)

Wiring Circuit for 1 x 20 A Switch
Socket Outlet (SSO) for 1-ton AC,
water dispensor, signboard, 1-phase
motor, etc connection or any other
purpose

From DB to SSO with 2 x 4.0 sq.mm
S/C wire + 1 x 2.5 sg.mm S/C wire of
Green/Yellow Colour as Circuit
Protective Conductor (CPC) in 25 mm
dia. heavy duty PVC conduit, recessed
in walls, columns, slabs, floors or fixed
at Ceiling above false ceiling with all
necessary fixing accessories, conduit
accessories, pull boxes, steel pull wires
complete in all respects, required as per
site conditions. Each circuit shall have
independent CPC. (Maximum wiring of 2
circuits can be pulled through 25 mm
dia. PVC conduit).

Nos.

(c)

Wiring Circuit for 1 x 30/32 A Switch
Socket Outlet (SSO) for AC
connection or any other purpose
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(i)

From DB to SSO with 2 x 6.0 sgq.mm
S/C wire + 1 x 2.5 sg.mm S/C wire of
Green/Yellow Colour as Circuit
Protective Conductor (CPC) in 25 mm
dia. heavy duty PVC conduit, recessed
in walls, columns, slabs, floors or fixed
at Ceiling above false ceiling with all
necessary fixing accessories, conduit
accessories, pull boxes, steel pull wires
complete in all respects, required as per
site conditions. Each circuit shall have
independent CPC. (Maximum wiring of 1
circuit can be pulled through 25 mm dia.
PVC conduit).

Nos.

14

(i1)

Same as item No. A-1-3 (¢) (i), but
from Point to Point l.e. 1st SSO to 2nd
SSO. (Side by Side or Back to Back
Wiring points will not be payable and will
be considered to be included in item No.
A-1-3 (¢ ) (Maximum of 01 SSO can be
connected with 1st SSO). This can be
used for Heater connection as well.

Nos.

A-1-4

Wiring Circuit for 03 Phase - 04 Ton
AC connection or any other purpose

From DB to AC etc. with 1 X 6.0 sgq.mm
4/C PVC/PVC insulated Cable + 1 x 2.5
sg.mm S/C wire of Green/Yellow Colour
as Circuit Protective Conductor (CPC) in
25 mm dia. heavy duty PVC conduit,
recessed in walls, columns, slabs, floors
or fixed at Ceiling above false ceiling
with all necessary fixing accessories,
conduit accessories, pull boxes, steel
pull wires complete in all respects,
required as per site conditions. Each
circuit shall have independent CPC.
(Maximum wiring of 1 circuit can be
pulled through 25 mm dia. PVC conduit).

Rft.

250

A-1-5

(@)

Wiring for Industrial Sockets for UPS
Connections

(i)

From UPS DB to Branch UPS I/O
Connections (two connections) with 1 x
6.0 sg.mm 3 Core wire in 25 mm dia.
heavy duty PVC conduit or PVC Dura
duct (appropriate size), with all
necessary fixing accessories, complete
in all respects, required as per site
conditions.

Rft.

150
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(i)

From ATM DB/Branch UPS DB/Branch
UPS to ATM UPS 1/0O Connections (two
connections) with 1 x 4.0 sq.mm 3 Core
PVC/PVC insulated wire in 20 mm dia.
heavy duty PVC conduit or PVC Dura
duct (appropriate size), with all
necessary fixing accessories, complete
in all respects, required as per site
conditions.

Rft.

100

(b)

Wiring from Main DB to UPS DB or any other purpose.

Wiring with 1 x 6.0 sq.mm 3 Core
PVC/PVC insulated wire in 25 mm dia.
heavy duty PVC conduit or PVC Dura
duct (appropriate size), with all
necessary fixing accessories, complete
in all respects, required as per site
conditions.

Rft.

50

A-2

DATA /VOICE / TV WIRING

Supply, laying, connection and testing of
following wiring types; with make/brand of

material being specified in Annexure A.

A-2-1

(@)

Data points/outlets

Wiring for each Data point from
Communication Rack (Patch Panel) to
each Data point on wall or in M.S floor
outlet box with 4 pair Cat. 6E 23 AWG
cable in 20 mm dia. heavy duty PVC
conduit recessed in walls, columns,
slabs, floors or above false ceiling with
all necessary fixing accessories as
required as per site condition, complete
in all respects.

Nos.

46

(b)

Voice points/outlets

Wiring for each Voice point from
Telephone Junction Box to each
telephone point on wall or in M.S floor
outlet box or in Data
Cabinet/Communication (Wall mounted
or Floor Standing) with 4 pair Cat. 6E 23
AWG cable in 20 mm dia. heavy duty
PVC conduit recessed in walls, columns,
slabs, floors or above false ceiling with
all necessary fixing accessories as
required as per site condition, complete
in all respects.

Nos.

14

A-2-2

Main Telephone Cable
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Supply, installation and connection of 10
pair telephone cable to be connected
from Utility MDF to Telephone Junction
Box (TJB) in 25 mm dia PVC conduit
including cost of identification tags, all
necessary material / accessories
complete in all respects.Actual length of
cables to be installed shall be practically
measured at site by the Contractor, duly
checked by Engineer Incharge.

Rft.

150

A-2-3

TV Point Wiring

Wiring for wall mounted TV outlets wired
with RG-6 / RG-7 cable or as directed by
the Engineer from TV  Cable
Splitter/distribution to each TV point,
including 20 mm dia. heavy duty PVC
conduit, recessed in walls, floors,
column or as required as per site
conditions, all PVC conduit accessories,
pull boxes, steel wires etc. complete in
all respects.

Nos.

PART

MAIN / SUB MAIN CABLES

B-1

ELECTRICAL LT CABLING

P/L, connection, testing and
commissioning of PVC insulated PVC
sheathed non armoured copper conductor
power cable 600/ 1000 Volt grade
manufactured by any one of the
manufacturers as mentioned in Annexure
A. The cable would be recessed in walls,
columns, slabs, floors or fixed at Ceiling
above false ceiling with all necessary
fixing accessories either in already laid
PVC Conduit/Dura duct or otherwise
openely laid complete in all respects,
required as per site conditions. and
approval of Engineer Incharge including
cost of all necessary materials,
connections of cables and identification
tags at both ends, cables lugs properly
crimped at both ends for the following
sizes. Actual length of cables to be laid
shall be practically measured at site by the
Contractor, duly authenticated by the
Electrical Engineer / Engineer Incharge /
Supervisor before placing the order with
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the manufacturer, however, approximate

length of cables are shown herewith.
Payments shall be made as per actual

length laid.
(a) | 4 Core 10 sgq.mm Rft. 80
(b) | 4 Core 16 sq.mm Rft. 80
(c) | 4 Core 25 sq.mm Rft. 300
(d) | 4 Core 35 sq.mm Rft. 300
(e) | 4 Core 50 sg.mm Rft. 150
(f) | 4 Core 70 sgq.mm Rft. 200
(9) éFC):cc:)re 6 sq.mm Green/Yellow Colour as Rit. 150
(h) | 1 Core 10 sq.mm Green/Yellow Colour | o 150
as CPC
(i) |1 Core 16 sq.mm Green/Yellow Colour
as CPC Rft. 200

PART

FITTINGS, FIXTURES & ACCESSORIES

Supply, Installation, testing and
commissioning of following
fittings/fixtures as per specified
brand/make given in Annexure "A"
recessed in or on wall / ceiling / column
etc. complete in all respects, duly
approved by Engineer Incharge prior to
installaion.

C-1

LIGHTS

(The temperature / Colour Index to be got
confirmed from Site Engineer before
installation)

(@)

Ceiling mounted LED Panel Light - 48W
- 610 X 610 mm (Warm

White/Warm/DayLight) recessed in Nos. 110
False Ceiling
(b) | Same as C-1 (a) but surface mounted NoS
(c) | Ceiling mounted LED Down Light -
18/20W - 20 mm dia (Warm Nos 50
White/Warm/DayLight) recessed in '
False Ceiling
(d) | Same as C-1 ( ¢ ) but Surface mounted
Nos. 86
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(€)

Ceiling mounted LED Down Light -
10/12W - 15 mm dia (Warm
White/Warm/DayLight) recessed in false
Ceiling

Nos.

18

(f)

Same as C-1 ( e ) but Surface mounted

Nos.

(9)

Ceiling mounted LED Spot Light - 7/8W
- 7-8 mm dia (Warm
White/Warm/DayLight) recessed in
False Ceiling

Nos.

100

(h)

Same as C-1 (g) but Surface mounted

Nos.

FAN

S

(@)

False Ceiling Fan 14/16 " sweep,
Size(2'X2")

Nos.

35

(b)

Ceiling Fan 56" sweep, complete with
capacitor, hanging rod, canopy, blades,
ceiling hook, dimmers nuts and bolts
etc.

Nos.

(c)

Wall Bracket Fan 18" sweep - Plastic
body louvre type

Nos.

11

(d)

Same as C-2 ( ¢ ) but Metal Body.

Nos.

(e)

Exhaust Fan 10" sweep, Plastic body,
louvre type.

Nos.

(f)

Same as C-2 (e ) but 12" sweep.

Nos.

C-3

POWER SOCKETS

C-3-1

Switch Socket Outlet

Following SSO complete with back box
i.e. M.S. box, made of 16 SWG sheet
steel with earth terminal having 2 coats
of powder coating of orange colour, M.S.
box shall be of the same size as that of
SSO.

(@)

5 A - 2 Pin Round type SSO (for
General Use)

Nos.

(b)

10/23 - 3 Pin round type SSO (for
General Use)

Nos.

44

(c)

13A Duplex SSO - 3 Pin Flat type /
Universal type (for UPS Power)

Nos.

(d)

Same as item No. C-3-1 (b) but Simplex
SSO (for Normal Power)

Nos.

60

(e)

15/16A Simplex SSO - Round Pin or
Multi type (for AC or General Purpose)

Nos.

(f)

Same as item No. C-3-1 (e) but 20 A
Rating

Nos.

(9)

Same as item No. C-3-1 (e) but 30 A
Rating

Nos.

14
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C-3-2 Industrial Sockets
Following Industrial Socket Unit (Male &
Female Complete Set) complete with
back box i.e. M.S. box, made of 16
SWG sheet steel with earth terminal
having 2 coats of powder coating of
orange colour.
(@ |32 A, 3Pin Nos. 8
(b) | Same as item No. C-3-2 (a) but 16 A
Rating Nos.
C-4 | CABLE CONTAINMENT
C-4-1 P.V.C. Conduit / Dura Duct
Supply and installation of following
sizes of heavy duty PVC conduits
recessed in walls, columns, slabs,
floors or fixed at Ceiling above false
ceiling or in Dura duct if exposed on
walls, with all necessary fixing
accessories, conduit/duct
accessories, such as junction box,
bend, socket, saddle, screws etc.
complete in all respects as per site
requirement and as per brand/make
of material specified in Annexure "A"
(These PVC Conduits & Duraducts
will be used if missed or not included
in any of the item's description of this
BOQ)
(&) | 20 mm dia PVC Conduit Rft. 50
(b) | 25 mm dia PVC Conduit Rft. 50
(c) | 33 mm dia PVC Conduit. Rft.
(d) | 38 mm dia PVC Conduit. Rft.
(e) | 50 mm dia PVC Conduit. Rft. 50
(f) | 75 mm dia PVC Conduit. Rft. 50
(9) | 16 x 16 mm Dura duct with cover Rft. 50
(h) | 16 x 25 mm Dura duct with cover Rft. 50
(i) | 16 x 38 mm Dura duct with cover Rft.
() | 25 x 25 mm Dura duct with cover Rft.
(k) | 25 x 38 mm Dura duct with cover Rft.
(1) | 33 x 33 mm Dura duct with cover Rft.
(m) | 40 x 40 mm Dura duct with cover Rft.
(n) | 50 x 50 mm Dura duct with cover Rft. 50
(0) | 60 x 40 mm Dura duct with cover Rft. 50
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()

60 x 60 mm Dura duct with cover

| Rft. |

50

C-4-2

Floor Box

Fabrication, supply and installation of
Floor Box i.e. M.S Box made of mild
steel 16 SWG duly painted initially
with Red Oxide and finally with
approved Colour of appropriate size
but not less than 10" x 10" x 4-1/2"
deep with openable hinged cover
2.5mm thick, all necessary materials /
arrangements for fixation of sockets,
holes for passage of outgoing cables,
rubber, groumet, earthing terminal,
and partition made of backlite. Boxes
shall be installed flush with floor and
should be suitable for installation of
following number of Simplex SSOs or
Face Plates. (The cost of SSOs or
Face Plates not be included)

(@)

Four Nos. Simplex SSOs or Face
Plates.

(b)

Same as item No. C-4-2 (a) but for Five
- SSOs/Face Plates

(c)

Same as item No. C-4-2 (a) but for Six -
SSOs/Face Plates

12

C-4-3

TECHNOLOGICAL BOX

Fabrication, supply and installation of
Technological Box i.e. M.S Box made
of M.S 16 SWG duly painted initially
with Red Oxide and finally with
approved Colour of appropriate size
suitable for fixation of following
number of Switch Socket Outlets /
Face Plates etc. having holes for
passage of outgoing cables, rubber,
groumet, earthing terminal, and
partition made of backlite. (The cost
of SSOs or Face Plates not be
included)

(@)

Four Nos. Simplex SSOs or Face
Plates.

Nos.

(b)

Same as item No. C-4-3 (a) but for Five
- SSOs/Face Plates

Nos.

(c)

Same as item No. C-4-3 (a) but for Six -
SSOs/Face Plates

Nos.

14

C-4-4

PULL BOX
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Fabrication, supply and installation of
Pull Box i.e. M.S Box made of 16
SWG sheet having heavy duty SS Top
Cover of 16 SWG Sheet of following
size, complete in all respects as per
site requirements.

(@) | 300 mm x 300 mm x 62 mm NoS.
C-5 | DATA /VOICE FIXTURES
C-5-1 Face Plates with 1/0Os
Following Face Plates white/off white
finish, complete with shuttered Click-
ins, labels and all accessories
including back box i.e. M.S. box,
made of 16 SWG sheet steel having 2
coats of powder coating of orange
colour. M.S. box shall be of the same
size as that of Face Plate.
(a) | Dual Face Plate with 1/0s (1 x RJ45 and N 5
1 x RJ11) OS.
(b) | Same as item No. C-5-1 (a) but with
/Os (2 x RJ45) Nos. 46
(c) | Same as item No. C-5-1 (a) but with
/0s (2 x RJ11) Nos. | 16
(d) | Simplex Face Plate with 1 x RJ45 I/O
Nos. 5
(e) | Same as item No. C-5-1 (d) but with 1 x N 5
RJ11 1/O 0S.
(f) | Simplex Face Plate with RG-6 / RG-7 2
Connector for TV Cable Nos.
C-5-2 Supply of Patch / Drop Cords
Factory tested (imported) Cords of
Cat6 - 23 AWG Cable of following
sizes
(a) | 01 meter Patch Cord Nos. 46
(b) | 03 meter Drop Cord Nos. 24
C-5-3 Racks and Panels
(@) | 19" Rack for Data Communication
Supply and Installation of 19"
Communication Rack made of M.S
Frame, Glass Door, Pull Handle,
supported by perforated sides / M.S
Cover of following size:
(i) | 12U wall Mounted Nos.
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(i) | 15U Wall Mounted Nos.
27U Floor Standing Nos.
(b) | Thermostatic type Exhaust/Cooling
Fans
Supply and Installation of Thermostatic
type Exhaust/Cooling Fans in
Communication Rack, with proper | NOS.
connections, complete in all respects
(c) | PDU
Supply of PDU with 04 x 13 A Flat Pin or
International Type Switch Sockets for | Nos.
Communication Rack
(d) | Front Cable Manager
Supply and Installation of Front Cable
Manager in Communication Rack with | Nos.
proper labelling / tagging / harnessing.
(e) | Patch Panel
Supply and Installation of 24 Port -
Patch Panel - in Communication Rack
with proper labelling / tagging /
harnessing.
(i) | Unloaded (Without I/Os) Nos.
(ii) | Loaded (With 24 1/Os) Nos.
(f) | RJ-451/Os for Patch Panel Nos.
C-5-4 Telephone Junction Box (TJB)
Supply, installation and commissioning
of Telephone Junction Box vermin and
dust proof, made of M.S 18 SWG sheet
with door, handle, anti-rust paint and 2
coats of enamelled paint, locking
arrangement, all fixing accessories for
following pairs telephone terminal strips
(KRONE Strip) with tagging/marking
arrangements including cost of all
necessary material to connect incoming
and outgoing telephone cables,
complete in all respect
1 x 10 Pair Nos.
PART DISTRIBUTION BOARDS AND INTERNAL COMPONENTS
D
D-1 | DISTRIBUTION BOARDS (DBs)

Fabrication, Supply and installation of DBs
from the Manufacturer's Names specified
in Annexure "A" at designated walls
concealed or opened, made up of M.S

MAJOR RENOVATION WORKS REQUIRED AT NBP MAIN BRANCH NAROWAL, R.O SIALKOT

117 |Page




Sheet of 16 SWG, with flexible earthing
straps, degreased and de-rusted, zinc
phosphated, finished with electrostatic
powder coating of 15 microns thikness in
approved colour, housing to comply with
Protection Class IP-40, with hinged door,
lockable handle, all auxilliaries, internal
wiring, combs, designation labels on
breakers, earthing bar, numbering beads
on the control wires, suitable for System
Voltage of 415V, 50 Hz, 3/1 Phase and
earthing with 01 or 02 neutral bus bars of
99.98% pure electrolytic Copper, including
appropriate size Cable termination lugs
and brass cable glands for incoming and
outgoing cables, wiring from breakers,
indication lamps (Voltmeter type with
voltage reading) and fuses, with M.S Sheet
cover beneath front door, gaskets shall
also be provided, where necessary,
complete in all respects as per Site
requirement and approval of Bank's
Engineer Incharge.

(a) | Size 15" x 18" Nos.
(b) | Size 15" x 21" Nos.
(c) | Size 15" x 24" Nos.
(d) | Size 18" x 21" Nos.
(e) | Size 18" x 24" Nos.
(f) | Size 18" x 36" Nos. 5
(g) | Size 24" x 36" Nos. 5
(h) | Size 42" x 48" Nos. 1

INTERNAL COMPONENTS OF DBs

Providing, installation, testing and
commissioning of following Components
as per brands/makes specified in
Annexure "A" in already installed or to be
installed DBs with proper connections and
tagging, complete in all respects, as per
Site requirements and prior approval of
Bank's Engineer Incharge.

D-2-1

Miniature Circuit Breakers (MCBs) Rail Type, C Type, 6 K - RC

(@) | Single Pole (SP) - RC-6 KA

(i) |6/10A Nos. 50
(i) | 16/20/32 A Nos. 50
(iii) | 40 A Nos. 1

(b) | Double Pole (DP) - RC - 10 KA
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(i) | 16/32 A Nos. 12
(c) | Three Pole (TP) - RC - 10 KA
() | 16/20/32/40 A Nos. 4
(i) |63 A Nos.

D-2-2 Moulded Case Circuit Breakers (MCCBs)TP, C Type, RC - 10 KA
(a) | 40/50/60 A Nos. 5
(b) | 75/100 A, 4-pole Nos. 10
() | 150/200A (18KA), 4-pole Nos. 10
(d) | 300/350A, 4-pole Nos. 2

D-2-3 Four Position Phase Selector Switch - (0-1-2-3-4)
(&) |32A Nos.
(b) | 40/50 A Nos.
(c) |63 A Nos.
(d) | 75/80 A Nos.
(e) | 100 A Nos.

D-2-4 Change Over Switch 1-0-2
(@) | Double Pole (DP)
(i) |16 A Nos.
(i) |32 A Nos.
(b) | Four Pole (FP)
(i) |32A Nos.
(i) | 40/50 A
(i) | 63 A Nos.

PART BURGLAR ALARM SYSTEM

E
E-1 [ WIRING

Supply, laying, connection and testing of
following wiring types; in already laid
heavy duty PVC Conduit recessed in walls,
columns, slabs, floors or fixed at Ceiling
above false ceiling or in already laid Dura
duct if exposed on walls, with all
necessary fixing accessories, conduit/duct
accessories, pull boxes, steel pull wires
complete in all respects, required as per
site conditions. with make/brand of
material being specified in Annexure A.
due in consultation with &
recommendation of any one of Bank’s
approved Security Company for different
security sensing components, devices,
sirens, smoke detector etc. complete with
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connections in all respect.

() | 1 x5 Pair Cable Rft. 500
(b) | 1 x 2 Pair Cable Rft. 800
E-2 | DEVICES / COMPONENTS ETC.
P/F & connections of undernoted security
sensing components, devices and siren
etc. with the consultation &
recommendations of one of the Bank’s
approved Security Company, complete
with testing & commissioning in all
respects.
(a) | Alarm Panel DSC with Keypad Nos. 1
(b) | PCB - DSC Nos. 1
(c) | Keypad Extra (DSC) Nos. 1
(d) | Battery 12Volts 6/7 Ah Nos. 1
(e) | Regulated Power Supply Nos. 1
(f) | Magnetic Contact (Flush) Nos. 4
(g) | Magnetic Contact (Surface) Nos. 4
(h) | Audible Warning Device (Siren) Nos. 3
(i) | Foot Panic switch Nos. 10
() | Panic Switch (Fixed) Nos. 8
(k) | Passive Infrared Detector (PIR) Nos. 2
() | Auto Telephone Switch (ATS) Nos.
(m) | Smoke Detectors Nos. 10
(n) | Heat Detector Nos. 10
PART EARTHING SYSTEM
F
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Supply, installation, testing and
commissioning of Earthing / Grounding
System including all material, boring,
labor, tools, transportation, construction
of appropriate sized Main Hole Pit (1'x 1'
or 13" dia) with Cl Cover, other
accessories etc. Complete in all respects
with detailed test report. TThe Earth
Resistance should be below 05-OHM /
Neutral to Ground potential less than 03V
otherwise earthing would not be
acceptable and neither payable.

F-1 | CHEMICAL TYPE

Supply, installation, testing and

commissioning of Chemical Enhanced

Earthing System comprises of the

following:

(@) | 1-1/2" dia - 10 ft Copper pipe filled with
soil conditioning material/chemical with
termination Clamps for Wire
connections.

(b) | 11 ft or more boring of 6" dia and placing
above Copper pipe in it.

(c) | Back filling of 6" dia boring with Job
Chemical to enhance Conductivity.

(d) | Fixing of 02 Nos. Copper Equipotential
bars made with 150 mm wide, 50 mm
high, 5 mm thick Earth Connecting
Points (ECP) respectively with holes for
fixing of Copper Conductor.

(e) | Interconnection of ECP with termination
Clamps of Chemical Pipe with 2 x 8
SWG Solid Copper Conductor or 2 x 10
sg.mm bare flexible Copper Conductor

OR
F-2 | COPPER PLATE OR ROD TYPE
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P/M Earth system with 10’ long %.” dia
copper bar as required complete with
connections with 2 x 10 mmsq. bare
flexible copper conductor or 2 x 8 SWG
solid copper conductor in 1”’dia PVC
conduit (holes at every 1") upto permanent
water table, terminated on ECPs, with
suitable watering arrangement complete
as per site requirement or equivalent
method i.e by excavation of dig of
appropriate size, with copper plate (1-1/2’ x
1-1/2’ x 1/14”), earth material (salt, coal 15
Kg each & nitric acid 4 liter), appropriate
size PVC conduit with tee etc and Fixing of
02 Nos. Copper Equipotential bars made
with 150 mm wide, 50 mm high, 5 mm thick
Earth Connecting Points (ECP)
respectively with holes for fixing of
Copper Conductor.as directed by Engineer
Incharge.

Job 5

PART MISCELLANEOUS ITEMS

G-1 | FIRE EXTINGUISHER

Providing & placement / fixing of under
noted Fire Extinguishers at
selected/identified locations by the
Engineer Incharge.

Dry Chemical Powder (DCP) portable

type 06Kg Each 10

a

Dry Chemical Powder (DCP) Ball type

03Kg alongwith wall mounted bracket. | =ach | 10

G-2 CAR PARKING LIGHT

Supply & installation of water proof shad
car parking light, 100/w LED fixture,
a sunlight/opple/philips/turkplast, or | Nos.
equivalent, as approved by the engineer
incharge. Complete with all accessories.

GATE LIGHT
Supply & installation of water proof gate
light, 50/w LED fixture,
b sunlight/opple/philips/turkplast, or | Nos.

equivalent, as approved by the engineer
incharge. Complete with all accessories.

G-3 STREET LIGHT
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Supply & installation of water proof
Street light, 100/w LED fixture,
sunlight/opple/philips/turkplast, or
equivalent, as approved by the engineer
incharge. Complete with all accessories.

Nos.

CCTV WIRING

Providning & Lying Cat-6 Cable 23 AWG (
as mentioned in attached annexure) for
CCTV Camera with splitter Complete PVC

pipe/duct as per site requrement

Each

26

G-5

AS BUILT DRAWINGS

Preparation and submission of As-built
drawing of complete electrical and allied
works duly approved by Client's Engineer
until their level of satisfaction. (2 Sets)

Job

G-6

Supply & installation of LED Strip/pipe
light with adapter and all accessories as
approved brand & colour by the engineer
incharg

Rft.

200

G-7

Supply & installation of Mirror light with
fixture & all accessories as approved
brand & type by the engineer incharg

Nos.

Supply & installation of Spot light for NBP,
Logowall/media wall with all accessories
as approved brand & type by the engineer
incharg

Nos.

TOTAL COST OF ELECTRICAL WORKS

Note: Electrical material specifications to be followed as given in attached annexure .
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(List of approved Brands/ Manufacturers)

(ANNEXURE "A")

S.# DESCRIPTION MAKE
Galco
1 PVC Pipes & Accessories Jeddah
Adamjee
Adamjee
2 PVC Channel Patti / Dura Duct l
Jeddah
3 MS Back Box/Pull Box/ Technological Box etc. Local Made
Clopal
4 Floor Box opa
Schneider
Schneider
5 Switch Socket Outlets (SSOs) / Switches Clipsal
Bosch
) Schneider
6 Industrial Sockets
Clipsal
3M
7 DATA/ Voice Face Plates, RJ45/RJ11 I/Os / Connectors
Schneider
3M
8 Factory tested Patch / Drop Cords
Schneider
9 Data Cabinet / Communicatio Rack (14SWG) Powder Coated Local Made
3M
10 | Patch Panel
Schneider
11 | Front Cable Manager Local Made
12 | Telephone Junction Box Local made
13 | Telephone Tag Block Krone
P
14 | Telephone Cable 10 Pair ony
Pakistan Cables
3M
15 | Cat 6E, 23 AWG Cable Orange
Schneider
Pakistan Cables
16 | Electrical Wires / Cables Newage Cables
Fast Cables
Million cables
17 | Burglar Alarm Cables
Pakistan Cables
Philips
18 | Lights (all types) Osram
Osaka
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Pak

19 | Fans (all types) GFC
Voldam
Universal
20 | Distribution Board Engineers & Engineers
Prem Engineering
ABB
21 | Circuit Breakers Terasaki
Schneider
OPAS
22 | Change Over Switch Kraus & Naimer
Gave
OPAS
23 | Phase Selecter Switch Kraus & Naimer
Gave
24 | Control Fuse oF
ETI
25 | Cable Termination Connector Block in D.Bs LegGr:nd
26 | Earth Copper Plate / Rod Local made

Note: Material if installed other than manufacturers listed above will not be entertained/paid.
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AIR-CONDITIONING WORKS

Description

Unit

Qty.

Rate

Amount

Supply & installation of 220-240 V/1-Ph/50Hz Wall
Mounted DC Inverter AC Unit , Comprising Indoor &
Outdoor units with DC Rotary compressor (T3) R-410a
with all electrical ,control & Mechanical safties
including Installation Kit Copper pipe foam insulation
with power & Control Cable,drain pipe, PVC duct etc
upto 10 RFT (as per standard ), through hole, sealing of
hole with white cement appropriate sealent, handling
charges (loading, unloading, transportation at designated
branch etc.) included. Testing commissioning &
satisfactory performance complete in all respect The
specifications of quoted AC must be filled in Evaluation
Criteria- for scrutiny.

i) Capacity 12000 BTU / HR (1.0 Ton), Heat & Cool

Nos.

ii) Capacity 18000 BTU / HR (1.5 Ton), Heat & Cool

19

Nos.

Supply, Laying and connecting of concealed/surface
Extra Copper Piping for 1.0/1.5/2.0 ton i/c Floor
Standing AC Wall mounted , 22 Gauge (Muller Brand or
Equivalent) with seperate Foam pipe insulation 3/8"
thick wraping tape 3" wide (white/Black) ,Insulation
each for suction, liquid line and 4-Core x 1.5 sgmm
Control Wire & Power cable 3-Core x2.5 sgmm
(Pakistan/Pioneer/Fast Cable or Equivalent). Additional
refrigerant charge above standard length of copper pipe
distance b/w indoor/outdoor unit 25~30 gram /meter,
complete in all respect.

515

Rft

Supply & Installation of L-type wall mounted or Floor
mounted frame for out door unit (as per site requirement)
, powder Coated Steel angle iron frame size 1-1/2" x 1-
1/2" x 1/8" thick fixed in wall/floor with sleeve
Anchors/Rawal Bolts, complete in all respect.

25

Pair
[Each

Supply & Installation of PVC duct for installation kit
including all necessary fittings and accessories; as per
site requirement complete in all respect.

325

Rft
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Supply & fixing of underground drain piping of UPVC
Class-B/Sch-40 ( Dadex, Pak Arab,Popular Beta Pipes or
equivalent) 1" dia along with Fittings, Elbows, Joints,
5 | Tee Unions saddles etc with cutting and patch works for
A.C unit etc. (drain must be connected with nearest
drain point) complete in all respect.

180 Rft

Removal / Dismentling /Re-installation of split AC unit
capacity 1.0, 1.5, 2.0 & 4.0 Ton wall mounted / window
type / Floor Standing AC units including General service
,gas charging , dressing of copper pipes foam insulation
6 | etc testing, commisioning & satisfactory performance.
complete in all respect as per drawings & specifications
attached. Utilization of Existing Air conditioner As
Instructed by Engineer Incharge

5 Nos.

TOTAL

Note:Estimated cost is inclusive of all applicable govt. taxes & transportation
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TECHNICAL SPECIFICATIONS

ANNEX-B

1 X TON WALL MOUNTED (HEAT & COOL) AIR CONDITIONER (INVERTER TYPE)

Bank Proposed Technical Compliance
Range/Parameter Data to be filled | Remarks
by by
Bidder NBP
Brand
Model #
System Unit
T3 Cooling | Cooling w 3517 (12000 BTU/hr)
Power Consumption W 1240
Running Current Amp 5.75
EER Cooling BTU/w | 9.00 (High)
Power Supply Source V/Ph/Hz | 220-240V-1-50Hz
Operating Voltage Range (min-max) | V 140-280V
Refrigerant - R410a
Indoor Temperature Set Point Range | Deg C | 16-32
Operating Range Summer/Winter Deg C | 16~+55/-15~+24
Control wiring Cable (Core x @ sqmm) 4 x 1.5 sgmm
Power Cable (Core x @ sqmm) 3x 1.5 sgmm
Control type Wireless Remote Control
Display LED/LCD
Indoor Unit Body Decorative Type Plastic
On/Off Auto Restart
Noise Level Indoor (+/-3db) db (A) |40
Noise Level outdoor (+/-3db) db (A) |52
Indoor unit weight(Net/Gross) Kg 9/11
Outdoor unit weight(Net/Gross) Kg 24127
Indoor Unit
Air Flow (Turbo/Hi/Mi/lo) Cum/h | 600/530/450/380/320
Motor type AC/DC | AC/DC
Fan Speed(Turbo/Hi/Mi/Lo) | rpm 1350/1200/1030/850/750
Evaporator | No of Rows Two (02)
Coil Tube Material &Type Inner —grooved copper
Tube diameter mm 70
Fin Material Hydrophilic Aluminum
Foil
Fin Spacing mm 1.5

Outdoor Unit
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Casing Material

Powder Coated painted Gl
Sheet

Paint Thickness micron | >80um
Compressor | Type DC DC Rotary
Make/Brand GMCC, Hitachi,
Mitsubishi or equivalent
Condenser | No of Tube Rows Row 1
Tube Type & material Inner groove copper
Tube Diameter mm 9520
Pitch tube x row mm 25.4
Fin Material Hydrophilic Aluminum
Foil
Fan Blade Type Axial Flow
Motor Type DC DC
Motor Power output watt 30
Outdoor Packing Dimension (wxDxH) | mm -
Indoor Packing Dimension (w x D x H) mm -
Spare Parts Replacement Warranty 1 Year or More
without Cost
PCB Card Replacement Warranty 4 Year or More
without Cost
Compressor Warranty 5 Years or More
Accessories
Copper Piping with Foam Insulation m 3m- included
Power Cable m 1.5m -included
Control cable m 3.5 m -included
Wireless Remote Control with batteries Included
Remote control Holder Included
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EVALUATION CRIETARIA
1.5 TON WALL MOUNTED (HEAT & COOL) AIR CONDITIONER (INVERTER TYPE)

ANNEX-C

Bank Proposed Technical Compliance
Range/Parameter Data to be filled | Remarks
by by
Bidder NBP
Brand
Model #
System Unit
T3 Cooling | Cooling W 5276 (18000 BTU/hr)
Power Consumption w 1860
Running Current Amp 8.63
EER Cooling BTU/w | 9.00 (High)
Heating Heating W 5276 (18000 BTU/hr)
Power Consumption w 1520(560~2350)
Running Current Amp 7.05(2.6~10.9)
COP Heating BTU/w | 12.00
Power Supply Source V/Ph/Hz | 220-240V-1-50Hz
Operating Voltage Range (min-max) | V 140-280V
Refrigerant - R410a
Control wiring Cable (Core x @ sqmm) 4 x 1.5 sqgmm
Power Cable (Core x @ sqmm) 3x 1.5 sgmm
Control type Wireless Remote Control
Display LED
Indoor Unit Body Decorative Type Plastic
On/Off Auto Restart
Ampere Lock Feature Built in Require
Indoor unit weight(Net/Gross) Kg 14/17
Outdoor unit weight(Net/Gross) Kg 31/34
Indoor Unit
Motor type AC/DC | AC/DC
Fan
Evaporator | No of Rows Two (02)
Coil Tube Material &Type Inner —grooved copper
Tube diameter mm 70

Fin Material

Hydrophilic Aluminum
Foil

Outdoor Unit

Casing Material

Powder Coated painted
GI Sheet
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Paint Thickness micron | >80um
Compressor | Type Rotary Rotary
Make/Brand GMCC, Hitachi,
Mitsubishi /Gree/Highly
or equivalent
Condenser | No of Tube Rows Row 1.5 or more
Tube Type & material Inner groove copper
Tube Diameter mm 70
Fin Material Hydrophilic Aluminum
Foil
Fan Blade Type Axial Flow
Motor Type AC/DC | AC/DC
Outdoor Packing Dimension (wxDxH) | mm -
Indoor Packing Dimension (w x D x H) mm -
Spare Parts Replacement Warranty 1 Year or More
without Cost
PCB Card Replacement Warranty 4 Year or More
without Cost
Compressor Warranty 5 Years or More
Accessories
Copper Piping with Foam Insulation m 3m- included
Power Cable m 1.5m —included
Control cable m 3.5 m —included
Wireless Remote Control with batteries Included
Remote control Holder Included
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FURNITURE WORKS

S.NO DESCRIPTION/SPECIFICATION QTy UNIT | RATE (Rs) AMOUNT (Rs)

BRANCH MANAGER TABLE
Table Size: L 5'-0" X D 3'-0" X H 2'-6",Return Table
size: L 5'-0" X D 1'-6" X H 2'-0". Supply of Branch
Manager Table made of chipboard / MDF lassani
Covered with oak ply 5mm thick pressed unde 100-
150 Kg/Cm2 of air pressure and 60 C of
temperature and backing with ply underneath,
with approved shade of wall nut polish germany
made and having leatherite writing pad on top.
Having solid and seasoned Oak wood toothing joint
between top & Sides with wall nut polish finish.
Having front strip panel made of solid oak wood
finished Top fixed with return (Side) table with
stainless steel spacers, including return table with
two drawers and provide 5mm thick glass brown
shade finished edges. Drawers run on imported
roller (sample available in Picture). COmplete in all
respect as per Drawing & specification.(Polish
Shade approved by Engineer)

2 Each

OFFICER TABLE
Size: L 46" X D 60" X H 2-6"
Supply of Office Wooden Table. Table top and
bottom frame made of steel rectangular section
made by IIL steel, verticale frame sides size 3"x1"
and horizental frame size 2"x1" finbished white
texture powder coating made. Table top 1-1/2"
thick made by Chipboard / MDF Lassani with
formica alnoor Artical No. 4070 / Partak - White )
2 pressed under 100-150 Kg/Cm?2 of air pressure and
60 degree of temprature on front side and backing
formica underneath witk same lipping edging .
Including same shade of vanity panel and front
panel chipboard same sheet and shade with side
rack having 2 shelf and 3 drawers of Al-Noor Sheet
# 4025 with locking system, imported quality hings,
roller runners / chanels etc deco paint. (Sample
available in Picture) etc Completed in all respect

10 Each
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CREDENZA FOR MANAGER Size (5'-0" X 1'-6" X 2'-
6")Supply of Credenza made of Chipboard covered
with oak ply 5mm thick with approved Oak Veneer
pressed under 100-150 Kg/ Cm2 of air pressure and
60 C of tempressure and backing veneer on other
side with Oak wood toothing. Finish with approved
wallnut polish shade , Having storage and drawers
with imported roller runner,hinges, etc complete in
all respect as per specification or directed by
Engineer. (Sample of Polish Shade approved By
Engineer)

Each

DRAWER PEDESTAL (DP-1)
Size (1'-8" X 1'-6" X 2'-2")
Suppy of Drawer Pedestal made of Chipboard
covered with oak ply 5mm thick pressed under
100-150 Kg/Cm2 air pressur and 60 C of
temperature and backing formica underneath.
Drawer pedestal having three drawer on imported
roller runners including lokcs, pull and footing /
glide. Complete in all respect as per specification
and drawings.

21

Each

CPU TROLLEY (CPU-1)
Size (Standard Size)
Supply of CPU Trolley made of mild steel sheet
with deco black paint finish. Complete in all respect
and drawing

21

Each

Officer / Staff / Teller Counter Revolving Chair

Supply of Officer Revolving Chair Master
make, Master Mesh LBC (B3006-1-WB )arms
seat and back in one piece 12mm thick
malaysian  imported commercial  ply
pasted over different size of foam (density
1.52 pound per cft), covered with
approved FABRIC/ LETHERITE, seat and
back reclining, having five spoke nylon
base with twin caster wheel, adjustable
height with hydraulic base. Complete in all
respects as per specifications.

25

Each

Officer / Staff VisitoR Chair
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Supply of Officer NON-Revolving Chair
Master make Master Mesh VC (D3006-1-
WB-BFR) arms seat and back in one piece
12mm thick malaysian imported
commercial ply pasted over different size
of foam (density 1.52 pound per cft),
covered with approved FABRIC / LETHERITE,
seat and back reclining, . Complete in all
respects as per specifications.

24

Each

MANAGER REVOLVING CHAIR (HIGH Back) C-2
Supply of Officer Revolving Chair with approved
shade of wallnut polish with Oak wood arms made
in 4 pieces joinery ( all joints made in epoxy and
two sided screws), seat and back in one piece 12
mm thick Malaysian imported commercial ply
pasted over different size of foam (denisty 1.52
pound per cft), covered with approved Fabric
Fabric made by A-1 Fabrics NBP Design NS-21 fabric
or equivalent,seat and back reclining, having five
spoke nylon base with twin caster wheel,
adjustable height with hydralic base, complete in
all respect as per specification & drawings. (Sample
of wallnut Polish Shade approved By Engineer)

MANAGER REVOLVING CHAIR (HIGH Back)
Supply of Officer Revolving Chair Master

make M-16 arms seat and back in one piece
12mm thick malaysian imported commercial ply
pasted over different size of foam (density 1.52
pound per cft), covered with approved LETHERITE,
seat and back reclining, having five spoke nylon
base with twin caster wheel, adjustable height with
hydraulic base. Complete in all respects as per
specifications.

Each
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MANAGER VISITOR'S CHAIR (VC- 9)
Supply of officer Visitor's Chair, structure made of
solid & seasoned Oak wood all joints made in
epoxy and two sided screw, seat and back
upholstered with foam and approved Fabric made
by A-1 Fabrics NBP Design NS-21 Fabric / leatherite
or equivalent. Wood parts finished with approved
shade of wallnut polish. Complete in all respect as
per specification and drawings.

Each

WAITING BENCH THREE SEAT (Vs-3)
Supply of 3 Seater Waiting Bench, structure amd
armrest made of Stainless steel pipe, seat & Back
upholstered with good quality of foam and Fabric
made by A-1 Fabrics NBP Design NS-21 approved
Fabric / Leatherite or equivalent. Complete in all
respect as per specification and drawings.

Each

10

WAITING BENCH TWO SEAT (VS-2)
Supply of 2 Seater Waiting Bench, structure amd
armrest made of Stainless steel pipe, seat & Back
upholstered with good quality of foam and
approved Fabric made by A-1 Fabrics NBP Design
ns-21 fabric / Leatherite or equivalent. Complete in
all respect as per specification and drawings.

Each

11

RECEPTION CHAIR C-3Supply of Reception Chair
with adjustable PU arm, seat and back made of
12mm thick imported commercial ply, upholstered
with approved Fabric made by A-1 Fabrics NBP
Design NS-21 fabric or equivalent, adjustable
height with gas lift, spring loaded back, nylone base
with twin caster wheels, complete in all respect as
per drawing and specification.

Each

12

SINGLE SEAT SOFA (S-10)
Supply of single seat sofa, base made of solid &
seasoned Oak Wood with approved lacquer finish
p[olish shade, internal structure made of Acacia
wood. Seat and back uphoistered with good qulaity
foam and approved Fabric made by A-1 Fabrics
NBP Design NS-21 fabric or equivalent. Complete in
all respect as per drawing and Specification.

Each
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13

TWO SEAT SOFA (S-10)
Supply of Two seat sofa, base made of solid &
seasoned Oak Wood with approved lacquer finish
p[olish shade, internal structure made of Acacia
wood. Seat and back uphoistered with good qulaity
foam and approved Fabric made by A-1 Fabrics
NBP Design ns-21 fabric or equivalent. Complete in
all respect as per drawing and Specification.

Each

14

THREE SEAT SOFA (S-10)
Supply of Three seat sofa, base made of solid &
seasoned Oak Wood with lacquer finish approved
shade, internal structure made of Acacia wood.
Seat and back uphoistered with good qulaity foam
and approved Fabric made by A-1 Fabrics NBP
Design NS-21 fabric or equivalent. Complete in all
respect as per drawing and Specification.

Each

15

CENTER TABLE (CT-5A-A8)
Size: W 36" X D 20" X H 16"
Supply of Center Table, sides made with 50 mm
thick Chipboard with Oak veneer pressed on both
sides under 100-150 Kg/Cm2 of air pressure and 60
C of temperature, with approved colour leather on
top & solid and seasoned Oak wood toothing joint
between top & sides. Finish with approved shade
of wallnut polish. Complete in all respect as per
specification and drawings.

Each

16

SIDE TABLE (CT-5A-A9)
Size: W 16" X D1-6" X H 1'-6"
Supply of Side Table, sides made with 50 mm thick
Chipboard with Oak veneer pressed on both sides
under 100-150 Kg/Cm2 of air pressure and 60 C of
temperature, with approved colour leather on top
& solid and seasoned Oak wood toothing joint
between top & sides. Finish with approved shade
of wallnut polish. COmplete in all respect as per
specification and drawings.

Each
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17

RECEPTION COUNTER

Receiption counter made of of MDF with oak
veneer pressed under 100-150 kg/ cm2 of air
pressure and 60 degree of temmpreture and backing
veneer underneath with solid partal wood framing
and solid & seasoned oak wood lipping. NC
lacquer polish finiosh including three drawer,
railing on drawer runner, having handle, nails,
screws glue etc. Cutomer top and skirting in
approved corian. Complete in all respect. Size
W:2590x D:762x H: 990

Each

Total Rs.

Transportation

Grand Total

Rs.
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Daywork Schedule Note: N/A

[Note to the Procuring agency/Employer:

(i)

(ii)

A “Daywork Schedule” is commonly found in contracts where the likely incidence of unforeseen
work cannot be covered by definitive descriptions and approximate quantities in the Bill of
Quantities. The preferred alternative is to value the additional work in accordance with the
Conditions of Contract. A Daywork Schedule normally has the disadvantage of not being
competitive among bidders, who may therefore load the rates assigned to some or all the items.
If a Daywork Schedule is to be included at all in the bidding documents, it is preferable to include
nominal quantities against the items most likely to be used, and to carry the sum of the extended
amounts forward into the Bid Summary in order to make the basic Schedule of Daywork Rates
competitive.

The total amount assigned to such competitive daywork is normally 3-5 percent of the estimated
base Contract Price and is regarded as a Provisional Sum for contingencies to be expended under
the direction and at the discretion of the Engineer.

General

Reference should be made to Sub-Clause 13.5 of the General Conditions. Work shall not be
executed on a daywork basis except by written order of the Engineer. Bidders shall enter basic
rates for daywork items in the Schedules, which rates shall apply to any quantity of daywork
ordered by the Engineer. Nominal quantities have been indicated against each item of daywork,
and the extended total for Daywork shall be carried forward as a Provisional Sum to the Summary
Total Bid Amount. Unless otherwise adjusted, payments for daywork shall be subject to price
adjustment in accordance with the provisions in the Conditions of Contract.

Daywork Labour

2.

In calculating payments due to the Contractor for the execution of daywork, the hours for labour
will be reckoned from the time of arrival of the labour at the job site to execute the particular
item of daywork to the time of return to the original place of departure, but excluding meal
breaks and rest periods. Only the time of classes of labour directly doing work ordered by the
Engineer and for which they are competent to perform will be measured. The time of gangers
(charge hands) actually doing work with the gangs will also be measured but not the time of
foremen or other supervisory personnel.

The Contractor shall be entitled to payment in respect of the total time that labour is employed
on daywork, calculated at the basic rates entered by the Contractor in the Schedule of Daywork
Rates: 1. Labour, together with an additional percentage payment on basic rates representing
the Contractor’s profit, overheads, etc., as described below:

(@) The basic rates for labour shall cover all direct costs to the Contractor, including (but not
limited to) the amount of wages paid to such labour, transportation time, overtime,
subsistence allowances, and any sums paid to or on behalf of such labour for social benefits
in accordance with law of the land. The basic rates will be payable in PKR only.
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(b) The additional percentage payment to be quoted by the bidder and applied to costs
incurred under (a) above shall be deemed to cover the Contractor’s profit, overheads,
superintendence, liabilities, and insurances and allowances to labour, timekeeping, and
clerical and office work, the use of consumable stores, water, lighting, and power; the use
and repair of stagings, scaffolding, workshops, and stores, portable power tools, manual
plant, and tools; supervision by the Contractor’s staff, foremen, and other supervisory
personnel; and charges incidental to the foregoing. Payments under this item shall be
made in the Pakistani Rupee:

[Note to the Procuring agency/Employer:

This method of indicating profit and overheads separately facilitates the addition of further items of
daywork, if needed, the basic costs of which can then be checked more easily. An alternative is to
make Daywork rates all-inclusive of the Contractor’s overhead and profit, etc., in which case this
paragraph and the relevant Daywork Schedule should be modified accordingly.

Daywork Materials

4. The Contractor shall be entitled to payment in respect of materials used for daywork (except for
materials for which the cost is included in the percentage addition to labour costs as detailed
heretofore), at the basic rates entered by the Contractor in the Schedule of Daywork Rates: 2.
Materials, together with an additional percentage payment on the basic rates to cover overhead
charges and profit, as follows:

(@) the basic rates for materials shall be calculated on the basis of the invoiced price, freight,
insurance, handling expenses, damage, losses, etc., and shall provide for delivery to store
for stockpiling at the Site. The basic rates shall be quoted in the currency specified in the
BDS.

(b) the additional percentage payment shall also be made in the currency specified in BDS:

(c) the cost of hauling materials for use on work ordered to be carried out as daywork from
the store or stockpile on the Site to the place where it is to be used will be paid in
accordance with the terms for Labour and Construction in this schedule.

Daywork Contractor’s Equipment

5. The Contractor shall be entitled to payments in respect of Contractor’s Equipment already on Site
and employed on daywork at the basic rental rates entered by the Contractor in the Schedule of
Daywork Rates, Contractor’s Equipment. Said rates shall be deemed to include due and
complete allowance for depreciation, interest, indemnity, and insurance, repairs, maintenance,
supplies, fuel, lubricants, and other consumables, and all overhead, profit, and administrative
costs related to the use of such equipment.

[Note to the Procuring agency/Employer: This is an example of wording to include overhead and
profit, etc., in the daywork rates. A separate percentage addition could be used as for labour and
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materials.] The cost of drivers, operators, and assistants will be paid for separately as described
under the section on Daywork Labour. An alternative, sometimes adopted for administrative
convenience, is to include the cost of drivers, operators, and assistants in the basic rates for
Contractor’s Equipment. The last sentence of this paragraph 5 should then be modified
accordingly.]

In calculating the payment due to the Contractor for Contractor’s Equipment employed on
daywork, only the actual number of working hours will be eligible for payment, except that where
applicable and agreed with the Engineer, the travelling time from the part of the Site where the
Contractor’s Equipment was located when ordered by the Engineer to be employed on daywork
and the time for return journey thereto shall be included for payment.

(a) The basic rental rates for Contractor’s Equipment employed on daywork shall be stated in

the currency specified in the BDS and the payment to the Contractor will be made in the
currency specified in BDS.
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Schedule of Daywork Rates: 1. Labour

Item no. | Description Unit Nominal | Rate Extended
quantity amount
Subtotal
D122 Allow percent of Subtotal for Contractor’s overhead,
profit, etc., in accordance with paragraph 3 (b) above.
Total for Daywork: Labour
(carried forward to Daywork Summary, p. )
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Schedule of Daywork Rates: 2. Materials

Item no. | Description Unit Nominal | Rate Extended
quantity amount
Subtotal
Allow percent of Subtotal for Contractor’s overhead,

profit, etc., in accordance with paragraph 4 (b) above.

Total for Daywork: Materials
(carried forward to Daywork Summary, p. )
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Schedule of Daywork Rates: 3. Contractor’s Equipment

Item no.

Description

Nominal
quantity
(hours)

Basic hourly
rental rate

Extended
amount

Allow _percent®! of Subtotal for
Contractor’s overhead, profit, etc., in
accordance with BDS.

Total for Daywork:
Summary, p. _)

Contractor’s Equipment (carried forward to Daywork

! To be entered by the bidder.
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Daywork Summary

Amount

( )

1. Total for Daywork: Labour

2. Total for Daywork: Materials

3. Total for Daywork: Contractor’s Equipment

Total for Daywork (Provisional Sum)
(carried forward to Bid Summary, p. ___ )

Summary of Specified Provisional Sums

Bill no.

Item no.

Description

Amount

1

[To be entered by the Procuring agency/Employer;
Delete if not applicable:] provisional sums for
additional ES outcomes.

etc.

Total for Specified Provisional Sums (carried forward to Grand Summary

(B), p._)
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Grand Summary

Contract Name:

Contract No.:

1. Cost of Civil Work Rs.

2. | Cost of Plumbing Work Rs.

3. Cost of Electrical Work Rs.

4. | Cost of Air-Conditioning Work Rs.

5. Cost of Furniture Work Rs.
TOTAL COST

Rs.

Amount in Words

THE QUOTED RATES / AMOUNT SHALL BE INCLUSIVE OF ALL APPLICABLE FEDERAL/PROVINCIAL
GOVT. TAXES/DUTIES AND CHARGES FOR INLAND TRANSPORTATION AND OTHER RELATED
SERVICES ETC.

Contractor’s
Signature

(Seal & Signature)
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Technical Proposal

Site Organization
Method Statement
Mobilization Schedule
Construction Schedule

Equipment
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Site Organization
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Method Statement
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Mobilization Schedule

In accordance with the Particular Conditions, Sub-Clause 4.1, the Contractor shall not carry out
mobilization to Site unless the Engineer gives consent.
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Construction Schedule
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Form EQU: Equipment

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet
the requirements for the key equipment listed in Section Ill, Evaluation and Qualification Criteria. A
separate Form shall be prepared for each item of equipment listed, or for alternative equipment
proposed by the Bidder.

Item of equipment

Equipment | Name of manufacturer Model and power rating
information

Capacity Year of manufacture
Current Current location
status

Details of current commitments

Source Indicate source of the equipment
O Owned [ORented [OLleased O Specially manufactured

Omit the following information for equipment owned by the Bidder.

Owner Name of owner
Address of owner

Telephone Contact name and title

Fax Telex

Agreements | Details of rental / lease / manufacture agreements specific to the project
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SECTION VI: STANDARD BIDDING FORMS

Table of Forms
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Letter of Bid — Technical Proposal

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE DOCUMENT
Place this Letter of Bid in the first envelope “TECHNICAL PROPOSAL”.

The Bidder must prepare the Letter of Bid on stationery with its letterhead clearly showing the
Bidder’s complete name and business address.

Note: All italicized text in black font is to help Bidders in preparing this form and Bidders shall
delete it from the final document.

Date of this Bid submission: [insert date ( , 2026 of Bid submission]
RFB No.: [insert number of Bidding process ]
Alternative No.: [insert identification No if this is a Bid for an alternative]

To: [National Bank of Pakistan]

We, the undersigned Bidder, hereby submit the first part of our Bid, the Technical Proposal

In submitting our Bid we make the following declarations:

(a)
(b)
(c)

(d)

(e)

(f)

()

(h)

(i)

No reservations: We have examined and have no reservations to the bidding document, including
addenda issued in accordance with Instructions to Bidders (ITB 9);

Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance
with ITB 3;

Bid/Proposal-Securing Declaration: We have not been suspended nor declared ineligible by the
Procuring agency/Employer based on execution of a Bid Securing Declaration or Bid Securing
Declaration in the Procuring agency/Employer’s country in accordance with ITB 3;

Conformity: We offer to execute works in conformity with the bidding document and in
accordance with the works requirements: [insert a brief description of the WORKS];

Bid Validity Period: Our Bid shall be valid for the period specified in BDS 18.1 (as amended, if
applicable) from the date fixed for the Bid submission deadline specified in BDS 24.1 (as
amended, if applicable), and it shall remain binding upon us, and may be accepted at any time
before the expiration of that period;

Performance Security: If our Bid is accepted, we commit to obtain a performance security in
accordance with the bidding document;

One Bid per Bidder: We are not submitting any other Bid(s) as an individual Bidder, and we are
not participating in any other bid(s) as a Joint Venture member or as a subcontractor, and meet
the requirements, other than Alternative Bids submitted in accordance with ITB 20;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, consultants,
manufacturers, or service providers for any part of the contract, are not subject to, and not
controlled by any entity or individual that is subject to, a temporary suspension or a debarment
imposed by the Procuring agency/Employer. Further, we are not ineligible under Pakistan laws;
State-owned enterprise or institution: [select the appropriate option and delete the other] [We
are not a state-owned enterprise or institution] / [We are a state-owned enterprise or institution];
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(j) Binding Contract: We understand that this Bid, together with your written acceptance thereof
included in your Letter of Acceptance, shall constitute a binding contract between us, until a
formal contract is prepared and executed;

(k) Not Bound to Accept: We understand that you are not bound to accept the Most Advantageous
Bid or any other Bid that you may receive; and

(I) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person
acting for us, or on our behalf, engages in any type of Fraud and Corruption.

Name of the Bidder: *[ ]

Country of Origin of the Bidder: [ ]

Name of the person duly authorized to sign the Bid on behalf of the Bidder: ** [
]

Title of the person signing the Bid: [ ]

Signature of the person named above: | ]

Date signed [ ]

*: In the case of the Bid submitted by a Joint Venture specify the name of the Joint Venture as Bidder.
**: Person signing the Bid shall have the power of attorney given by the Bidder. The power of attorney shall be attached
with the Bid Schedules.
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Letter of Bid - Financial Proposal

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE DOCUMENT

Place this Letter of Bid - Financial Proposal in the second envelope marked “FINANCIAL
PROPOSAL”.

The Bidder must prepare the Letter of Bid - Financial Proposal on stationery with its letterhead
clearly showing the Bidder’s complete name and business address.

Note: All italicized text is to help Bidders in preparing this form.

Date of this Bid submission: | , 2026 of Bid submission]

Request for Bid No.: [insert number of bidding process ]
Name of Project.: MAJOR RENOVATION WORKS REQUIRED AT NBP MAIN BRANCH NAROWAL, R.O.
SIALKOT

Alternative No.: [insert identification No if this is a Bid for an alternative]

To: [National Bank of Pakistan]

We, the undersigned Bidder, hereby submit the second part of our Bid, the Financial Proposal

In submitting our Financial Proposal, we make the following additional declarations:

(a)

(b)

(c)

Bid Validity Period: Our Bid shall be valid for the period specified in BDS 18.1 (as amended, if
applicable) from the date fixed for the bid submission deadline specified in BDS 24.1 (as
amended, if applicable), and it shall remain binding upon us and may be accepted at any time
before the expiration of that period;

Total Price: The total price of our Bid is:

In case of only one lot, the total price of the Bid is [insert the total price of the bid in words and
figures, indicating the various amounts and the respective currencies);

In case of multiple lots, the total price of each lot is [insert the total price of each lot in words and
figures, indicating the various amounts and the respective currencies];

In case of multiple lots, total price of all lots (sum of all lots) [insert the total price of all lots in
words and figures, indicating the various amounts and the respective currencies];

Commissions, gratuities and fees: We have paid, or will pay the following commissions, gratuities,
or fees with respect to the bidding process or execution of the Contract: [insert complete name of
each Recipient, its full address, the reason for which each commission or gratuity was paid and the
amount and currency of each such commission or gratuity].

Name of Recipient Address Reason Amount
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(If none has been paid or is to be paid, indicate “none.”)

(d) Binding Contract: We understand that this Bid, together with your written acceptance thereof
included in your Letter of Acceptance, shall constitute a binding contract between us, until a
formal contract is prepared and executed.

Name of the Bidder:* [ ]

Name of the person duly authorized to sign the Bid on behalf of the Bidder: ** [
]

Title of the person signing the Bid: [ ]

Signature of the person named above: | ]

Date signed | ]

*: In the case of the Bid submitted by a Joint Venture specify the name of the Joint Venture as Bidder.

**. Person signing the Bid shall have the power of attorney given by the Bidder. The power of attorney shall be attached
with the Bid Schedules.
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FORM ELI 1

Bidder Information Form

[The Bidder shall fill in this Form in accordance with the instructions indicated below. No alterations to
its format shall be permitted and no substitutions shall be accepted.]

Date: [insert date ( ) of Bid submission]

RFB No.: [insert number of Bidding process ]

Alternative No.: [insert identification No if this is a Bid for an alternative ]
Page of pages

1. Bidder’s Name [insert Bidder’s 1egal NAMe] .............oveeeeceeseeveeceeereeieieeieeseseeseessenns

2. In case of JV, legal name of each member: [insert legal name of each member in JV]

3. Bidder’s actual or intended country of registration: [insert actual or intended country of
Lo T g0 [40] 1 O U

4. Bidder’s year of registration: [.......cccceevvevveerverenenn. ]

5. Bidder’s Address in country of registration: [o.....ccoeommvesiieirisiceeceee e

6. Bidder’s Authorized Representative Information

NAME: [ttt eettere e e eves st esssssass s rsareens ]
AAAIESS: [ttt ettt ettt et te s e ebe b e st e abesbeetsessesbe b asbesabassessssbessesassessenssassessssnssessenaes ]
Telephone/Fax NUMDEIS: [....c.cceeieeeeeeeevie ettt ettt ss s ss s sas et nases e sranens ]

EMAil AAArESS: [ooveeeeieieeiecieste ettt et ]

7. Attached are copies of original documents of [check the box(es) of the attached
original documents]

[ Articles of Incorporation (or equivalent documents of constitution or association),
and/or documents of registration of the legal entity named above.

O Incase of JV, JV agreement, in accordance with ITB 3.3.

[0 Establishing that the Bidder is not under the supervision of the Procuring
agency/Employer [in case of subsidiaries]

8. Included are the organizational chart, a list of Board of Directors, and the beneficial
ownership.
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ELI2
Bidder’s JV Members Information Form

[The Bidder shall fill in this Form in accordance with the instructions indicated below. The following
table shall be filled in for the Bidder and for each member of a Joint Venture].

Date: [insert date ( ) of Bid submission]

RFB No.: [insert number of RFB process ]

Alternative No.: [insert identification No if this is a Bid for an alternative ]

Page of pages

3. Bidder’s JV Member’s country of registration: [.........ccccecuevevmveivivevsieseeeceee e ]

4. Bidder’s JV Member’s year of registration: [......c.ccccevvvvevvrvercesvenevesesren ]

5. Bidder’s JV Member’s legal address in country of registration: [.......ccccoovvvvvecvcerneenae.

6. Bidder’s JV Member’s authorized representative information

NAMIE: [ttt ettt et et st e e s etesss e sreeas s essre s ]

FiN Lo L=y T ]
Telephone/Fax NUMbBErS: [......ccooveeeeeceeeceeeiereeeeeveeee /et ]
EMQil ADArESS: [oneeeeeeieereieceeieteete ettt eetesste et veee e esv e veeasseseas ]

7.  Attached are copies of original documents of [check the box(es) of the attached original
documents]

[ Articles of Incorporation (or equivalent documents of constitution or association), and/or
registration documents of the legal entity named above.

8. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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Personnel

Form PER -1

Contractor’s Representative and Key Personnel
Schedule

Bidders should provide the names and details of the suitably qualified Contractor’s Representative and
Key Personnel to perform the Contract. The data on their experience should be supplied using the Form
PER-2 below for each candidate.

Contractor’ Representative and Key Personnel

Title of position:

Name of candidate:

Duration of
appointment:

linsert the whole period (start and end dates) for which this position will be
engaged]

Time commitment:

for this position:

linsert the number of days/week/months/ that has been scheduled for this
position]

Expected time
schedule for this
position:

linsert the expected time schedule for this position (e.g. attach high level
Gantt chart)

Title of position:

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment:

for this position:

linsert the number of days/week/months/ that has been scheduled for this
position]
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Expected time
schedule for this
position:

linsert the expected time schedule for this position (e.g. attach high level
Gantt chart]

Title of position:

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment:

for this position:

linsert the number of days/week/months/ that has been scheduled for this
position]

Expected time
schedule for this
position:

linsert the expected time schedule for this position (e.g. attach high level
Gantt chart]

Title of position:

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment:

for this position:

linsert the number of days/week/months/ that has been scheduled for this
position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high level
Gantt chart]

Title of position:

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment:

for this position:

linsert the number of days/week/months/ that has been scheduled for this
position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high level
Gantt chart]

Title of position: [insert title]
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Name of candidate

Duration of
appointment:

linsert the whole period (start and end dates) for which this position will be
engaged]

Time commitment:

for this position:

linsert the number of days/week/months/ that has been scheduled for this
position]

Expected time
schedule for this
position:

linsert the expected time schedule for this position (e.g. attach high level
Gantt chart)
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Form PER-2:
Resume and Declaration
Contractor’s Representative and Key Personnel

Name of Bidder

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]

Details

Address of Procuring agency/Employer:

Telephone: Contact (manager / personnel officer):

Fax:

Job title: Years with present Procuring
agency/Employer:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience
relevant to the project.

. Duration of .
Project Role . Relevant experience
involvement
[main project [role and responsibilities on the [time in role] [describe the experience relevant to this
details] project] position]
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Declaration

I, the undersigned [ insert either “Contractor’s Representative” or “Key Personnel” as applicable] ,
certify that to the best of my knowledge and belief, the information contained in this Form PER-2
correctly describes myself, my qualifications and my experience.

| confirm that | am available as certified in the following table and throughout the expected time
schedule for this position as provided in the Bid:

Commitment Details
Commitment to duration of contract: [insert period (start and end dates) for which this Contractor’s

Representative or Key Personnel is available to work on this
contract]

Time commitment: [insert period (start and end dates) for which this Contractor’s

Representative or Key Personnel is available to work on this
contract]

| understand that any misrepresentation or omission in this Form may:
(a) be taken into consideration during Bid evaluation;
(b) result in my disqualification from participating in the Bid;

(c) resultin my dismissal from the contract.

Name of Contractor’s Representative or Key Personnel: [insert name]
Signature:

Date: (day month year):

Countersignature of authorized representative of the Bidder:

Signature:

Date: (day month year):
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Form CON -2

Historical Contract Non-Performance, Pending Litigation and
Litigation History

Bidder’s Name:

Date:

JV Member Name

ICB/NCB No. and title:

Page of pages

Non-Performed Contracts in accordance with Qualification Criteria

[0 Contract non-performance did not occur January [insert year]

[0 Contract(s) not performed since [insert year]

Year Non- Contract Identification Total Contract
performed Amount (current
portion of value, currency,

contract exchange rate
and PKR
equivalent)

Contract Identification:
Name of Procuring agency/Employer(PA):
Address of PA:

Reason(s) for nonperformance:

Pending Litigation, in accordance with Qualification Criteria

1 No pending litigation

[0 Pending litigation
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Year of
dispute

Amountin
dispute
(currency)

Contract Identification

Total
Contract
Amount

Contract Identification:
Name of PA:
Address of PA:
Matter in dispute:
Party who initiated the dispute:

Status of dispute:

Litigation History in accordance with Section Ill, Evaluation and Qualification Criteria of

the Prequalification document

No Litigation History
Litigation History

Year of Outcome as Contract Identification Total Contract
award percentage of Amount
Net Worth (currency), PKR
Equivalent
(exchange
rate)
[insert year] | [insert Contract Identification: [indicate [insert
percentage] complete contract name, number, and | amount]

any other identification]

Name of PA: [insert full name]

Address of PA: [insert
street/city/country]

Matter in dispute: [indicate main issues
in dispute]

Party who initiated the dispute:
[indicate “Procuring agency/Employer”
or “Contractor”]

Reason(s) for Litigation and award
decision [indicate main reason(s)]
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Financial Situation
Form FIN - 3.1:

Financial Situation and Performance

Bidder’s Name:

Date:

JV Member’s Name

ICB No. and title:

Page of
1. Financial data
Type of Financial information in Historic information for previous years,
(currency)
(amount in currency, currency, exchange rate*, PKR
equivalent)
Year 1 Year 2 Year 3 Yeard Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

*Refer to ITB 16 for the exchange rate
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2. Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and
for future contract commitments.

No. Source of finance Amount (PKR)

2. Financial documents

The Bidder and its parties shall provide copies of financial statements for years pursuant to
Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

(a) reflect the financial situation of the Bidder or in case of JV member, and not an affiliated entity
(such as parent company or group member).

(b) be independently audited or certified in accordance with local legislation.
(c) be complete, including all notes to the financial statements.
(d) correspond to accounting periods already completed and audited.

[ Attached are copies of financial statements for the years required above; and complying
with the requirements
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Form FIN - 3.2:

Average Annual Construction Turnover

Bidder’s Name:
Date:
JV Member’s Name
ICB/NCB No. and title:
Page of pages

Annual turnover data (construction only)

Year Amount Exchange rate PKR equivalent

Currency

[indicate year] | [insert amount and indicate
currency]

Average
Annual
Construction
Turnover *

* See Section lll, Evaluation and Qualification Criteria.
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Form FIN - 3.3:
Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit,
and other financial means, net of current commitments, available to meet the total construction cash
flow demands of the subject contract or contracts as specified in Section (Evaluation and Qualification

Criteria)

Financial Resources

No. Source of financing Amount
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Form FIN - 3.4:
Current Contract Commitments / Works in Progress

Bidders and each member to a JV should provide information on their current commitments on all
contracts that have been awarded, or for which a letter of intent or acceptance has been received, or
for contracts approaching completion, but for which an unqualified, full completion certificate has yet
to be issued.

Current Contract Commitments

. Average Monthly

. Value of Estimated
Procuring agency/Employer’s R Invoici Last Si

No. Name of Contract & agency/Employ Outstanding Work | completion nvoicing Over Last Six

Contact Address, Tel, Fax [PKR Equivalent] Date [PKl;/l/on:g:‘s; "
1
2
3
4
5
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Form FIN - 5:

Self-Assessment Tool for Bidder’s Compliance to Financial Resources (Criterion 2.1 of
Section 3)

This form requires the same information submitted in Forms FIN — 3.3 and FIN -3.4. All
conditions of “Available Financial Resources Net of CCC 2 Requirement for the Subject
Contract” must be satisfied to qualify.

Form FIN - 5A: For Single Entities

Total Monthly Results:
Total Available | Financial Requirement Available Requirement | Yesor No
Financial for Current Contract Financial for the [D must be
For Single Resources Commitments (CCC) Resources Net Subject greater than
Entities: from FIN - 3.3 from FIN-3.4 of CCC Contract | orequal to E]
(A) (B) (C) D=(B-C) (E) (F)
(Name of _
Bidder)
Form FIN - 5B: For Joint Ventures
Total Total Monthly Results:
Available Financial Requirement Available Requirement Yes or No
Financial for Current Contract Financial for the [D must be
For Joint Resources Commitments (CCC) Resources Net Subject greater than or
Ventures: from FIN - 3.3 from FIN-3.4 of CCC Contract equal to E]
(A) (B) (C) D=(B-C) (E) (F)

One Partner:

(Name of
Partner)

Each Partner:
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(Name of
Partner 1)

(Name of
Partner 2)

(Name of
Partner 3)

All partners S D = Sum of available financial SD =

combined resources net of current contract
commitments for all partners

Form FIN — 5 is made available for use by the bidder as a self-assessment tool, and by the employer as
an evaluation work sheet, to determine compliance with the financial resources requirement as stated
in 2.3.3. Failure to submit Form FIN - 5 by the Bidder shall not lead to bid rejection.
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EXPERIENCE
FormEXP- 4.1

General Construction Experience

Bidder’s Name:

JV Member’s Name

ICB/NCB No. and title:
Page

Starting

Year

Ending
Year

Contract Identification

Role of
Bidder

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:

Name of PA:

Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:

Name of PA:

Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:

Name of PA:

Address:
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Specific Construction and Contract Management Experience

Bidder’'s Name:

Form EXP - 4.2(a)

Date:

JV Member’s Name

ICB/NCB No. and title:

Page of
. Information
Similar Contract No.
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management Sub-
Contractor I\Y Contractor contractor
O O O O

Total Contract Amount

PKR equivalent

If member in alJV or sub-

contractor, specify participation in

total Contract amount

PA’s Name:

Address:

Telephone/fax number

E-mail:

MAJOR RENOVATION WORKS REQUIRED AT NBP MAIN BRANCH NAROWAL, R.O SIALKOT

174|Page

pages



Form EXP - 4.2(a) (cont.)
Specific Construction and Contract Management Experience (cont.)

Similar Contract No. Information

Description of the similarity in
accordance with Sub-Factor 4.2(a) of
Section Il

1. Amount

2. Physical size of required works
items

3. Complexity

4. Methods/Technology

5. Construction rate for key activities

6. Other Characteristics

MAJOR RENOVATION WORKS REQUIRED AT NBP MAIN BRANCH NAROWAL, R.O SIALKOT 175 | P a g €



Form EXP - 4.2(b)

Construction Experience in Key Activities

Bidder's Name:

Date:

Bidder's JV Member Name:

Sub-contractor's Name? (as per ITB 34.2 and 34.3):

ICB/NCB No. and title:

Page of pages

All Sub-contractors for key activities must complete the information in this form as per ITB 38 and
Qualification Criteria and Requirements, Sub-Factor 4.2.

1. Key Activity No One:

Information

Contract Identification

Award date
Completion date
. Prime .
Role in Contract Member in Management Sub-
Contracto
1\ Contractor | contractor
r
O O O
O
Total A
otal Contract Amount PKR equivalent
Quantity (Volume, number or rate of | Total quantity in Percentage Actual
production, as applicable) performed the contract participation Quantity
under the contract per year or part of (i) (ii) Performed
the year (i) x (ii)
Year 1
Year 2
Year 3
Year 4

2 If applicable
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Information

PA’s Name:

Address:

Telephone/fax number

E-mail:

2. Activity No. Two
3 e

Information

Description of the key activities in
accordance with Section llI:

MAJOR RENOVATION WORKS REQUIRED AT NBP MAIN BRANCH NAROWAL, R.O SIALKOT

177 |Page



Form EXP - 4.2 (c)

Specific Experience in Managing ES aspects

[The following table shall be filled in for contracts performed by the Bidder, and each member of a
Joint Venture]

Bidder’s Name: [insert full name]

Date: [insert day, month, year]

Joint Venture Member Name: [insert full name]
ICB/NCB No. and title: [insert ICB/NCB number and title]
Page [insert page number] of [insert total number] pages

1. Key Requirement no 1 in accordance with 4.2 (c):

Contract Identification

Award date

Completion date

Role in Contract Prime Member in Management
Subcontractor,
Contractor 1LY, Contractor 0
O O O
Total Contract Amount
PKR

Details of relevant experience

2. Key Requirement no 2 in accordance with 4.2 (c):

3. Key Requirement no 3 in accordance with 4.2 (c):

4.
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Appendix-A

Form of Bid Security

(Bank Guarantee)
[The bank shall fill in this Bank Guarantee Form in accordance with the instructions indicated.]

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [Purchaser to insert its name and address]

No.: [Purchaser to insert reference number for the Request for Bids]

Alternative No.: [Insert identification No if this is a Bid for an alternative]

Date: [Insert date of issue]

BID GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that [insert name of the Bidder, which in the case of a joint venture

shall be the name of the joint venture (whether legally constituted or prospective) or the names of all
members thereof] (hereinafter called "the Applicant") has submitted or will submit to the Beneficiary
its Bid (hereinafter called "the Bid") for the execution of under Request for Bids
No. _ (“the RFB”).

Furthermore, we understand that, according to the Beneficiary’s conditions, Bids must be supported
by a Bid guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of ( ) upon receipt by

us of the Beneficiary’s complying demand, supported by the Beneficiary’s statement, whether in the
demand itself or a separate signed document accompanying or identifying the demand, stating that
either the Applicant:

(a) has withdrawn its Bid during the period of Bid validity set forth in the Applicant’s Letter of Bid
(“the Bid Validity Period”), or any extension thereto provided by the Applicant; or

(b) having been notified of the acceptance of its Bid by the Beneficiary during the Bid Validity Period
or any extension thereto provided by the Applicant, (i) has failed to sign the contract agreement,
or (ii) has failed to furnish the performance security, in accordance with the Instructions to
Bidders (“ITB”) of the Beneficiary’s bidding document.

This guarantee will expire: (a) if the Applicant is the successful Bidder, upon our receipt of copies of
the Contract agreement signed by the Applicant and the performance security issued to the
Beneficiary in relation to such Contract agreement; or (b) if the Applicant is not the successful Bidder,
upon the earlier of (i) our receipt of a copy of the Beneficiary’s notification to the Applicant of the
results of the Bidding process; or (ii) twenty-eight days after the end of the Bid Validity Period.
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Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

[Signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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Appendix-B
Form of Bid-Securing Declaration

[The Bidder shall fill in this Form in accordance with the instructions indicated.]

Date: [date (as day, month and year)]
No.: [number of bidding process]
Alternative No.: [insert identification No if this is a Bid for an alternative]

To: [complete name of Procuring agency/Employer]
We, the undersigned, declare that:

We understand that, according to your conditions, Bids must be supported by a Bid-Securing
Declaration.

We accept that we will be blacklisted and henceforth cross debarred for participating in respective
category of public procurement proceedings for a period of (not more than) six months, if fail to abide
with a bid securing declaration, however without indulging in corrupt and fraudulent practices, if we
are in breach of our obligation(s) under the Bid conditions, because we:

(a) have withdrawn our Bid during the period of Bid validity specified in the Letter of Bid; or

(b) having been notified of the acceptance of our Bid by the Procuring agency/Employer during the
period of Bid validity, (i) fail or refuse to sign the Contract; or (ii) fail or refuse to furnish the
Performance Security (or guarantee), if required, in accordance with the ITB.

We understand this Bid Securing Declaration shall expire if we are not the successful Bidder, upon the
earlier of (i) our receipt of your notification to us of the name of the successful Bidder; or (ii) twenty-
eight days after the expiration of our Bid.

Name of the Bidder*

Name of the person duly authorized to sign the Bid on behalf of the Bidder**

Title of the person signing the Bid

Signature of the person named above

Date signed day of ,

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder
**: Person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid

[Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the name of all members to the Joint Venture
that submits the Bid.]
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Appendix-C

Formula for Price Adjustment

[Note to Procuring agency/Employer: It is recommended that in the case of very large and/or complex
works contracts, it may be necessary to specify several families of price adjustment formulae
corresponding to the different works involved. When finalizing the contract document, ensure that
the finalized Schedule of Cost Indexation is attached to the Contract Agreement.]

a)

b)

d)

e)

f)

g)

Price Adjustment/ escalation shall not be applicable on Civil, Mechanical and Electrical projects
/contracts having contract life less than 365 days from the date of the signing of the contract.

Procuring Agency/Employer is advised not to change any provisions hereof unless otherwise
stated by the Authority.

No method, other than given in this formula will be applicable to compute the price
adjustment.

This document will be applicable only for Price Adjustment in local currency (Pak. Rs.). Price
Adjustment in foreign currency is not allowed.

Price Adjustment formula and corresponding references to be inferred for price adjustment
shall be agreed and firmed up before signing of the contract. Procuring agency and contractor
shall firm up the weightages and co-efficient for respective items before signing of the contract
and there shall be no change permissible in the weightages after signing of the contract.

For imported plant/ equipment and materials quoted in local currency (Pak. Rs.), foreign
currency, exchange rates shall be fixed at the respective interbank currency exchange rates, 28
days prior to the tender opening date. The change in foreign currency exchange rate will be
applicable to the foreign currency component stated in the Letter of Credit established by the
Contractor or his Vendor.

This procedure is to assist the Procuring agency/Employer and bidder for the preparation of
provisions for price adjustment in their bidding / contract documents. All the coefficients of the
price adjustment formula shall be specified in the bidding document at the time of
advertisement.

[The formulae for price adjustment shall be of the following general type:]

Pn = A+bln+cMn+dEn+.........
Lo Mo Eo

where,
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“Pn” is the Price Adjustment factor for the work carried out in the period “n”.

“A” is a constant or the Non-Adjustable Portion of the Price Adjustment Factor
to be specified in Appendix-C to Bid, representing the Non-Adjustable
Portion of the Contract Price.

“b,c,d........ " are Coefficients or weightages of the order of 0.xx (i.e., fractions rounded off to
two decimals) for each specified element of adjustment in the Contract.The sum of A, b, c,
d, etc., shall be one.

“Ln”, “En”, “Mn”, ... are the current cost indices or reference prices for period “n”, expressed in the
relevant currency of payment, each of which is applicable to the relevant tabulated cost element on
the date 28 days prior to the last day of the period (to which the particular Payment Certificate
relates); and

“Lo”, “E0”, “M0”, ... are the base cost indices or reference prices, expressed in the relevant currency
of payment, each of which is applicable to the relevant tabulated cost element on the Base Date.

Construction schedule should be provided by the contractor as required in the
Contract. Price Adjustment shall be applicable as payable in full for the original
scheduled completion period.

In the event the completion of contract exceeds the original scheduled period:

2.1 In case of default on the part of the contractor causing delay in original
scheduled completion, the rate of Price Adjustment will be frozen at the original
scheduled date of completion; however Price Adjustment will be applicable till
actual completion. While computing Price Adjustment beyond the scheduled
completion period, in the event the rate is reduced, then that reduced rate will
be applied.

The Price Adjustment will be payable in full for the extended period if the contractor
has been granted an extension of time for no fault on the part of the contractor, duly
approved by the Employer.

Unless specifically stated otherwise in the contract, the basis for compensation will be
only those elements, which are specifically listed as specified items in the tender
documents. This list will specify the elements for Civil, Electrical, Mechanical, Sanitary,
HVAC, etc., separately.

Formula for Price Adjustment provided herein will be applicable for all the contracts
such as Civil, Electrical, Mechanical, etc.

There shall be no Price Adjustment for the elements which the Employer has either
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supplied free of cost or at fixed prices as well as for those elements for which an
umbrella ex gratia or escalation cover is provided by the Government through an
Executive Order or Statutory Regulatory Order (SRO).

Weightages of Specified Items

Each of the cost elements, having cost impact of five (05) percent or higher can be selected
for adjustment.

In determining the weightages, the following procedure shall be adopted:

a) Base Date Price alone of an element based on market rate shall be considered
excluding cost of construction/ installation, overheads and profit.

b) Engineer’s Estimate shall be prepared for complete project.

c) Appropriate Rate Analysis of the Engineer’s Estimate shall be made to determine
costs of the basic elements.

d) For such cost elements having various types of a particular element, individual cost of
such family of the element used in the project to be determined and added to work
out the element cost. (Grade-40 andGrade-60 steel shall be treated under same category).

e) Each cost element determined as above, shall be divided by the total amount of
Engineer’s Estimate to determine various weightages.

Weightage of Fixed Portion

Weightage of fixed portion (Non-adjustable portion of the estimated cost of the contract),
shall be determined as under:

a) First the weightages of all the cost elements having value of five (5)
percent or more to be added up to see whether the total is 75 percent or less. In that
case the total is to be subtracted from one (01) to determine the weightage of the
fixed portion,

b) In case total weightage of the cost elements including HSD and
labour exceeds 75 percent, the element(s) having lowest weightage(s) other than HSD
and labour, shall be excluded in considering the adjustable costs elements.

c) Fixed portion shall be 25 percent and in case the fixed portion
exceeds 25 percent it shall be supported by calculations attached with the bidding
documents.

d) Sum of fixed portion and weightages b, ¢, d, ...etc., of the

adjustable portion shall always be one (01).
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Base Date Price

The base date price (or base date index) of any element shall be the price of the element for
the month on the day falling 28 days prior to the last day for submission of bids.

Current Date Price

The current date price (or current date index) of any element shall be the price of the
element for the month falling on the day 28 days prior to the last day of the period to which the
particular Payment Certificate relates.

Sources of Prices

The prices of elements subject to Price Adjustment shall be to the extent possible as given in
the Statistical Bulletins published by Federal Bureau of Statistics (FBS), Statistical Division
Government of Pakistan. Statutory notifications and official price from public sector
organizations, where available, may be used at the option of the Employer. The source for
prices of High Speed Diesel (HSD) shall be either Statistical Bulletins or Pakistan State Oil
(PSO) or Oil and Gas Regulatory Authority (OGRA). However, for a particular adjustable
element, the same source should be used throughout the currency of contract as also
stipulated in the tender documents before issuing the tender documents.

The Base Date Prices and Current Date Prices of the specified elements shall be obtained
from the sources specified in the contract.
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Method for payment of bills

The billed amount of the Works for each calendar month will be obtained from the checked
bills submitted by the Contractor. In case the billed amount is for more than one month, the
amount of the bill shall be segregated for actual workdone in each month.

Coefficient or Weightages

a) The coefficient for each specified element shall be calculated and given in the
bidding/tender documents. The coefficient for each specified adjustable element shall
be determined by the user proportionate to its ratio in the total amount of the
Engineer’s Estimate, in accordance with the prescribed procedure. The sum of these
coefficients shall form the adjustable portion of the Contract, which shall not exceed
0.75.

b) Coefficients for each adjustable item shall be agreed by both parties and shall be fixed
and locked at the time of the signing of the contract and shall remain constant during
the currency of the contract.

Price Adjustment for Lump Sum Contract

a) Formula of Price Adjustment shall be used in determining Price Adjustment for
contracts having detailed breakdown of cost. However, when a contract is assigned on
lump sum basis without detailed breakdown of quantities and cost, Price Adjustment
for the Specified Elements in the contract will be computed as follows:

Current Date Price — Base Date PriceBase

Increase/ Decrease in Cost (Price Adjustment Factor) = -
Date Price
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b) If the resulting Price Adjustment Factor is positive (+ve), the price
should be added tothe contractor’s payable amount. If the result is
negative (-ve), the price should be subtracted from the payable
amount.

c) The executed quantities of the elements subject to Price Adjustment
can be obtained from the actual measurement or from certified invoice
of the contractor or any other mode agreed between the parties which
shall be stipulated in the contract.
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Section VIIl. General Conditions (GC)

Red Book:
© FIDIC 2017. All rights reserved.

The Conditions of Contract are the “General Conditions” which form part of the “Conditions of
Contract for Construction for Building and Engineering Works Designed by the Employer
(“Red book™) Second edition 2017” published by the Federation Internationale Des Ingenieurs —
Conseils (FIDIC) and the following “Particular Conditions” which shall complement the
General Conditions of the Contract.

An original copy of the above FIDIC publication i.e. “Conditions of Contract for Building and
Engineering Works Designed by the Employer” must be obtained from FIDIC.

International Federation of Consulting Engineers (FIDIC)

FIDIC Bookshop — Box- 311 — CH — 1215 Geneva 15 Switzerland

Fax: +41 22 799 49 054

Telephone: +41 22 799 49 01

E-mail: fidic@fidic.org

www.fidic.org

FIDIC code: ISBN13: 978-2-88432-084-9
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http://www.fidic.org/

Section IX. Special Conditions of the Contract
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Special Conditions of the Contract

The Special Conditions of Contract (SCC) complement the General Conditions of Contract
(GCC) to specify data and contractual requirements of the National Bank of Pakistan, the
engineer, the sector, the overall project, and the works. In the event of a conflict, the
provisions herein shall prevail over those in the GCC.

Part A — Contract Data

Contract data of the SCC, includes data to complement the GCC in a manner similar to the
way in which the Bid Data Sheet complements the Instructions to Bidders.

SCC GCC Amendments of, and Supplements to, Clauses in the GCC
Clause Clause
Number | Number
General Provision (GCC 1)
1. .
13 For notices
Wing Head, Engineering Wing (Central), Engineering Group, LCMG,
Ground Floor, NBP Regional Headquarters Building, 26-Mclagon
Road, Lahore:
Contractors Authorized representatives name and address:
2. 1.4 Governing Law;
The Applicable Law shall be: Laws of the Country
3 1.4 Communication Language:
The Communication Language shall be: ENGLISH
4. 1.5 Documents forming the contract listed:

(a) The Contract Agreement; (b) The Letter of Acceptance; (c)The
Particular Conditions Part A — Contract Data(BDS); (d) the Particular
Conditions Part B — Special Provisions(SCC); (f) General Conditions;
(g) the Specification; (h) the Drawings; (i) the Schedules; (j) the JV
Undertaking (if the Contractor is a JV); and (k) any other documents
forming part of the Contract.

The Employer/ Procuring agency/Employer (GCC Clause 2)
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>. 2.1 Time for access to the Site:
120 days after Commencement Date
The Engineer (GCC Clause 3)
6. 3.2 Engineer’s Duties and Authority:
Variations resulting in an increase of the Accepted Contract Amount
in excess of _10 % shall require approval of the National Bank of
Pakistan.
The Contractor (GCC Clause 4)
7. 4. Performance guarantee/ security will be 10% of the Contract Price in
' the form of a bank guarantee from a scheduled bank of Pakistan
8. 4.7.2(a) Clause 4.7 Setting out
Period for notification of errors in the items of reference “30 Day”
9. 422 Contractor’s Operations on site
On Site [Describe any other places as forming part of the Site]
Sub-Contracting (GCC Clause 5)
10. 5.1(a) Maximum allowable accumulated value of work subcontracted (as a
percentage of the Accepted Contract Amount) Note: N/A
11. 5.1 (b) Works for which sub-contracting is not permitted.
[Insert works for which sub-contracting is not permitted ] Note:
N/A
Staff and Labour (GCC Clause 6)
12. 6.5 Normal working hours [12 Hours]
Plant, Material and Workmanship (GCC Clause 7)
13. \ 7.2 ‘ Samples [please specify if required]
Commencement, Delays and Suspension (GCC Clause 8)
14. 8.3 Number of additional paper copies of program Note: Through EPADS
15. 8.8 Delay damages shall be payable for each day of delay shall be 0.1%

of the Contract Price per day, in the currency and proportions in
which the Contract Price is payable.
Maximum amount of delay damages is 10% of the Contract Price
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Measurement and Valuation (GCC Clause 12)

16.

12.2

The method of measurement shall be in accordance with the Bill of
Quantities. Except as otherwise stated in the Contract, measurement
shall be made of the net actual quantity of each item of the
Permanent Works and no allowance shall be made for bulking,
shrinkage or waste]

17.

12.3

Percentage profit [five percent (5%)]

Variations and Adjustments (GCC Clause 13)

18.

13.4 (b)(ii)

Percentage rate to be applied to Provisional Sums for overhead
charges and profit is 20 %

19.

13.7

Adjustments for Changes in Cost:
The Contract Price shall be adjustable during Contract Execution.

[The Procuring agency/Employer shall ensure consistency with Bid
Data Sheet]

Co

ntract Price and Payment (GCC Clause 14)

20.

14.2

Total advance payment shall be 10 % Percentage of the
Accepted Contract Amount payable in the currency and proportion
of the contract.

[Insert number and timing of installments if applicable] Note: N/A

21.

14.2.3

Repayment of Advance payment:

linsert percentage if applicabel Note: N/A

22.

14.3(iii)

Percentage of retention:
5%
Limit of Retention Money

5%

23.

14.5(b)(i)

Plant and Materials:
If Sub-Clause 14.5 applies:

Plant and Materials for payment when shipped
[list]. Note: N/A

24.

14.5(c)(i)

Plant and Materials:

Plant and Materials for payment when delivered to the Site
[list]. Note: N/A
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25.

14.6.2 Withholding (amounts in) an IPC
% of the Accepted Contract Amount. Note: N/A
26. 14.7(a) Period of payment of Advance Payment to the Contractor
days [insert number of days, normally 28 days] Note:
N/A
27. 14.7b(i) Period for the Procuring agency/Employer to make interim payments
to the Contractor under Sub-Clause 14.6 (interim Payment)
30 days [insert number of days, normally 30 days]
28. 14.7b(ii) Period for the Procuring agency/Employer to make interim payments
to the Contractor under Sub-Clause 14.13 (Final Payment)
60 days [insert number of days, normally 60 days]
29. 14.7(c) Period for the Procuring agency/Employer to make final payment to
the Contractor
60 days [insert number of days, normally 56 days]
30. 14.8 financing charges for delayed payment (percentage points above the
average bank short-term lending rate as referred to under sub-
paragraph (a))
% Note: N/A
31. 14.11.1(b) | Number of additional paper copies of draft Final Statement
32. .
14.15 Currencies of Payment
The Contract Price shall be paid in the currency or currencies named
in the Contract Data. If more than one currency is so named,
payments shall be made as follows:
(a) if the Accepted Contract Amount was expressed in Local Currency
only or in Foreign Currency only.
33. 14.15 The proportions or amounts of the Local and Foreign Currencies, and
(a)(i) the fixed rates of exchange to be used for calculating the payments,
shall be as stated in the Contract Data, except as otherwise agreed
by both parties. Note: N/A
34. 14.15 (c) Payment of Delay Damages shall be made in the currencies and

proportions specified in the Contract Data.
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35.

14.15 (f) If no rates of exchange are stated in the Contract Data, they shall be
those prevailing on the Base Date and published by the central bank
of the Country.

36. 17.2 (d) Liability for Care of the Works
Any operation of the forces of nature (other than those allocated to
the Contractor in the Contract Data) which is Unforeseeable or
against which an experienced contractor could not reasonably have
been expected to have taken adequate preventative precautions.
Insurance (GCC Clause 19) Note: N/A

37. 19.1 Permitted deductible limits
insurance required for the Works: Note: The sum stated in Letter of
Acceptance plus fifteen percent 15%.
insurance required for Goods: Note: Full replacement Cost
insurance required for liability for breach of
professional duty: _ Note: N/A
insurance required against liability for fitness for
purpose (if any is required): Note: N/A
insurance required for injury to persons and
damage to property: a) As per workmen compensation act b)
Contractor’s all Risk including Third party c) Damages to the Structure,
stores if supplied by the Bank
insurance required for injury to employees:
other insurances required by Laws and by local practice:

38. 19.2.1(b) Additional amount to be insured (as a percentage of the replacement
value, if less or more than 15%

33. 19.2.1(iv) | List of Exceptional Risks which shall not be excluded from the
insurance cover for the Works Note: N/A

40. 19.2.2 Extent of insurance required for Goods
Amount of insurance required for Goods (19.1) Note: Full
replacement Cost

41. 19.2.3(a) amount of insurance required for liability for breach of professional

duty Note: N/A
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42.

19.2.3(b)

Insurance required against liability for fitness for purpose

Yes/No [ delete as appropriate] Note: N/A

43.

19.2.3

Period of insurance required for liability for breach of professional
duty Note: N/A

44,

19.2.4

Amount of insurance required for injury to persons and damage to
property (19.1) Note: a) As per workmen compensation act b)
Contractor’s all Risk including Third party c) Damages to the
Structure, stores if supplied by the Bank

45.

19.2.6

Insurance

Other insurances required by Laws and by local practice

The contractor shall provide all other insurances required by the
Laws of the countries where (any part of) the Works are being
carried out, at the Contractor’s own cost. Other insurances required
by local practice (if any) shall be detailed in the Contract Data and
the Contractor shall provide such insurances in compliance with the
details given, at the Contractor’s own cost.

Dispute Avoidance/ Adjudication Board (GCC Clause 21) Note: N/A

46.

211

Time for appointment of DAAB [specify]

47.

211

The DAAB shall comprise [specify] members

48.

211

List of proposed members of DAAB
Proposed by Employer/ Procuring agency/Employer

49.

21.2

Appointing entity (official) for DAAB members
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Part-B Special Provisions

The Procuring agency/Employer shall be required to draft the special provisions (particular
conditions Part-B) by referring the concerned clauses as stipulated in the General Conditions
of the Contract. These provisions should be drafted by keeping following guidelines in
consideration:

i. Particular conditions must be drafted clearly and without any ambiguity;

ii. Party’s duties, rights, obligations, roles and responsibilities shall be clearly described
in line with General Conditions of the Contract, requirements as specified in the
bidding document;

iii.  While drafting special provisions realistic timelines must be provided for completion
of the project / assignment;

iv. All disputes must be settled either through arbitration act 1940 or through

International Chamber of Commerce.

Note: Special Provisions shall always over rule and supersede the respective  provisions
of General Conditions of the Contract. In order to conveniently trace the respective
clause, reference of the «concerned GCC <clause must be provided.
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Table: Summary of Sections (if any)

Description of parts of
the Works that shall be
designated a Section
for the purposes of the
Contract
(Sub-Clause 1.1.73)

Value: Percentage? of
Accepted Contract
Amount
(Sub-Clause 14.9)

Time for
Completion
(Sub-Clause

1.1.84)

Delay Damages
(Sub-Clause 8.8)

% These percentages shall also be applied to each half of the Retention Money under Sub-Clause 14.9
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SECTION VIII: CONTRACT FORMS
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Notification of Award

(On Procuring agency/Employer’s letterhead)

Letter of Acceptance

[Date]......
To:..... [Name and address of the contractor]
Subject: ..... [Notification of Award Contract No.]
This is to notify you that your Bid dated . . . . .........[date]. . . . . ....... for execution of the . . ..
.[name of the contract and identification number, as given in the Bid Data Sheet] ... .. for
the Accepted Contract Amount of the equivalentof .. ... [amount in words and figures and
name of currency]. . . .. , as corrected and modified in accordance with the Instructions to

Bidders, is hereby accepted by our Agency.

You are requested to furnish the Performance Security within 28 days in accordance with the
Conditions of Contract, using for that purpose the Performance Security Form included in
Section 9 (Contract Forms) of the Bidding Document.

AUTNOTIZEA SIBNATUIE: ..ot e e e e e e e e e e e s e e e baerreeeeees
Name and Title of SIZNAtOry: ...cocccvciiiriiiieeiee e
NAME OF AZENCY: wutttiiiiieiiiee e e e e e e e et et e e e e st abbeeaaeereeeseesaeeeaeeaseeeeseensnnnnnes

Attachment: Contract Agreement
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Form of Contract

THIS AGREEMENT made the day of 20 between [name and address
of Procuring agency/Employer] of Pakistan (hereinafter called “the Procuring
agency/Employer”) of the one part and [name of Contractor] of [city and country of
Contractor] (hereinafter called “the ”) of Contractor other part:

WHEREAS the Procuring agency/Employer desired that the works [brief description of works]
should be executed by the contractor, and has accepted a Bid by the contractor for the
execution and completion of these works and remedying of any defects therein, in the sum
of [contract price in words and figures] (hereinafter called “the Contract Price”).

NOW THIS CONTRACT WITNESSETH AS FOLLOWS:

1. In this Contract words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract referred to.

2. The following documents shall be deemed to form and be read and construed as part of
this Contract, In the event of any ambiguity or conflict between the Contract Documents
listed below, the order of precedence shall be the order in which the Contract Documents
are listed below:-

(a) This form of Contract;

(b) Letter of Acceptance;

(c) the Form of Bid and the Price Schedule submitted by the Bidder;
(d) the Works Requirements;

(e) the Technical Specifications;

(f) the Drawings;

(g) the General Conditions of the Contract

(h) the Special Conditions of Contract,

(i) the completed schedule including Bill of Quantities; and

(i) [add here: any other documents]

3. In consideration of the payments to be made by the Procuring agency/Employer to the
contractor as mentioned in this contract, the contractor hereby covenants with
Procuring agency/Employer to execute the works to remedy defects therein in
conformity in all respects with the provisions of the Contract.

4. The Procuring agency/Employer hereby covenants to pay the Contractor in consideration
of the execution and completion of the Works and the remedying of defects therein, the
Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.
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IN WITNESS whereof the parties hereto have caused this Contract to be executed in
accordance with their respective laws the day and year first above written.

Signed, sealed, delivered by Signed, sealed, delivered by
the the
(for the Procuring agency/Employer) (for the Contractor)
Witness to the signatures of the Procuring Witness to the signatures of the Contractor
agency/Employer e s
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Performance Guarantee Form

To: [name of Procuring agency/Employer]

WHEREAS [name of Contractor] (hereinafter called “the contractor”) has undertaken, in
pursuance of Contract No. [reference number of the contract] dated [insert date] for the
execution of [insert name of the works and its brief description] (hereinafter called “the
Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the contractor shall
furnish you with a Bank Guarantee by a reputable bank for the sum specified therein as
security for compliance with the Contractor’s performance obligations in accordance with
the Contract.

AND WHEREAS we have agreed to give the Contractor a guarantee:

THEREFORE, WE hereby affirm that we are Guarantors and responsible to you, on behalf of
the Contractor, up to a total of [amount of the guarantee in words and figures], and we
undertake to pay you, upon your first written demand declaring the Contractor to be in
default under the Contract and without cavil or argument, any sum or sums within the limits
of [amount of guarantee] as aforesaid, without your needing to prove or to show grounds or
reasons for your demand or the sum specified therein.

This guarantee is valid until the: [insert date]

Signature and seal of the Guarantors

[name of bank or financial institution]

[address]

[date]
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Advance Payment Security

Demand Guarantee

Beneficiary:

Date:
ADVANCE PAYMENT GUARANTEE No.:

Guarantor:

We have been informed that [Inset name of the Contractor] (hereinafter called “the

Contractor”) has entered into Contract No. dated with the
[insert name of the Procuring agency/Employer] (hereinafter called “the Procuring
agency/Employer”) for the execution of (hereinafter called "the
Contract").

Furthermore, we understand that, according to the conditions of the Contract, an advance
payment in the sum ( ) is to be made against an advance payment
guarantee.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the
Procuring agency/Employer any sum or sums not exceeding in total an amount of

upon receipt by us of the Procuring agency/Employer’s complying demand supported by the
Procuring agency/Employer’s statement, whether in the demand itself or in a separate signed
document accompanying or identifying the demand, stating either that the Applicant:

(@) has used the advance payment for purposes other than the costs of mobilization in
respect of the Works; or

(b) has failed to repay the advance payment in accordance with the Contract conditions,
specifying the amount which the Contractor has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of
a certificate from the Procuring agency/Employer’s bank stating that the advance payment
referred to above has been credited to the Contractor on its account number at

The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Contractor as specified in copies of interim statements or
payment certificates which shall be presented to us.
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The Guarantee shall remain valid up to the aforesaid date and shall be null and void after the
aforesaid date or earlier if the advance made to the Contractor is fully adjusted against
payments from Interim Payment Certificates of the Contractor provided that the Guarantor
agrees that the aforesaid period of validity shall be deemed to be extended if on the above
mentioned date the advance payment is not fully adjusted.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final
product.
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Retention Money Security
Demand Guarantee

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [Insert name and Address of Procuring agency/Employer]

Date: [Insert date of issue]
RETENTION MONEY GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that [insert name of Contractor, which in the case of a joint
venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into
Contract No. [insert reference number of the contract] dated with the
Procuring agency/Employer, for the execution of [insert name of contract
and brief description of Works] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Procuring
agency/Employer retains moneys up to the limit set forth in the Contract (“the Retention
Money”), and that when the Taking-Over Certificate has been issued under the Contract and
the first half of the Retention Money has been certified for payment, payment of [insert the
second half of the Retention Money or if the amount guaranteed under the Performance
Guarantee when the Taking-Over Certificate is issued is less than half of the Retention Money,
the difference between half of the Retention Money and the amount guaranteed under the
Performance Security and, if required, the ES Performance Security] is to be made against a
Retention Money guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in
figures] ( ) [amount in words] upon receipt by us of the Procuring agency/Employer’s
complying demand supported by the Beneficiary’s statement, whether in the demand itself or
in a separate signed document accompanying or identifying the demand, stating that the
Applicant is in breach of its obligation(s) under the Contract, without your needing to prove or
show grounds for your demand or the sum specified therein.

A demand under this guarantee may be presented as from the presentation to the Guarantor of
a certificate from the Procuring agency/Employer’s bank stating that the second half of the
Retention Money as referred to above has been credited to the contractor on its account
number at [insert name and address of Contractor’s bank].

This guarantee shall expire no later than the .... day of ......,, 2...,, and any demand for payment
under it must be received by us at the office indicated above on or before that date.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be
deleted from the final product.
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Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS OF
GOODS, SERVICES & WORKS IN CONTRACTS WORTH RS.10.00 MILLION OR MORE

Contract Number: Dated:
Contract Value:
Contract Title:

[Name of Contractor] hereby declares that it has not obtained or induced the

procurement of any contract, right, interest, privilege or other obligation or benefit from
Government of Pakistan or any administrative subdivision or agency thereof or any other entity
owned or controlled by it (GoP) through any corrupt business practice.

Without limiting the generality of the foregoing [Name of Contractor] represents and
warrants that it has fully declared the brokerage, commission, fee etc. paid or payable to
anyone and not given or agreed to give and shall not give or agree to give to anyone within or
outside Pakistan either directly or indirectly through any natural or juridical person, including its
affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or
subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as
consultations fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP,
except that which has been expressly declared pursuant hereto.

[Name of Contractor] certifies that it has made and will make full disclosure of all
agreements and arrangements with all persons in respect of or related to the transaction with
GoP and has not taken any action or will not take any action to circumvent the above
declaration, representative or warranty.

[Name of Contractor] accepts full responsibility and strict liability for making and false
declaration, not making full disclosure, misrepresenting fact or taking any action likely to defeat
the purpose of this declaration, representation and warranty. It agrees that any contract, right
interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without
prejudice to any other right and remedies available to GoP under any law, contract or other
instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [Name of
Contractor] agrees to indemnify GoP for any loss or damage incurred by it on account of its

corrupt business practices and further pay compensation to GoP in an amount equivalent to ten
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time the sum of any commission, gratification, bribe, finder's fee or kickback given by [Name of
Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP.

[Procuring agency/Employer] [Contractor]
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