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Section IX. Special Conditions of the Contract
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Special Conditions of the Contract

The Special Conditions of Contract (SCC) complement the General Conditions of Contract (GCC)
to specify data and contractual requirements of the National Bank of Pakistan, the engineer,
the sector, the overall project, and the works. In the event of a conflict, the provisions herein
shall prevail over those in the GCC.

Part A — Contract Data

Contract data of the SCC, includes data to complement the GCC in a manner similar to the way
in which the Bid Data Sheet complements the Instructions to Bidders.

SCC
Clause
Number

GCC
Clause
Number

Amendments of, and Supplements to, Clauses in the GCC

General Provision (GCC 1)

1.3 For notices

Wing Head, Engineering Wing (Central), Engineering Group, LCMG,
Ground Floor, NBP Regional Headquarters Building, 26-Mclagon
Road, Lahore:

Contractors Authorized representatives name and address:

1.4 Governing Law;

The Applicable Law shall be: Laws of the Country

1.4 Communication Language:

The Communication Language shall be: ENGLISH

1.5 Documents forming the contract listed:

(a) The Contract Agreement; (b) The Letter of Acceptance; (c)The
Particular Conditions Part A — Contract Data(BDS); (d) the Particular
Conditions Part B — Special Provisions(SCC); (f) General Conditions;
(g) the Specification; (h) the Drawings; (i) the Schedules; (j) the JV
Undertaking (if the Contractor is a JV); and (k) any other documents
forming part of the Contract.

The Employer/ Procuring agency/Employer (GCC Clause 2)
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2.1 Time for access to the Site:
120 days after Commencement Date
The Engineer (GCC Clause 3)
6. 3.2 Engineer’s Duties and Authority:
Variations resulting in an increase of the Accepted Contract Amount
in excess of _10 % shall require approval of the National Bank of
Pakistan.
The Contractor (GCC Clause 4)
7. 42 Performance guarantee/ security (N/A)
8. 4.7.2(a) Clause 4.7 Setting out
Period for notification of errors in the items of reference “30 Day”
9. 4.22 Contractor’s Operations on site
On Site [Describe any other places as forming part of the Site]
Sub-Contracting (GCC Clause 5)
10. 5.1(a) Maximum allowable accumulated value of work subcontracted (as a
percentage of the Accepted Contract Amount) Note: N/A
1. 5.1 (b) Works for which sub-contracting is not permitted.
[Insert works for which sub-contracting is not permitted ] Note:
N/A
Staff and Labour (GCC Clause 6)
12. 6.5 Normal working hours [12 Hours]
Plant, Material and Workmanship (GCC Clause 7)
13. ‘ 7.2 | Samples [please specify if required]
Commencement, Delays and Suspension (GCC Clause 8)
14. 8.3 Number of additional paper copies of program Note: Through EPADS
15. 8.8 Delay damages shall be payable for each day of delay shall be 0.1%

of the Contract Price per day, in the currency and proportions in
which the Contract Price is payable.
Maximum amount of delay damages is 10% of the Contract Price
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Measurement and Valuation (GCC Clause 12)

16.

12.2

The method of measurement shall be in accordance with the Bill of
Quantities. Except as otherwise stated in the Contract, measurement
shall be made of the net actual quantity of each item of the
Permanent Works and no allowance shall be made for bulking,
shrinkage or waste]

17.

12.3

Percentage profit [five percent (5%)]

Variations and Adjustments (GCC Clause 13)

18.

13.4 (b)(ii)

Percentage rate to be applied to Provisional Sums for overhead
charges and profit is 20 %

19.

13.7

Adjustments for Changes in Cost:
The Contract Price shall be adjustable during Contract Execution.

[The Procuring agency/Employer shall ensure consistency with Bid
Data Sheet]

Contract Price and Payment (GCC Clause 14)

20.

14.2

Total advance payment shall be 10 % Percentage of the
Accepted Contract Amount payable in the currency and proportion
of the contract.

[Insert number and timing of installments if applicable] Note: N/A

21.

14.2.3

Repayment of Advance payment:

[insert percentage if applicabel Note: N/A

22.

14.3(jii)

Percentage of retention:
5%
Limit of Retention Money

5%

23.

14.5(b)(i)

Plant and Materials:
If Sub-Clause 14.5 applies:

Plant and Materials for payment when shipped
[list]. Note: N/A

24.

14.5(c)(i)

Plant and Materials:

Plant and Materials for payment when delivered to the Site
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[list]. Note: N/A

25.

14.6.2

Withholding (amounts in) an IPC

% of the Accepted Contract Amount. Note: N/A

26.

14.7(a)

Period of payment of Advance Payment to the Contractor

days [insert number of days, normally 28 days] Note:

N/A

27.

14.7b(i)

Period for the Procuring agency/Employer to make interim payments
to the Contractor under Sub-Clause 14.6 (interim Payment)

30 days [insert number of days, normally 30 days]

28.

14.7b(ii)

Period for the Procuring agency/Employer to make interim payments
to the Contractor under Sub-Clause 14.13 (Final Payment)

60 days [insert number of days, normally 60 days]

29.

14.7(c)

Period for the Procuring agency/Employer to make final payment to
the Contractor

60 days [insert number of days, normally 56 days]

30.

14.8

financing charges for delayed payment (percentage points above the
average bank short-term lending rate as referred to under sub-

paragraph (a))
% Note: N/A

31.

14.11.1(b)

Number of additional paper copies of draft Final Statement

32.

14.15

Currencies of Payment

The Contract Price shall be paid in the currency or currencies named
in the Contract Data. If more than one currency is so named,
payments shall be made as follows:

(a) if the Accepted Contract Amount was expressed in Local Currency
only or in Foreign Currency only.

33.

14.15
(a)(i)

The proportions or amounts of the Local and Foreign Currencies, and
the fixed rates of exchange to be used for calculating the payments,
shall be as stated in the Contract Data, except as otherwise agreed
by both parties. Note: N/A
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34.

14.15 (c) Payment of Delay Damages shall be made in the currencies and
proportions specified in the Contract Data.

35. 14.15 (f) If no rates of exchange are stated in the Contract Data, they shall be
those prevailing on the Base Date and published by the central bank
of the Country.

36. 17.2 (d) Liability for Care of the Works
Any operation of the forces of nature (other than those allocated to
the Contractor in the Contract Data) which is Unforeseeable or
against which an experienced contractor could not reasonably have
been expected to have taken adequate preventative precautions.

Insurance (GCC Clause 19) Note: N/A

37. 19.1 Permitted deductible limits
insurance required for the Works: Note: The sum stated in Letter of
Acceptance plus fifteen percent 15%.
insurance required for Goods: Note: Full replacement Cost
insurance required for liability for breach of
professional duty: _ Note: N/A
insurance required against liability for fitness for
purpose (if any is required): Note: N/A
insurance required for injury to persons and
damage to property: a) As per workmen compensation act b)
Contractor’s all Risk including Third party c) Damages to the Structure,
stores if supplied by the Bank
insurance required for injury to employees:
other insurances required by Laws and by local practice:

38. 19.2.1(b) Additional amount to be insured (as a percentage of the replacement
value, if less or more than 15%

33. 19.2.1(iv) | List of Exceptional Risks which shall not be excluded from the
insurance cover for the Works Note: N/A

40. 19.2.2 Extent of insurance required for Goods

o Amount of insurance required for Goods (19.1) Note: Full
replacement Cost

41. 19.2.3(a) amount of insurance required for liability for breach of professional
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duty Note: N/A

42.

19.2.3(b)

Insurance required against liability for fitness for purpose

Yes/No [ delete as appropriate] Note: N/A

43.

19.2.3

Period of insurance required for liability for breach of professional
duty Note: N/A

44.

19.2.4

Amount of insurance required for injury to persons and damage to
property (19.1) Note: a) As per workmen compensation act b)
Contractor’s all Risk including Third party c) Damages to the
Structure, stores if supplied by the Bank

45.

19.2.6

Insurance

Other insurances required by Laws and by local practice

The contractor shall provide all other insurances required by the
Laws of the countries where (any part of) the Works are being
carried out, at the Contractor’s own cost. Other insurances required
by local practice (if any) shall be detailed in the Contract Data and
the Contractor shall provide such insurances in compliance with the
details given, at the Contractor’s own cost.

Di

spute Avoidance/ Adjudication Board (GCC Clause 21) Note: N/A

46.

21.1

Time for appointment of DAAB [specify]

47.

21.1

The DAAB shall comprise [specify] members

48.

21.1

List of proposed members of DAAB
Proposed by Employer/ Procuring agency/Employer

49.

21.2

Appointing entity (official) for DAAB members
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Part-B Special Provisions

The Procuring agency/Employer shall be required to draft the special provisions (particular
conditions Part-B) by referring the concerned clauses as stipulated in the General Conditions of
the Contract. These provisions should be drafted by keeping following guidelines in
consideration:

i. Particular conditions must be drafted clearly and without any ambiguity;

ii. Party’s duties, rights, obligations, roles and responsibilities shall be clearly described in
line with General Conditions of the Contract, requirements as specified in the bidding
document;

iii. While drafting special provisions realistic timelines must be provided for completion of
the project / assignment;

iv. All disputes must be settled either through arbitration act 1940 or through International

Chamber of Commerce.

Note: Special Provisions shall always over rule and supersede the respective  provisions of
General Conditions of the Contract. In order to conveniently trace the respective clause,
reference of the concerned GCC clause must be provided.
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Table: Summary of Sections (if any)

Description of parts of
the Works that shall be
designated a Section
for the purposes of the
Contract
(Sub-Clause 1.1.73)

Value: Percentage! of
Accepted Contract
Amount
(Sub-Clause 14.9)

Time for
Completion
(Sub-Clause

1.1.84)

Delay Damages
(Sub-Clause 8.8)

! These percentages shall also be applied to each half of the Retention Money under Sub-Clause 14.9
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