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REQUEST FOR BIDS

PROCUREMENT OF CIVIL WORKS

1. The National Grid Company of Pakistan, O/o the Director (Field
Operation) Lahore-I (General Manager Asset Management National
Grid Company (NGC-North)) has reserved Funds for the procurement
planned for FY 2026-27. The National Grid Company of Pakistan, O/o the
Director (Field Operation) Lahore-I (General Manager Asset
Management National Grid Company (NGC-North)) intends to apply part
of the proceeds of this Fund to cover eligible payments under the contract for
the "Replacement of OPGW Span on 220kV Sheikhupura-Ravi
Transmission Line" with the reference of "P116245".

2. The National Grid Company of Pakistan, O/o the Director (Field
Operation) Lahore-I (General Manager Asset Management National
Grid Company (NGC-North)) invites electronic Bids from eligible Bidders for
procurement of Works (Replacement of OPGW Span on 220kV
Sheikhupura-Ravi Transmission Line) described in the bidding documents
on EPADS v2.0.

3. Single Stage-One Envelope will be used by adopting Least Cost Based
Selection (LCBS) Technique for the subject procurement, in line with the
Public Procurement Rules, 2004 and any Regulations, Regulatory Guides,
Procurement Guidelines or Instructions issued by the Authority from time to
time.

4. All Bids must be accompanied by a Bid Security amounting described in Bid
Security Section in Bidding Document in the form of  . Or all bids must be
accompanied by bid securing declaration in the format specified in the Bidding
documents

5. E-Bidding documents, containing detailed terms & conditions, specifications
and requirements etc. are available on e-Pak Acquisition and Disposal
System (EPADS) at
https://epads.gov.pk/opportunities/federal/procurements/116245 for
all the interested bidders registered on EPADS v2.0. Bidders are required to
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get themselves registered on EPADS v2.0 to participate in Bidding process.

6. The e-bids, prepared in accordance with the instructions in the e-Bidding
documents, must be submitted through EPADS v2.0 on or before
Wednesday, September 30, 2026 12:00 PM. E-bids will be opened by
using EPADS v2.0 on the same day at Wednesday, September 30, 2026
12:30 PM. Manual submission of Bids shall not be entertained. Those vendor
who have not yet registered on the new version of EPADS v2.0, may register
themselves on https://pa.epads.gov.pk/. A tutorial to explain the
registeration process is available at
https://www.youtube.com/watch?v=MNW6T38v7tc.

In terms of Rules 48 of Public Procurement Rules, 2004 Grievance Redressal
Committee (GRC) is notified for the subject procurement and notification copy is
available on the procuring agency’s website and on Authority’s website at (
www.ppra.org.pk).

 

 

National Grid Company of Pakistan, O/o the Director (Field Operation) Lahore-I
(General Manager Asset Management National Grid Company (NGC-North)),

Director
O/o the Director (Field Operation) Lahore-I 220KV Grid Station, NGC, New Kot

Lakhpat, Lahore City, Lahore (District), Lahore Division (Division), Punjab
(Province).

+92-335-740-1612
salman.saeed@ntdc.com.pk
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Instructions to Bidders
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A. INTRODUCTION

1. Scope of Bid

1.1. The Procuring agency/Employer (PA), as indicated in the Bid Data
Sheet (BDS) invites Bids for the execution of Works as specified in the BDS
and Section V- Works Requirements. The name, identification, and
number of lots (contracts) of this National/ International Competitive Bidding
process are specified in the BDS.

2. Source of Funds

2.1. Source of funds as referred in Clause 2 of Bid Data Sheet.

3. Eligible Bidders 

3.1. A bidder may be natural person, company or firm or public or semi-
public agency of Pakistan or any foreign country, or any combination of
them with a formal existing agreement (on Judicial Papers) in the form of a
joint venture or consortium. In the case of a joint venture or consortium, all
members shall be jointly and severally liable for the execution of the
Contract in accordance with the terms and conditions of the Contract. The
joint venture or consortium shall nominate a Lead Member as nominated in
the BDS, who shall have the authority to conduct all business for and on
behalf of any and all the members of the joint venture or consortium during
the Bidding process, and in case of award of contract, during the execution
of contract. Verifiable copy of the agreement that forms a joint venture,
consortium or association shall be required to be submitted as part of the
Bid.
Any bid submitted by the joint venture, consortium or association shall
indicate the part of proposed contract to be performed by each party and
each party shall be evaluated (or post qualified if required) with respect to
its contribution only, and the responsibilities of each party shall not be
substantially altered without prior written approval of the Procuring Agency
and in line with any instructions issued by the Authority.
(The limit on the number of members of JV or Consortium may be prescribed
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in BDS, in accordance with the guidelines issued by the PPRA).

3.2. The invitation for bids is open to all prospective bidders subject to any
provisions of incorporation or licensing by the respective national/
international incorporating agency or statutory body established for that
particular trade or business. Procuring agencies shall specify the
registration/licensing requirements for the foreign bidder keeping in view
the requirement of that business.

3.3. A Bidder shall not have a conflict of interest. All Bidders found to have a
conflict of interest shall be disqualified. A Bidders may be considered to
have a conflict of interest with one or more parties in this Bidding process, if
they:

3.3.1. are associated or have been associated in the past, directly or
indirectly with a firm or any of its affiliates which have been engaged by
the Procuring agency/Employer to provide consulting services for the
preparation of design or technical specifications of the works that are the
subject of the bid; or

3.3.2. have controlling shareholders in common; or 

3.3.3. receive or have received any direct or indirect subsidy from any of
them; or 

3.3.4. have the same legal representative for purposes of this Bid; or

3.3.5. have a relationship with each other, directly or through common
third parties, that puts them in a position to have access to information
about or influence on the bid of another bidder, or influence the decisions
of the Procuring agency/Employer regarding this Bidding process; or

3.3.6. Submit more than one bid in this bidding process.

3.4. A Bidder may be ineligible if –

3.4.1. he is declared bankrupt or, in the case of company or firm,
insolvent;
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3.4.2. payments in favor of the bidder is suspended in accordance with
the judgment of a court of law other than a judgment declaring
bankruptcy and resulting (in accordance with the national laws) in the
total or partial loss of the right to administer and dispose of its property;

3.4.3. the bidder is convicted, by a final judgment of a Court of Law or
relevant Professional Statuary Body, of any offence involving professional
conduct;

3.4.4. The bidder is debarred/ blacklisted by a national level Procuring
agency/Employer and hence debarred due to involvement in corrupt and
fraudulent practices, or performance failure or due to breach of bid
securing declaration.

3.5. As and when required, bidders shall provide to the Procuring
agency/Employer evidence of their eligibility, proof of compliance with the
necessary legal requirements to carry out the contract effectively.

3.6. Bidders shall submit proposal relating to the nature, conditions and
modalities of sub-contracting wherever the sub-contracting of any elements
of the contract is envisaged.

4. Eligible Material and Equipment

4.1. All the material and equipment to be mobilized under the contract shall
have their origin in eligible source countries, and all expenditures made
under the contract will be limited to such materials and equipment. For this
purpose, ineligible countries are stated in the section-IV titled as “Eligible
Countries”. 

B. BIDDING DOCUMENTS

5. Contents of Bidding Documents 

5.1. The scope of Works, bidding procedures, and terms and conditions of
the contract are prescribed in the bidding documents.  In addition to the
Invitation for Bids, the bidding documents which should be read in
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conjunction with any addenda issued in accordance with ITB 7.1 include:

i. Section I -Invitation for Bids 

ii. Section II Instructions to Bidders (ITBs)

iii. Section III Bid Data Sheet (BDS)

iv. Section IV Eligible Countries

v. Section V Evaluation and Qualification Criteria

vi. Section VI Works Requirements Technical Specifications & Schedule of
Requirements

vii. Section VII Standard Bidding Forms

viii. Section VIII General Conditions of Contract (GCC)

ix. Section IX Particular Conditions of Contract (PCC)

x. Section X Contract Forms

5.2. The bidder is expected to examine all instructions, forms, specifications,
terms and conditions prescribed in the bidding documents. Failure to furnish
all the information required in the bidding documents will be at the bidder’s
risk and may result in the rejection of his bid. 

6. Clarification of Bidding Document, Pre-bid Meeting

6.1. A prospective bidder requiring any clarification of the bidding document
may notify the Procuring agency/Employer through EPADS v2.0. 

6.2. The Procuring agency/Employer shall respond to the request for
clarification in accordance with the Public Procurement Rules 2004, Rule
No.31 i.e. Clarification of bids. 

6.3. Should the Procuring Agency deem it necessary to amend the BIDDING
document as a result of a clarification, it shall do so following the procedure
under ITB 7.
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6.4. If indicated in the BDS, the bidder’s designated representative is
invited at the bidder’s cost to attend a pre-bid meeting at the place, date
and time mentioned in the BDS. During this pre-bid meeting, prospective
bidders may request clarification of the schedule of requirement, the
evaluation criteria or any other aspects of the bidding documents.

6.5. Minutes of the pre-bid meeting, if applicable, including the text of the
questions asked by bidders, including those during the meeting (without
identifying the source) and the responses given, together with any
responses prepared after the meeting will be uploaded on EPADS v2.0. Any
modification to the bidding documents that may become necessary as a
result of the pre-bid meeting shall be made by the Procuring
agency/Employer exclusively through the use of an Addendum pursuant to
ITB 7. Non-attendance at the pre-bid meeting will not be a cause for
disqualification of a bidder.

6.6. The bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself on its own responsibility all information
that may be necessary for preparing the bid and entering into a contract for
construction of the Works.  The costs of visiting the Site shall be at the
bidder’s own expense.

6.7. The bidder and any of its authorized personnel will be granted
permission by the Procuring agency/Employer to enter upon its premises
and lands for the purpose of such visit, but only upon the express condition
that the bidder and its personnel will release and indemnify the Procuring
agency/Employer  from and against all liability in respect thereof, and will be
responsible for death or personal injury, loss of or damage to property, and
any other loss, damage, costs, and expenses incurred as a result of the
inspection.

7. Amendment of Bidding Documents

7.1. The procuring agency may issue notification of any change, addition,
modification or deletion in accordance with the PP Rules 2004, rule no. 23
i.e. Bidding Documents.

7.2. To give prospective bidders reasonable time in which to take an
addendum/corrigendum into account in preparing their bids, the Procuring
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agency/Employer may, at its discretion, extend the deadline for the
submission of bids:
Provided that the Procuring agency/Employer shall extend the deadline for

submission of bid in pursuance of PP Rules 2004, rule no. 27 i.e. Extension
of time for submission of bids, if such an addendum is issued within last

three (03) days of the bid submission deadline.

C. PREPARATION OF BIDS

8. Language of Bid

8.1. The bid prepared by the bidder, as well as all correspondence and
documents relating to the bid exchanged by the bidder and the Procuring
agency/Employer shall be written in the English language unless specified in
the BDS. Supporting documents and printed literature furnished by the
bidder may be in another language provided they are accompanied by an
accurate translation of the relevant pages in the English language unless
specified in the BDS, in which case, for purposes of interpretation of the
bidder, the translation shall govern.

9. Documents Constituting the Bids

9.1. The Bids prepared by the Bidder shall constitute of all the documents
required in the BDS. 

10. Documents Establishing Eligibility of Material, Equipment and
Works, their Conformity to Bidding Documents

10.1. The bid prepared by the bidder shall constitute the following
components: -

10.1.1. Documentary evidence established in accordance with ITB 10 that
the material and equipment to be utilized by the Bidder for the executions
of works are eligible material and equipment and conform to the Bidding
Documents;
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10.1.2. Documentary evidence established in accordance with ITB 11 that
the bidder has been authorized to carry out the Construction works;

10.1.3. Documentary evidence established in accordance with ITB 11 that
the bidder is eligible and/or qualified for the subject bidding process;

10.1.4. Form of Bid and Bid Prices completed in accordance with ITB 12
and 13; 

10.1.5. Completed schedules as required, including priced Bill of
Quantities in accordance with ITB 13.

10.1.6. Technical Proposal completed in all aspects in accordance with
ITB-15. 

10.1.7. Bid security or Bid Securing Declaration furnished in accordance
with ITB 17;

10.1.8. Any other document required in the BDS.

10.2. In addition to the requirements, bids submitted by a JV shall include a
copy of the Joint Venture Agreement entered into by all members.
Alternatively, a letter of intent to execute a Joint Venture Agreement in the
event of a successful bid shall be signed by all members and submitted with
the bid, together with a copy of the proposed Agreement.

10.3. The bidder shall furnish, as part of its bid, all those documents
establishing the eligibility in conformity to the terms and conditions
specified in the bidding documents for all material, equipment and works
which the bidder proposes to execute.

10.4. The documentary evidence of conformity of the material, equipment
and works to the Bidding Documents may be in the form of literature,
drawings, and data, and shall consist of:

10.4.1. a detailed description of the work methodology, approach,
schedule and resources to be mobilized at site;
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10.4.2. an item-by-item commentary on the Procuring agency/Employer’s
Technical Specifications demonstrating substantial responsiveness of the
material, equipment and works to those specifications, or a statement of
deviations and exceptions to the provisions of the Technical
Specifications;

10.4.3. any other procurement specific documentation requirement as
stated in the BDS.

10.5. The required documents and other accompanying documents must be
in English. In case any other language than English is used the pertinent
translation into English shall be attached to the original version.

11. Documents Establishing Eligibility and Qualification of the Bidder

11.1. The bidder shall furnish, as part of its bid, all those documents
establishing the bidder’s eligibility to participate in the bidding process
and/or its qualification to perform the contract if its bid is accepted.

11.2. The documentary evidence of the bidder’s eligibility to bid shall
establish to the satisfaction of the Procuring agency/Employer that the
bidder, at the time of submission of its bid, is from an eligible country as
defined in Section-IV titled as “Eligible Countries”.

11.3. The documentary evidence of the bidder’s qualification to perform the
contract if its bid is accepted shall establish to the satisfaction of Procuring
agency/Employer that:

11.3.1. The bidder has the financial and technical capability necessary to
perform the Contract, meets the qualification criteria specified in Section-
V, Evaluation and Qualification Criteria and BDS.

11.3.2. In the case of a bidder not doing business within Pakistan, the
bidder is or will be (if awarded the contract) represented by a local bidder
(Joint Venture) in accordance with the PEC works bylaws, and in case of
award of works such foreign firm is required to participate in the
execution of works to carry out its obligations as prescribed in the
Conditions of Contract and /or Technical Specifications.
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11.3.3. That the bidder meets the qualification criteria listed in Section-V,
Evaluation and Qualification Criteria and BDS. 

12. Forms of Bid

12.1. The Bidder shall fill the Form of Bids furnished in the bidding
documents. The Bids Form must be completed without any alterations to its
format and no substitute shall be accepted.

13. Bid Prices

13.1. The bid prices quoted by the bidder in the Standard bid Forms, Bill of
Quantities and in the Price Schedules shall conform to the requirements
specified below or exclusively mentioned hereafter in the bidding
documents.

13.2. The bidder shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. If a Price Schedule shows items listed but
not priced, their prices shall be construed to be included in the prices of
other items in the Bill of Quantities and will not be paid for separately by the
Procuring agency/Employer. 

13.3. Items not listed in the Price Schedule shall be assumed not to be
included in the bid, and provided that the bid is still substantially responsive
in their absence or due to their nominal nature, the corresponding average
price of the respective item(s) of the remaining substantially responsive
bidder(s) shall be construed to be the price of those missing item(s):
Provided that:

13.3.1. where there is only one (substantially) responsive bidder, or

13.3.2. where there is provision for alternate proposals and the respective
items are not listed in the other bids,
The Procuring agency/Employer may fix the price of missing items in
accordance with market survey, and the same shall be considered as final
price. 
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13.4. The Bid price to be quoted in the Form of Bid in accordance with ITB
12 shall be the total price of the bid.

13.5. Unless otherwise specified in the BDS and the Contract, the rates and
prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of the
Conditions of Contract.

13.6. If so specified in ITB 1.1, bids may be invited for individual lots
(contracts) or for any combination of lots (packages).

13.7. Prices quoted by the Bidder shall be fixed during the bidder’s
performance of the contract and not subject to variation on any account. A
bid submitted with an adjustable price will be treated as non-responsive and
shall be rejected, pursuant to ITB 27, unless otherwise price adjustment is
permissible under Conditions of the Contract.

13.8. All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, as of the date twenty-eight (28) days prior
to the deadline for submission of bids, shall be included in the rates and
prices and the total bid price submitted by the bidder.

14. Currencies of Bid and Payment

14.1. Prices shall be quoted in Pakistani Rupees unless otherwise specified
in the BDS. Comparison of bids and tie of bid shall be treated in accordance
with the PP rules 2004, rule no. 30.

15. Documents Comprising the Technical Proposal

15.1. The bidder shall furnish a Technical Proposal including a statement of
work methods, equipment, personnel, schedule and any other information
as stipulated in Section VII – Standard Bid Forms, in sufficient detail to
demonstrate the adequacy of the bidder’s proposal to meet the work
requirements and the completion time.

16. Bid Validity Period
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16.1. Bids shall remain valid for the period specified in the BDS after the bid
submission deadline prescribed by the Procuring agency/Employer. A bid
valid for a shorter period shall be rejected by the Procuring
agency/Employer as non-responsive. The period of bid validity will be
determined from the complementary bid securing instrument i.e. the expiry
period of bid security or bid securing declaration as the case may be. 

16.2. Under exceptional circumstances, prior to the expiration of the initial
Bids/Bid validity period, the Procuring Agency may request the Bidders’
consent to an extension of the period of validity of their Bids/Bid. Such
request for extension of the period of bid validity shall be carried out in
accordance with the PP rules 2004, rule no. 26 i.e. Bid Validity.

17. Bid Security or Bid Securing Declaration

17.1. Pursuant to ITB 11.1 unless otherwise specified in the BDS, the bidder
shall furnish as part of its bid, a Bid Security in accordance with the PP Rules
2004, rule no. 25   in the amount and currency specified in the BDS or Bid
Securing Declaration as specified in the BDS in the format provided in
Section VII (Standard Bidding Forms). 
In case Procuring agency/Employer is inviting bids in lots / packages, the
bidder shall be required to submit his bid security against the respective lot/
package for which he is submitting his bid.
Until the development of functionality of auto verification of financial
instrument in EPADS v2.0, the scanned copy of bid security or bid securing
declaration, as the case may be, shall be uploaded on EPADS v2.0 whereas
the original instrument to be submitted to the procuring agency before
closing of bid submission deadline,

17.2. The Bid Security shall be denominated in the local currency or in
another freely convertible currency, and it shall be in the form specified in
the BDS which shall be in any of the following:

17.2.1. A bank guarantee, an irrevocable letter of credit issued by a
Scheduled bank in the form provided in the Bidding Documents or another
form acceptable to the Procuring agency/Employer and valid for twenty-
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eight (28) days beyond the end of the validity of the Bid. This shall also
apply if the period for Bid Validity is extended. In either case, the form
must include the complete name of the bidder; 

17.2.2. A cashier’s or certified cheque; or

17.2.3. Another security as indicated in the BDS.

17.3. The Bid Security or Bid Securing Declaration shall be in accordance
with the Form of the Bid Security or Bid Securing Declaration included in
Section VII (Standard Bidding Forms) or another form approved by the
Procuring agency/Employer prior to the bid submission.

17.4. The Bid Security shall be payable promptly upon written demand by
the Procuring agency/Employer in case any of the conditions listed in ITB
17.9 are invoked.

17.5. Any bid not accompanied by a Bid Security or Bid Securing Declaration
in accordance with ITB 17.1 or 17.3 shall be rejected by the Procuring
agency/Employer and shall be declared as non-responsive bid, pursuant to
ITB 27.

17.6. Unsuccessful bidders’ Bid Security will be discharged or returned as
promptly as possible, however in no case later than thirty (30) days after
the expiration of the period of Bid Validity prescribed by the Procuring
agency/Employer pursuant to ITB 16. The Procuring agency/Employer shall
make no claim to the amount of the Bid Security, and shall promptly return
the Bid Security document, after whichever of the following that occurs
earliest:

17.6.1. The expiry of the Bid Security;

17.6.2. The entry into force of a procurement contract and the provision of
a performance security (or guarantee), for the performance of the
contract if such a security (or guarantee), is required by the Biding
documents;

17.6.3. The rejection by the Procuring agency/Employer of all Bids;

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 15 of 312



17.6.4. The withdrawal of the bid prior to the deadline for the submission
of bids, unless the biding documents stipulate that no such withdrawal is
permitted.

17.7. The successful bidder’s Bid Security will be discharged upon the bidder
signing the contract pursuant to ITB 40, or furnishing the performance
security (or guarantee), pursuant to ITB 41.

17.8. The Bid Security may be forfeited or the Bid Securing Declaration
executed:
if a Bidder:

17.8.1. Withdraws its Bid during the period of Bid Validity as specified by
the Procuring agency/Employer, and referred by the bidder on the Form of
Bid except as provided for in ITB 16.2; or 

17.8.2. In the case of a successful bidder, if the bidder fails:

17.8.2.1. to sign the contract in accordance with ITB 40; or

17.8.2.2. to furnish performance security (or guarantee) in accordance
with ITB 41.

17.9. In case of Bid Security issued by the foreign bank is allowed by the
Procuring agency/Employer, the same should be counter guaranteed by a
corresponding bank in Pakistan. Furthermore, in case of joint venture, it
should be in the name of Joint venture to ensure joint responsibility. In case
the JV is not legally constituted at the time of bid submission, the bid
security or bid securing declaration shall be in the names of all future
members as named in the letter of bid.

18. Withdrawal of Bids

18.1. Before bid submission deadline, any bidder may withdraw, substitute,
or modify its bid after it has been submitted by sending a written notice,
duly signed by an authorized representative, and the corresponding must
accompany the respective written notice. 

19. Format and Signing of Bid
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19.1. The Bidder shall prepare and submit Bids through EPADS with due
diligence after carefully reading all the terms and condition before bid
submission deadline.

D. SUBMISSION OF BIDS

20. Submission of Bids 

20.1. All bids shall be submitted through EPADS v2.0.

21. Deadline for Submission of Bids

21.1. All bids shall be received through EPADS v2.0 not later than bid
submission deadline as specified in the BDS.

21.2. The Procuring agency/Employer may, under exceptional circumstances
and at its discretion, extend the deadline for the submission of bids,
pursuant to PP Rules 2025, rule no.39 Extension of Time for submission of
bid, by amending the Bidding Documents in accordance with ITB 7, in which
case all rights and obligations of the Procuring agency/Employer and bidders
previously subject to the deadline will thereafter be subject to the new
deadline.

22. Substitution and Modification of bids

22.1. A bidder may substitute or modify his bid after it has been submitted,
provided that written notice of the substitution or modification of the bid, is
received by the Procuring agency/Employer prior to the deadline for
submission of bids.

22.2. Revised bid may be submitted after the substitution or modification
made in the original bid in accordance with the provisions referred in ITB
18. 

E. OPENING AND EVALUATION OF BIDS

23. Opening of Bids
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23.1. The Procuring Agency will open bids in accordance with the PP rules
2004, rule no 28 and as specified in the BDS.

24. Confidentiality

24.1. Information relating to the examination, clarification, evaluation and
comparison of bids and recommendation of contract award shall not be
disclosed to bidders or any other persons not officially concerned with such
process until the time of the announcement of the respective evaluation
report.

25. Clarification of Bids

25.1. Clarification of Bidding Documents shall be carried out in accordance
with the PP Rules 2025, rule no 38 i.e. Clarifications.

25.2. The alteration or modification in the bid which in any case affect the
following parameters will be considered as a change in the substance of a
bid:

25.2.1. evaluation & qualification criteria;

25.2.2. required scope of work;

25.2.3. contract price;

25.2.4. all securities requirements;

25.2.5. tax requirements;

25.2.6. terms and conditions of bidding documents.

25.2.7. change in the ranking of the bidder

26. Preliminary Examination of Bids

26.1. Prior to the detailed evaluation of bids, the Procuring agency/Employer
will determine whether each bid:
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26.1.1. meets the eligibility criteria defined in ITB 3 and ITB 4;

26.1.2. has been prepared as per the format and contents defined by the
Procuring agency/Employer in the bidding documents;

26.1.3. has been properly signed; 

26.1.4. is accompanied by the required securities; and 

26.1.5. is substantially responsive to the requirements of the bidding
documents. 
The Procuring agency/Employer's determination of a bid's substantial
responsiveness will be based on the contents of the bid itself.

26.2. A substantially responsive Bid is one which conforms to all the terms,
conditions, and specifications of the Bidding Documents, without material
deviation or reservation. A material deviation or reservation is one that: - 

26.2.1. affects in any substantial way the scope, quality, or performance
of the Works; 

26.2.2. limits in any substantial way, inconsistent with the bidding
documents, the Procuring agency/Employer's rights or the bidders’
obligations under the Contract; or 

26.2.3. if rectified, would affect unfairly the competitive position of other
bidders presenting substantially responsive bids.

26.3. The Procuring agency/Employer will confirm that the documents and
information specified under ITB 9, 10 and 11 have been provided in the bid.
If any of these documents or information is missing, or is not provided in
accordance with the Instructions to Bidders, the bid shall be rejected.

26.4. The Procuring agency/Employer may waive-off any minor informality,
nonconformity, or irregularity in a bid which does not constitute a material
deviation, provided such waiver does not prejudice or affect the relative
ranking of any Bidder.
Explanation: A minor informality, non-conformity or irregularity is one that
is merely a matter of form and not of substance. It also pertains to some
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immaterial defect in a Bid or variation of a bid from the exact requirements
of the invitation that can be corrected or waived without being prejudicial to
other bidders. The defect or variation is immaterial when the effect on
quantity, quality, or delivery is negligible when contrasted with the total cost
or scope of the works. The Procuring agency/Employer either shall give the
bidder an opportunity to cure any deficiency resulting from a minor
informality or irregularity in a bid or waive the deficiency, whichever is
advantageous to the Procuring agency/Employer. Examples of minor
informalities or irregularities include failure of a bidder to –

26.4.1. Submit the number of copies of signed bids required by the
invitation;

26.4.2. Furnish required information concerning the number of its
employees;

26.4.3. the firm submitting a bid has formally adopted or authorized,
before the date set for opening of bids, the execution of documents by
typewritten, printed, or stamped signature and submits evidence of such
authorization and the bid carries such a signature.

26.5. Provided that a Technical Bid is substantially responsive, the Procuring
agency/Employer may request the bidder to submit the necessary
information or documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities or omissions in the Technical Bid related to
documentation requirements. Requesting information or documentation on
such nonconformities shall not be related to any such aspect of the
technical Proposal linked with the ranking of the bidders. Failure of the
bidder to comply with the request may result in the rejection of its bid.

26.6. Provided that a Technical Bid is substantially responsive, the Procuring
agency/Employer shall rectify quantifiable nonmaterial nonconformities or
omissions related to the Financial Proposal. To this effect, the Bid Price shall
be adjusted, for comparison purposes only, to reflect the price of the
missing or nonconforming item or component.

26.7. If a bid is not substantially responsive, it will be rejected by the
Procuring agency/Employer and may not subsequently be evaluated for
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complete technical responsiveness.

27. Examination of Terms and Conditions; Technical Evaluation

27.1. The Procuring agency/Employer shall examine the bid to confirm that
all terms and conditions specified in the GCC and the PCC have been
accepted by the bidder without any material deviation or reservation.
For this purpose:
“Deviation” means departure from the requirements specified in the
Bidding Document.
“Reservation” means setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the Bidding
Document.

27.2. The Procuring agency/Employer shall evaluate the technical aspects of
the bid submitted in accordance with ITB 30, to confirm that all
requirements specified in Section VI – Works Requirement, Technical
Specifications of the Bidding Documents have been met without material
deviation or reservation.

27.3. If after the examination of the terms and conditions and the technical
evaluation, the Procuring agency/Employer determines that the bid is not
substantially responsive in accordance with ITB 27, it shall reject the bid.

28. Correction of Arithmetic Errors

28.1. Bids determined to be substantially responsive will be checked for any
arithmetic errors.  Errors will be corrected as follows: -

28.1.1. if there is a discrepancy between unit prices and the sub-total
price that is obtained by multiplying the unit price and quantity, the unit
price shall prevail, and the sub-total price shall be corrected, unless in the
opinion of the Procuring agency/Employer there is an obvious
misplacement of the decimal point in the unit price, in which the total
price as quoted shall govern and the unit price shall be corrected;
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28.1.2. if there is an error in a total corresponding to the addition or
subtraction of sub-totals, the sub-totals shall prevail, and the total shall be
corrected; and 

28.1.3. where there is a discrepancy between the amounts in figures and
in words, the amount in words will govern.

28.1.4. Where there is discrepancy between grand total of price schedule
and amount mentioned on the Form of Bid, the amount referred in Price
Schedule shall be treated as correct subject to elimination of other errors. 

28.2. The amount stated in the Bid will, be rectified by the Procuring
agency/Employer in accordance with the above procedure for the correction
of errors and, with, the concurrence of the bidder, shall be considered as
binding upon the bidder. If the bidder does not accept the corrected
amount, its bid shall be rejected after forfeiture of Bid Security or execution
of the Bid Securing Declaration, as the case may be, in accordance with ITB
41.3.

29. Conversion to Single Currency

29.1. The unit rates and the prices shall be quoted by the bidder entirely in
Pak rupees. A bidder expecting to incur expenditures in other currencies for
inputs to the Works from outside the Procuring agency/Employer’s country
(referred to as the “Foreign Currency Requirements”) shall indicate the
same in the letter of bid-financial proposal. The proportion of the Bid Price
(excluding Provisional Sums) needed by him for the payment of such
Foreign Currency Requirements either (i) entirely in the currency of the
Bidder’s home country or, (ii) at the bidder’s option, entirely in Pak rupees
provided always that a bidder expecting to incur expenditures in a currency
or currencies other than those stated in (i) and (ii) above for a portion of the
foreign currency requirements, and wishing to be paid accordingly, shall
indicate the respective portions in his bid. Comparison of bids quoted in
different currencies and conversion of bids into a single currency shall be
carried out in accordance with the PP Rule 2004, rule no. 30 (2).

30. Evaluation of Bids

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 22 of 312



30.1. The Procuring agency/Employer shall evaluate and compare only the
bids determined to be substantially responsive, pursuant to ITB 27.

30.2. In evaluating the Technical Proposal of each Bid, the Procuring
agency/Employer shall use the criteria and methodologies listed in the BDS
and in terms of works requirement. No other evaluation criteria or
methodologies shall be permitted.

30.3. The Procuring agency/Employer’s evaluation of a bid will take into
account:

30.3.1. the bid price, excluding provisional sums and the provision, if any,
for contingencies in the summary bill of quantities, but including day work
items, where priced competitively;

30.3.2. converting the amount resulting from applying above, if relevant,
to a single currency in accordance with ITB 29;

30.4. The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the Contract,
shall not be taken into account in bid evaluation.

30.5. If these bidding documents allow bidders to quote separate prices for
different lots, and the award to a single bidder of multiple lots, the
methodology of evaluation to determine the lowest evaluated lot
combinations in the Form of Bid, is specified in the BDS.

30.6. If the bid, which results in the Evaluated Bid Price (Successful Bid), is
seriously unbalanced or front loaded in the opinion of the Employer, the
Employer may require the Bidder to produce detailed price analyses for any
or all items of the Bill of Quantities, to demonstrate the internal consistency
of those prices with the construction methods and schedule proposed. After
evaluation of the price analyses, taking into consideration the schedule of
estimated Contract payments, the Employer may require that the amount of
the performance security be increased at the expense of the Bidder to a
level sufficient to protect the Employer against financial loss in the event of
default of the successful Bidder under the Contract.
Explanation:

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 23 of 312



“Unbalanced” or “front-loaded” bids consist of deliberately submitting bids

with artificially high prices or unit rates for the early stages of a construction

project, offset by artificially low prices or unit rates for the later stages of

the project, to improve the contractor’s cash flow.

31. Domestic Preference

31.1. If the BDS so specifies, the Procuring agency/Employer will grant a
margin of preference to the domestic contractor in line with the rules,
regulations, regulatory guides or instructions issued by the Authority from
time to time. 

32. Determination of Successful Bid

32.1. The Procuring agency/Employer shall compare the evaluated bids in
accordance with the predefined bidding procedure, of all substantially
responsive bids to determine the Successful bidder.

33. Qualification of Bidder

33.1. The Procuring agency/Employer shall determine to its satisfaction
whether the bidder is substantially responsive and whose bid is declared as
Successful bid either continues to meet (if prequalification applies) or meets
(if post-qualification applies) the qualifying criteria specified in Evaluation
and Qualification Criteria.
Note: In case of international bidding, the parameters for incorporation or
licensing within Pakistan may be fulfilled as part of post qualification.

33.2. The determination shall be based upon an examination of the
documentary evidence of the bidder’s qualifications submitted by the
bidder, pursuant to ITB 11.

33.3. Prior to contract award, the Procuring agency/Employer will verify that
the successful bidder (including each member of a JV) is not
blacklisted/debarred. The Procuring agency/Employer will conduct the same
verification for each sub-contractor proposed by the successful bidder.

34. Sub-Contractors
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34.1. The bidder shall provide details regarding any specialized sub-
contractor to the Procuring agency/Employer. In case change of sub-
contractors, the bidder shall promptly notify the Procuring agency/Employer
and obtain approval for replacement of sub-contractors.

34.2. Bidders may propose sub-contracting up to the percentage of total
value of contracts or the volume of works as specified in the BDS.

35. Abnormally Low Financial Bid

35.1. A procuring Agency may reject abnormally low bids in accordance with
the PP Rules 2025 rule no. 43. The decision of the Procuring
agency/Employer to reject a bid and reasons for the decision shall be
recorded in the procurement proceedings and promptly communicated to
the bidder concerned. Moreover, the Procuring agency/Employer shall not
incur any liability solely by rejecting abnormally bid 
Guidance for Procuring agency/Employer:
An abnormally low bid means, in the light of the Procuring
agency/Employer’s estimate and of all the bids submitted, the bid appears
to be abnormally low by not providing a margin for normal levels of profit. In
order to identify the Abnormally Low Bid (ALB) following approaches can be
considered to minimize the scope of subjectivity:

35.1.1. Comparing the bid price with the cost estimate;

35.1.2. Comparing the bid price with the bids offered by other bidders
submitting substantially responsive bids; and

35.1.3. Comparing the bid price with prices paid in similar contracts in the
recent past either government- or development partner-funded.

35.2. The Procuring agency/Employer will determine to its satisfaction
whether the bidder that is selected as having submitted the successful bid is
qualified to perform the contract satisfactorily, in accordance with the
criteria listed in ITB 11

35.3. The determination will take into account the bidder’s financial and
technical capabilities.  It will be based upon an examination of the
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documentary evidence of the bidder’s qualifications submitted by the
bidder, pursuant to ITB 11, as well as such other information as the
Procuring agency/Employer deems necessary and appropriate. Factors not
included in these bidding documents shall not be used in the evaluation of
the bidders’ qualifications.

35.4. Procuring agency/Employer may seek “Certificate for Independent
Price Determination” from the bidder and the results of reference checks
may be used in determining award of contract.
Explanation: The Certificate shall be furnished by the bidder. The bidder

shall certify that the price is determined keeping in view of all the essential

aspects such as raw material, its processing, value addition, optimization of

resources due to economy of scale, transportation, insurance and margin of

profit etc. 

35.5. An affirmative determination will be a prerequisite for award of the
contract to the bidder. A negative determination will result in rejection of
the bidder’s bid, in which event the Procuring agency/Employer will proceed
to the next ranked bidder to make a similar determination of that bidder’s
capabilities to perform satisfactorily.

F. AWARD OF CONTRACT

36. Criteria of Award

36.1. Subject to ITB 36 and 37, the Procuring agency/Employer will award
the Contract to the bidder whose bid has been determined to be
substantially responsive to the bidding documents and who has been
declared as Successful Bidder, provided that such bidder has been
determined to be:

36.1.1. eligible in accordance with the provisions of ITB 3;

36.1.2. is determined to be qualified to perform the Contract satisfactorily;
and 

36.1.3. Successful negotiations have been concluded, if any.
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37. Negotiations

37.1. The Committee of the Procuring agency/Employer may negotiate with
the Most Advantageous Bidder relating to the following areas:

37.1.1. a minor alteration to the technical (drawings, design technical
specifications) details of the statement of works;

37.1.2. Methodology, work plan, staffing in view to streamline the work;

37.1.3. a minor amendment to the Particular conditions of Contract;

37.1.4. finalizing payment arrangements;

37.1.5. clarifying details that were not apparent or could not be finalized
at the time of Bidding;

37.2. Where negotiation fails to result into an agreement, the Procuring
agency/Employer may invite the next ranked bidder for negotiations. Where
negotiations are commenced with the next ranked bidder, the Procuring
agency/Employer shall not reopen earlier negotiations.

38. Procuring agency/Employer’s Right to reject All Bids

38.1. The procuring agency has the right to reject all bids in accordance with
the PP Rules 2025 rule no. 45. However, the Authority (i.e. PPRA) may call
from the Procuring agency/Employer the justification of those grounds.

39. Notification of Award

39.1. The procuring agency shall announce and publish the evaluation result
in accordance with the PP Rules 2004, rule no. 40.

39.2. Where no complaints have been lodged, the bidder whose bid has
been accepted will be notified of the award by the Procuring
agency/Employer prior to expiration of the bid validity period through
EPADS. However, the Procuring agency/Employer shall not award any
procurement contract at least for five (05) days after the announcement of
final evaluation report. The notification letter (herein after and in the
condition of the contract and contract form called “Letter of Acceptance”
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will specify the sum that the Procuring agency/Employer will pay the
successful bidder in consideration for the execution and completion of the
works as prescribed by the Contract (hereinafter and in the Contract called
the "Contract Price).

39.3. The notification of award will constitute the formation of the Contract,
subject to the bidder furnishing the Performance Security (or guarantee) in
accordance with ITB 41 and signing of the contract in accordance with ITB
40. 

39.4. Upon the successful bidder’s furnishing of the performance security (or
guarantee) pursuant to ITB 41, the Procuring agency/Employer will promptly
notify each unsuccessful bidder, the name of the successful bidder and the
Contract amount and will discharge the Bid Security or Bid Securing
Declaration of the bidder(s) pursuant to ITB 17. 

40. Signing of Contract

40.1. Promptly after notification of award, Procuring agency/Employer shall
send the successful bidder the draft agreement, incorporating all terms and
conditions as agreed by the parties to the contract.

40.2. Immediately after the Redressal of grievance by the GRC, and after
fulfillment of all conditions precedent of the Contract Form, the successful
bidder and the Procuring agency/Employer shall sign the contract.

40.3. Where no formal signing of a contract is required, work order issued to
the bidder shall be construed to be the contract.

41. Performance Security (or Guarantee)

41.1. After the receipt of the Letter of Acceptance, the successful bidder,
within the specified time, shall deliver to the Procuring agency/Employer a
Performance Guarantee in the amount and in the form stipulated in the BDS
and PCC, denominated in the type and proportions of currencies in the
Letter of Acceptance and in accordance with the Conditions of Contract.

41.2. If the Performance Guarantee is provided by the successful bidder and
it shall be in the form specified in the BDS which shall be in any of the
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following:

41.2.1. certified cheque, cashier’s or manager’s cheque, or bank draft;

41.2.2. irrevocable letter of credit issued by a scheduled bank of Pakistan
or in the case of an irrevocable letter of credit issued by a foreign bank,
the letter shall be confirmed or authenticated by a scheduled bank of
Pakistan;

41.2.3. bank guarantee confirmed by a reputable local bank or, in the
case of a successful foreign bidder, bonded by a foreign bank; or

41.2.4. surety bond callable upon demand issued by any reputable surety
or insurance company.
Any Performance Guarantee submitted shall be enforceable in Pakistan.

41.3. Failure of the Most Advantageous Bidder to comply with the
requirement of ITB 40 shall constitute sufficient grounds for the annulment
of the award and forfeiture of the Bid Security or declare blacklisted (in case
bid securing declaration is submitted) in which event the Procuring
agency/Employer may make the award to the next most advantageous
bidder or reinitiate the procurement process afresh (as a case may be).

42. Advance Payment

42.1. Advance payment will be provided to the bidder in percentage and in
the manner as agreed by the both parties in terms of Conditions of the
Contract.

42.2. The Procuring agency/Employer will provide an advance payment as
stipulated in the Conditions of Contract, subject to a maximum amount, as
stated and/or Conditions of the Contract.  The advance payment request
shall be accompanied by an advance payment security (guarantee) in the
form provided in Section X. For the purpose of receiving the advance
payment, the bidder shall make and estimate of, and include in its bid, the
expenses that will relate to the purchase of equipment, machinery,
materials, and on the engagement of labor during the first month beginning
with the date of the Procuring agency/Employer’s “Notice to Commence” as
specified in the PCC.
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43. General Performance of the Bidders

43.1. The Procuring agency/Employer reserves the right to obtain
information regarding performance of the bidders on their previously
awarded contracts / works. The Procuring agency/Employer may seek
information / report from the previous employer for consideration. However,
the Procuring agency/Employer shall incorporate such parameters in the
evaluation criteria and accordingly decide the fate of the bid submitted.

44. Corrupt & Fraudulent Practices

44.1. Procuring agencies (including beneficiaries of Government funded
projects and procurement) as well as Bidders/Suppliers/Contractors under
Government financed contracts, observe the highest standard of ethics
during the procurement and execution of such contracts, and will avoid to
engage in any corrupt and fraudulent practices.

G. GRIEVANCE REDRESSAL & COMPLAINT REVIEW
MECHANISM

45. Grievance Redressal

45.1. Grievance Redressal shall be carried out in accordance with the PP
Rules 2025, rule no. 65 i.e. Redressal of grievances by the procuring agency
and “Redressal of Grievances Regulations 2021”.

H. MECHANISM OF BLACKLISTING

46. Mechanism of Blacklisting

46.1. The Procuring agency/Employer shall proceed Blacklisting of
Bidders/Contractors in accordance with PP Rules 2025, rule no.25 i.e.
Blacklisting and “Blacklisting and Debarment of Bidders or Contractors
Regulations 2024. 
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Bid Data Sheet
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Bid Data Sheet (BDS)

The following specific data for the procurement of works shall complement,
supplement, or amend the provisions in the Instructions to Bidders (ITBs).
Whenever there is a conflict, the provisions herein shall prevail over those in
ITBs.

A. Introduction

ITB Number
Amendments of, and Supplements to, Clauses in the
Instruction to Bidders

ITB Number1.1

Name of Procuring agency/Employer: National Grid Company of Pakistan,
O/o the Director (Field Operation) Lahore-I (General Manager Asset
Management National Grid Company (NGC-North))

The subject of procurement is: Replacement of OPGW Span on 220kV
Sheikhupura-Ravi Transmission Line

Period for completion of the works 10 Days

Commencement date execution of the works: 7 Days

Type of Procurement:Local

ITB Number2.1

Financial year for the operations of the Procuring agency/Employer: 2026-27
Name of Project [insert: name and summary description of the Project if any]

Name of financing institution: [insert: name if any]

Name and identification number of the Contract: P116245

ITB Number3.1

JV/Consortium or Association Allowed: No

Maximum number of members in the joint venture shall be: Nil.

B. Bidding Documents
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ITB Number6.4

The Bidders may seek clarifications through EPADS v2.0:  Last Clarification
Date: Friday, September 25, 2026

C. Preparation of Bids

ITB Number8.1

The Language of all correspondences and documents related to the Bid is:
English

ITB Number 5.1 & 9.1

The following documentsmust be includedto constitute the Bid

No

ITB Number9.4 (b)

Other procurement specific documentation requirements are:

The audited Financial “Standalone” Statements (Balance Sheet along with
Notes, Profit & Loss Accounts and Cash Flow Statement) audited by Chartered
Accountant for the last three (03) years shall be submitted by the Bidder. The
audited Financial Report issued for year 2024 and onwards should have UDIN as
per ICAP letter circular No. 12/2024 dated 12.09.2024

All documents must be clear, legibly scanned PDFs

ITB Number12.4

The Bid price will be/will not be subject to the price adjustment Nil.

ITB Number12.6

The Bid price shall be adjusted in accordance with Schedule-A to Bid – “Schedule
of Adjustment Data” if available.

ITB Number13.1

Bidders to quote entirely inPak rupees (PKR)

ITB Number15.1

The Bid Validity period shall be 180 Days days.

ITB Number16.1

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 33 of 312



The amount of Bid Security shall be (insert amount)

The currency of the Bid Security shall be: PKR.

ITB Number16.2

The Bid Security shall be in the form of:Pay Order, Call at Deposit, Demand
Draft

D. Submission of Bids

ITB Number19.1

The deadline for Bid submission is:Wednesday, September 30, 2026 12:00
PM
Address for submission of Original Bid Security:O/o the Director (Field
Operation) Lahore-I 220KV Grid Station, NGC, New Kot Lakhpat, Lahore
City, Lahore (District), Lahore Division (Division), Punjab (Province).

ITB Number21.1
The Bid opening shall take place at:EPADS v2.0
Day : Wednesday
Date: September 30, 2026
Time : 12:30 PM

ITB Number27.1
The currency that shall be used for Bid evaluation and comparison purposes to
convert all Bid prices expressed in various currencies is: PKR Only
The source of exchange rate shall be: Nil
The date of exchange rate shall be: Nil

ITB Number28.2 &28.5
Least Cost Based Selection (LCBS)
see Evaluation Criteria

ITB Number29.1
Domestic preference to apply.
Domestic preference:No
Preference to domestic or national suppliers or contractors shall be provided in
accordance with policies of the Federal Government and/or in accordance with
the regulations issued by the Authority.
If Yes, The percentage for the domestic preference alongwith calculation
formula is provided in the evaluation and qualification criteria.
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ITB Number32.2
Sub-contracting is allowed? : No

No% of the total value of the contract.

39.1 The Performance Security (or guarantee) shall be 10.00%
39.2 The Performance Security (or guarantee) shall be in the form of:Pay
Order,Call at Deposit,Demand Draft

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 35 of 312



Eligibility Criteria

Bidder's Type Required Registration

Individual / Individual Consultant
Sole Proprietorship
Partnership Firm
Company (Private Limited)
Company (Public Limited)
Company (Holding Company)
Company (Limited by Guarantee)
State Owned Enterprise (Private Limited)
State Owned Enterprise (Public Limited)

NADRA CITIZENSHIP (CNIC/NICOP)
FBR (NTN)
FBR (GSTN)
PEC
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Evaluation Criteria

Least Cost Based Selection (LCBS)

Jobs/Lots

Lot Title : Replacement of OPGW Span on 220kV Sheikhupura-Ravi Transmission Line

Bid Security :  75000 PKR

Job Delivery Schedule Quantity

Transportation & installation of OPGW including installation
of drop down lengths for joint boxes at the towers along with
Allied hardware material including hardware assemblies,
joint boxes accessories, dampers etc complete in all respect
as per WAP

Address:  Site & O/o the Director (Field Operation)
Lahore-I 220KV Grid Station, NGC, New Kot
Lakhpat, Lahore City, Lahore (District), Lahore
Division (Division), Punjab (Province).  Schedule: 
17 Days Quantity:  01/job

1/job

Installation of New Joint Boxes OPGW to OPGW (A-Type)
along-with testing of all 24 No. Fibers.

Address:  Site & O/o the Director (Field Operation)
Lahore-I 220KV Grid Station, NGC, New Kot
Lakhpat, Lahore City, Lahore (District), Lahore
Division (Division), Punjab (Province).  Schedule: 
17 Days Quantity:  02/job

2/job
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Job Delivery Schedule Quantity

Dismantling of existing OPGW from 220kV CCT along with
allied hardware including Shifting and proper stacking of
material at designated NGC warehouse.

Address:  Site & O/o the Director (Field Operation)
Lahore-I 220KV Grid Station, NGC, New Kot
Lakhpat, Lahore City, Lahore (District), Lahore
Division (Division), Punjab (Province).  Schedule: 
17 Days Quantity:  01/job

1/job

Testing and Commissioning of OPGW (end to end) as per
technical specifications

Address:  Site & O/o the Director (Field Operation)
Lahore-I 220KV Grid Station, NGC, New Kot
Lakhpat, Lahore City, Lahore (District), Lahore
Division (Division), Punjab (Province).  Schedule: 
17 Days Quantity:  01/job

1/job
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Work Specifications and Market Rates

Lot Title: Replacement of OPGW Span on 220kV Sheikhupura-Ravi Transmission Line

Specifications / Requirements:

Sr.
No

Ref.
No.

Description Unit Qty Rate   Amount

1 A-1 Transportation & installation of OPGW including installation
of drop down lengths for joint boxes at the towers along
with Allied hardware material including hardware
assemblies, joint boxes accessories, dampers etc complete
in all respect as per WAPDA/NGC specification & approved
drawings from tower no. 14A to tower no. 14B on 220kV
Sheikhupura - Ravi Transmission Line (Total 01 No. span)

Job 1 - - 650000

2 A-2 Installation of New Joint Boxes OPGW to OPGW (A-Type)
along-with testing of all 24 No. Fibers.

Job 2 - - 400000

3 B-1 Dismantling of existing OPGW from 220kV CCT along with
allied hardware including Shifting and proper stacking of
material at designated NGC warehouse.

Job 1 - - 300000

4 C-1 Testing and Commissioning of OPGW (end to end) as per
technical specifications

Job 1 - - 150000
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Sr.
No

Ref.
No.

Description Unit Qty Rate   Amount

            GRAND
TOTAL:

Rs1,500,000.00
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Scope of Work

Description Unit Qty Rate Amount

Transportation & installation of OPGW including installation of drop down lengths for joint
boxes at the towers along with Allied hardware material including hardware assemblies,
joint boxes accessories, dampers etc complete in all respect as per WAPDA/NGC
specification & approved drawings from tower no. 14A to tower no. 14B on 220kV
Sheikhupura - Ravi Transmission Line (Total 01 No. span)

Job 1 - -

Installation of New Joint Boxes OPGW to OPGW (A-Type) along-with testing of all 24 No.
Fibers.

Job 2 - -

Dismantling of existing OPGW from 220kV CCT along with allied hardware including
Shifting and proper stacking of material at designated NGC warehouse.

Job 1 - -

Testing and Commissioning of OPGW (end to end) as per technical specifications Job 1 - -
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Price Schedule

For Individual Jobs

# Job Title Quantity Unit Price (PKR) Total Price (PKR) Delivery Location Delivery Period / Year Country of Origin

1              

2              

For Lots

# Lot Title Total Lot Price (PKR) Country of Origin

1 [Lot 1 Title]    
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General Conditions of Contract
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Red Book:
© FIDIC 2017. All rights reserved.

The Conditions of Contract are the “General Conditions” which form part of the “Conditions of Contract for
Construction for Building and Engineering Works Designed by the Employer (“Red book”) Second edition
2017” published by the Federation Internationale Des Ingenieurs – Conseils (FIDIC) and the following
“Particular Conditions” which shall complement the General Conditions of the Contract.

The successful Bidder, upon contract award, shall be required to furnish two (02) copies of aforementioned
“General Conditions” for incorporation in the Works Contract.

International Federation of Consulting Engineers (FIDIC) FIDIC
Bookshop – Box- 311 – CH – 1215 Geneva 15, Switzerland

Fax: +41 22 799 49 054
Telephone: +41 22 568 0500

E-mail: fidic@fidic.org
Website: www.fidic.org

FIDIC code: ISBN13: 978-2-88432-084-9
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Special Conditions of Contract
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PARTICULAR  CONDITIONS OF CONTRACT (PCC)

Particular Conditions
(Mandatory Provisions not to be amended/substituted) 

The Particular Conditions (PCC) complement the General Conditions (GCC) to specify dates, contractual
requirements, and special circumstances related to the Works. The PCC consists of two parts, Part A -
Contract Data and Part B - Special Provisions. The provisions to be found in the Special Provisions
(Particular Conditions - Part B) take precedence over the equivalent provisions found under the same Sub-
Clause number(s) in the General Conditions, and the provisions of the Contract Data (Particular Conditions -
Part A) take precedence over the Special Provisions (Particular Conditions - Part B).

PART A - Contract Data

Sub-Clause 1.1.27
Defects Notification Period (DNP): 365 Days

Sub-Clause 1.1.31 
Employer's name & address: National Grid Company of Pakistan, O/o the Director (Field Operation)
Lahore-I (General Manager Asset Management National Grid Company (NGC-North)), Director O/o
the Director (Field Operation) Lahore-I 220KV Grid Station, NGC, New Kot Lakhpat, Lahore City,
Lahore (District), Lahore Division (Division), Punjab (Province).

Sub-Clause 1.1.35 
Engineer's name & address: Hafiz Muhammad Salman Saeed 

220KV Grid Station NGC NKLP, Chungi Amr Sidhu, Lahore

Sub-Clause 1.1.84
Time for Completion: 17 days for whole of the works

Sub-Clause 1.3 (a)(ii)
Agreed method of electronic transmission: Not Agreed

Sub-Clause 1.3 (d)
Address of Empoyer for Communications: O/o the Director (Field Operation) Lahore-I 220KV Grid
Station, NGC, New Kot Lakhpat, Lahore City, Lahore (District), Lahore Division (Division), Punjab
(Province).
Address of Engineer for Communications: 

220KV Grid Station NGC NKLP, Chungi Amr Sidhu, Lahore

Address of Contractor for Communications: -----------------------------

Sub-Clause 1.4
Contract shall be governed by the law of:    Islamic Republic of Pakistan
Ruling language: English
Language for communications: English

Sub-Clause 2.1
After receiving the Letter of Acceptance, the Contractor shall be given right of access to all or part of the Site
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within: 20 days after Commencement Date

Sub-Clause 2.4
Employer’s financial arrangements:

Through Allocated Budget

Sub-Clause 3.2 (e)(ii)
Engineer’s Duties and Authority: Variation resulting in an increase of the Accepted Contract Amount in
excess ofone percent (1%)subject to accumulative Variations not exceeding five percent (5%)of the
Accepted Contract Amount 

Sub-Clause 4.2
Performance Security (as percentage of the Accepted Contract Amount in Currencies): 10.00%
Form of Performance Guarantee: Pay Order, Call at Deposit, Demand Draft

Sub-Clause 4.2.1
List of Insurance Companies:

NA just Bank Guarantee as mentioned above

Sub-Clause 4.7.2
period for notification of errors in the items of reference: Twenty Eight (28) days

Sub-Clause 4.19
Period of payment for temporary utilities: Each Month

Sub-Clause 5.1 (a)
Maximum allowable accumulated value of work subcontracted (as a percentage of the Accepted Contract
Amount): Nil %

Sub-Clause 5.1 (b)
Parts of the Works for which subcontracting is not permitted: Nil

Sub-Clause 6.5
Normal working hours on the Site: 8

Sub-Clause 8.3
Number of additional paper copies of programmes: 1

Sub-Clause 8.8 & 14.15(b)
Delay Damages payable for each day of delay 0.05% of the Accepted Contract Amountfor delay in
completion of whole of the Works

Sub-Clause 8.8
Maximum amount of Delay Damages    10.00 % of the Accepted Contract Amount

Sub-Clause 8.14
Applicability of Incentives for Early Completion    No

Sub-Clause 12.3
Percentage profit (Not more than 10%):    Nil

Sub-Clause 13.4.(b)(ii)
Percentage rate to be applied to Provisional Sums for overhead charges and profit: Twenty Five percent
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(25%)

Sub-Clause 14.2
Total Advance Payment: Fifteen percent (15%) of the Accepted Contract Amount excluding Provisional
Sums payable in the currencies and proportions in which the Accepted Contract Amount is payable

Sub-Clause 14.2.1
Advance Payment Insurance Not Allowed

Sub-Clause 14.2.3
Percentage deductions for the repayment of the Advance Payment: Deduction shall be made at the
amortization rate of 17.5 % of the value of the Works executed of each IPC as provided in paragraph (i) of
Sub-Clause GCC 14.3, starting from 2nd IPC provided that the advance payment shall be completely repaid
prior to the time when 90% of the Accepted Contract Amount less Provisional Sums has been certified for
payment. It may be more than 17.5% in the last instalment to ensure full repayment.

Sub-Clause 14.3
Period of payment    One Month

Sub-Clause 14.3(b)
Number of additional paper copies of Statements: 1

Sub-Clause 14.3 (iii)
Percentage of retention: Seven percent (7%)

Sub-Clause 14.3 (iii)
Limit of Retention Money (as a percentage of the Accepted Contract Amount): Five percent (5%)

Sub-Clause 14.5(b)(i)
Plant and Materials for payment when shipped: Plant and Materials under Bill of “Imported Plant and
Materials” 

Sub-Clause 14.5(c)(i)
Plant and Materials for payment when delivered to the Site: Plant and Non Perishable Materials 

Sub-Clause 14.6.2
Minimum amount of Interim Payment Certificate (IPC): No
[Employer to give value not exceeding one fifth of the average expected value of Interim Payment
Certificate]

Sub-Clause 14.7(a)
Period of payment of Advance Payment to the Contractor: 14 days

Sub-Clause 14.7b(i)   
Period for the Employer to make interim payments to the Contractor under Sub-Clause 14.6:    Nil days

Sub-Clause 14.7b(ii)
Period for the Employer to make interim payments to the Contractor under Sub-Clause 14.13 (Final
Payment): Nil days 

Sub-Clause 14.7(c)
Period for the Employer to make final payment to the Contractor: 30 days 

Sub-Clause 14.8
Financing charges for delayed payment Local Currency (PKR):
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6-Month KIBOR (Offer) +3% per annum.
Foreign Currency: 
USD
6-Month SOFR (Secured Overnight Financing Rate for USD) +1% per annum.

EURO
6-Month EURIBOR (EURO Interbank Offered Rate for EURO) +1% per annum.

Others
Appropriate rates +1% (for other foreign currencies, Ref. Schedule-A, A-4 to Bid).

Sub-Clause 14.11.1(b)
Number of additional paper copies of draft Final Statements: 1
[insert number of copies say six (06)]

Sub-Clause 14.15
Currencies of payment of Contract Price: as stated in the Table Schedule of Adjustment Data of Schedule
A (if Given)

Sub-Clause 14.15(a)(i)
Proportions or amounts of Local and Foreign currencies: as stated in the Table Schedule of Adjustment
Data of Schedule A (if Given)

Sub-Clause 14.15(c)
Currencies and proportions for payment of Delay Damages: as stated in the Table Schedule of Adjustment
Data of Schedule A (if Given)

Sub-Clause 14.15(f)
rates of exchange: as stated in the Table IV of Schedule A (If Given)

Sub-Clause 17.2(d)
Forces of nature, the risks of which are allocated to the Contractor: Nil

Sub-Clause 19.1
Permitted deductible limits: 
i)    insurance required for the Works: Ten percent (10%) of loss amount on each & every loss
ii)    insurance required for Goods: Nil
iii)    insurance required for liability for breach of professional duty: Nil
iv)    insurance required against liability for fitness for purpose (if any is required): Nil
v)    insurance required for injury to persons and damage to property: Nil
vi)    insurance required for injury to employees: Nil
vii)    other insurances required by Laws and by local practice : Nil  

Periods for submission of insurance:
a)    evidence of insurance: Not later than the Commencement Date
b)    relevant policies: Within twenty eight (28) day from the Commencement Date

Sub-Clause 19.2.1(b)
Additional amount to be insured (as a percentage of the replacement value): 15% of the replacement value
(Accepted Contract Amount)
Sub-Clause 19.2.2 
Extent of insurance required for Goods: From Ex-Works (i.e., works, factory, warehouse, etc) to delivery at
the Site
Amount of insurance required for Goods: Full replacement value
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Sub-Clause 19.2.3(a)
Amount of insurance required for liability for breach of professional duty: Full replacement value of the
Works to be designed by the Contractor

Sub-Clause 19.2.3(b)
Insurance required against liability for fitness for purpose: Yes

Sub-Clause 19.2.3
Period of insurance required for liability for breach of professional duty: Until the date of issuance of
Performance Certificate

Sub-Clause 19.2.4
Amount of insurance required for injury to persons and damage to property: Injury to person and Fatal case: 
in accordance with Workmen Compensation Act
Damage to Property: The Amount of Insurance Required for Person Injury is Will be borne by Contractor as
mentioned in BD
The Amount of Insurance Required for Damage to Property is Will be borne by Contractor as mentioned in
BD as per his assessment of the adjoining property(ies) other than the Works]
without limit to the number of incidents

Sub-Clause 19.2.6
Other insurances required by Laws and by local practice: All insurances as applicable, to the extent of
execution of the project, under Federal and Provincial laws of Islamic Republic of Pakistan

Sub-Clause 21.1
Time for appointment of the DAAB: Within 28 days from the Commencement Date.
In case the Accepted Contract Amount is lesser than PKR one (01) billion, appointment of the DAAB shall
be made when Dispute arises between the Parties.

Sub-Clause 21.1
The DAAB shall comprise  1
[insert either “a sole Member” or “Three Members”]
[For a Contract estimated to cost above PKR 2.5billion, the DAAB shall comprise of three members. For a
Contract estimated to cost between PKR1billion and PKR2.5billion, the DAAB may comprise of three
members or a sole member. For a Contract estimated to cost less than PKR1billion, a sole member is
recommended.]

Sub-Clause 21.1
List of proposed members of DAAB
- proposed by Employer

As per Grievance Committee Members

- proposed by Contractor
[to be inserted at the time of signing of the Contract]
1.________________
2.________________
3.________________

Sub-Clause 21.2
Appointing entity (official) for DAAB members    Managing Director Public Procurement Regulatory
Authority (PPRA) or Chairman Pakistan Engineering Council (PEC) from the list of PEC approved
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arbitrators published at its website

Sub-Clause 21.6
Rules of Arbitration: PEC Rules of Conciliation and Arbitration or Pakistan Arbitration Act of 1940, if the
former is inactive.
The place of Arbitration shall be in the Employer’s country: Lahore-Pakistan
[Insert name of city]

 

Particular Conditions

PartB - Special Provisions

1.1    Definitions

1.1.76 “Specification”
Following is added at the end:
“and consists of two parts i.e.,
i)    “Part A - Specific Provisions”; and 
ii)    “Part B - Technical Provisions”.”

1.2    Interpretation

“and” is deleted from the end of sub-paragraph (i) and added at the end of sub-paragraph (j). 
Sub-paragraph (k) is added:
“(k)    The word “tender” is synonymous with “bid” the word tenderer with “bidder”, the words “tender
documents” with “bidding documents” and “Schedule of Prices” with “Bill of Quantities”, as applicable.”
1.5    Priority of Documents    The documents listed at (a) through (k) of this Sub-Clause are deleted and
substituted with the following:
(a)    the Contract Agreement;
(b)    the Letter of Acceptance;
(c)    the Letter of Bid;
(d)    the Particular Conditions Part A - Contract Data;
(e)    the Particular Conditions Part B - SpecialProvisions;
(f)    the General Conditions;
(g)    the Specification Part A - SpecificProvisions;
(h)    the Specification Part B- Technical Provisions;
(i)    the Drawings;
(j)    the completed Schedules to Bid includingBillof Quantities;
(k)    the JV Undertaking (if the Contractor is a JV); and
(l)    any other documents forming part of the Contract.
The addenda/corrigenda, if any, shall be deemed to have been incorporated at the appropriate places in the
documents forming the Contract.

1.6    Contract Agreement

In the last line of the 1st paragraph the text “shall be borne by the Employer” is substituted by “shall be
reimbursed by the Employer to the Contractor”.

3.1    The Engineer
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In sub-paragraph (a) the text “as defined in the Pakistan Engineering Council Act, 1975 (Act No.V of 1976)”
are added after the words “professional engineer”.

3.2    Engineer’s Duties and Authority

The Engineer shall obtain the consent in writing of the Employer before taking action under the following
Sub-Clauses of these Conditions:
(a)    Consenting to the subcontracting of any part of the Works under Sub-Clause 5.1 [Subcontractors]
(b)    Any action under Sub-Clauses 8.9 [Employer’s Suspension] and 8.12 [Prolonged Suspension]
(c)    Issuance of “Taking Over Certificate” under Sub-Clause 10.1 [Taking Over the Works and Sections].
(d)    Issuing the “Performance Certificate” under Sub-Clause 11.9 [Performance Certificate].
(e)    Sub-Clause 13.1 [Right to Vary]: instructing a Variation, except;
(i)    in an emergency situation as determined by the Engineer, or
(ii)    if such a Variation would increase the Accepted Contract Amount by less than the percentage specified
in the Contract Data.
(f)    Sub-Clause 13.3 [Variation Procedure]: approving a proposal for Variation submitted by the Contractor
in accordance with Sub-Clause 13.3.2 [Variation by Request for Proposal] or 13.2 [Value Engineering].
(g)    Certifying release of second half of the Retention Money under Sub-Clause 14.9 [Release of Retention
Money].
(h)    Issuing Final Payment Certificate under Sub-Clause 14.13 [Issue of FPC].
(i)    
*[insert Sub-Clause number (not Sub-Clause 3.7 [Agreement or Determination]
Any such requirement shall not be applied to any action by the Engineer under Sub-Clause 3.7 [Agreement or
Determination], as stated in Sub-Clause 3.2 [Engineer’s Duties and Authority] of the General Conditions.
Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or
reduce the risk. The Contractor shall forthwith comply, despite the absence of approval of the Employer, with
any such instruction of the Engineer. The Engineer shall determine an addition to the Contract Price, in
respect of such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, with a
copy to the Employer.
Following is added after the words “the Employer’s consent is required” in 4th paragraph:
“stating that the Employer’s consent has been obtained for that specified authority”

4.2    Performance Security

4.2.1    Contractor’s Obligations
The entity issuing the Performance Security and its form shall be as under:
The Performance Security shall be, at the option of the Contractor,issuedin the prescribed form included in
the Bidding Documents,by(a) a Scheduled Bank in Pakistan or (b) a foreign bank duly counter-guaranteed by
a Scheduled Bank in Pakistan or (c)an Insurance Companylisted in the Contract Data and rated by
PACRA/VIS ofratingas provided in Table below:
Accepted Contract Amount (In Eq. PKR million)    Minimum Rating of Insurance Companies
Up to 1000    A (+)
1001 to no limit    AA
In case of Joint Venture, the Performance Security shall be in the name of the Joint Venture or in the name of
Lead/either firm of the JV or in ratio of shares of the individual JV partners.
Following paragraph is added at the end of this Sub-Clause:
“The amount of Performance Security shall be reducedto 50%following issue of the Taking-Over Certificate
for the whole of the Works under Clause 10 of Conditions of Contract.”

4.3    Contractor’s Representative
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In second paragraphthe text “professional engineer as defined in the Pakistan Engineering Council Act, 1975
(Act No. V of 1976) (having temporary licence in case of foreign engineer under Section 12 of the Pakistan
Engineering Council Act, 1975 (Act No. V of 1976)” are added after the words “qualified, experienced”.
In the 3rd paragraph the words “28 days” are substituted by “14 days”. In 2nd line of 4thparagraph the text
“or appoint a replacement” is substituted by “except appointment of a suitable temporary replacement is
deployed at the Site”

4.4    Contractor’s Documents

4.4.2    As-Built Records
First paragraph is deleted and the text in the last paragraph is substituted with the following:
“The Contractor shall furnish to the Engineer 6 copies, one reproducible and one electronic copy(provided
the Engineer has made available to the Contractor editable form of the Drawings)of all Drawings amended to
conform to the Works as built.In case the Engineer does not make available to the Contractor editable form
of the Drawings, the Contractor shall furnish to the Engineer as-built data for incorporation in the Drawings.
Upon receipt of PDF versions of the as-built drawings prepared by the Engineer, the Contractor shall furnish
to the Engineer 6copies and one reproducible of these Drawings.
The price of such Drawings shall be deemed to be included in the Contract Price.”
Following Sub-Clause is added:
4.4.4    ShopDrawings
The Contractor shall submit to the Engineer for review 3 copies of all shop and erection drawings applicable
to this Contract as per provision of relevant Sub-Clause of the Contract.
Review and approval by the Engineer shall not exceed 21 days and be construed as a complete check but will
indicate only that the general method of construction and detailing is satisfactory and the Engineer’s review
or approval shall not relieve the Contractor of any of his responsibilities under the Contract.

4.8    Health and Safety Obligations

The following text is added at the end ofthis Sub-Clause:
In the event of work being carried out outside the normal working hours and in the event of work being
carried out at night, the Contractor shall at his own cost, provide and maintain such good and sufficient light
as will enable the work to proceed satisfactorily and without danger. The approaches to the Site and the
Works where the night work is being carried out shall be sufficiently lighted. All arrangement adopted for
such lighting shall be to the satisfaction of the Engineer.

4.20    Progress Reports

At the end of sub-paragraph (g) the word “and” is deleted and at the end of sub-paragraph (h) the full stop (.)
is replaced with “;”, and the following new sub-paragraphs are added as:
(i)    planned programme for the execution of the Works for next 56 days to enable the Engineer to determine
its programme of inspection and testing;
(j)    monthly summery of daily job record indicating weather conditions, deployment of Contractor’s
Equipment, labour employment, local material procurement and material import, if any; and
(k)    salient contractual and project information.

5.1    Subcontractors

Add the following text at the end of paragraph (ii):
“underSchedule to Bid”
The following is added at the end of the last paragraph of Sub-Clause 5.1:
“All subcontracts relating to the Works shall include provisions which entitle the Employer to require the
subcontract to be assigned to the Employer under sub-paragraph (a) of Sub-Clause 15.2.3 [After
Termination].
The Contractor shall give reasonable opportunity to contractors from Islamic Republic of Pakistan for
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subcontracts for the Works, and endeavour to employ such contractors as Subcontractors.”

5.2    Nominated Subcontractors

5.2.2    Objection to Nomination
In sub-paragraph (c), “and” is deleted from the end of (i);
 “.” at the end of (ii) is replaced with: “, and”. 
The following is then added as (iii):  
“(iii)    be paid only if and when the Contractor has received from the Employer payments for sums due
under the Subcontract referred to under Sub-Clause 5.2.3 [Payment to nominated Subcontractors].”

6.1    Engagement of Staff and Labour

The following paragraph is added at the end of the Sub-Clause:
“The Contractor shall, to the extent practicable and reasonable, employ staff (not less than 50%) and labour
(not less than 85%) with appropriate qualifications and experience from sources within the Islamic Republic
of Pakistan.”

6.7    Health and Safety of Personnel

The existing text is substituted with the following:
“In order to provide for the safety, health and welfare of persons, and for prevention of damage of any kind,
all operations for the purposes of or in connection with the Contract shall be carried out in compliance with
the Safety Requirements of the Government of Pakistan with such modifications thereto as the Engineer may
authorize or direct and the Contractor shall take or cause to be taken such further measures and comply with
such further requirements as the Engineer may determine to be reasonably necessary for such purpose. The
Contractor shall also provide all other medical services and appoint a health and safety officer at Site if stated
in the Specifications. In case of any fatality or serious accident, the Contractor shall, in addition, notify the
Engineer immediately by the quickest available means.”

6.8    Contractor’s Superintendence

Insert at the end of sub-paragraph (a) of this Sub-Clause:
"or, if not, the Contractor shall make competent interpreters available during all working hours, in a number
sufficient for those persons to properly perform their superintendence duties"
The following text is added at the end of this Sub-Clause: 
“The Contractor’s authorized representative and his other engineers working at site shall possess valid
registration with the Pakistan Engineering Council.
The Contractor’s authorized representative at Site shall be authorized to exercise adequate administrative and
financial powers on behalf of the Contractor so as to achieve completion of the Works as per the Contract.”

6.12    Key Personnel

The following is inserted at the end of the last paragraph: 
“If any of the Key Personnel are not fluent in this language, the Contractor shall make competent interpreters
available during all working hours in a number deemed sufficient by the Engineer.”
The following Sub-Clauses 6.13 to 6.26 are added at the end of Sub-Clause 6.12:

6.13    Foreign Personnel

The Contractor may bring in to the Country any foreign personnel who are necessary for the execution of the
Works to the extent allowed by the applicable Laws. The Contractor shall ensure that these personnel are
provided with the required residence visas and work permits. The Employer will, if requested by the
Contractor, use all reasonable endeavours in a timely and expeditious manner to assist the Contractor in
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obtaining any local, state, national, or government permission required for bringing in the Contractor’s
personnel.
The Contractor shall be responsible for the return of these personnel to the place where they were recruited or
to their domicile. In the event of the death in the Country of any of these personnel or members of their
families, the Contractor shall similarly be responsible for making the appropriate arrangements for their
return or burial.

6.14    Supply of Foodstuffs

The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be stated in the
Specification at reasonable prices for the Contractor’s Personnel for the purposes of or in connection with the
Contract.

6.15    Supply of Water

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking
and other water for the use of the Contractor’s Personnel.

6.16    Measures against Insect and Pest Nuisance

The Contractor shall at all times take the necessary precautions to protect the Contractor’s Personnel
employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor
shall comply with all the regulations of the local health authorities, including use of appropriate insecticide.

6.17    Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Laws of the Country, import, sell, give,
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter
or disposal thereto by Contractor’s Personnel.

6.18    Arms and Ammunition

The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or ammunition of any
kind, or allow Contractor’s Personnel to do so.

6.19    Festivals and Religious Customs

The Contractor shall respect the Country’s recognized festivals, days of rest and religious or other customs.

6.20    Funeral Arrangements

The Contractor shall be responsible, to the extent required by local regulations, for making any funeral
arrangements for any of its local employees who may die while engaged upon the Works.

6.21    Forced Labour

The Contractor, including its Subcontractors, shall not employ or engage forced labour which consists of any
work or service, not voluntarily performed, that is exacted from an individual under threat of force or penalty,
and includes any kind of involuntary or compulsory labour, such as indentured labour, bonded labour or
similar labour-contracting arrangements.

6.22    Child Labour

The Contractor, including its Subcontractors, shall not employ or engage child labour in accordance with
relevant law(s) in force in Islamic Republic of Pakistan.
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6.23    Employment Records of Workers

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details
to be submitted by the Contractor under Sub-Clause 6.10 [Contractor’s Records].

6.24    Workers’ Organizations

The Contractor shall comply with the relevant labour laws of Pakistan which recognize workers’ rights to
form and to join workers’ organizations/Trade Union of their choosing and to bargain collectively without
interference.

6.25    Non-Discrimination and Equal Opportunity

The Contractor shall not make decisions relating to the employment or treatment of Contractor’s Personnel
on the basis of personal characteristics unrelated to inherent job requirements. The Contractor shall base the
employment of Contractor’s Personnel on the principle of equal opportunity and fair treatment, and shall not
discriminate with respect to any aspects of the employment relationship, including recruitment and hiring,
compensation (including wages and benefits), working conditions and terms of employment, access to
training, job assignment, promotion, termination of employment or retirement, and disciplinary practices. 
Special measures of protection or assistance to remedy past discrimination or selection for a particular job
based on the inherent requirements of the job shall not be deemed discrimination. The Contractor shall
provide protection and assistance as necessary to ensure nondiscrimination and equal opportunity, including
for specific groups such as women, persons with disabilities, migrant workers and children (of working age
in accordance with Sub-Clause 6.22).

6.26    Epidemics   

In the event of any out-break of illness of epidemic nature, the Contractor shall comply with and carry out
such regulations, orders and requirements as may be made by the Government or the local medical or
sanitary authorities for the purpose of overcoming the same.

7.7    Ownership of Plant and Materials

The following is added before the first paragraph:
“Except as otherwise provided in the Contract,” 
The following is added at the end of the Sub-Clause:
"No Plant and/or Materials that is the property of the Employer shallbe removed from the Site. If it becomes
necessary to:
(i)    remove any item of such Plant from the Site for the purposesof repair, the Contractor shall give a Notice,
with reasons, tothe Engineer requesting consent to remove the defective ordamaged item off the Site. This
Notice shall clearly identifythe item of defective or damaged Plant, and shall give detailsof: the defect or
damage to be repaired; the place to whichdefective or damaged item of Plant is to be taken for repair;the
transportation to be used (and insurance cover for suchtransportation); the proposed inspections and testing
off theSite; and the planned duration required before the repaireditem of Plant shall be returned to the Site.
The Contractorshall also provide any further details that the Employer mayreasonably require; or
(ii)    replace any item(s) of such Plant and/or Materials, theContractor shall give a Notice, with reasons, to
the Engineerclearly identifying the item(s) of Plant and/or Materials to bereplaced, and giving details of the
due date of delivery tothe Site of the replacement item(s).
Where any item of Plant and/or Materials has become the propertyof the Employer under this Sub-Clause
before it has been deliveredto the Site, the Contractor shall ensure that such an item is notmoved except for
its delivery to the Site.
The Contractor shall indemnify and hold the Employer harmlessagainst and from the consequences of any
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defect in title orencumbrance or charge (except any reasonable restrictionarising from the intellectual
property rights of the manufacturer orproducer) on any item of Plant and/or Materials that has becomethe
property of the Employer under this Sub-Clause."
The following Sub-Clause7.9 is added after Sub Clause 7.8:

7.9    Use of Pakistani Materials and Services

The Contractor shall, so far as may be consistent with the Contract, make the maximum use of materials,
supplies, plant and equipment indigenous to or produced or fabricated in Pakistan and services available in
Pakistan provided such materials, supplies, plant, equipment and services shall be of required standard.

8.1    Commencement of Works

The following is added before the first paragraph:
“After signing of the Contract Agreement by both Parties,” and thereafter the word “The” is replaced with the
word “the”.

8.5    Extension of Time for Completion

The following is added after paragraph (c):
“for last five years”.
The following Sub-Clause 8.14 is added after Sub-Clause 8.13:

8.14    Incentives For Early Completion

If Contract Data does not state applicability of incentives for early completion, this Sub-Clause shall not
apply.
The Contractor shall be entitled subject to Sub-Clause 20.2 [Claims for Payment and/or EOT] to bonus
payment if the Works and/or each Section is completed earlier than the Time for Completion for the Works
or Section (as the case may be). The amount of bonus for early completion of the Works and/or each Section
shall be upto a limit and at a rate to 50% of the relevant limit and rate of delay damages prescribed in
Contract Data and shall be paid for every day which shall elapse between the relevant Date of Completion of
the Works or Section and the relevant Time for Completion.
For the purposes of calculating any bonus payment, the applicableTime for Completion stated in the Contract
Data is fixed and noadjustments of this time by reason of granting an EOT will beallowed.
The following Sub-Clause 11.12 is added after Sub-Clause 11.11:

11.12    Supervisory Assistance During DNP

If provided under the Schedule of Prices, the Contractor shall provide supervisory assistance to the Employer
during the DNP for the Works. Such supervisory assistance shall be as described in the Specification for the
purpose of supporting the Employer's operation and maintenance of the Plant for the period specified in the
Schedule of Prices after the Date of Completion.

12.2    Method of Measurement

The following paragraph is added at the end of the Sub-Clause:
“Summary of measured quantity for payment shall be delineated item-wise under four headsnamely;
“Schedule of Prices Quantity”, “Quantity Executed To-date”, “Quantity Certified Previously” and “Net
Quantity Executed under this Certificate”.

12.3    Valuation of the Works
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The following text is added at the end of fifth paragraph of the Sub-Clause:
“Sum of overhead charges and profit for sub-paragraph (a) shall be Twenty Five percent (25%)”.

13.4    Provisional Sums

The following paragraph is inserted as the penultimate paragraph:
“The Provisional Sum shall be used to cover the Employer’s share of the DAAB members’ fees and
expenses, in accordance with Clause 21. No prior instruction of the Engineer shall be required with respect to
the work of the DAAB. The Contractor shall submit the DAAB members’ invoices and the satisfactory
evidence of having paid 100% of such invoices as part of the substantiation of those Statements submitted
under Sub-Clause 14.3.

13.6    Adjustments for Changes in Laws

The following paragraphsare added at the end of the Sub-Clause:
“Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant
delay has already been taken into account in the determination of a previous extension of time and such Cost
shall not be separately paid if the same shall already have been taken into account in the indexing of any
inputs to the Table of Adjustment Data in accordance with the provisions of Sub-Clause 13.7 [Adjustments
for Changes in Cost].”

14.1    The Contract Price

The following is added at the end of the Sub-Clause: 
“Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts,
imported by the Contractor for the sole purpose of executing the Contract shall be temporarily exempt from
the payment of import duties and taxes upon initial importation, provided the Contractor shall post with the
customs authorities at the port of entry an approved re-export bond or bank guarantee, valid until the Time
for Completion plus six months, in an amount equal to the full import duties and taxes which would be
payable on the assessed imported value of such Contractor's Equipment and spare parts, and callable in the
event the Contractor's Equipment is not re-exported from the Country on completion of the Contract. A copy
of the bond or bank guarantee endorsed by the customs authorities shall be provided by the Contractor to the
Employer upon the importation of individual items of Contractor's Equipment and spare parts. Upon re-
export of individual items of Contractor's Equipment or spare parts, or upon the completion of the Contract,
the Contractor shall prepare, for approval by the customs authorities, an assessment of the residual value of
the Contractor's Equipment and spare part to be re-exported, based on the depreciation scale(s) and other
criteria used by the customs authorities for such purposes under the provisions of the applicable Laws. Import
duties and taxes shall be due and payable to the customs authorities by the Contractor on (a) the difference
between the initial imported value and the residual value of the Contractor's Equipment and spare parts to re-
exported; and (b) on the initial imported value of the Contractor's Equipment and spare parts remaining in the
Country after completion of the Contract. Upon payment of such dues within 28 days of being invoiced, the
bond or bank guarantee shall be reduced or released accordingly; otherwise the security shall be called in the
full amount remaining.”
[The Employer may change or delete this Sub-Clause as per Project requirements]

14.2    Advance Payment

14.2.1    Advance Payment Guarantee
The entity issuing the Advance PaymentGuaranteeand its form shall be as under:
The Advance PaymentGuarantee shall be in the form of Guarantee issued by (a) a Scheduled Bank in
Pakistan or (b) a foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistanor (c)an Insurance
Companylisted in the Contract Data and rated by PACRA/VIS ofrating as provided in Table below:
Accepted Contract Amount (In Eq. million PKR)    Minimum Rating of Insurance Companies
Up to 1000    A (+)
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1001 to no limit    AA
In case of Joint Venture, the Advance PaymentGuarantee(s)shall be in the name of the Joint Venture or in the
name of Lead/either firm of the JV or in ratio of shares of the individual JV partners.

14.6    Issue of IPC

14.6.1    The IPC
In the first line of the 1st paragraph the words “28 days” are substituted by “14 days”.

14.7    Payment

The words “or through crossed cheque in favour of the Contractor or JV partners. The Payment to JV
partners shall be made at the request of the Joint Ventures in the ratio of their shares specified by them” are
added at the end of the Sub-Clause.

14.8    Delayed Payment

In the first paragraph, third line, the words “compounded monthly” are deleted.
The text of 2nd paragraph is deleted and substituted with the following:
“The Employer shall pay to the Contractor compensation at the rate stated in the Contract Data.”

14.9    Release of Retention Money

The following is added at the end of Sub-Clause 14.9:
“Unless otherwise stated in the Contract, when the Taking-Over Certificate has been issued for the Works
and the first half of the Retention Money has been certified for payment by the Engineer, the Contractor shall
be entitled to substitute a guarantee, in the form annexed to the Particular Conditions or in another form
approved by the Employer and issued by a schedule bank selected by the Contractor, for the second half of
the Retention Money. The Contractor shall ensure that the guarantee is in the amounts and currencies of the
second half of the Retention Money and is valid and enforceable until the Contractor has executed and
completed the Works and remedied any defects, as specified for the Performance Security. On receipt by the
Employer of the required guarantee, the Engineer shall certify, and the Employer shall pay the second half of
the Retention Money. The release of the second half of the Retention Money against a guarantee shall then be
in lieu of the release after the latest of the expiry dates of the Defects Notification Periods. The Employer
shall return the guarantee to the Contractor within 21 days after receiving a copy of the Performance
Certificate.

If the Performance Security required under Sub-Clause 4.2 is in the form of a demand guarantee, and the
amount guaranteed under them when the Taking-Over Certificate is issued is more than half of the Retention
Money, then the Retention Money guarantee will not be required. If the amount guaranteed under the
Performance Security when the Taking-Over Certificate is issued is less than half of the Retention Money,
the Retention Money guarantee will only be required for the difference between half of the Retention Money
and the amount guaranteed under the Performance Security.

15.2    Termination for Contractor’s Default

15.2.1    Notice
Following text is added at the end of sub-paragraph (h) of this Sub-Clause:
“For the purposes of this Contract, corrupt and fraudulent practices have been defined in Public Procurement
Rules 2004.”
15.2.3    After Termination
The word “and” at the end of sub-paragraph (ii) of paragraph (b) is deleted the following paragraph is added
after sub-paragraph (iii):
“(iv)    all Employer-Supplied Materials and/or Employer's Equipment madeavailable to the Contractor in
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accordance with Sub-Clause 2.6 [Employer-Supplied Materials and Employer's Equipment], and”

15.4    Payment after Termination

The following text is added at the end of this Sub-Clause:
“The Employer shall be entitled to sell any of the Contractor’s Equipment, Temporary Works and unused
materials and apply the proceeds of sale towards payment of any debt due from the Contractor to the
Employer under this Clause including any outstanding payments to the Subcontractors.

16.2    Termination by Contractor

16.2.1    Notice
The sub-paragraph (j) is deleted in its entirety.
At the end of sub-paragraph (i) “; or” is replaced with “.” and at the end of sub-paragraph (h) “;” is replaced
with “; or”.
In sub-paragraph (f) “84 days” are replaced with “180 days” and text “for reasons not attributable to the
Contractor” is added at the end.

16.3    Contractor’s Obligations After Termination

Sub-paragraph (c) is deleted and replaced with:
"(c)    deliver to the Engineer all Employer-Supplied Materials and/orEmployer's Equipment made available
to the Contractor in accordance with Sub-Clause 2.6 [Employer-Supplied Materials and Employer’s
Equipment]; and
(d)    remove all other Goods from the Site, except as necessary for safety,and leave the Site."

17.1    Responsibility for Care of the Works

After the two instances of “Goods” in the last paragraph, the words “Employer-Supplied Materials
and/orEmployer's Equipment” are added.
The following Sub-Clause 17.7 is added after Sub-Clause 17.6:

17.7    Use of Employer’s Accommodation/Facilities

The Contractor shall take full responsibility for the care of the items of the Employer’s facilities and/or
accommodation, if any, as detailed in the Specification, from the date of use and/or occupation by the
Contractor until the date on which such use and/or occupation is re-vested in the Employer.
If any loss or damage happens to any of the above items during a time while the Contractor is responsible for
its care, arising from any cause other than a cause for which the Employer is responsible or liable, the
Contractor shall promptly rectify the loss or damage at the Contractor’s risk and cost.

18.1    Exceptional Events

The words “or disorder” are replaced with “disorder or sabotage” in sub-paragraph (c) of the Clause.

18.4    Consequences of an Exceptional Event

The following is added at the end of sub-paragraph (b) after deleting the “.”: 
“, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by
Exceptional Events, to the extent they are not indemnified through the insurance policy referred to in Sub-
Clause 19.2 [Insurance to be provided by the Contractor].”

18.5    Optional Termination

In sub-paragraph (c), the words “and necessarily” areadded after the words “was reasonably”.
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19.1    General Requirements

Following text is added at the end of first paragraph:
“The Contractor shall immediately after the date of the Letter of Acceptance submit the draft of insurance
policies for the Employer’s consent.”
Following text is added at the end of third paragraph:
“The Contractor shall, within the respective periods stated in the Contract Data submit to the Engineer and
the Employer a) evidence that the insurances described in this Clause have been effected, and b) copies of
policies of the insurances described in Sub-Clauses 19.2.1, 19.2.4 and 19.2.5.”

19.2    Insurance to be provided by the Contractor   

19.2.5    Injury to employees
The words “sickness, disease” are deleted in the third line of first paragraph.

The following Sub-Clause is added after Sub-Clause 19.2.6:
19.2.7    Insurance Company
“The Contractor shall be obliged to place all insurances described in this Clause with insurers listed in the
Contract Data and rated byPACRA/VISofrating as provided in Table below:

Accepted Contract Amount (In Eq. million PKR)    Minimum Rating of Insurance Companies
Up to 1000    A (+)
1001 to no limit    AA

21.6    Arbitration

    The word “international” is deleted in the sixth line of first paragraph. The text of sub-paragraph (a) is
substituted with the following:
“the Dispute shall be finally settled under the Rules of Arbitration, specified in the Contract Data;”
The following Clauses are added after Clause 21

22    Custom Duty   

[Employer may incorporate provisions where applicable. However, in order to make the bid more balanced,
the payment of Customs Duties should be the responsibility of the Employer.]

23    Taxes   

The Contractor, Subcontractors and their employees shall be liable to pay income tax, withholding tax, super
tax and other taxes on income arising out of the Contract. The rates and prices as stated in the contract shall
be deemed to cover all such taxes.

24    Integrity Part

If it is found and established at any stage that the Contractor or any of his Subcontractors, agents or servants
have violated or involved in violation of the Integrity Pact signed by the Contractor then the Employer shall
be entitled to :
(a)    recover from the Contractor an amount equivalent to ten times the sum of any commission,
gratification, bribe, finder’s fee or kickback given by the Contractor or any of his Subcontractors, agent or
servants;
(b)    terminate the Contract; and
(c)    recover from the Contractor any loss or damage to the Employer as a result of such termination or of
any other corrupt business practices of the Contractor or any of his Subcontractors, agent or servants. 
The termination under sub-paragraph(b) of this Sub-Clause shall proceed in the manner prescribed under
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Sub-Clause 15.1 to 15.4 and the payment under Sub-Clause 15.4 shall be made after having deducted the
amounts due to the Employer under sub-paragraph(a) and (c) of this Sub-Clause.
Appendix     General Conditions of Dispute Avoidance/Adjudication Agreement

12    Disputes Under DAAB Agreement

In the first paragraph, third, fourth and fifth line, the text “under the Rules of Arbitration of the International
Chamber of Commerce 2017……………shall apply” is substituted with “under the Arbitration Act 1940 by
sole arbitrator appointed by the Managing Director Public Procurement Regulatory Authority or Chairman
Pakistan Engineering Council.”
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Bid Securing Declaration
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FORM OF BID SECURING DECLARATION

Date: 
No.: 
Alternative No.: P116245

To: National Grid Company of Pakistan, O/o the Director (Field Operation) Lahore-I (General
Manager Asset Management National Grid Company (NGC-North)), Director O/o the Director (Field
Operation) Lahore-I 220KV Grid Station, NGC, New Kot Lakhpat, Lahore City, Lahore (District),
Lahore Division (Division), Punjab (Province).

We, the undersigned, declare that:

We understand that, according to your conditions, Bids must be supported by a Bid-Securing Declaration.

We accept that we will be blacklisted and henceforth cross debarred for participating in respective category
of public procurement proceedings for a period of (not more than) six months, if fail to abide with a bid
securing declaration, however without indulging in corrupt and fraudulent practices, if we are in breach of
our obligation(s) under the Bid conditions, because we:

(a)     have withdrawn our Bid during the period of Bid validity specified in the Letter of Bid; or
(b)     having been notified of the acceptance of our Bid by the Procuring agency/Employer during the period
of Bid validity, (i) fail or refuse to sign the Contract; or (ii) fail or refuse to furnish the Performance Security
(or guarantee), if required, in accordance with the ITB.

We understand this Bid Securing Declaration shall expire if we are not the successful Bidder, upon the earlier
of (i) our receipt of your notification to us of the name of the successful Bidder; or (ii) twenty-eight days after
the expiration of our Bid.

 

Name of the Bidder*    
Name of the person duly authorized to sign the Bid on behalf of the Bidder**    _______
Title of the person signing the Bid    ______________________
Signature of the person named above    ______________________
Date signed ________________________________ day of ___________________, _____
*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder
**: Person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid

[Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the name of all members to the
Joint Venture that submits the Bid.]

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 65 of 312



Contract Form
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the _________ day of
__________ (month) 20_____ between National Grid Company of Pakistan, O/o the Director (Field
Operation) Lahore-I (General Manager Asset Management National Grid Company (NGC-
North)), Director O/o the Director (Field Operation) Lahore-I 220KV Grid Station, NGC, New Kot
Lakhpat, Lahore City, Lahore (District), Lahore Division (Division), Punjab (Province). (hereinafter
called the “Employer”) of the one part and __________________________________________________
(hereinafter called the “Contractor”) of the other part.
WHEREAS the Employer is desirous that certain Works, viz., Replacement of OPGW Span on 220kV
Sheikhupura-Ravi Transmission Line (P116245) should be executed by the Contractor and has accepted a
Bid by the Contractor for the execution and completion of such Works and the remedying of any defects
therein.
NOW this Agreement witnessed as follows:
1.    In this Agreement words and expressions shall have the same meanings as are respectively assigned to
them in the Conditions of Contract hereinafter referred to.
2.    The following documents, in the order of priority, after incorporating addenda, if any, except those parts
relating to Instructions to Bidders shall be deemed to form and be read and construed as part of this
Agreement:
a)    This Contract Agreement;
b)    The Letter of Acceptance;
c)    The Letter of Bid;
d)    The Particular Conditions Part A - Contract Data;
e)    The Particular Conditions Part B - SpecialProvisions;
f)    The General Conditions;
g)    The Specifications Part A - SpecificProvisions;
h)    The Specifications Part B- Technical Provisions;
i)    The Drawings;
j)    The Completed Schedules to Bid including Schedule of Prices;
k)    the JV Undertaking (if the Contractor is a JV); and
l)    [Employer to insert any other documents forming part of the Contract]

The addenda/corrigenda,if any, (Excluding part relating to Instructions to Bidders alongwith Bidding Data)
shall be deemed to have been incorporated at the appropriate places in the “Documents forming the
Contract”.
3.    In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned,
the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects
therein in conformity and in all respects with the provisions of the Contract.
4.    The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion
of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month
and year first before written in accordance with their respective laws.

 

Signature of the Contactor        Signature of Employer
        
(Seal)        (Seal)
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Signed, Sealed and Delivered in the presence of:

Witness        Witness
        
        
(Name, Title and Address)        (Name, Title and Address)
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DAAB Agreement

[All italicised text and any text within square brackets (except sub-clause headings) in this form of agreement
is for use in preparing the form and should be deleted from the final product].

Name and details of the Contract Replacement of OPGW Span on 220kV Sheikhupura-Ravi Transmission
Line
______________________________________________________________________________

This Agreement made the ______day of ______ [month], _____ [year], between

Name and contact details of the Employer  National Grid Company of Pakistan, O/o the Director (Field
Operation) Lahore-I (General Manager Asset Management National Grid Company (NGC-North)),
Director    
   O/o the Director (Field Operation) Lahore-I 220KV Grid Station, NGC, New Kot Lakhpat, Lahore
City, Lahore (District), Lahore Division (Division), Punjab (Province).
   +92-335-740-1612
   salman.saeed@ntdc.com.pk

Name and contact details of the Contractor     _____________________________________ (name)
    ____________________________________ (address)
    __________________________________ (telephone)
    ___________________(email / other contact details);

Name and contact details of the DAAB Member    _____________________________________ (name)
    ____________________________________ (address)
    __________________________________ (telephone)
    ___________________(email / other contact details);

(“DAAB Agreement”)

Whereas:
A.    the Employer and the Contractor have entered (or intend to enter) into the Contract;
B.    under the Contract, the “DAAB” or “Dispute Avoidance/Adjudication Board” means the sole member or
three members (as stated in the Contract Data of the Contract) so named in the Contract, or appointed under
Sub-Clause 21.1 [Constitution of the DAAB] or Sub-Clause 21.2 [Failure to Appoint DAAB Members] of
the Conditions of Contract;
C.    the Employer and the Contractor desire jointly to appoint the above-named DAAB Member to act on the
DAAB as:
a.    the sole member of the DAAB, and where this is the case, all references to the “Other Members” do not
apply; or
b.    one of three members / chairman [delete the one which is not applicable] of the DAAB and, where this is
the case, the other two persons are:

 

____________________________ (name)    _________________________ (name)
___________________________ (address)    _______________________ (address)
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_____________________________(telephone)    ______________________(telephone)
______________(email/ other contact details)    _______ (email/other contact details)

the “Other Members”; and
D.    the DAAB Member accepts this appointment.

The Employer, Contractor and DAAB Member jointly agree as follows:

1.    The conditions of this DAAB Agreement comprise:
(a)    Clause 21 [Disputes and Arbitration] of the Conditions of Contract, and any other provisions of the
Contract that are applicable to the DAAB’s Activities; and
(b)    the “General Conditions of Dispute Avoidance/Adjudication Agreement”, which is appended to the
General Conditions of the “Conditions of Contract for Construction” Second Edition 2017 published by
FIDIC (“GCs”), as amended and/or added to by the following provisions.
2.    [Details of amendments to the GCs, if any. For example:
In the procedural rules annexed to the GCs, Rule _ is deleted and replaced by: “ … “]
3.    The DAAB Member shall be paid in accordance with Clause 9 of the GCs. The currency of payment
shall be ________.
In respect of Sub-Clauses 9.1 and 9.2 of the GCs, the amounts of the DAAB Member’s monthly fee and daily
fee shall be:
monthly fee___________________ per month, and
daily fee of____________________ per day
(or as otherwise set under Sub-Clause 9.3 of the GCs).
4.    In consideration of the above fees, and other payments to be made to the DAAB Member in accordance
with the GCs, the DAAB Member undertakes to act as DAAB Member in accordance with the terms of this
DAAB Agreement.
5.    The Employer and the Contractor shall be jointly and severally liable for the DAAB Member’s fees and
other payments to be made to the DAAB Member in accordance with the GCs.
6.    This DAAB Agreement shall be governed by the law of _____________ (if not stated, the law that
governs the Contract under Sub-Clause 1.4 of the Conditions of Contract).

SIGNED by:_______________    SIGNED by:_______________    SIGNED by:_______________
Print name:_________________    Print name:_________________    DAAB Member
Title: _____________________    Title:______________________    Title:______________________
for and on behalf of the
Employer    for and on behalf of the
Contractor    
in the presence of    in the presence of    in the presence of
Witness:___________________    Witness:___________________    Witness:___________________
Name:_____________________    Name:_____________________    Name:_____________________
Address:___________________    Address:___________________    Address:___________________
__________________________    __________________________    __________________________
Date:______________________    Date:______________________    Date:______________________
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FORM OF MOBILIZATION ADVANCE GUARANTEE/ BOND

Guarantee No._________________________________________ Date _________________

WHEREAS _____________________________________ (hereinafter called the 'Employer')
has entered into a Contract for __________________________________________________
(Particulars of Contract)
with ____________________________________________ (hereinafter called the "Contractor').
AND WHEREAS, the Employer has agreed to advance to the Contractor, at the Contractor's request, an
amount of Pak Rupees ___________________________________ (PKR _________ ) which amount shall be
advanced to the Contractor as per provisions of the Contract.
AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure the mobilization
advance for the performance of his obligations under the said Contract.
AND WHEREAS, ____________________________________________________________

(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of theEmployer
agreeing to make the above advance to the Contractor, has agreed to furnish the said Guarantee.
NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for the
purpose of above mentioned Contract and if he fails and commits default in fulfilment of any of his
obligations for which the advance payment is made, the Guarantor shall be liable to the Employer for
payment not exceeding the aforementioned amount.
Notice in writing of any default,on the part of the Contractor, of which the Employer at his discretion of
making decision, shall be given by the Employer to the Guarantor, and on such first written demand,
payment shall be made by the Guarantor of all sums then due under this Guarantee without any reference to
the Contractor and without any objection.
This Guarantee shall remain in force until the advance is fully adjusted against payments from the Interim
Payment Certificates of the Contractor or until _________________________whichever is earlier.                 
                  (Date)
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of 
PKR ______________________ (PakRupees ________________________________________________).
This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the aforesaid date
or earlier if the advance made to the Contractor is fully adjusted against paymentsfrom Interim Payment
Certificates of the Contractor provided that the Guarantor

agrees that the aforesaid period of validity shall be deemed to be extended if on the above mentioned date the
advance payment is not fully adjusted.

 

Guarantor
(Scheduled Bank/ Insurance Company)

Signature ________________________________________________
Name ________________________________________________
Title ________________________________________________ 

 

WITNESS:                        
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1.     ________________________________________________
       ________________________________________________                             
       Corporate Secretary (Seal)     Corporate Guarantor (Seal)

2.    ________________________________________________
       ________________________________________________              
       Name, Title & Address
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Retention Money Security
Demand Guarantee

________________________________ [Guarantor letterhead or SWIFT identifier code]
Beneficiary:    ___________________ [Insert name and Address of Employer]        
Date:    ________________[Insert date of issue]
RETENTION MONEY GUARANTEE No.:    [Insert guarantee reference number]
Guarantor:  [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that ________________ [insert name of Contractor, which in the case of a joint
venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract
No. _____________ [insert reference number of the contract] dated ____________ with the Employer, for
the execution of _____________________ [insert name of contract and brief description of Works]
(hereinafter called "the Contract"). 
Furthermore, we understand that, according to the conditions of the Contract, the Employer retains moneys
up to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate
has been issued under the Contract and the first half of the Retention Money has been certified for payment,
payment of [insert the second half of the Retention Money orifthe amount guaranteed under the Performance
Guarantee when the Taking-Over Certificate is issued is less than half of the Retention Money, the difference
between half of the Retention Money and the amount guaranteed under the Performance Security and, if
required, the ES Performance Security] is to be made against a Retention Money guarantee.
At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of ___________ [insert amount in figures] () [amount in
words] upon receipt by us of the Employer’s complying demand supported by the Beneficiary’s statement,
whether in the demand itself or in a separate signed document accompanying or identifying the demand, 
stating that the Applicant is in breach of its obligation(s) under the Contract, without your needing to prove
or show grounds for your demand or the sum specified therein. 
A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate
from the Employer’s bank stating that the second half of the Retention Money as referred to above has been
credited to the contractor on its account number ___________ at _________________ [insert name and
address of Contractor’s bank].
This guarantee shall expire no later than the …. day of ……, 2…, and any demand for payment under it must
be received by us at the office indicated above on or before that date.

____________________     
[signature(s)]

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted from
the final product.
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Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BYTHE SUPPLIERS OF GOODS, SERVICES & WORKS IN 
CONTRACTS WORTH RS.10.00 MILLION OR MORE

 

Contract                           Number:  Contract                               Value:  Contract Title:

Dated:

 

[Name of Supplier] hereby declares that it has not obtained or induced the procurement of any contract, right,
interest, privilege or other obligation or benefit from Government of Pakistan or any administrative
subdivision or agency thereof or any other entity owned or controlled by it (GoP) through any corrupt
business practice.

Without limiting the generality of the foregoing [Name of Supplier] represents and warrants that it has fully
declared the brokerage, commission, fee etc. paid  or payable to anyone and not given or agreed to give and
shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter,
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether
described as consultations fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP, except that
which has been expressly declared pursuant hereto.

[Name of Supplier] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with GoP and has not taken any
action or will not take any action to circumvent the above declaration, representative or warranty.

[Name of Supplier] accepts full responsibility and strict liability for making and false declaration, not making
full disclosure, misrepresenting fact or taking any action likely to defeat the purpose of this declaration,
representation and warranty. It agrees that any contract, right interest, privilege or other obligation or benefit
obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to GoP
under any law, contract or other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [Name of Supplier] agrees to
indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices and further
pay compensation to GoP in an amount equivalent to ten time the sum of any commission, gratification,
bribe, finder's fee or kickback given by [Name of Supplier] as aforesaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in
whatsoever form from GoP.

 

Name of Employer: ………………                                           Name of Bidder/Contractor: ……………
Signature: ……………………                                                   Signature: …………………………….
[Seal]                                                                                   [Seal]

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 75 of 312



Performance Guarantee Form

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 76 of 312



FORM OF PERFORMANCE SECURITY

Guarantee No.___________________
Executed on ____________________
Expiry date _____________________

Name of Guarantor with address:
_________________________________________________________________________________________________________________________________

Name of Principal (Contractor) with
address:___________________________________________________________________________________________________________________________

Penal Sum of Security (express in words and figures)
____________________________________________________________________________________________________________________

Letter of Acceptance No. _____________________________________Dated __________________

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents and
above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said Principal
we, the Guarantor above named, are held and firmly bound unto the National Grid Company of Pakistan,
O/o the Director (Field Operation) Lahore-I (General Manager Asset Management National Grid
Company (NGC-North)), Director O/o the Director (Field Operation) Lahore-I 220KV Grid Station,
NGC, New Kot Lakhpat, Lahore City, Lahore (District), Lahore Division (Division), Punjab
(Province). (hereinafter called the Employer) in the penal sum of the amount stated above for the payment of
which sum well and truly to be made to the said Employer, we bind ourselves, our heirs, executors,
administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the
Employer's above said Letter of Acceptance for _____________________________________
________________________________

(Name of Contract) for the Replacement of OPGW Span on 220kV Sheikhupura-Ravi Transmission
Line (P116245)
______________________________________________ (Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the
undertakings, covenants, terms and conditions of the said Documents during the original terms of the said
Documents and any extensions thereof that may be granted by the Employer, with or without notice to the
Guarantor, which notice is, hereby, waived and shall also well and truly perform and fulfill all the
undertakings, covenants terms and conditions of the Contract and of any and all modifications of said
Documents that may hereafter be made, notice of which modifications to the Guarantor being hereby waived,
then, this obligation to be void; otherwise to remain in full force and virtue till all requirements of Clause11,
Defects After Taking Over, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any liability
attaching to us under this Guarantee that the claim for payment in writing shall be received by us within the
validity period of this Guarantee, failing which we shall be discharged of our liability, if any, under this
Guarantee.

We, _________________________________________________ (the Guarantor), waiving all objections and
defense under the Contract, do hereby irrevocably and independently guarantee to pay to the Employer
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without delay upon the Employer's first written demand without cavil or arguments and without requiring the
Employer to prove or to show grounds or reasons for such demand any sum or sums up to the amount stated
above, against the  Employer's written declaration that the Principal has refused or failed to perform the
obligations under the Contract which payment will be effected by the Guarantor to Employer’s designated
Bank & Account Number.

PROVIDED ALSO THAT the Employer shall decide, whether the Principal (Contractor) has duly performed
his obligations under the Contract or has defaulted in fulfilling said obligations and the Guarantor shall pay
without objection any sum or sums up to the amount stated above upon first written demand from the
Employer forthwith and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal on the
date indicated above, the name and corporate seal of the Guarantor being hereto affixed and these presents
duly signed by its undersigned representative, pursuant to authority of its governing body.

 

Guarantor
(Schedule Bank/ Insurance Company)
Signature:  _________________________________________________
Name: _________________________________________________
Title: _________________________________________________ 

Corporate Guarantor (Seal)

 

    
WITNESS:                 

1.
_________________________________________________ 
_________________________________________________  

2.  

_________________________________________________ 
_________________________________________________ 
Name, Title & Address
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Tender book

Tender book includes all detailed Technical as well as Financial Requirements which may not have been
included in the previous sections but manadatory for this project

Technical Submission (Vendor) 

Document Required 

See Form Under Additional Forms and Documents: Tender book (page number: 90)
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Past Construction Experiences

Form QF-2: Construction Experience

Note: To be filled in accordance with criteria described in clause IB3.1 (b) Section-II of the bidding
documents

(For a period of Last 10 Years)

Name of the Project: ………………..

Order
Placed by
(full
address of
Employer)

Order
No.
and
date

Description
of Works

Value
of
order

Date of
completion
as per
contract

Date of
actual
completion

Remarks
indicating
reasons for
late
completion,
if any

Has the
project been
running
satisfactorily?
(Attach a
certificate
from the
Employer)

Contact
person
along
with
Telephone
No., Fax
No. and
email
address

Signature and Seal of the Bidder………………

Place:

Date:

See Form Under Additional Forms and Documents: Past Construction Experiences (page number: 295)

Contractor's Key Personnel Representative and Their Schedules

The Bidder shall have the personnel for the key positions to be deployed for meeting the following
requirements: (Information to be submitted in Appendix-G to Bid given in Section-III of the Bidding
Documents)
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Positions Relevant Construction
Experience

No. of
Personnel

Project Manager 08 01

Electrical Engineers 04 01

The above personnel shall be graduate engineers
or equivalent.

See Form Under Additional Forms and Documents: Contractor&apos;s Key Personnel Representative
and Their Schedules (page number: 301)

Financial Resources

Form QF-7: Financial Resources

Specify proposed sources of financing, such as liquid assets, lines of credit, and other financial means,
available to meet the total construction cash flow demands of the subject contract.

Financial Resources

Sr. No. Source of Financing Amount

1.

2.

3.

4.

Signature and Seal of Bidder:

See Form Under Additional Forms and Documents: Financial Resources (page number: 305)
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Past Experience and Completed Contracts

1. The bidder as a main contractor (as single entity or as JV partner*) must have substantially completed construction

contract(s) comprising of detailed survey, sub-soil investigations, construction of tower conventional foundations,

erection of towers, stringing, testing & commissioning of 500kV/220kV voltage bundled transmission lines of at
least 02km strung by controlled tension method during last ten (10) years. *If the Bidder has executed these

contract(s) as a JV partner, he shall have carried out all the activities mentioned here before.

2. Such transmission lines must have been operating successfully for at least two (02) years prior to deadline for

submission of bids.

3. In case the bid is submitted by a joint venture under this bidding process, lead partners and each JV partner shall

independently meet the above experience criteria.

4. The Bidder shall submit with the Bid evidence in this regard including inter alia copies (with English translation)

of the contract agreement(s), substantial completion certificate(s) and Defects Liability Certificate for the contract(s).

5. The bidder shall have his own twin bundle tension stringing equipment along with associated T&P and critical

equipmentduly supported with documentary evidence/catalogues/drawings for undertaking such like works in good

working condition

See Form Under Additional Forms and Documents: Past Experience and Completed Contracts (page
number: 306)

Historical Contract Non-Performance, and Pending Litigation and
Litigation History

Form QF-9: Pending Litigation

Each Bidder or member of a JV must fill in this form

Pending
Litigation

Year Name of
Other
Party(s)

Matter of
Dispute

Litigation where
(Court/
arbitration)

Amount
involved

Value of pending
claim as a %age
of net worth
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Signature and Seal of the bidder:

See Form Under Additional Forms and Documents: Historical Contract Non-Performance, and Pending
Litigation and Litigation History (page number: 307)

Current Contracts and Their Progress

Form QF-4: Current Contract Commitments

Bidders should provide information on their current commitments on all contracts that have been awarded, or
for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for
which an unqualified, full completion certificate has yet to be issued.

Sr.
No.

Particulars of
works executed

Contract
No. & Date

Name of
Contract placing
Authority

Ordered
Value
(PKR)

Value of
balance work
(PKR)

1 2 3 4 5 6

2

3

4

5

6

7
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Signature & Seal of the bidder:

See Form Under Additional Forms and Documents: Current Contracts and Their Progress (page number:
309)

Financial Capacity and Net Worth Evaluation Form

Form QF-5: Financial Data

Financial Data for Previous 3 Years

Particular

Total Assets

Total Liabilities

Net Worth

Current Assets

Current Liabilities

Information from Income Statement

Total Revenues

Profits Before Taxes

Profits After Taxes

Attached are copies of financial statements (balance sheets including all related notes, and
income statements) for the last three years, as indicated above, complying with the
complete conditions mentioned in Form QF-5
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See Form Under Additional Forms and Documents: Financial Capacity and Net Worth Evaluation Form
(page number: 310)

Average Annual Turnover

The Bidder’s Income & Expenditure/Profit and Loss Accounts should show minimum average annual
turnover for the last three years not less than 5 million PKR. The Average Annual Turnover may include
turnover of affiliates and subsidiaries to the extent of shareholding percentage of the Bidding company
provided the turnover is accrued from similar business activity as the Bidding company. (Information to be
submitted in prescribed Form QF-6 of Appendix-N to Bid given in Section-III of the Bidding Documents)

See Form Under Additional Forms and Documents: Average Annual Turnover (page number: 312)
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Additional Forms and Documents
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TENDER DOCUMENT NO. T-01-2026-27  
REPLACEMENT OF OPGW SPAN ON 220kV 

SHEIKHUPURA-RAVI TRANSMISSION LINE 
 

(Single Stage Single Envelope Procedure) 
 

(National Competitive Bidding) 
 
 
 

 
 

 
 
 
 
 
 
 

PREPARED BY: 
 O/O DIRECTOR (FIELD OPERATIONS) NGC AREA LAHORE-1 

220KV GRID STATION NGC NKLP LAHORE 
 
 

NATIONAL GRID COMPANY (NGC) OF  

PAKISTAN 

 

September, 2026 
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NATIONAL GRID COMPANY (NGC) OF PAKISTAN LTD 
(Formerly NTDC)  

DIRECTOR (FIELD OPERATIONS) NGCP NKLP, LAHORE-I          

 
 

____________________________________________________________________  1 
220KV Grid Station NGC New KotLakhpat, Lahore. TEL:0092+423+5811422, Fax:0092+423+5823574   tech.amnlhr@ntdc.com.pk 

 INVITATION FOR BID 
 

 

1. National Grid Company (NGC) of Pakistan (formerly NTDC), <The Purchaser=, is responsible for 
development and control of power transmission system in the country, invites electronic bids on E-
PADS Version-2 for execution of below mentioned works through <Single Stage Single Envelope 
Procedure= (SSSE) on National Competitive Bidding (NCB) basis from eligible firms registered with 
Income Tax and Sales Tax Departments and who are on Active Tax payers List of the Federal Board of 
Revenue (detailed terms & conditions, types and quantities mentioned in the bidding document). 

 

Tender No. NAME OF WORK 

T-01-
2026-27 

Replacement of OPGW Span on 220kV Sheikhupura-Ravi Transmission Line 
  

2. Bidding Documents, containing detailed terms and conditions, etc. can be accessed through 
E-PAK Acquisition and Disposal System (E-PADS) Version-2 at (https://pa.epads.gov.pk). 
Interested eligible bidders are requested to register themselves on E-PADS and submit their 
bid on E-PADS before the date & time of submission of Bids. Manual bids shall not be 
accepted, in any case. 

 

3. This advertisement is also available on PPRA and NGC websites (www.ppra.org.pk & 
www.ntdc.com.pk). All eligible bidders need to prepare their bids according to the instructions given 
in Bidding Document and submit their bids electronically through E-PAK Acquisition and Disposal 
System (E-PADS) up to 30.09.2026 at 12:00 hrs. The bids will be opened on the same day at 12:30 hrs 
through E-PADS in the office of Director (Field Operations) North, NGC Area Lahore-1 at below 
mentioned address.  

 

 O/o Director (FO) NGC Lahore-1 
          220kV Grid Station NGC Lahore 
          Telephone: 0335-7401612 
 

  4. All Bids must be accompanied by a Bid Security equal to an amount mentioned in bidding 
document, in the form of CDR or Pay Order from a Bank in Pakistan. The Bid Security must 
be submitted in original to this office on or before the date and time of submission of bids on 
E-PADS. 

  5. The NGC reserves the right to reject all bids and to annul bidding process at any stage prior to 
contract award as defined in Clause 33(1) of Public Procurement Rules 2004. 

  6.  The bidder should not be blacklisted from NGC, DISCO or any Government organization at 
the time of bidding. 

 
 

 
 

Director (Field Operations) 
North NGC, Area Lahore-I 
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T-01-2026-27                          Replacement of OPGW Span on 220kV Sheikhupura-Ravi Transmission Line  
ITB-1 

SECTION II 
 

INSTRUCTIONS TO BIDDERS 
 
 
A.  GENERAL 
 
IB.1  Scope of Bid 
 
1.1 The Employer as defined in the Bidding Data hereinafter called <the Employer= wishes 

to receive bids for the construction and completion of works as described in these 
Bidding Documents, and summarized in the Bidding Data hereinafter referred to as the 
<Works=. 

 
1.2 The successful bidder will be expected to complete the Works within the time specified 

in Appendix-A to Bid. 
 
IB.2 Source of Funds 
 
2.1 The Employer has applied for/received a loan/credit from the source (s) indicated in the 

Bidding Data in various currencies towards the cost of the project specified in the 
Bidding Data and it is intended that part of the proceeds of this loan/credit will be 
applied to eligible payments under the Contract for which these Bidding Documents are 
issued. 

 
IB.3 Eligible Bidders 
 
3.1 This Invitation for Bids is open to all bidders meeting the following requirements: 
 

a. Duly licensed by the Pakistan Engineering Council (PEC) in the category relevant 
to the value of the Works. 

b. Duly prequalified/enlisted with the Employer. 
 

3.2    A Bidder may be natural person, company or firm or public or semi-public agency of 
Pakistan or any foreign country, or any combination of them with a formal existing 
agreement (on Judicial Papers) in the form of a joint venture, consortium, or association. 
In the case of a joint venture, consortium, or association, all members shall be jointly and 
severally liable for the execution of the Contract in accordance with the terms and 
conditions of the Contract. The joint venture, consortium, or association shall nominate a 
Lead Member as nominated in the BDS, who shall have the authority to conduct all 
business for and on behalf of any and all the members of the joint venture, consortium, 
or association during the Bidding process, and in case of award of contract, during the 
execution of contract. 

3.3    A Bidder may be ineligible if – 

(a) he is declared bankrupt or, in the case of company or firm, insolvent; 
(b) payments in favor of the Bidder is suspended in accordance with the judgment of a 

court of law other than a judgment declaring bankruptcy and resulting (in accordance 
with the national laws) in the total or partial loss of the right to administer and dispose 
of its property; 
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T-01-2026-27                          Replacement of OPGW Span on 220kV Sheikhupura-Ravi Transmission Line  
ITB-2 

(c) legal proceedings are instituted against such Bidder involving an order suspending 
payments and which may result, in accordance with the national laws, in a declaration 
of bankruptcy or in any other situation entailing the total or partial loss of the right to 
administer and dispose of the property; 

(d) the Bidder is convicted, by a final judgment, of any offence involving professional 
conduct; 

(e) the Bidder is blacklisted and hence debarred due to involvement in corrupt and 
fraudulent practices, or performance failure or due to breach of bid securing 
declaration.    

(f) The firm, supplier and contractor is blacklisted or debarred by a foreign country, 
international organization, or other foreign institutions for the period defined by them.  

 
 
IB.4 One Bid per Bidder 
 
4.1 (a) Each bidder shall upload only one bid on E-PADS in same bidding process either by 

himself, or as a partner in a joint venture. A bidder who uploads or participates in more 
than one bid (other than alternatives pursuant to Clause IB.16) will be disqualified. 

 
(b) No bidder can be a sub-contractor while submitting a Bid individually or as a 
member of a joint venture in the same Bidding process. 

 
IB.5 Cost of Bidding 
 
5.1 The bidders shall bear all costs associated with the preparation and submission of their 

bids and the Employer will in no case be responsible or liable for those costs, regardless 
of the conduct or outcome of the bidding process. 

 
IB.6 Site Visit 
 
6.1 The bidders are advised to visit and examine the Site of Works and its surroundings and 

obtain for themselves on their own responsibility all information that may be necessary 
for preparing the bid and entering into a contract for construction and dismantling 
Works. All cost in this respect shall be at the bidder’s own expense. 

 
6.2 The bidders and any of their personnel or agents will be granted permission by the 

Employer to enter upon his premises and lands for the purpose of such inspection, but 
only upon the express condition that the bidders, their personnel and agents, will release 
and indemnify the Employer, his personnel and agents from and against all liability in 
respect thereof and will be responsible for death or personal injury, loss of or damage to 
property and any other loss, damage, costs and expenses incurred as a result of such 
inspection. 

 
B. BIDDING DOCUMENTS 
 
IB.7 Contents of Bidding Documents  
 
7.1 The Bidding Documents, in addition to invitation for bids, are those stated below and 

should be read in conjunction with any Addenda issued in accordance with Clause IB.9. 
1. Instructions to Bidders. 
2. Bidding Data. 
3. General Conditions of Contract, Part-I (GCC).  
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4. Particular Conditions of Contract, Part-II (PCC). 
5. Specifications – Special Provisions. 
6. Specifications - Technical Provisions. 
7. Form of Bid & Appendices to Bid. 
8. Bill of Quantities  
9. Form of Bid Security. 
10. Form of Contract Agreement. 
11. Forms of Performance Security and Mobilization Advance Guarantee/Bond. 
12. Drawings. (If applicable) 

 
7.2 The bidders are expected to examine carefully the contents of all the above documents. 

Failure to comply with the requirements of bid submission will be at the Bidder’s own 
risk. Pursuant to Clause IB.26, bids which are not substantially responsive to the 
requirements of the Bidding Documents will be rejected. 

 
7.3       The Procuring Agency is not responsible for the completeness of the Bidding Documents 

and their addenda, if they were not obtained directly from the Procuring Agency or the 
signed pdf version downloaded from the website of the Procuring Agency/ E-PADS. 
However, Procuring Agency shall place both the pdf and same editable version to 
facilitate the bidder for filling the forms. 

 
7.4 The Bidder is expected to examine all instructions, forms, terms and specifications in the 

Bidding Documents. Failure to furnish all the information required in the Bidding 
Documents will be at the Bidder’s risk and may result in the rejection of his Bid. 

 
IB.8 Clarification of Bidding Documents 
 
8.1 Any prospective bidder requiring any clarification (s) in respect of the Bidding 

Documents may notify the Employer in writing at the Employer’s address and through 
E-PADS indicated in the Invitation for Bids. The Procuring Agency will within three (3) 
working days after receiving the request for clarification, respond in writing or in 
electronic form to any request for clarification provided that such request is received not 
later than three (03) days prior to the deadline for the submission of Bids on E-PADS. 

 
 Copies of the Employer’s response will be forwarded to all participants in bid, including 

a description of the enquiry but without identifying its source. 
 
IB.9 Amendment of Bidding Documents 
 
9.1 At any time prior to the deadline for submission of bids, the Employer may, for any 

reason, whether at his own initiative or in response to a clarification requested by a 
prospective bidder, modify the Bidding Documents on E-PADS by issuing addendum. 

 
9.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub- 

Clause 7.1 hereof and shall be communicated in writing/ through E-PADS to all 
purchasers of the Bidding Documents. Prospective bidders shall acknowledge receipt of 
each addendum in writing to the Employer. 

 
9.3 To afford prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may extend the deadline for submission of 
bids in accordance with Clause IB.20 

 
C. PREPARATION OF BIDS 
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IB.10 Language of Bid 
 
10.1 The bid and all correspondence and documents related to the bid exchanged by a bidder 

and the Employer shall be in the bid language stipulated in the Bidding Data and 
Particular Conditions of Contract. Supporting documents and printed literature furnished 
by the bidders may be in any other language provided the same are accompanied by an 
accurate translation of the relevant parts in the bid language, in which case, for purposes 
of evaluation of the bid, the translation in bid language shall prevail. 

 
IB.11 Documents Accompanying the Bid 
 
11.1 Each bidder shall: 
 

(a) submit a power of attorney authorizing the signatory of the bid to act for and on 
behalf of the bidder; (as per requirement of E-Pad) 
 

 (b) update the information indicated and listed in the Bidding Data and previously 
submitted with the application for prequalification, and continue to meet the 
minimum criteria set out in the prequalification documents which as a minimum, 
would include the following: 
 

  (i) Evidence of access to financial resources along with average annual 
construction turnover; 

 (ii) Financial predictions for the current year and the two following years 
including the effect of known commitments; 

(iii) Work commitments since prequalification; 
(iv) Current litigation information; and  
(v) Availability of critical equipment. 
 

  and 
 

(c) furnish a technical proposal (as per requirement of E-Pad) taking into account the 
various Appendices to Bid specially the following: 
Appendix-E to Bid Proposed Construction Schedule 
Appendix-F to Bid Method of Performing the Work 
Appendix-G to Bid List of Major Equipment 
Appendix-M to Bid Organization Chart for Supervisory Staff 

  And other pertinent information such as mobilization programme etc. 
 
11.2 Bids submitted by a joint venture of two (2) or more firms shall comply with the 

following requirements: 
 

(a) the bid and in case of a successful bid, the Form of Contract Agreement shall be 
signed so as to be legally binding on all partners; 

(b) one of the joint venture partners shall be nominated as being in charge; and this 
authorization shall be evidenced by submitting a power of attorney signed by 
legally authorized signatories of all the joint venture partners; 

(c) the partner-in-charge shall always be duly authorized to deal with the Employer 
regarding all matters related with and/or incidental to the execution of Works as 
per the terms and Conditions of Contract and in this regard to incur any and all 
liabilities, receive instructions, give binding undertakings and receive payments 
on behalf of the joint venture; 

(d) all partners of the joint venture shall at all times and under all circumstances be 
liable jointly and severally for the execution of the Contract in accordance with 
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the Contract terms and a statement to this effect shall be included in the 
authorization mentioned under Sub-Para(b) above as well as in the Form of Bid 
and in the Form of Contract Agreement (in case of a successful bid); and 

(e) a copy of the agreement entered into by the joint venture partners shall be 
submitted with the bid stating the conditions under which it will function, its 
period of duration, the persons authorized to represent and obligate it and which 
persons will be directly responsible for due performance of the  Contract and can 
give valid receipts on behalf of the joint venture, the proportionate participation 
of the several firms forming the joint venture, and any other information 
necessary to permit a full appraisal of its functioning. No amendments / 
modifications whatsoever in the joint venture agreement shall be agreed to 
between the joint venture partners without prior written consent of the Employer. 

 
11.3 Bidders shall also submit proposals of work methods and schedule, in sufficient detail to 

demonstrate the adequacy of the Bidders’ proposals to meet the technical specifications 
and the completion time referred to in Sub-Clause 1.2 hereof. 

 
11.4   The Bidder shall fill the Form of Bid furnished in the Bidding Documents. The Bid Form 

must be completed without any alterations to its format and no substitute shall be 
accepted. 

 
IB.12 Bid Prices 
 

12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the 
whole of the Works as described in Sub-Clause 1.1 hereof, based on the unit rates 
and / or prices submitted by the bidder. 

 
12.2 The bidders shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities. Items against which no rate or price is entered by a bidder 
will not be paid for by the Employer when executed and shall be deemed covered 
by rates and prices for other items in the Bill of Quantities. 

 
12.3 All duties, taxes and other levies payable by the Contractor under the Contract, or 

for any other cause, as on the date 28 days prior to the deadline for submission of 
bids shall be included in the rates and prices and the total Bid Price submitted by 
a bidder. 

  
 Additional / reduced duties, taxes and levies due to subsequent additions or 

changes in legislation shall be reimbursed / deducted as per Sub-Clause 70.2 of 
the General Conditions of Contract Part-I. 

 
12.4 The rates and prices quoted by the bidders are subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause 70 of 
the Conditions of Contract. The bidders shall furnish the prescribed information 
for the price adjustment formulae in Appendix-C to Bid, and shall submit with 
their bids such other supporting information as required under the said Clause. 

 
12.5 Prices quoted by the Bidder shall be fixed during the Bidder’s performance of the 

contract and not subject to variation on any account. A Bid submitted with an 
adjustable price will be treated as non-responsive and shall be rejected. 

 
IB.13 Currencies of Bid and Payment 
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13.1 The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. 
A bidder expecting to incur expenditures in other currencies for inputs to the 
Works supplied from outside the Employer’s country (referred to as the <Foreign 
Currency Requirements=) shall indicate the same in Appendix-B to Bid. The 
proportion of the Bid Price (excluding Provisional Sums) needed by him for the 
payment of such Foreign Currency Requirements either (i) entirely in the 
currency of the Bidder’s home country or, (ii) at the bidder’s option, entirely in 
Pak rupees provided always that a bidder expecting to incur expenditures in a 
currency or currencies other than those stated in (i) and (ii) above for a portion of 
the foreign currency requirements, and wishing to be paid accordingly, shall 
indicate the respective portions in his bid. 

 
13.2 The rates of exchange to be used by the bidder for currency conversion shall be 

the TT&OD Selling Rates published or authorized by the State Bank of Pakistan 
prevailing on the date 28 days prior to the deadline for submission of bids. 

 
 For the purpose of payments, the exchange rates used in bid preparation shall 

apply for the duration of the Contract. 
 

IB.14 Bid Validity 
 
14.1 Bids shall remain valid for the period stipulated in the Bidding Data after the 

Date of Bid Opening specified in Clause IB.23. 
 

14.2 In exceptional circumstances, prior to expiry of the original bid validity period, 
the Employer may request that the bidders extend the period of validity for a 
specified additional period which shall in no case be more than the original bid 
validity period. The request and the responses thereto shall be made in writing. A 
bidder may refuse the request without forfeiting his Bid Security. A bidder 
agreeing to the request will not be required or permitted to modify his bid, but 
will be required to extend the validity of his Bid Security for the period of the 
extension, and in compliance with Clause IB.15 in all respects. 

 
IB.15 Bid Security 

 
15.1 Each bidder shall furnish, as part of his bid, a Bid Security in the amount 

stipulated in the Bidding Data in Pak Rupees or an equivalent amount in a freely 
convertible currency. 

 
15.2 The Bid Security shall be, at the option of the bidder, in the form of Deposit at 

Call or a Bank Guarantee issued by a Scheduled Bank in Pakistan or from a 
foreign bank duly counter guaranteed by a Scheduled Bank in Pakistan in favour 
of the Employer valid for a period 28 days beyond the Bid Validity date. 

 
15.3 Any bid not accompanied by an acceptable Bid Security shall be rejected by the 

Employer as non-responsive. 
 
15.4 The bid securities of unsuccessful bidders will be returned as promptly as 

possible, but not later than 28 days after the expiration of the period of Bid 
Validity. 

 
15.5 The Bid Security of the successful bidder will be returned when the bidder has 

furnished the required Performance Security and signed the Contract Agreement. 
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15.6 The Bid Security may be forfeited: 
 

(a) if the bidder withdraws his bid except as provided in Sub-Clause 22.1; 
 
(b) if the bidder does not accept the correction of his Bid Price pursuant to 

Sub-Clause 27.2 hereof; or 
 
(c) In the case of successful bidder, if he fails within the specified time limit 

to: 
 

(i) furnish the required Performance Security; or 

(ii) sign the Contract Agreement. 

 
IB.16 Alternate Proposals by Bidder 
 

16.1 Should any bidder consider that he can offer any advantages to the Employer by a 
modification to the designs, specifications or other conditions, he may, in 
addition to his bid to be submitted in strict compliance with the Bidding 
Documents, submit any Alternate Proposal(s) containing (a) relevant design 
calculations; (b) technical specifications; (c) proposed construction methodology; 
and (d) any other relevant details / conditions, provided always that the total sum 
entered on the Form of Bid shall be that which represents complete compliance 
with the Bidding Documents. 

 
16.2 Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only may 

be considered by the Employer as the basis for the award of Contract to such 
bidder. 

 
IB.17 Pre-Bid Meeting (Not Applicable) 

 
17.1 The Employer may, on his own motion or at the request of any prospective 

bidder(s), hold a pre-bid meeting to clarify issues and to answer any questions on 
matters related to the Bidding Documents. The date, time and venue of pre-bid 
meeting, if convened, is as stipulated in the Bidding Data. All prospective bidders 
or their authorized representatives shall be invited to attend such a pre-bid 
meeting. 

 
17.2 The bidders are requested to submit questions, if any, in writing so as to reach the 

Employer not later than seven (7) days before the proposed pre-bid meeting. 
 
17.3 Minutes of the pre-bid meeting, including the text of the questions raised and the 

replies given, will be transmitted without delay to all prospective bidders. Any 
modification of the Bidding Documents listed in Sub-Clause 7.1 hereof which 
may become necessary as a result of the pre-bid meeting shall be made by the 
Employer exclusively through the issue of an Addendum pursuant to Clause IB.9 
and not through the minutes of the pre-bid meeting.  

 
17.4 Absence at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 
 

IB.18 Format and Signing of Bid 
 
18.1 Bidders are particularly directed that the amount entered on the Form of Bid shall 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 99 of 312



Section II                                                                                                                                                    Instructions to Bidders 

 

 

T-01-2026-27                          Replacement of OPGW Span on 220kV Sheikhupura-Ravi Transmission Line  
ITB-8 

be for performing the Contract strictly in accordance with the Bidding 
Documents. 

 
18.2 All appendices to Bid are to be properly completed and signed. 

 
18.3 No alteration is to be made in the Form of Bid nor in the Appendices thereto 

except in filling up the blanks as directed. If any such alterations be made or if 
these instructions be not fully complied with, the bid may be rejected. 

 
18.4 Each bidder shall prepare by filling out the forms completely and without 

alterations, specified in the Bidding Data, of the documents comprising the bid as 
described in Clause IB.7 and upload the scanned version of duly filled, signed 
and stamped on each page of bid.  

 
18.5 The bid shall be typed or written in indelible ink and shall be signed by a person 

or persons duly authorized to sign on behalf of the bidder pursuant to Sub- Clause 
11.1(a) hereof. All pages of the bid shall be initialed and stamped by the person 
or persons signing the bid, authorized to sign on behalf of the Bidder bid before 
uploading on EPADS. The scanned form of <ORIGINAL= Signed Bid will be 
uploaded by each Bidder on EPADS. 

 
18.6 The bid shall contain no alterations, omissions or additions, except to comply 

with instructions issued by the Employer, or as are necessary to correct errors 
made by the bidder, in which case such corrections shall be initialed by the 
person or persons signing the bid. 

 
18.7 Bidders shall indicate in the space provided in the Form of Bid their full and 

proper addresses at which notices may be legally served on them and to which all 
correspondence in connection with their bids and the Contract is to be sent. 

 
18.8 Bidders should retain a copy of the Bidding Documents as their file copy. 
 
 

D. SUBMISSION OF BIDS 
 

IB.19 Sealing and Marking of Bids 
 
 19.1   Bidder shall upload the bid on E-PADS as per the requirement of PPRA’s E-PAD 

portal and bidding document requirements. The technical & financial bids must 
be submitted/ uploaded on E-PADS in respective section, before the closing date 
& time of bid submission. 

19.2   In case of Single Stage Single Envelope Procedure, The Bid shall comprise two 
parts submitted simultaneously in one file on E-PADS, including both the 
Technical Proposal and the other Financial Proposal. Each Bidder shall submit 
his bid as under:  

a) Bidder shall prepare his TECHNICAL PROPOSAL and FINANCIAL 
PROPOSAL collectively as one file which will be uploaded on E-PADS before 
closing date & time of bid submission.  

 
IB.20 Deadline for Submission of Bids 
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20.1 (a) Bids must be submitted on E-PADS no later than the time and date 
stipulated in the Bidding Data. 

 
 (b) Bids with charges payable will not be accepted, nor will arrangements be 

undertaken to collect the bids from any delivery point other than that 
specified above. Bidders shall bear all expenses incurred in the 
preparation and delivery of bids. No claims will be entertained for refund 
of such expenses. 

 
20.2 The Employer may, at his discretion, extend the deadline for submission of bids 

by issuing an amendment in accordance with Clause IB.9, in which case all rights 
and obligations of the Employer and the bidders previously subject to the original 
deadline will thereafter be subject to the deadline as extended. 

 
IB.21 Late Bids 

 
21.1 (a) Any bid uploaded by the bidder after the deadline or in hard copy for 

submission of bids prescribed in Clause IB.20 will not be accepted at any 
cost.  

 
 
IB.22 Modification, Substitution and Withdrawal of Bids 
 

22.1 Any bidder may modify, substitute or withdraw his bid after bid submission 
provided that the modification, substitution or written notice of withdrawal is 
received by the Employer prior to the deadline for submission of bids. (As per 
Provisions of E-PADS) 

 
22.2 The modification, substitution, or notice for withdrawal of any bid shall be 

prepared, sealed, marked and delivered in accordance with the provisions of 
Clause IB.19 with the outer and inner envelopes additionally marked 
<MODIFICATION=, <SUBSTITUTION= or <WITHDRAWAL= as appropriate. 
(As per Provisions of E-PADS) 

 
22.3 No bid may be modified by a bidder after the deadline for submission of bids 

except in accordance with Sub-Clauses 22.1 and 27.2. (As per Provisions of E-
PADS) 

 
22.4 Withdrawal of a bid during the interval between the deadline for submission of 

bids and the expiration of the period of bid validity specified in the Form of Bid 
may result in forfeiture of the Bid Security in pursuance to Clause IB.15. (As per 
Provisions of E-PADS) 

 
E. BID OPENING AND EVALUATION 

 
IB.23 Bid Opening 

 
23.1 The Employer will open the bids through E-PADS only, including withdrawals, 

substitution and modifications made pursuant to Clause IB.22, in the presence of 
bidders’ representatives who choose to attend, at the time, date and location 
stipulated in the Bidding Data. The bidders’ representatives who are present shall 
sign a register evidencing their attendance. 
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23.2 Envelopes marked <MODIFICATION=, <SUBSTITUTION= or 
<WITHDRAWAL= shall be opened and read out first (as per provisions of E-
PADS). Bids for which an acceptable notice of withdrawal has been submitted 
pursuant to Clause IB.22 shall not be opened. 

 
23.3 The bidder’s name, total Bid Price and price of any Alternate Proposal(s), any 

discounts, bid modifications, substitution and withdrawals, the presence or 
absence of Bid Security, and such other details as the Employer may consider 
appropriate, will be announced by the Employer at the opening of bids.  

 
23.4 Employer shall prepare minutes of the bid opening, including the information 

disclosed to those present in accordance with the Sub-Clause 23.3. 
 
23.5 In case of Single Stage Single Envelope Procedure, the Procuring Agency will 

open both, the Technical Proposals & Financial Proposals on E-PADS 
simultaneously in public at the address, date and time specified in the BDS in the 
presence of Bidders` designated representatives who choose to attend and other 
parties with a legitimate interest in the Bid proceedings. 

 
23.6 The Technical & Financial Proposals on E-PADS shall be opened at same time, 

and the following read out and recorded: (a) the name of the Bidder; (b) the 
presence of a Bid Security, if required; and (c) Any other details as the Procuring 
Agency may consider appropriate. 

 
23.7 Bidders are advised to send in a representative with the knowledge of the content 

of the Bid who shall verify the information read out from the submitted 
documents. Failure to send a representative or to point out any un-read 
information by the sent Bidder’s representative shall indemnify the Procuring 
Agency against any claim or failure to read out the correct information contained 
in the Bidder’s Bid. 

 
23.8 The Procuring Agency shall prepare minutes of the Bid opening. The record of 

the Bid opening shall include, as a minimum: the name of the Bidder, the Bid 
price if applicable, including any discounts and alternative offers and the 
presence or absence of a Bid Security or Bid Securing Declaration. 

 
23.9 In case of Single Stage Single Envelop Bidding Procedure, evaluation of 

technical and financial proposals will be carried out simultaneously and work will 
be awarded after approval from competent authority. 

 
IB.24 Process to be Confidential 

 
24.1 Information relating to the examination, clarification, evaluation and comparison 

of bid and recommendations for the award of a contract shall not be disclosed to 
bidders or any other person not officially concerned with such process before the 
announcement of bid evaluation report which shall be done at least ten (10) days 
prior to issue of Letter of Acceptance. The announcement to all Bidders will 
include table(s) comprising read out prices, discounted prices, price adjustments 
made, final evaluated prices and recommendations against all the bids evaluated. 
Any effort by a bidder to influence the Employer’s processing of bids or award 
decisions may result in the rejection of such bidder’s bid. Whereas any bidder 
feeling aggrieved may lodge a written complaint not later than seven (07) days 
after the announcement of the bid evaluation report; however mere fact of 
lodging a complaint shall not warrant suspension of the procurement process. 
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IB.25 Clarification of Bids 

 
25.1 To assist in the examination, evaluation and comparison of bids, the Employer 

may, at his discretion, ask any bidder for clarification of his bid, including 
breakdowns of unit rates. The request for clarification and the response shall be 
in writing but no change in the price or substance of the bid shall be sought, 
offered or permitted except as required to confirm the correction of arithmetic 
errors discovered by the Employer in the evaluation of the bids in accordance 
with Clause IB.28. 

 
IB.26 Examination of Bids and Determination of Responsiveness 

 
26.1 Prior to the detailed evaluation of bids, the Employer will determine whether 

each bid is substantially responsive to the requirements of the Bidding 
Documents. 

 
26.2 A substantially responsive bid is one which (i) meets the eligibility criteria; (ii) 

has been properly signed; (iii) is accompanied by the required Bid Security; and 
(iv) conforms to all the terms, conditions and specifications of the Bidding 
Documents, without material deviation or reservation. A material deviation or 
reservation is one (i) which affect in any substantial way the scope, quality or 
performance of the Works; (ii) which limits in any substantial way, inconsistent 
with the Bidding Documents, the Employer’s rights or the bidder’s obligations 
under the Contract; or (iii) adoption/rectification whereof would affect unfairly 
the competitive position of other bidders presenting substantially responsive bids. 

 
26.3 If a bid is not substantially responsive, it will be rejected by the Employer, and 

may not subsequently be made responsive by correction or withdrawal of the 
non-conforming deviation or reservation. 

 
IB.27 Correction of Errors 

 
27.1 Bids determined to be substantially responsive will be checked by the Employer 

for any arithmetic errors. Errors will be corrected by the Employer as follows: 
 
(a) where there is a discrepancy between the amounts in figures and in words, 

the amount in words will govern; and 
 
(b) where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as 
quoted will govern, unless in the opinion of the Employer there is an 
obviously gross misplacement of the decimal point in the unit rate, in 
which case the line item total as quoted will govern and the unit rate will 
be corrected. 

 
(c) if there is an error in a total corresponding to the addition or subtraction of 

sub-totals, the sub-totals shall prevail and the total shall be corrected. 
 

27.2 The amount stated in the Form of Bid will be adjusted by the Employer in 
accordance with the above procedure for the correction of errors and with the 
concurrence of the bidder, shall be considered as binding upon the bidder. If the 
bidder does not accept the corrected Bid Price, his Bid will be rejected, and the 
Bid Security shall be forfeited in accordance with Sub- Clause 15.6(b) hereof. 
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IB.28 Evaluation and Comparison of Bids 
 

28.1 The Employer will evaluate and compare only the Bids determined to be 
substantially responsive in accordance with Clause IB.26. 

 
28.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated 

Bid Price by adjusting the Bid Price as follows: 
 

 (a) making any correction for errors pursuant to Clause IB.27; 
(b) excluding Provisional Sums and the provision, if any, for contingencies in 

the Summary Bill of Quantities, but including competitively priced 
Daywork; and 

(c) making an appropriate adjustment for any other acceptable variation or 
deviation. 

 
28.3 The estimated effect of the price adjustment provisions of the Conditions of 

Contract, applied over the period of execution of the Contract, shall not be taken 
into account in Bid evaluation. 

 
28.4 If the Bid of the successful bidder is seriously unbalanced in relation to the 

Employer’s estimate of the cost of work to be performed under the Contract, the 
Employer may require the bidder to produce detailed price analyses for any or all 
items of the Bill of Quantities to demonstrate the internal consistency of those 
prices with the construction methods and schedule proposed. After evaluation of 
the price analyses, the Employer may require that the amount of the Performance 
Security set forth in Clause IB.32 be increased at the expense of the successful 
bidder to a level sufficient to protect the Employer against financial loss in the 
event of default of the successful bidder under the Contract. 

 
28.5 In evaluating the Technical Proposal of each Bid, the Procuring Agency shall use 

the criteria and methodologies listed in the BDS and in terms of Statement of 
Requirements and Technical Specifications. No other evaluation criteria or 
methodologies shall be permitted. 

 
F. AWARD OF CONTRACT 
 
IB.29 Award 
 

29.1 Subject to Clauses IB.30 and IB.34, the Employer will award the Contract to the 
bidder whose bid has been determined to be substantially responsive to the 
Bidding Documents and who has offered the lowest evaluated Bid Price, 
provided that such bidder has been determined to be eligible in accordance with 
the provisions of Clause IB.3 and qualify pursuant to Sub-Clause IB 29.2. 

 
29.2 The Employer, at any stage of the bid evaluation, having credible reasons for or 

prima facie evidence of any defect in supplier’s or contractor’s capacities, may 
require the suppliers or contractors to provide information concerning their 
professional, technical, financial, legal or managerial competence whether 
already pre-qualified or not: 

 
  Provided that such qualification shall only be laid down after recording reasons 

therefor in writing. They shall form part of the records of that bid evaluation 
report. 
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IB.30 Employer’s Right to Accept any Bid and to Reject any or all Bids 

 
30.1 Notwithstanding Clause IB.29, the Employer reserves the right to accept or reject 

any Bid, and to annul the bidding process and reject all bids, at any time prior to 
award of Contract, without thereby incurring any liability to the affected bidders 
or any obligation except that the grounds for rejection of all bids shall upon 
request be communicated to any bidder who submitted a bid, without justification 
of grounds. Rejection of all bids shall be notified to all bidders promptly. 

 
30.2 Notice of the rejection of all Bids shall be given promptly to all Bidders that have 

submitted Bids. 
 
IB.31 Notification of Award 

 
31.1 Prior to expiration of the period of bid validity prescribed by the Employer, the 

Employer will notify the successful bidder in writing (<Letter of   Acceptance=) 
that his Bid has been accepted. This letter shall name the sum which the 
Employer will pay the Contractor in consideration of the execution and 
completion of the Works by the Contractor as prescribed by the Contract 
(hereinafter and in the Conditions of Contract called the <Contract Price=). 

 
31.2 No Negotiation with the bidder having evaluated as lowest responsive or any 

other bidder shall be permitted, however, Employer may have clarification 
meetings to get clarify any item in the bid evaluation report. 
 

31.3 The notification of award and its acceptance by the bidder will constitute the 
formation of the Contract, binding the Employer and the bidder till signing of the 
formal Contract Agreement. 

 
31.4 Upon furnishing by the successful bidder of a Performance Security, the 

Employer will promptly notify the other bidders that their Bids have been 
unsuccessful and return their bid securities. 

 
31.5 Where no complaints have been lodged, the Bidder whose Bid has been accepted 

will be notified of the award by the Procuring Agency prior to expiration of the 
Bid Validity period in writing or electronic forms that provide record of the 
content of communication. The Letter of Acceptance will state the sum that the 
Procuring Agency will pay the successful Bidder in consideration for the 
execution of the scope of works as prescribed by the Contract. 

 
IB.32 Performance Security 

 
32.1 The successful bidder shall furnish to the Employer a Performance Security in the 

form and the amount stipulated in the Bidding Data and the Conditions of 
Contract within a period of 14 days after the receipt of Letter of Acceptance. 

 
32.2 Failure of the successful bidder to comply with the requirements of Sub-Clause 

IB.32.1 or Clauses IB.33 or IB.35 shall constitute sufficient grounds for the 
annulment of the award and forfeiture of the Bid Security. 

 
32.3 If the Performance Security (or Guarantee) is provided by the successful Bidder 

and it shall be in the form specified in the BDS which shall be in any of the 
following: 
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a) A bank guarantee,  
b) an irrevocable letter of credit issued by a reputable bank, or in the form provided 

in the Bidding Documents or another form acceptable to the Procuring Agency; or 
c) A cash deposit receipt issued by any reputable scheduled bank of Pakistan. 
d) Performance Guarantee in the form of Insurance Guarantee issued by an Insurance 

firm having AA rating 
 
The cost of complying with the requirements of this Sub-Clause shall be borne by 
the Supplier. 

 
IB.33 Signing of Contract Agreement 

 
33.1 Within 14 days from the date of furnishing of acceptable Performance Security 

under the Conditions of Contract, the Employer will send the successful bidder 
the Contract Agreement in the form provided in the Bidding Documents, 
incorporating all agreements between the parties. 

 
33.2 The formal Agreement between the Employer and the successful bidder shall be 

executed within 14 days of the receipt of the Contract Agreement by the 
successful bidder from the Employer. 

 
IB.34 General Performance of the Bidders 
 
 The Employer reserves the right to obtain information regarding performance of the 

bidders on their previously awarded contracts/works. The Employer may in case of 
consistent poor performance of any Bidder as reported by the employers of the 
previously awarded contracts, interalia, reject his bid and/or refer the case to the Pakistan 
Engineering Council (PEC). Upon such reference, PEC in accordance with its rules, 
procedures and relevant laws of the land take such action as may be deemed appropriate 
under the circumstances of the case including black listing of such Bidder and debarring 
him from participation in future bidding for similar works. 

 
IB.35 Integrity Pact 
 
 The Bidder shall sign and stamp the Integrity Pact provided at Appendix-O to Bid in the 

Bidding Documents for all Federal Government procurement contracts exceeding 
Rupees ten million. Failure to provide such Integrity Pact shall make the bidder non-
responsive.  

 
IB.36 Instructions not Part of Contract 
 

Bids shall be prepared and submitted in accordance with these Instructions which are 
provided to assist bidders in preparing their bids, and do not constitute part of the Bid or 
the Contract Documents. 
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BID DATA SHEET 

The following specific data for the Works to be bided shall complement, amend, or supplement 

the provisions in the Instructions to Bidders.  Wherever there is a conflict, the provisions herein 

shall prevail over those in the Instructions to Bidders. 

IB 1.1 Name and address of the Employer: 

 

Director (Field Operations) North NGC Area Lahore-1 

220kV Grid Station, New Kotlakhpat Lahore 

Telephone No. 0335-7401612 

E-mail address: tech.amnlhr@ntdc.com.pk 

IB 1.1 The bidding is open to National Competitive Bidding (NCB). 

IB 1.1 The name of the NCB is:  

 

       Replacement of OPGW Span on 220kV Sheikhupura-Ravi Transmission Line 

 

The identification number of the NCB is: T-01-2026-27 

 

IB 2.1 Source of Funding:  NGC9s own resources 

IB 3.1 (a) 

 

 

 

 

 

 

 

 

 

The existing sub clause 3.1(a) is deleted and replaced with following: 

 

The Invitation for Bids is open to all bidders in their sole capacity or as joint 

venture meeting the following requirements: 

 

i) The Bidder shall be duly licensed by the Pakistan Engineering Council (PEC) 

minimum in the category C-5 with EE-05 or had applied for renewal of license 

before submission of its bid. 

In case of Joint Venture, all the partners shall be duly licensed by PEC and the 

sum total of the limit of construction cost permitted by the categories of the 

individual licensees shall not be less than limit of construction cost permitted 

by the category required here above. 

 

ii) Only those Firms/Companies/Contractors will be eligible to bid who are 

Active Taxpayers List (ATL) for both Income Tax & Sales Tax and Provincial 

revenue authorities/boards as the case may be. 

 

iii) Foreign Firms/Companies/ Contractors, if applicable in this tender, if 

required as per law of the country will get them registered from relevant tax 

authorities after award of contract.   

 

iv) All payments (including advance) will be subject to withholding taxes as per 

Income Tax Ordinates, 2001/international Tax Treaty & Sales Tax Act. 1990, 

further payments shall made only to those entities appearing in Active Tax 

payer List (ATL) for both Income Tax &Sales Tax. 
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v) Performance Guarantee will be exclusive of indirect Taxes 

 

vi) The Bidder shall not be blacklisted by NGC/WAPDA/DISCOs/any 

Government/Public department/Donor Agencies at the time of submission of 

bids. The Bidder should provide details of previous black listing, if any. An 

affidavit is to be provided by the Bidder that the Bidder is not black listed by 

NGC/WAPDA/DISCOs/any Government/Public department/Donor Agencies 

at the time of submission of bids. Further, the bidder shall submit an 

undertaking along with his bid that he has read and accepts the provisions of 

NGC Policy for Blacklisting of Contractors (copy of policy attached with the 

bidding documents). Non-submission of this undertaking may result in the 

rejection of the bid. The undertaking will subsequently become part of the 

Contract Agreement as well. 

 

vii)  

viii)  

 

ix)  

IB 3.1(b)  Delete IB 3.1(b) and replace it with the following. 
 

Qualification of the Bidder 

 

To be qualified for award of a contract, the Bidder shall meet the qualification 

criteria delineated herein below:  

 

1. Construction Experience: 

 

i) The bidder as a main contractor (as single entity or as JV partner*) must 

have substantially completed construction contract(s) comprising of 

detailed survey, sub-soil investigations, construction of tower 

conventional foundations, erection of towers, stringing, testing & 

commissioning of 500kV/220kV voltage bundled transmission lines of at 

least 02km strung by controlled tension method during last ten (10) 

years. 

*If the Bidder has executed these contract(s) as a JV partner, he shall 

have carried out all the activities mentioned here before. 

 

ii) Such transmission lines must have been operating successfully for at 

least two (02) years prior to deadline for submission of bids. 

 

iii) In case the bid is submitted by a joint venture under this bidding 

process, lead partners and each JV partner shall independently meet the 

above experience criteria.  

 

iv) The Bidder shall submit with the Bid evidence in this regard including 

inter alia copies (with English translation) of the contract agreement(s), 

substantial completion certificate(s) and Defects Liability Certificate for 

the contract(s). 
 

v) The bidder shall have his own twin bundle tension stringing equipment 

along with associated T&P and critical equipment duly supported with 
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documentary evidence/catalogues/drawings for undertaking such like 

works in good working condition. Alternatively, if not so, the bidder will 

identify the confirmed source of the said machinery, T&P etc. along with 

documentary evidence/catalogues/drawings and shall provide necessary 

guarantee/surety that he will arrange the said equipment in good 

working condition through its own resources prior to start of stringing 

activity. The aforementioned documentary evidence shall be submitted 

with the bid. 
  

2. Key Personnel: 

 

The Bidder shall have the personnel for the key positions to be deployed for 

meeting the following requirements: (Information to be submitted in 

Appendix-G to Bid given in Section-III of the Bidding Documents) 
 

Positions 
Relevant Construction 

Experience 
No. of Personnel 

Project Manager 08 01 

Electrical Engineers 04 01 

 

The above personnel shall be graduate engineers or equivalent. 
 

 

3. Bidder9s Financial Capability: 

 

The Employer will take into account the following criteria to verify the 

financial qualification of the Bidder. 

 

i. The audited Financial <Standalone= Statements (Balance Sheet along 
with Notes, Profit & Loss Accounts and Cash Flow Statement) audited 

by Chartered Accountant for the last three (03) years shall be 

submitted by the Bidder. The audited Financial Report issued for year 

2024 and onwards should have UDIN as per ICAP letter circular No. 

12/2024 dated 12.09.2024. The Bidder9s Financial Statements for the 
last three years of the audited accounts should show that it has 

positive <NET WORTH= calculated as a difference between total assets 

and total liabilities (Information to be submitted in prescribed Form 

QF-5 of Appendix-N to Bid given in Section-III of the Bidding 

Documents). In case of JV, each JV partner shall meet the 

aforementioned criteria. 
  

The Bidder9s Income & Expenditure/Profit and Loss Accounts should 
show minimum average annual turnover for the last three years not 

less than 5 million PKR. The Average Annual Turnover may include 

turnover of affiliates and subsidiaries to the extent of shareholding 

percentage of the Bidding company provided the turnover is accrued 

from similar business activity as the Bidding company. (Information to 

be submitted in prescribed Form QF-6 of Appendix-N to Bid given in 
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Section-III of the Bidding Documents).                   
 

In case of JV, all the JV partners shall combinedly meet the requisite 

criteria with the lead partner and other partner(s) meeting not less 

than 40% and 25% respectively of the said criteria. 
 

ii. The Bidder must demonstrate access to, or availability of, financial 

resources such as liquid assets, lines of credit, and other financial 

means to meet the total cash flow demands of this contract which is 

being considered equal to 2.5 Million PKR plus 25% of the Bidder’s 
commitments for running contracts. (Information to be submitted in 

prescribed Form QF-7 of Appendix-P to Bid given in Section-III of the 

Bidding Documents).  

In case of JV, all the JV partners shall combinedly meet the requisite 

criteria with the lead partner and other partner(s) meeting not less 

than 40% and 25% respectively of the said criteria. 

The Bidder shall provide his current work commitments in form QF-4 

of Appendix-P to Bid given in Section-III of the Bidding Documents. 
 

The bidder shall provide bank certificate for his lines of credit on the 

prescribed Form QF-8 of Appendix-P to Bid given in Section-III of the 

Bidding Documents. 
 

4. Bidder9s Litigation History 

 

Bidders are required to submit details of all litigation, arbitration and other 

claims whether pending, threatened or resolved in the last five years. The 

Employer may disqualify bidder in the event that the total amount of 

pending or threatened litigation, arbitration or other claims represents fifty 

percent (50%) of the Bidder9s net worth. Details in this regard should be 
submitted in the prescribed Form QF-9 given in Appendix-P of Section-III of 

Bidding Document. 
 

Construction Experience and Financial Capability of sub-contractors, subsidiaries 

or parent/sister/affiliate companies shall not be considered for qualification of the 

Bidder. 

 

The Qualification of the Bidders will be based on meeting the pass/fail criteria as 

demonstrated by the Bidders9 responses in the respective Appendices.  
 

The above stated requirements are the minimum and the Employer reserves the 

right to request for any additional information. The Employer also reserves the 

right to reject the proposal of any Bidder, if in the opinion of the Employer the 

qualification details are incomplete, ambiguous or the Bidder is found not 

qualified to satisfactorily perform the Contract.  

 

The above stated Appendices should be completed as per prescribed format and 

submitted along with required attachments. The missing or incomplete 
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information/documents may render the bid substantially non-responsive. In this 

regard, the Employer does not have an obligation to request any 

document/certificates. 

IB 3.2 The following sub clause is added after 3.1: 
 

A Bidder shall not have a conflict of interest. All Bidders found to have a conflict 

of interest shall be disqualified.  A Bidder may be considered to be in a conflict of 

interest with one or more parties in this bidding process if, including but not 

limited to:   
 

(i) they have controlling shareholders in common; or 
 

(ii) they receive or have received any direct or indirect subsidy from any 

of them; or 
 

(iii) they have the same legal representative for purposes of this bid; or 
 

(iv) they have a relationship with each other, directly or through common    

third parties, that puts them in a position to have access to material    

information about or improperly influence the bid of another Bidder, 

or influence the decisions of the Employer regarding this bidding 

process; or 
 

(v) A Bidder or any affiliated entity, participated as a consultant in the    

preparation of the design or technical specifications of the plant and    

services that are the subject of the bid. 

IB 6.1 The Bidder shall inspect the site, examine and obtain all information required 

and satisfy himself regarding matters and things such as access to site, 

communication, transport, right of way, the type and number of equipment and 

facilities required for the satisfactory completion of work, the quantity of various 

sections of the work, the availability of local labor, availability and rates of 

materials, local working conditions, uncertainties of weather, obstructions and 

hindrances that may arise etc., which may affect the work or cost thereof, 

before submission of his bid. Ignorance of site conditions shall not be accepted 

by the Employer as basis for any claim for compensation. The submission of a 

bid by the bidder will be construed as evidence that such an examination was 

made and any later claims/disputes in regard to rates quoted shall not be 

entertained or considered by the Employer. 

IB 7.2 The Bidders should ensure that they have received the Bidding Documents 

including Addenda (if any) complete in all respects through E-PADS. The 

Employer accepts no responsibility for any Bidder lacking a complete set of 

Bidding Documents including Addenda (if any).  

IB 8.1 The Sub-Clause 8.1 is amended to the following extent: 
 

No request for clarification will be entertained which will be received later than 

14 days prior to the date fixed for submission of Bids through E-PADS. The 

Purchaser9s response will be made not later than 7 days prior to the date fixed 
for submission of Bids through E-PADS. 
 

Further, the mere request for clarification from the bidders shall not be a ground 

for seeking extension in the deadline for submission of Bids. 
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IB 10.1 The bid with all accompanying documents and all communications in relation to 

or concerning the bidding Process shall be in English language and strictly on the 

forms provided in the bidding Documents. In case any of these Documents is in 

another language, it must be accompanied by an accurate translation of the 

relevant passages in English, in which case, for all purposes of interpretation of 

the bid, the translation in English shall prevail. Any portions of Bids that are not 

in English may not be evaluated. Failure to comply with this may disqualify a bid. 

 

IB 11.1 Documents Comprising the Bid 
 

Delete the text of this Sub-Clause and substitute with the following: 

 

The Bid submitted on E-PADS by the Bidder shall be prepared in two (02) 

separate parts and should be uploaded on E-PADS as one file, including both 

technical and financial proposals comprising the following documents in the 

respective envelope: 
 

I. Technical Bid 
 

a) Duly filled-in Form of Technical Bid with following Appendices to Bid: 
 
 

i) Appendix-A to Bid  Special Stipulations  

ii) Appendix-E to Bid  Proposed Work Schedule 

iii) Appendix-F to Bid Method of Performing the Work 

iv) Appendix-G to Bid        Proposed Personnel 

v) Appendix-H to Bid List of Major Equipment-Related Items  

vi) Appendix-I to Bid Construction Camp and Housing Facilities  

vii) Appendix-J to Bid  Organizational Chart of the Supervisory Staff 

  and Labor 

viii) Appendix-K to Bid List of Sub-Contractors 

ix) Appendix-L to Bid         Source of Materials  

x) Appendix-N to Bid        Deviations 

xi) Appendix-O to Bid Integrity Pact (N/A) 

xii) Appendix-P to Bid Bidder9s Qualification Forms 
 

b) Bid security of amounting to 5% of Quoted Bid (this must be submitted in 

original, in favor of <Executive Engineer Telecommunication= in the office 

of Director (Field Operations) North NGC Area Lahore-1 before the closing 

date and time of bid submission on E-PADS.) 

 

c) Undertaking by the Bidder in respect of submission of required Bid Security 

as per Appendix-Q to Bid; 

 

d) Written Power of Attorney, duly notarized, authorizing the signatory of the 

bid to act for and on behalf of the Bidder; 
 

e) Copies of Original Documents defining the constitution or legal status, 

place of registration and principal place of business of the bidder and JV 
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partners; 
 

f) An affidavit that the Bidder has not been blacklisted pursuant to Sub-Clause 

3.1(iv); 
 

g) An Affidavit that the Bidder has read and accepts NGC9s SOP for blacklisting 

of Contractors pursuant to Sub-Clause 3.1(iv); 
 

h) PEC license pursuant to Sub-Clause 3.1(i); and 
 

i) Any other document required to be submitted in accordance with these  

Bidding Documents. 

II. Price Bid 

a) Duly filled-in Form of Price Bid with following Appendices to Bid: 
 
 

xiii) Appendix-B to Bid  Foreign Currency Requirements (Not Used) 

xiv) Appendix-D to Bid  Bill of Quantities 

xv) Appendix-M to Bid Estimated Progress Payments 

b) Any other document required to be submitted in accordance with these  

Bidding Documents. 

IB 11.2 Following is added at the end of Sub-Clause IB.11.2: 

 

<(f) The maximum J.V. partners shall not be more than three (03).= 

IB 12.5 Add the following new Sub-Clause IB 12.5: 

 

The Bidder shall quote Provincial Sales Tax (PST) in a separate column given in 

Bill of Quantities (BOQ) of Section-III to Bid.   

IB 12.6 Add the following new Sub-Clause IB 12.6: 

The cost of the material for this line/project would be 20 million PKR approx. for 

calculating insurance charges. 

IB 13 Clause IB.13 is substituted with the following: 
 

<The unit rates and prices shall be quoted by the Bidder entirely in Pak Rupees. 
All payments under the contract shall be made in Pak Rupees only. Bidders 

expecting to incur expenditures in currency(ies) other than Pak Rupees shall 

manage foreign currency(ies) at their own arrangement. The exchange risk in 

this regard, if any, shall be deemed to be included in unit rates and prices 

quoted by the Bidder.= 

IB 14.1  The period for Bid validity shall be minimum One Hundred and Eighty (180) days 

after the date of Bid opening through E-PADS. 

 IB 15.1 The amount of Bid Security shall not be less than 5% of Quoted Bid Price to be 

submitted in original before closing date and time of bid uploading. 
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IB 15.2 Sub-Clause IB.15.2 is substituted with the following: 

 

<The Bid Security shall be, at the option of the Bidder, in the form of Deposit at 
Call or a Guarantee issued by a Scheduled Bank in Pakistan or from a foreign 

bank duly counter guaranteed by a Scheduled Bank in Pakistan in favor of the 

Employer on the prescribed Form annexed to these Documents valid for a 

period 28 days beyond the Bid Validity date. The Bid Security of Joint Venture 

shall be in the name of Joint Venture submitting the Bid. For avoidance of doubt, 

a Bid Security issued by a foreign bank but not counter guaranteed by a 

Scheduled Bank in Pakistan shall not be acceptable and rejected as non-

responsive.=  

IB 15.6 The following is added at the end of Sub-Clause IB.15.6:  
 

<(d) If the Bidder is found involved in corrupt and fraudulent practices.= 

IB 17.1 No Pre-bid meeting will be held. 

 

IB 18.4 Sub-Clause 18.4 is substituted with the following: 

 

<Each Bidder shall prepare by filling out the forms completely and without 
alterations one original set of the Technical Bid and one original set of the Price 

Bid as described in IB. 11 and clearly mark each <ORIGINAL - TECHNICAL BID= 
and <ORIGINAL - PRICE BID=. In addition, the Bidder shall submit two (02) copies 
each of the Technical Bid and the Price Bid, clearly marked as <COPY NO& - 

TECHNICAL BID= and <COPY NO&. - PRICE BID=. In the event of any discrepancy 
between the original and the copies, the original shall prevail. (Not Applicable, as 

technical & financial bids will be uploaded by the bidder on E-PADS collectively 

as one file) 

 

The Bidders are also required to provide an electronic version (in USB Drive) of 

the technical bid and price bid in PDF format scanned from the Original bid and 

Price Schedules in MS Excel format. Electronic version of Technical and Price bids 

should be submitted separately in their respective envelopes. Electronic version 

of Price bid and price schedules should be placed in financial envelope which 

shall remain sealed until financial bid opening. Non-submission of the electronic 

version of the Bids shall not be a reason for rejection of Bid. (N/A) 

IB.19.1 Sub-Clause 19.1 is substituted by the following: 

 

<The Technical Bid and Price Bid (comprising the relevant documents as stated 

under Sub-Clause IB.11) shall be prepared separately. The ORIGINAL and each 

COPY of Technical Bid shall be sealed in one envelope marked as such. Similarly, 

the ORIGINAL and each COPY of the Price Bid shall be sealed in another 

envelope and marked as such. Price Bid shall be sealed in a separate envelope. 

The outer envelope comprising both 8Technical Bid9 and 8Price Bid9 shall be 
addressed/identified as given in Sub-Clause 19.2 hereof.= (Not Applicable) 
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IB 19.2 (a) Employer's address for the purpose of Bid submission: 
 

Director (Field Operations) North NGC Area Lahore-1 

220kV Grid Station, New Kotlakhpat Lahore 

Telephone No. 0335-7401612 

E-mail address: tech.amnlhr@ntdc.com.pk 

IB 19.2 (b) Name of the Project:  

 

Replacement of OPGW Spans on 220kV Sheikhupura-Ravi Transmission Line  

 

Identification No.: T-01-2026-27  

IB 19.2 (c) Para (c) of Sub-Clause 19.2 is substituted by the following: 

 

The outer envelopes and the inner envelopes containing the Technical Bid shall 

bear a warning not to open before the time and date for the opening of 

Technical Bids, in accordance with IB 23.1. The envelopes containing the Price 

Bid shall bear a warning not to open until advised by the Purchaser in 

accordance with IB 23.2. (Not Applicable) 

IB 20.1 (a) Deadline for Submission of bid on E-PADS: 

Date:  30.09.2026 

Time: 12:00 HRS 

IB 20.1 (c) Bids shall be submitted through E-PADS only. Hard copy submission, if any, shall 

be optional. In the event of any discrepancy, the contents of the bid submitted 

on E-PADS shall be considered final and binding. Hard form of bids will not be 

accepted if the bid is not uploaded on E-PADS by bidder. 

IB 20.1  Add the following new Para (e) at the end of Sub-Clause: 
 

<(e) Bids submitted through fax or email shall not be considered.= 

IB.23 

23.1 

Bid Opening: 
 

Sub-Clause IB.23.1 is substituted by the following: 

The Employer shall open the Technical Bids through E-PADS only in public at the 

address, on the date, and time specified herein in the presence of Bidder9s 
designated representatives who choose to attend. The Bidders9 representatives 
who are present shall sign a register evidencing their attendance. 

Time: 12:00 HRS  

Date: 30.09.2026 

Address: Office of Director (Field Operations) NGC North Area Lahore-1 (NKLP Grid) 

23.2 The Price Bids will remain unopened on E-PADS section and will be held in 

custody of the Employer until the time of opening of the Price Bids. The date, 

time, and location of the opening of Price Bids will be advised in writing by the 

Employer.  
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23.3 First, envelopes marked <WITHDRAWAL= shall be opened, read out, and 

recorded, and the envelope containing the corresponding bid shall not be 

opened, but returned to the Bidder. No bid withdrawal shall be permitted unless 

the corresponding withdrawal notice contains a valid authorization to request 

the withdrawal and is read out and recorded at bid opening. (As per provisions 

of E-PADS) 

23.4 Next, outer envelopes marked <SUBSTITUTION= shall be opened. The inner 
envelopes containing the Substitution Technical Bid and/or Substitution Price 

Bid shall be exchanged for the corresponding envelopes being substituted, which 

are to be returned to the Bidder unopened. Only the Substitution Technical Bid, 

if any, shall be opened, read out, and recorded. Substitution Price Bid will 

remain unopened in accordance with IB 23.2. No envelope shall be substituted 

unless the corresponding substitution notice contains a valid authorization to 

request the substitution and is read out and recorded at bid opening. (As per 

provisions of E-PADS) 

23.5 Next, outer envelopes marked <MODIFICATION= shall be opened. No Technical 
Bid and/or Price Bid shall be modified unless the corresponding modification 

notice contains a valid authorization to request the modification and is read out 

and recorded at the opening of Technical Bids. Only the Technical Bids, both 

Original as well as Modification are to be opened, read out, and recorded at the 

opening. Price Bids, both Original as well as Modification, will remain unopened 

in accordance with IB 23.2. (As per provisions of E-PADS) 

23.6 All other sections of E-PADS holding the Technical Bids, except the Bids rejected 

pursuant to Sub-Clause IB.23.2, shall be opened one at a time, and the following 

read out and recorded 

(a) the name of the Bidder; 

(b) whether there is a modification or substitution; 

(c) the presence of an undertaking by the Bidder in respect of 

submission of required Bid Security; and 

(d) any other details as the Employer may consider appropriate. 

Only Technical Bids and alternative Technical Bids (if allowed under Sub-Clause 

IB.16 hereof) read out and recorded at bid opening shall be considered for 

evaluation. Unless otherwise specified in the BDS, the Form of Technical Bid is to 

be initialed by the nominated representatives of the Employer attending the bid 

opening. No Bid shall be rejected at the opening of Technical Bids except for late 

bids, in accordance with IB.21.1. 

23.7 The Employer shall prepare a record of the opening of Technical Bids that shall 

include, as a minimum: the name of the Bidder and whether there is a 

withdrawal, substitution, modification, or alternative offer; and the presence or 

absence of an undertaking of Bid Security. A copy of the record shall be 

distributed to all Bidders. 
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23.8 At the end of the evaluation of the Technical Bids, the Employer will invite 

bidders who have submitted substantially responsive Technical Bids and who 

have been determined as being qualified for award to attend the opening of the 

Price Bids through E-PADS. The date, time, and location of the opening of Price 

Bids will be advised in writing by the Employer. Bidders shall be given reasonable 

notice of the opening of Price Bids through E-PADS. 

23.9 The Employer will notify Bidders in writing who have been rejected on the 

grounds of being substantially non-responsive to the requirements of the 

Bidding Documents and return their Price Bids unopened. 

23.10 The Employer shall conduct the opening of Price Bids of all Bidders through E-

PADS, who submitted substantially responsive Technical Bids, in the presence of 

Bidders` representatives who choose to attend at the address, on the date, and 

time specified by the Employer. The Bidder9s representatives who are present 
shall be requested to sign a register evidencing their attendance.  

23.11 All sections of E-PADS containing Price Bids shall be opened one at a time and 

the following read out and recorded 

(a) the name of the Bidder; 

(b) whether there is a modification or substitution; 

(c) the Bid Prices, including any discounts, cross discounts and 

alternative offers;  

(d) the presence of Bid Security; and 

(e) any other details as the Employer may consider appropriate.   

Only Price Bids, discounts, cross discounts and alternative offers (if allowed 

under Sub-Clause IB.16 hereof) read out and recorded during the opening of 

Price Bids shall be considered for evaluation. Unless otherwise specified in the 

Bidding Data, the Form of Price Bid and Price Schedules are to be initialed by 

nominated representatives of the Employer attending the bid opening. 

23.12 The Employer shall prepare a record of the opening of Price Bids that shall 

include, as a minimum: the name of the Bidder, the Bid Price (per lot if 

applicable), any discounts, cross discounts, any alternative offers and presence 

of Bid Security.  A copy of the record shall be distributed to all Bidders present at 

the time of Bid opening. 
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IB 24.2 Add the following new Sub Clause after IB 24.1: 

 

24.2 Bidders and their respective agents, suppliers, sub-contractors, 

representatives and anyone else on behalf of the bidder will not 

communicate or attempt to communicate directly or indirectly with the 

Employer, including any employees, directors, officers, agents or 

representatives of any of them during any part of the Competitive 

Bidding Process, except as expressly directed or permitted by the 

Employer. Bidders will also not engage in any form of political or other 

lobbying whatsoever with respect to their Bids, or otherwise attempt to 

influence the outcome of the Competitive Bidding Process. In the event 

of any such communications or lobbying, Employer may at any time 

reject any Bid by that Bidder without further consideration. 

IB 25.1 Add the following at the end of Sub-Clause 25.1: 

 

The Employer may, at his discretion, ask any Bidder for confirmation/submission 

of missing information to clarify its Bid. However, the Employer does not have 

an obligation to request any additional information or clarification with respect 

to missing or deficient information in a Bid. Any clarification submitted by a 

Bidder that is not in response to a request by the Employer shall not be 

considered. 

IB 25.2 Add the following new Sub-Clause: 

 

If a Bidder does not provide clarifications of its Bid by the date and time set in 

the Employer9s request for clarification, its Bid may be rejected. 

IB 26.1 Sub-Clause 26.1 is substituted by the following: 

 

<The Employer will determine whether Bid is substantially responsive to the 

requirements of the Bidding Documents.= 
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IB 26.2 Sub-Clause 26.2 is substituted by the following: 

 

<A substantially responsive Technical Bid is one which (i) meets the eligibility 
criteria; (ii) has been properly signed; (iii) meets the qualification criteria 

delineated at Sub-Clause IB.3A hereof; and (iv) conforms to all the terms, 

conditions and specifications of the Bidding Documents, without material 

deviation or reservation. 

 

A substantially responsive Price Bid is one which (i) has been properly signed; (ii) 

is accompanied by the required Bid Security submitted in original before the 

date & time of bid opening; and (iii) conforms to all the terms, conditions and 

specifications of the Bidding Documents, without material deviation or 

reservation. 

 

A material deviation or reservation is one (i) which affect in any substantial way 

the scope, quality or performance of the Works; (ii) which limits in any 

substantial way, inconsistent with the Bidding Documents, the Employer9s rights 
or the Bidder9s obligations under the Contract; or (iii) adoption/rectification 
whereof would affect unfairly the competitive position of other Bidders 

presenting substantially responsive bids. 

 

Any minor informality or non-conformity or irregularity in a Bid which does not 

constitute a material deviation may be waived by the Employer, provided such 

waiver does not prejudice or affect the relative ranking of any Bidder.= 

IB 26.4 Following Sub-Clauses are added at the end of Sub-Clause 26.3: 

 

The Employer may reject any Bid as non-responsive if found materially 

incomplete, obscure, irregular or omits any material information required to be 

submitted by the Bidding Documents. 

IB 27.3 Following Sub Clause is added after Sub Clause 27.2: 

 

If as a result of arithmetic correction, the Bid Price is increased substantially, the 

Bidder may be asked to increase the amount of its Bid Security accordingly by 

submitting its amendment within fifteen (15) days from issuing date of such 

notification. If the Bidder fails to provide the requisite amendment of the Bid 

Security within the stipulated period, his Bid will be held substantially non-

responsive and will be rejected. 

IB 28.1 Following Para is added at the end of the Sub-Clause 28.1: 

<The Works will be evaluated and compared on Lot basis (if applicable).= 

IB 28.2 Following Para is added after the Para (c) of IB. 28.2: 

(d) applying cross discount in case of combination of Lots to arrive at least 

cost combination 
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IB 28.4 Following is added at the end of Sub-clause IB 28.4: 

<or the employer may require the successful Bidder to balance his bid.= 

IB 28.5 Following new Sub Clause is added after IB 28.4: 

 

The Employer will evaluate the Bids, including all clarifications, additional 

information, modifications and negotiated changes, by applying the Eligibility 

and Qualification Criteria. Without limiting the particular criteria, the Employer 

may take into account the following in the Evaluation of Bids: 

 

i. Non-performance by a Bidder on previous contracts with Employer 

or others; 

ii. The quality of a Bidder9s performance on previous contracts with 
Employer or others; 

iii. Anticipated or ongoing claims with or in connection with a Bidder; 

iv. Any security of safety concerns which Employer may have in 

respect of a Bidder or its facilities, subcontractors or suppliers; 

v. The results of any interview with a Bidder or supplied references: 

or 

vi. Any knowledge of or experience with a Bidder or its principals, 

directions, officers and employees. 

 

The Employer may independently verify any information (including conducting 

credit, reference and other checks with respect to a Bidder) and consider such 

findings in its evaluation. 

 

Employer is not required to inform Bidders of how Bids were ranked in the 

evaluation process.   

IB 28.6 Add the following new Sub-Clause IB 12.5: 

 

The Employer9s evaluation of a Bid will exclude and not take into Provincial sales 
Tax (PST). 

IB 29.1 Add the words <for the respective Lot(s)= after the words <evaluated Bid Price= 
in 3

rd
 line of this Sub-Clause. 

 

Add the following at the end of this Sub-Clause, if applicable: 

  

<Provided further in case a Bidder is determined to be the lowest evaluated 
substantially responsive in more than one Lot, the aggregate requirements 

delineated under Sub-Clause IB.3 hereof shall apply.= (if any) 
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IB 29.2 Following text is added at the end of Sub Clause 29.2  
 

The Employer reserves the right to assess the capacity and capability of the 

Bidder, to successfully execute the scope of work covered under the Bidding 

Documents within stipulated completion period. This assessment may interalia 

include for  (i) document verification; (ii) details of work executed, work in hand, 

anticipated in future; (iii) details of tools & plant; (iv) availability of requisite key 

personnel (v) financial resources; (vi) details of quality system in place; (vii) past 

experience and performance; (viii) customer feedback (ix) Bank9s feedback etc. 

IB 30.1 The Employer reserves the right to reject any bid on the following accounts, 

apart from those mentioned in the bidding documents: 

 

i. Bid is not uploaded by the due date and time specified. 

ii. Cost of the bidding documents is not remitted. 

iii. Bid is not accompanied by Bid security as specified in the document; Bid 

security is inadequate; Bid guarantee is not in the specified format. 

iv. Bid does not cover the complete scope of work. 

v. Bid does not contain all required particulars as per Schedules & Forms 

prescribed in the bidding documents. 

vi. Deviations, conditionality or reservations have been introduced to any 

part of the bidding documents which may not be acceptable to the 

Employer in its sole discretion. 

vii. Bidder does not respond promptly and thoroughly to the request for 

supplementary information required for the evaluation of his Bid. 

viii. Bid does not meet minimum acceptable standards of completeness, 

consistency and detail. 

ix. Bid received from any Black listed Firm / Contractor. 

 

If at any time it is found that a material misrepresentation of facts is made or 

uncovered; the information submitted by the bidder concerning his qualification 

was false and materially inaccurate or incomplete. If the bidder is the Lead 

Member of a consortium, then the entire consortium may be disqualified/ 

rejected. 

IB  32.1 The Bidder shall furnish an unconditional Performance Security, equal to ten 

percent (10%) of the amount mentioned in Letter of Acceptance in the form 

prescribed in the conditions of Contract. 

IB 33 Text of Clause IB.33 is deleted and substituted as follows: 
 

Within fourteen (14) days from the date of furnishing of acceptable 

Performance Security under the Conditions of Contract, the successful bidder 

shall depute its representative duly authorized for formal signing of the Contract 

Agreement, Form of which is provided in the Bidding Documents. 
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Annexure - 1 to Bidding Data Sheet 
 

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF BID 
 

POWER OF ATTORNEY 
 

Know all men by these presents, we ____________________(name and address of the 

registered office of the Bidder) do hereby constitute, appoint and authorize Mr. / Ms. 

__________________R/o ___________(name and address of residence) who is presently 

employed with us and holding the position of ______________, as our attorney, to do in 

our name and on our behalf, all such acts, deeds and things necessary in connection with or 

incidental to the bid of the (please state the name and address of the bidder) for Bidding 

Document No. T-01-2026-27: REPLACEMENT OF OPGW SPANS ON 220KV SHEIKHUPURA-

RAVI TRANSMISSION LINE (the <tender=), including signing and submission of all documents 
and providing information / responses to National Grid Company of Pakistan (NGC), 

representing us in all matters in connection with our bid for the said tender. 
 

We hereby agree to ratify all acts, deeds and things done by our said attorney pursuant to 

this Power of Attorney and agree that all acts, deeds and things done by our aforesaid 

attorney shall and shall always be deemed to have been done by us. 

                                                                              For 

                                                      

                                                                                        (Signature) 

(Name, Title, Email ID and Address) 

Accepted 

&&&&&&&.(Signature) 
(Name, Title, Email ID and Address of the Attorney) 

ACKNOWLEDGMENT  

 

Before me, a Notary Public for and in the City of ___________, this _______ of _________ 

2020 personally came and appeared:  
 

NAME                                         IDENTIFICATION DOCUMENT  

_________________                          ____________________  
 

Known to me to be the same person/s who executed the foregoing Special Power of 

Attorney in favor of _______________, and acknowledged to me the same is/are 

his/her/their free and voluntary act and deed.  

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal, the date 

and place above written.  

 NOTARY PUBLIC  

 

 

 

 

 

 

Annexure - 2 to Bidding Data Sheet 
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            A.       FORM OF UNDERTAKING BY THE JOINT VENTURE PARTNERS 

 

(On Company’s Letter Head) 
 

THIS JOINT DEED OF UNDERTAKING executed on this&&&. day of&&&..  Two Thousand

 and &&&.......by&&. a company incorporated   under   the

 laws of   &&&&& and   having its Registered Office at........................ 

(hereinafter called the "Party No.1" which expression shall include its successors, 

executors and permitted assigns) and M/s&&&&&a company incorporated under the 

laws of&&&&&& and having its Registered Office at&&&&& (hereinafter 

called the "Party No.2" which expression shall include its successors, executors and 

permitted assigns ) and M/s.. .. .. .. . .. . . . . .. . .. .. .... .a Company incorporated under 

the laws of&&&&&&.. and having its Registered Office at&&&&&.
 (hereinafter called the "Party No.3" which expression shall include its successors, 

executors and permitted assigns) for the purpose of making a bid and entering into a 

contract [hereinafter called the "Contract" {in case of award)] against the Identification 

No&&&&.for  __________________________ associated with _______________________ 

of &&&&&&&&&&&&&&&&&&&&&. (hereinafter called the "Employer"). 

 

WHEREAS the Party No.1, Party No.2 and Party No.3 have entered into an Agreement 

dated................ AND WHEREAS the Employer invited bids for the design, manufacture, 

Supply of Equipment Materials stipulated in the bidding documents under 

_______________ ____________ associated with _______________________. 

 

AND WHEREAS Clause 2, Section-ITB and 8Qualification & Evaluation Requirement of the 
Bidder9(clause 13, 24 & 26 of ITB), and technical provisions forming part of the bidding 
documents, inter-alia, stipulates that an Undertaking of two or more qualified partners, 

meeting the requirements of 8Qualification & Evaluation Requirement of the Bidder9, as 
applicable may bid, provided, the Joint Venture fulfills all other requirements under Clause 

2, 13, 24 & 26 of ITB and in such a case, the Letter of Bids (Bid Form) shall be signed by the 

Partner –In Charge so as to legally bind all the Partners of the Joint Venture, who will be 

jointly and severally liable to perform the Contract and all obligations hereunder. 

 

The above clause further states that this Undertaking shall be attached to the bid and the 

Contract performance guarantee will be as per the format enclosed with the bidding 

document without any restrictions or liability for either party. 

 

AND WHEREAS the bid is being submitted to the Employer vide proposal No&&..dated&... 
by Party No.1 based on this Undertaking between all the parties; under these presents and 

the bid in accordance with the requirements of Clause 2, 13, 24 & 26 (Section-ITB) has 

been signed by all the parties. 

 

NOW THIS UNDERTAKING WITNESSETH AS UNDER: 

 

In consideration of the above premises and agreements all the parties of this Deed of 

Undertaking do hereby declare and undertake: 
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1. In requirement of the award of the Contract by the Employer to the Joint Venture 

Partners, we, the Parties do hereby undertake that  M/s&&& the Party No.1, shall 
act as Lead Partner and further declare and confirm that we the parties to the Joint 

Venture shall jointly and severally be bound unto the Employer for the successful 

performance of the Contract and shall be fully responsible for the design, 

manufacture, Supply, and successful performance of the equipment in accordance 

with the Contract: 

 

2. In case of any breach or default of the said Contract by any of the parties to the 

Joint Venture, the party(s) do hereby undertake to be fully responsible for the 

successful performance of the Contract and to carry out all the obligations and 

responsibilities under the Contract in accordance with the requirements of the 

Contract. 

 

3.  Further, if the Employer suffers any loss or damage on account of any breach in the 

Contract or any shortfall in the performance of the equipment in meeting the 

performances guaranteed as per the specification in terms of the Contract, the 

Party(s) of these presents undertake to promptly make good such loss or damages 

caused to the Employer, on its demand without any demur. It shall not be 

necessary or obligatory for the Employer to proceed against Lead Partner to these 

presents before proceeding against or dealing with the other Party(s), the 

Employer can proceed against any of the parties who shall be jointly and severally 

liable for the performance and all other liabilities/obligations under the Contract to 

the Employer. 

 

4.  The financial liability of the Parties of this Deed of Undertaking to the Employer, 

with respect to any of the claims arising out of the performance or non-

performance of the obligations set forth in this Deed of Undertaking, read in 

conjunction with the relevant conditions of the Contract shall, however not be 

limited in any way so as to restrict or limit the liabilities or obligations of any of the 

Parties of this Deed of Undertaking. 

 

5.  It is expressly understood and agreed between the Parties to this Undertaking that 

the responsibilities and obligations of each of the Parties shall be as delineated in 

Annexure attached with this undertaking. It is further undertaken by the parties 

that the above sharing of responsibilities and obligations shall not in any way be a 

limitation of joint and several responsibilities of the Parties under the Contract.  

 

6.   It is also understood that this Undertaking is provided for the purposes of 

undertaking joint and several liabilities of the partners to the Joint Venture for 

submission of the bid and performance of the Contract if awarded and that this 

Undertaking shall not be deemed to give rise to any additional liabilities or 

obligations, in any manner or any law, on any of the Parties to this Undertaking or 

on the Joint Venture, other than the express provisions of the Contract.  
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7.    This Undertaking shall be construed and interpreted in accordance with the 

provisions of the Contract. 
 
8.  In case of an award of a Contract, we the parties to this Deed of Undertaking do 

hereby agree that we shall be jointly and severally responsible for furnishing a 

Contract performance security from a bank in favor of the Employer in the 

currency/currencies of the Contract. 

 
9.    It is further agreed that this Deed of Undertaking shall be irrevocable and shall 

form an integral part of the bid and shall continue to be enforceable till the 

Employer discharges the same or upon the completion of the Contract in 

accordance with its provisions, whichever is earlier. It shall be effective from the 

date first mentioned above for all purposes and intents. 

 

IN WITNESS WHEREOF, the Parties to this Deed of Undertaking have through their 

authorized representatives executed these presents and affixed Common Seals of their 

companies, on the day, month and year first mentioned above. 

 

 

Common Seal of &&&&&&&&&. 
has been affixed in my/ our  

presence pursuant to Board of  

Director9s Resolution dated &&&&&. 
 

Name &&&&&&&&&&&&&.. 
 

Designation &&&&&&&&&&&. 
 

Signature &&&&&&&&&&&&. 
 

WITNESS : 

 

I. &&&&&&&&&&&&&& 

 

II. &&&&&&&&&&&&&& 

 

For Lead Partner (Party No.-1) 

For and on behalf of M/s 

&&&&&&&..  
 

 

 

 

 

(Signature of the authorized 

representative) 

Common Seal of &&&&&&&&&. 
has been affixed in my/ our  

presence pursuant to Board of  

Director9s Resolution dated &&&&&. 
 

Name &&&&&&&&&&&&&.. 
 

Designation &&&&&&&&&&&. 
 

Signature &&&&&&&&&&&&. 
WITNESS : 

For Party No.-2 

For and on behalf of M/s&&&&&&&.. 
 

(Signature of the authorized 

 representative) 
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I. &&&&&&&&&&&&&& 

 

II. &&&&&&&&&&&&&& 

 

Common Seal of &&&&&&&&&. 
has been affixed in my/ our  

presence pursuant to Board of  

Director9s Resolution dated &&&&&. 
 

Name &&&&&&&&&&&&&.. 
 

Designation &&&&&&&&&&&. 
 

Signature &&&&&&&&&&&&. 
 

WITNESS : 

 

I. &&&&&&&&&&&&&& 

 

II. &&&&&&&&&&&&&& 

 

For Party No.-3 

For and on behalf of M/s. 

&&&&&&&..  
 

 

 

 

 

(Signature of the authorized 

representative) 

 

Notes: 

1. In the event that the successful Bidder is a joint venture formed of two or more companies, the 

Employer requires that the parties to the joint venture accept joint and several liabilities for all 

obligations under the Contract. 

2. The maximum number of J.V partners is three (03). 

 

 

 

 

 

 

 

 

 

 

 

                             

 

 

 

 

 

 

 

Annexure - 3 to Bidding Data Sheet 
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B. FORM OF LETTER OF INTENT BY JV PARTNERS TO ENTER INTO JV AGREEMENT 

 

THIS LETTER OF INTENT signed on this&&&. day of&&&..  Two Thousand and 

&&&.......by&&. a company incorporate under the laws of   &&&&& and having its 

Registered Office at........................ (hereinafter called the "Party No.1" which expression 

shall include its successors, executors and permitted assigns) and M/s&&&&&a company 
incorporated under the laws of&&&&&& and having its Registered Office 

at&&&&& (hereinafter called the "Party No.2" which expression shall include its 

successors, executors and permitted assigns ) and M/s.. .. .. .. . .. . . . . .. . .. .. .... .. a 

Company incorporated under the laws of &&&&&&.. and having its

 Registered Office at&&&&&. (hereinafter called the "Party No.3" which expression 

shall include its successors, executors and permitted assigns) for the purpose of making a 

bid and entering into a contract [hereinafter called the "Contract" {in case of award)] 

against the Specification No&&&&.for  ___________________________ associated with 

_______________________ of &&&&&&&&&&&&&&&&&&&&&&&.. (hereinafter called 
the "Employer"). 

 

WHEREAS the Party No.1, Party No.2 and Party No.3 intend to enter into a Joint Venture 

Agreement 

 

AND WHEREAS the Employer invited bids as per the above mentioned Specification for the 

design, manufacture, Supply of Equipment Materials stipulated in the bidding documents 

under _______________ associated with _______________________. 

 

AND WHEREAS Clause 2, Section-ITB and 8Qualification & Evaluation Requirement of the 

Bidder9(clause 13, 24 & 26 of ITB), and technical provisions forming part of the bidding 
documents, inter-alia, stipulates that two or more qualified partners, meeting the 

requirements of Clause 2, Section-ITB and 8Qualification & Evaluation Requirement of the 

Bidder9(clause 13, 24 & 26 of ITB), as applicable may bid, provided, they submit a Letter of 

Intent to enter into Joint Venture Agreement and the Joint Venture Partners fulfill all other 

requirements under Clause 2, Section-ITB and 8Qualification & Evaluation Requirement of 
the Bidder9(clause 13, 24 & 26 of ITB), and technical provisions forming part of the bidding 
documents and in such a case, the Letter of Bid (Bid Form) shall be signed by all the 

proposed partners so as to legally bind all the Partners of the Joint Venture, who will be 

jointly and severally liable to perform the Contract by entering into Joint Venture 

Agreement as per proforma specified in this Section IV. Bidding Forms of the Bidding 

Documents which will be legally binding on all partners and all obligations hereunder. 

 

The above clause further states that this Letter of Intent shall be attached to the bid and 

the Contract performance guarantee will be as per the format enclosed with the bidding 

document without any restrictions or liability for either party. 

 

AND WHEREAS the bid is being submitted to the Employer vide proposal No&&..dated&... 
by Party No.1 based on this Letter of Intent between all the parties; under these presents 

and the bid in accordance with the requirements of Clause 4.1, Section-ITB and 
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8Qualification Requirement of the Bidder9, Section-Evaluation and Qualification Criteria, 

has been signed by all the parties. 

 

NOW THIS UNDERTAKING WITNESSED AS UNDER: 

 

In consideration of the above premises and agreements all the parties of this Letter of 

Intent do hereby declare and undertake: 

 

1. In requirement of the award of the Contract by the Employer to the Joint Venture 

Partners, we, the Parties do hereby undertake that  M/s&&& the Party No.1, shall 
act as Lead Partner and further declare and confirm that we the parties to the Joint 

Venture shall jointly and severally be bound unto the Employer for the successful 

performance of the Contract and shall be fully responsible for the design, 

manufacture, Supply, and successful performance of the equipment in accordance 

with the Contract for which we shall enter into Joint Venture Agreement as per 

proforma specified in this Section IV. Bidding Forms of the Bidding Documents 

which will be legally binding on all partners: 

 

2. If the Contract is awarded to Joint Venture then in case of any breach or default of 

the said Contract by any of the parties to the Joint Venture, the party(s) will be fully 

responsible for the successful performance of the Contract and to carry out all the 

obligations and responsibilities under the Contract in accordance with the 

requirements of the Contract. 

 

3.  Further, if the Employer suffers any loss or damage on account of any breach in the 

Contract or any shortfall in the performance of the equipment in meeting the 

performances guaranteed as per the specification in terms of the Contract, the 

Party(s) of these presents will promptly make good such loss or damages caused to 

the Employer, on its demand without any demur. It shall not be necessary or 

obligatory for the Employer to proceed against Lead Partner to these presents 

before proceeding against or dealing with the other Party(s), the Employer can 

proceed against any of the parties who shall be jointly and severally liable for the 

performance and all other liabilities/obligations under the Contract to the 

Employer. 

 

4.  The financial liability of the Parties of the Deed of Undertaking to the Employer in 

the event of award of Contract on the Joint Venture, with respect to any of the 

claims rising out of the performance or non-performance of the obligations set 

forth in the Deed of Undertaking, read in conjunction with the relevant conditions 

of the Contract shall, however not be limited in any way so as to restrict or limit the 

liabilities or obligations of any of the Parties of the Deed of Undertaking. 

 

5.  It is expressly understood and agreed between the Parties to this Letter of Intent 

that the responsibilities and obligations of each of the Parties shall be as delineated 

in Annexure attached with this Letter of Intent. It is further undertaken by the 

parties that the above sharing of responsibilities and obligations shall not in any 
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way be a limitation of joint and several responsibilities of the Parties under the 

Contract in the event of award on Joint Venture.  

 

6.   It is also understood that this Letter of Intent is provided for the purposes of 

undertaking joint and several liabilities of the partners to the Joint Venture for 

submission of the bid and performance of the Contract if awarded and that this 

Letter of Intent shall not be deemed to give rise to any additional liabilities or 

obligations, in any manner or any law, on any of the Parties to this Letter of Intent 

or on the Joint Venture, other than the express provisions of the Contract.  

 

7.    This Letter of Intent shall be construed and interpreted in accordance with the 

provisions of the Contract. 
 

8.     In case of an award of a Contract, we the parties to this Letter of Intent do hereby 

agree that we shall enter into Joint Venture Agreement as per proforma specified 

in this Section IV. Bidding Forms of the Bidding Documents which will be legally 

binding on all partners and we shall be jointly and severally responsible for 

furnishing a Contract performance security from a bank in favor of the Employer in 

the currency/currencies of the Contract. 
 

9.    It is further agreed that this Letter of Intent shall be irrevocable and shall form an 

integral part of the bid. It shall be effective from the date first mentioned above for 

all purposes and intents. 

 

IN WITNESS WHEREOF, the Parties to this Letter of Intent have through their authorized 

representatives executed these presents and affixed Common Seals of their companies, on 

the day, month and year first mentioned above. 

 

Common Seal of &&&&&&&&&. 
has been affixed in my/ our  

presence pursuant to Board of  

Director9s Resolution dated &&&&&. 
 

 

Name &&&&&&&&&&&&&.. 
Designation &&&&&&&&&&&. 
 

Signature &&&&&&&&&&&&. 
 

 

WITNESS : 

 

I. &&&&&&&&&&&&&& 

 

II. &&&&&&&&&&&&&& 

 

 

For Lead Partner (Party No.-1) 

For and on behalf of M/s 

&&&&&&&..  
 

 

 

(Signature of the authorized 

representative) 
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Common Seal of &&&&&&&&&. 
has been affixed in my/ our  

presence pursuant to Board of  

Director9s Resolution dated &&&&&. 
 

Name &&&&&&&&&&&&&.. 
 

Designation &&&&&&&&&&&. 
 

Signature &&&&&&&&&&&&. 
 

WITNESS : 

 

I. &&&&&&&&&&&&&& 

 

II. &&&&&&&&&&&&&& 

 

For Party No.-2 

For and on behalf of M/s&&&&&&&.. 
 

 

(Signature of the authorized 

 representative) 

Common Seal of &&&&&&&&&. 
has been affixed in my/ our  

presence pursuant to Board of  

Director9s Resolution dated &&&&&. 
 

Name &&&&&&&&&&&&&.. 
 

Designation &&&&&&&&&&&. 
 

Signature &&&&&&&&&&&&. 
 

WITNESS : 

 

I. &&&&&&&&&&&&&& 

 

II. &&&&&&&&&&&&&& 

 

For Party No.-3 

For and on behalf of M/s. 

&&&&&&&..  
 

 

(Signature of the authorized 

representative) 

Notes: 

1. In the event that the successful Bidder is a joint venture formed of two or more companies, the 

Employer requires that the parties to the joint venture accept joint and several liabilities for all 

obligations under the Contract. 

2. The maximum number of J.V. partners is three (3). 
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Form of Technical Bid 
 

Bid Reference No. ___________________ 

_____________________________________ 

_____________________________________ 

(Name of Contract/Works) 

 

To: 

 _______________________________ 

 _______________________________ 

 _______________________________ 

 

We, the undersigned, declare that:  

 

(a)  We have examined the Bidding Documents including Instructions to Bidders, Bidding 

Data, Conditions of Contract, Contract Data, Specifications, Drawings, if any, Schedule of 

Prices and Addenda Nos. _________________________ in accordance with Instructions 

to Bidders (IB) 9 for the execution of the above-named Works, we, the undersigned, 

being a company doing business under the name of and address 

______________________________________________________ and being duly 

incorporated under the laws of  Pakistan hereby offer to execute and complete such 

Works and remedy any defects therein in conformity with the said Documents including 

Addenda. 

 

(b)  Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of 

&&& days from the date fixed for the bid submission deadline in accordance with the 
Bidding Documents, and it shall remain binding upon us and may be accepted at any 

time before the expiration of that period;  

 

(c)  As security for due performance of the under takings and obligations of our bid, we 

submit here with a Bid security, in the amount specified in Bidding Data Sheet, which is 

valid (at least) 28 days beyond validity of Bid itself. 

 

(d) We undertake, if our Bid is accepted, to commence the Works and to deliver and 

complete the Works comprised in the Contract within the time(s) stated in Contract 

Data. 

 

(e)  We are not participating, as a Bidder or as a subcontractor, in more than one bid in this 

bidding process, other than alternative offers submitted in accordance with IB16 (as 

applicable).  

 

(f)  We agree to permit Employer or its representative to inspect our accounts and records 

and other documents relating to the bid submission and to have them audited by 
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auditors. This  permission is extended for verification of any information provided in our 

Technical Bid  which comprises all documents enclosed herewith in accordance with 

IB.11.1 of the  Bidding Data Sheet.  

 

Name&&&&&&&&&&....................................................................................................................  
 

In the capacity of&&&..&&.......................................................................................................&&. 
 

Signed&&&&&&&&&&&&&..........................................................................................................  
 

Duly authorized to sign the Bid for and on behalf of&&&&..........................................................  
 

Date...............................................................................................................................................  
 

Address&&&&&&&&&&&&&&&&.&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&& 

 

Email&&&&&&&&&&&&&&&&.&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&& 
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Form of Price Bid 
 

Bid Reference No. ___________________ 

_____________________________________ 

_____________________________________ 

(Name of Contract/Works) 

 

To: 

 _______________________________ 

 _______________________________ 

 _______________________________ 

 

We, the undersigned, declare that:  

 

(a)  We have examined and have no reservations to the Bidding Documents, including 

Addenda issued in accordance with Instructions to Bidders (IB)9;  

 

(b)  The total price of our Bid, excluding any discounts offered including Addenda thereto 

for the Total Bid Price of Rupees 

 

(Rupees_________________________) 

 

or such other sum as may be ascertained in accordance with the said 

Documents. 

(c) The discounts offered and the methodology for their application is: 

&&&&&&&&&&&. 
 

(d)  Our Bid shall be valid for a period of &&.. days from the date fixed for the bid 
submission deadline in accordance with the Bidding Documents, and it shall remain 

binding upon us and may be accepted at any time before the expiration of that 

period;  

 

(e)  If our Bid is accepted, we commit to obtain a performance security in accordance 

with the Bidding Documents; 

 

(f)  We understand that this bid, together with your written acceptance thereof included 

in your notification of award, shall constitute a binding contract between us, until a 

formal contract is prepared and executed and we do hereby declare that the Bid is 

made without any collusion, comparison of figures or arrangement with any other 

bidder for the Works.  

 

(g)  We understand that you are not bound to accept the lowest evaluated bid or any 

other bid that you may receive.  

 

(h)  We agree to permit Employer or its representative to inspect our accounts and 

records and other documents relating to the bid submission and to have them 
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audited by auditors. This  permission is extended for verification of any 

information provided in our Technical Bid  which comprises all documents enclosed 

herewith in accordance with IB.11.1 of the  Bidding Data Sheet.  

 

(i) If awarded the contract, the person named below shall act as Contractor’s 
Representative. 

 

(j) We do hereby declare that the Bid is made without any collusion, comparison of 

figures or arrangement with any other person or persons making a bid for the 

Works. 

 

Name&&&&&&&&&&................................................................................................................
....  
 

In the capacity 

of&&&..&&.......................................................................................................&&. 
 

Signed&&&&&&&&&&&&&......................................................................................................
....  
 

Duly authorized to sign the Bid for and on behalf 

of&&&&..........................................................  
 

Date.............................................................................................................................................

..  
 

Address&&&&&&&&&&&&&&&&.&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&
& 

 

Email&&&&&&&&&&&&&&&&.&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&& 
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Appendix-A to Bid 

   

SPECIAL STIPULATIONS 

Clause 

Conditions of Contract 

 

1. Engineer’s Authority to issue 
Variation in emergency 

2.1 2% of the Contract Price stated in the 

Letter of Acceptance. 

2. Law Applicable 5.1(b) The law to be applied is the law of Islamic 

Republic of Pakistan. 

3. Amount of Performance Security 10.1 10% of Contract Price stated in the Letter 

of Acceptance. 

4. Time for Furnishing Programme 14.1 Within 07 days from the date of receipt 

of Letter of Acceptance. 

5. Minimum amount of third-party 

Insurance 

23.2 Rs. 100,000 per occurrence with number 

of occurrences unlimited. 

6. Time for Commencement 41.1 Within 7 days from the date of receipt of 

the letter of acceptance. 

7. Time for Completion 43.1, 

48.2 

10-Days from the date of receipt of Letter 

of Acceptance. If shutdown will be 

required by bidder for execution of 

works, then commencement date will 

start from the date of approved 

shutdown from ISMO. 

8. a) Amount of Liquidated 

Damages 

47.1 0.05% for each day of delay in completion 

of the Works subject to a maximum of 

10% of Contract Price stated in the Letter 

of Acceptance. 

 b) Amount of Bonus 47.3 Not Applicable  

9. Defects Liability Period 49.1 180 days from the effective date of 

Taking Over Certificate. 

10. Percentage of Retention Money 60.2 10% of the amount of Interim Payment 

Certificate. 

11. Limit of Retention Money 60.2 10% of Contract Price stated in the Letter 

of Acceptance. 

12. Minimum amount of Interim 

Payment Certificates (Running Bills) 

60.2 20% (at least) more than the amount of 

all applicable retentions and deductions 

on the said bill. 

13. Time of Payment from delivery of 

Engineer’s Interim Payment 
Certificate to the Employer. 

60.10 As per NGC’s policy 

14. Mobilization Advance (Interest Free) 60.12 Not Applicable 
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Appendix-B To Bid 

 

FOREIGN CURRENCY REQUIREMENTS (Not Used) 

 

1. The Bidder may indicate here in below his requirements of foreign currency (if any), 

with reference to various inputs to the Works. 

 

2. Foreign Currency Requirement as percentage of the Bid Price excluding Provisional Sums 

_______%. 

 

3. Table of Exchange Rates 

 

Unit of Currency Equivalent in Pak. Rupees 

  

Australian Dollar -------------------------- 

Euro -------------------------- 

Japanese Yen -------------------------- 

U.K. Pound -------------------------- 

U.S. Dollars -------------------------- 

--------------------------- -------------------------- 

--------------------------- -------------------------- 
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Appendix-C to Bid 

 

PRICE ADJUSTMENT (Not Applicable) 

 

Price Adjustment Formula for BOQ item 2 (foundations) and <additional work (items 6, 7, 
8, 14 & 15)= 

 

Prices payable to the Contractor, in accordance with the Contract, shall be subject to 

adjustment during performance of the Contract to reflect changes in the cost of civil works’ 
inputs viz. skilled & unskilled labor, reinforcing steel bars, cement, petrol and diesel, in 

accordance with the formula given here below, for any increase or decrease in the costs of 

the following: 

 

(a) Rate of wages of skilled or unskilled labour. 

(b) Petrol and Diesel Fuel 

(c)   Cement 

 (d) Reinforcing Steel Bars 

 

No increase in the price of each of the above-mentioned components will be allowed 

beyond the scheduled completion period of Civil Works if the price increase is because of 

reasons attributable to the Contractor. The escalation for each component shall be 

according to the scheduled completion of that item provided that extension is granted. 

 

For the avoidance of doubt, the price adjustment regarding Civil Works carried out later 

than the Scheduled period, shall continue to be paid at the revised rate of the constituent 

prevailing as on the date of its scheduled completion. For each claim, the Contractor shall 

submit invoice from each source of supply. 

 

The increase or decrease in the amount payable by Employer to the Contractor shall be 

calculated on the basis of the following formula: 

 

     UL1       L1      P1   D1       S1 C1 

    A1 = A/100  (30 + 20  -----  + 14   ------ + 5 ---- + 11 ----- + 15  ---- + 5 ---- ) 

     UL        L       P    D        S       C 

 Where 

A1 = Revised amount for payment.  

A   = is the amount payable to the Contractor at the rates entered in Price Schedules, for 

the work executed after the date of change in the rates or prices of labour or 

materials mentioned in this section.  

 

UL  = is the basic minimum monthly wage rate for unskilled labour (PKR per month) 

twenty eight (28) days prior to the date of Bid opening as stated in Table 11.12 

(Intercity Prices of Construction Input Items and Labour Wages) of Monthly 

Statistical Bulletin for the Karachi City, published by the Federal Bureau of Statistics 

(FBS), Statistics Division, Government of Pakistan. 

Not Applicable 
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UL1 = is the revised minimum monthly wage rate for unskilled labour (PKR per month) 

twenty-eight (28) days prior to the start of the execution month as stated in Table 

11.12 (Intercity Prices of Construction Input Items and Labour Wages) of Monthly 

Statistical Bulletin for the Karachi City, published by the FBS, Statistics Division, 

Government of Pakistan. 

L   =  is the basic minimum monthly wage rate for skilled labour (mason) (PKR per month) 

twenty-eight (28) days prior to the date of Bid opening as stated in Table 11.12 

(Intercity Prices of Construction Input Items and Labour Wages) of Monthly 

Statistical Bulletin for the Karachi City, published by the FBS, Statistics Division, 

Government of Pakistan. 

L1 = is the revised minimum monthly wage rate for skilled labour (mason) (PKR per month) 

twenty-eight (28) days prior to start of execution month as stated in Table 11.12 

(Intercity Prices of Construction Input Items and Labour Wages) of Monthly 

Statistical Bulletin for the Karachi City, published by the FBS, Statistics Division, 

Government of Pakistan. 

P   = is the basic rate of premium motor gasoline (for sale through retail outlets), 

maximum Ex-Depot Sales Price (PKR per liter), twenty-eight (28) days prior to the 

date of Bid opening as notified by Pakistan State Oil (PSO) Limited.  

P1 = is the revised rate of premium motor gasoline (for sale through retail outlets), 

maximum Ex-Depot Sales Price (PKR per litter), twenty-eight (28) days prior to 

execution month as notified by Pakistan State Oil (PSO) Limited.  

D   = is the basic rate of high-speed diesel oil (HSD) maximum Ex-Depot Sales Price (PKR 

per liter), twenty-eight (28) days prior to the date of Bid opening as notified by 

Pakistan State Oil (PSO) Limited.  

D1 = is the revised rate of high-speed diesel oil (HSD) maximum Ex-Depot Sales Price (PKR 

per liter), twenty-eight (28) days prior to execution month as notified by Pakistan 

State Oil (PSO) Limited.  

S = is the basic rate of reinforcing steel ½ inch round MS bars (PKR per metric ton), 

twenty-eight (28) days prior to the date of Bid opening, as stated in Table 11.10 

(Intercity Wholesale Prices of Selected Commodities) Monthly Statistical Bulletin for 

the Karachi City, published by the FBS, Statistics Division, Government of Pakistan.  

 

S1 = is the revised rate of reinforcing steel ½ inch round MS bars (PKR per metric ton), 

twenty-eight (28) days prior to the start of execution month, as stated in Table 11.10 

(Intercity Wholesale Prices of Selected Commodities) of Monthly Statistical Bulletin 

for the Karachi City, published by the FBS, Statistics Division, Government of 

Pakistan.  

 

C = is the basic rate of Ordinary Portland Cement (PKR per bag), twenty-eight (28) days 

prior to the date of Bid opening as stated in Table 11.12 (Intercity Prices of 

Construction Input Items and Labour Wages) of Monthly Statistical Bulletin for the 

Karachi City, published by the FBS, Statistics Division, Government of Pakistan.  
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C1 = is the revised rate of Ordinary Portland Cement (PKR per bag), twenty-eight (28) days 

prior to the start of execution month as stated in Table 11.12 (Intercity Prices of 

Construction Input Items and Labour Wages) of Monthly Statistical Bulletin for the 

Karachi City, published by the FBS, Statistics Division, Government of Pakistan.  

 

30 = is the fixed percentage coefficient. 

 

In determining the amount of any increase or decrease to the Contract Price pursuant to 

this section, no account shall be taken of any fluctuation as a result of Government Orders 

or otherwise in the cost of benefits i.e. bonus, gratuity, education, group insurance, paid 

holidays, casual leaves, workmen compensation etc. Any increase or decrease in the price of 

materials which have not been used on the project during that month shall not be 

considered in the adjustment of the Contract Price, and the ratio will be taken as one (1). No 

price adjustment shall be payable on the portion of the Contract Price paid to the 

Contractor as an Advance Payment. 
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Appendix-D to Bid 

 

BILL OF QUANTITIES 

A. Preamble 

General 

 

1. The Schedule of Quantities shall be read in conjunction with the Conditions of Contract, 

Specifications and Drawings. The Schedules do not generally give a full description of 

the Services to be performed under each item. Bidders shall be deemed to have read 

the Technical Specifications and other sections of the Bidding Documents and reviewed 

the Drawings to ascertain the full scope of the requirements included in each item prior 

to filling in the rates and prices. The entered rates and prices shall be deemed to 

include for the full scope as aforesaid, including overheads and profit. 

 

2. If bidders are unclear or uncertain as to the scope of any item, they shall seek 

clarification in accordance with IB 8 prior to submitting their bids. 

 

3. The quantities given in the Schedule of Quantities are estimated and provisional, and 

are given to provide a common basis for bidding. The basis of payment will be the 

actual quantities of work executed and measured by the Contractor and verified by the 

Engineer and valued at the rates and prices entered in the priced Schedule of 

Quantities, where applicable, and otherwise at such rates and prices as the Engineer 

may fix in accordance with provisions of the Contract. 

 

4. The rates and prices entered in the priced Schedule of Quantities shall, except insofar 

as it is otherwise provided under the Contract include all costs of Contractor’s plant, 
labor, supervision, materials, execution, insurance, profit, taxes and duties, together 

with all general risks, liabilities and obligations set out or implied in the Contract. 

Furthermore, all duties, taxes and other levies payable by the Contractor under the 

Contract, or for any other cause, as on the date 28 days prior to deadline for submission 

of Bids, shall be included in the rates and prices and the total Bid Price submitted by the 

Bidder. 

 

5. A rate or price shall be entered against each item in the priced Schedule of Quantities, 

whether quantities are stated or not. The cost of items against which the Contractor 

will have failed to enter a rate or price shall be deemed to be covered by other rates 

and prices entered in the Schedule of Quantities. 

 

6. The whole cost of complying with the provisions of the Contract shall be included in the 

items provided in the priced Schedule of Quantities, and where no items are provided, 

the cost shall be deemed to be distributed among the rates and prices entered for the 

related items of the Works. 

 

7. General directions and description of work and materials are not necessarily repeated 

nor summarized in the Schedule of Quantities. References to the relevant sections of 

the Bidding Documents shall be made before entering prices against each item in the 

priced Schedule of Quantities. 
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8. Provisional sums if included and so designated in the Schedule of Quantities shall be 

expended in whole or in part at the direction and discretion of the Engineer in 

accordance with Conditions of Contract. 

 

Units & Abbreviations 

 

9. Units of measurement, symbols and abbreviations expressed in the Bidding Documents 

shall comply with the System International Unites (SI Units). 

 

10. The following abbreviations shall be used in the Price Schedules: 

 

Abbreviation 

  

 Pakistani Rupees PKR 

 Number No. 

 Kilometre km 

 Kilogram kg 

 Cubic Meter Cu.m 

 Provisional Sums PS 

 Percent % 

 Quantity  Qty 

 

Pricing 

 

11. Prices shall be filled in indelible ink, and any alterations necessary due to errors, etc., 

shall be initialed by the Bidder.  

 

12. As specified in the Bid Data Sheet prices shall be subject to adjustment in accordance 

with the corresponding Appendix-E to Price Bid (Price Adjustment) to the Contract 

Agreement. 

 

13. For each item, bidders shall complete each appropriate column in the respective 

Schedules, giving the price breakdown as indicated in the Schedules. Prices given in the 

Schedules against each item shall be for the scope covered by that item as detailed in 

Section 6 (Employer’s Requirements), Technical Specifications, Drawings or elsewhere 

in the Bidding Documents. 

 

14. The TOTAL for each Schedule and TOTAL of the Grand Summary shall be deemed to be 

the total price for executing and completing the Facilities in accordance with the 

Contract, whether or not each individual item has been priced. 

 

15. When requested by the Employer for the purposes of making payments or part 

payments, valuing variations or evaluating claims, or for such other purposes as the 

Employer may reasonably require, the Contractor shall provide the Employer with a 

breakdown of any composite or lump sum items included in the Schedules. 

 

16. Except as otherwise expressly provided under the Conditions of Contract, the unit rates 

and lump sum amounts entered in the Price Schedules will be the rates at which the 

Contractor will be paid, and shall be deemed to include for the full scope and all costs 

incurred by the Contractor in the performance of the Facilities, the provision of services 
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including his overheads, income tax, super tax, other indirect costs, profits and costs of 

accepting the general risks, liabilities and obligations set forth or implied in the 

Contract, except for such costs which are specified as reimbursable under the Contract. 

 

17. Arithmetic errors will be corrected by the Employer as per ITB 31.  

 

18. Price of any other item not specifically covered in the Price Schedules but is required 

for the completion, commissioning and operation of the overhead transmission line 

shall be deemed to be included in the Schedule of Quantities. 

 

19. The Contractor of any Lot may be required by the Engineer/Employer to carry out 

foundation /installation work on any location falling in any other Lot. 

 

20. The Contractor shall take all the safeguards at site for safety/security of men, material 

and machinery at his own responsibility and cost.  
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Bill of Quantities for Replacement of OPGW span on 220kV 
Sheikhupura-Ravi Transmission Line 

BOQ FOR REPLACEMENT OF DAMAGED OPGW OF SPAN FROM TOWER NO. 14A TO 
TOWER NO. 14B OF 220KV SHEIKHUPURA-RAVI TRANSMISSION LINE 

Item 
No. 

Description 
Unit of 

Measure
ment 

Quant
ity 

Unit 
Rate Total 

Provincial 
Sales Tax 
(@16%) 

Total Price 
Inclusive of 
Provincial 
Sales Tax 

PKR PKR PKR PKR 

1 2 3 4 5 6 = 4x5 7 8 = 6+7 

A Stringing of OPGW         

1 

Transportation & installation of 
OPGW including installation 
of drop down lengths for joint 
boxes at the towers along with 
Allied hardware material 
including hardware assemblies, 
joint boxes accessories, 
dampers etc complete in all 
respect as per WAPDA/NGC 
specification & approved 
drawings from tower no. 14A 
to tower no. 14B on 220kV 
Sheikhupura - Ravi 
Transmission Line (Total 01 
No. span)  

Lumpsum 01         

2 

Installation of New Joint Boxes 
OPGW to OPGW (A-Type) 
along-with testing of all 24 No. 
Fibers. 

Lumpsum 02         

  Total of Item A:   

B Dismantling Work       

1 

Dismantling of existing OPGW 
from 220kV CCT along with 
allied hardware including 
Shifting and proper stacking of 
material at designated NGC 
warehouse. 

Lumpsum 1         

  Total of Item B:   

C Testing and Commissioning         

1 
Testing and Commissioning of 
OPGW (end to end) as per 
technical specifications 

Lumpsum 1         

  Total of Item C:   
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  Total of Item A         

  Total of Item B         

  Total of Item C         

  Sub Total = (A+B+C)         

  Grand Total          

Notes: 
       

  

1 Price of any other item specifically not covered in the Bill of Quantities but is required for the completion 
and satisfactory operation of the overhead line shall be deemed to be included in the Bill of Quantities. 

2 If the Bidder failed to enter the rate of PST, the same shall be deemed to be included in unit price of the 
items. If the bidder explicitly mentions that the price is without PST, the bid shall be rejected.   

3 Contractor has to shift the installation material from the NGC designated warehouse/store to site of work. 

4 
The Contractor shall be responsible for proper handling of the all material to be transported, dismantled 
and to be installed at site of work. Contractor has to shift the dismantled tower material from the site to 
NGC designated warehouse/store. 

5 The Contractor shall take all safeguards at site for safety/security of men, material and machinery at his own 
responsibility and cost until the completion of works as per Scope/ BoQ. 

6 
In case of arithmetic error between total price and sum of product of line item unit rate and 
quantity of item, the later should prevail. 
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Appendix-E to Bid 

Sheet 1 of 2 
 

PROPOSED CONSTRUCTION SCHEDULE 

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be 

completed on or before the date stated in Appendix-A to Bid. The Bidder shall provide as 

Appendix-E to Bid, the Construction Schedule in the bar chart (CPM, PERT or any other 

to be specified herein) showing the sequence of work items and the period of time 

during which he proposes to complete the Works including the activities like 

mobilization, survey for stalking, Civil Works (Foundations), Dismantling & Erection of 

Towers, Dismantling & Stringing, OPGW Splicing, testing and commissioning of Works to 

be executed under the Contract. It shall include but not limited to the following: 
 

Sr. 

No. 

Description of Work Period in days from the 

effective date of contract 

1. Establishment of site office  

2. Construction of foundation of Towers (N/A) 

a) Commencement 

b) Completion 

 

3. Stringing Works along with installation of new joint 

boxes and associated hardware 

a) Commencement 

b) Completion 

 

4. Dismantling of Towers (N/A) 

a) Commencement 

b) Completion 

 

5. Dismantling of Existing OPGW Cable & associated 

hardware etc.  

a) Commencement 

b) Completion 

 

6. Returning of dismantled material to designated NGC 

Store/ Warehouse 

a) Commencement 

b) Completion 

 

7. Testing & Commissioning 

a) Commencement 

b) Completion 

 

 

To provide the accumulative effective of the activities per month, the bidder shall also      

provide the graph/ chart as following: 

Sr. No. Description Days 

1. Signing of contract 2 4 6 8 10 

2. Effective Date      

3. Mobilization      

4. Civil Works (Foundations) (N/A)      

5. Erection of Towers (N/A)      

6. Dismantling of existing OPGW cable & 

associated hardware etc. 

     

7. Stringing Works along with installation of 

new joint boxes and associated hardware 

     

8. Returning of dismantled material to 

designated NGC Store/ Warehouse 

     

9. Testing & commissioning      
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The proposed program of Works shall base on the Schedule of Implementation (10 days) as 

per Bidding Documents.  
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Appendix-E to Bid 

Sheet 2 of 2 

 

 

Note: The bidder shall also indicate the construction crews employed to achieve the 

completion target for the following: 

 

Type of Crews No. of Crew employed Expected Progress/month/crew* 

Foundation Crew   

Piling Crew (If Applicable)    

Erection Crew   

Dismantling Crew   

Stringing Crew   

*Mention the required time per tower of a crew to complete a certain activity e.g., 

foundation & dismantling etc.
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Appendix-F to Bid 

 

 

METHOD OF PERFORMING THE WORK 

 

The Bidder is required to submit a narrative outlining the method of performing the Work. The 

narrative should indicate in detail and include but not be limited to: 

 

1. Organization Chart indicating head office and field office personnel involved in 

management and supervision, engineering, equipment maintenance and purchasing. 

 

2. Mobilization in Pakistan, the type of facilities including personnel accommodation, office 

accommodation, provision for maintenance and for storage, communications, security 

and other services to be used. 

 

3. The method of executing the Works, the procedures for installation of equipment and 

machinery and transportation of equipment and materials to the site. 

 

4. Quality control / Quality assurance measures to be adopted including procedures to be 

followed for carrying out all tests required under specifications. 
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Appendix-G to Bid 

Personnel 
 

 

Form PER – 1: Proposed Personnel 

 

Bidders should provide the names of suitably qualified personnel to meet the specified 

requirements for each of the positions listed in Section 2. The data on their experience 

should be supplied using the Form below for each candidate. 

 

1. Title of position 

 Name  

2. Title of position* 

 Name  

3. Title of position* 

 Name  

4. Title of position* 

 Name  

5. Title of position* 

 Name  
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Form PER – 2:  Resume of Proposed Personnel 

 

The Bidder shall provide all the information requested below. Fields with asterisk (*) shall be 

used for evaluation. 

 

Position* 

Personnel 

information 

Name  

 

Date of birth 

 Professional qualifications 

 

Present 

employment 

Name of employer 

 

 Address of employer 

 

 Telephone 

 

Contact (manager / personnel 

officer) 

 Fax 

 

E-mail 

 Job title 

 

Years with present employer 

 
Summarize professional experience in reverse chronological order. Indicate particular 

technical and managerial experience relevant to the project. 

From* To* Company, Project, Position and Relevant Technical and Management 

Experience* 
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Appendix-H to Bid 

EQUIPMENT 
 

Form EQ – 1: List of Major Equipment – Related Items 
 

The Bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related 

items, under separate heading for items owned, to be purchased or to be arranged on lease by 

him to carry out the Works. The information shall include make, type, capacity, and anticipated 

period of utilization for all equipment which shall be in sufficient detail to demonstrate fully 

that the equipment will meet all requirements of the Specifications. The list of major 

equipment for construction works of the project should be addressed under the following 

categories: 
 

a) Right of way 

b) Survey for staking 

c) Foundation work (If applicable) 

i) For dry foundation crew 

ii) For crew working in water logged area (If applicable) 

d) Pile work/Pile Caps with Beams (If applicable) 

e) Dismantling of Towers 

f) Dismantling of Existing Conductor, Shield wire & associated hardware etc. 

g) Conductor & Shield wire Stringing 

h) Any other 
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Form EQ – 2: List of Major Equipment (whichever applicable) 

 
Owned Purchased or 

Leased 

Description of 

Unit (Make, 

Model, Year) 

Capacity HP 

Rating 

Condition Present 

Location or 

Source 

Date of 

Delivery at 

Site 

Period of 

Work on 

Project 

1 2 3 4 5 6 7 
A) Right of way 

a.  Owned 

b. To be Purchased 

c. To be arranged on 

Lease 

 

      

B) Survey for staking 

a.  Owned 

b. To be Purchased 

c. To be arranged on 

Lease 

      

C) Foundation work* 

a.  Owned 

b. To be Purchased 

c. To be arranged on 

Lease 

      

D) Pile work/Pile Caps 

with Beams  

(If Applicable) 

a.  Owned 

b. To be Purchased 

c. To be arranged on 

Lease 

      

E) Dismantling of 

Towers (N/A) 

a.  Owned 

b. To be Purchased 

c. To be arranged on 

Lease 

      

F) Dismantling of 

Existing OPGW Cable & 

associated hardware 

etc. 

a.  Owned 

b. To be Purchased 

c. To be arranged on 

Lease 

      

G) OPGW stringing 

a.  Owned 

b. To be Purchased 

c. To be arranged on 

Lease 

      

* Foundation work will involve both dry type foundation and water logged foundation equipment.
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Appendix-I to Bid 

 

 

CONSTRUCTION CAMP AND HOUSING FACILITIES 

 

The Contractor in accordance with Clause 34 of the Conditions of Contract shall provide 

description of his construction camp’s facilities and staff housing requirements. 
 

The Contractor shall be responsible for pumps, electrical power, water and electrical 

distribution systems, and sewerage system including all fittings, pipes and other items 

necessary for servicing the Contractor’s construction camp. 
 

The Bidder shall list or explain his plans for providing these facilities for the service of the 

Contract as follows: 

 

i. Site Preparation (clearing, land preparation, etc.). 

 

2. Provision of Services. 

 

a) Power (expected power load, etc.). 

b) Water (required amount and system proposed). 

c) Sanitation (sewage disposal system, etc.). 

 

3. Construction of Facilities 

 

a) Contractor’s Office. Workshop and Work Areas (areas required and proposed 
layout, type of construction of buildings, etc.). 

b) Warehouses and Storage Areas (area required, type of construction and layout). 

c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type of 

construction, etc.). 

 

4. Construction Equipment Assembly and Preparation (detailed plans for carrying out this 

activity). 

 

5. Other Items Proposed (Security services, etc.). 

 

6. Detail of testing Lab with testing equipment etc. 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 155 of 312



Section IV   Forms of Bid & Appendices  

T-01-2026-27                                Replacement of OPGW Span on 220kV Sheikhupura-Ravi Transmission Line 

                                                                                                      A-24                 

Appendix-J to Bid 

 

ORGANIZATION CHART 

FOR THE 

SUPERVISORY STAFF AND LABOR 
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Appendix-K to Bid 

 

 

LIST OF SUBCONTRACTORS 

 

I/We intend to subcontract the following parts of the Work to subcontractors. In my/our 

opinion, the subcontractors named hereunder are reliable and competent to perform that part 

of the work for which each is listed. 

 

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and 

experience of their key personnel who will be assigned to the Contract, equipment to be 

supplied by them, size, location and type of contracts carried out in the past. 

 

 

Part of Works 

(Give Details) 

Subcontractor 

(With Complete Address) 

1 2 
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Appendix-L to Bid 
 
 

SOURCES OF MATERIAL 
LIST OF MATERIALS LIKE CEMENT, REINFORCING STEEL 

 
 
The bidder shall list in this Schedule the names of materials forming part of tower foundations 
such as cement, reinforcing steel which he intends to procure in connection with this Contract 
along with the names and complete addresses of the sources. 
 
 
 Name of Goods/Material/ 
 Equipment Name of Factory Address 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 Use additional sheets if required.
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Appendix-M To Bid 

 
ESTIMATED PROGRESS PAYMENTS 

 

Bidder’s estimate of the value of work which would be executed by him during each of the 
periods stated below, based on his Program of Works and the Rates in the Schedule of Prices,  

Period Amounts (Rs.) 

1
st

 Month 
 

2
nd

 Month  

Total Bid Price  

 

 

Initials of Signatory to Bid: &&&&&&&& 
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Appendix-N to Bid 
 

DEVIATIONS 
 

Form D1-Deviations from Contractual Conditions 
 
 
 
Deviations if any, which the bidder has taken to the Contractual Conditions in preparation of his 
bid, must be listed below. 
 
 
 

Sr. No. Clause No. /Section No. Deviations  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Note: Attach additional sheets, if necessary. 
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Form D2-Deviations from Technical Conditions 
 
 
Deviations if any, which the bidder has taken to the Technical Provisions in preparation of his 
bid, must be listed below. 
 
 
 
Sr. No. Clause No. /Section No. Deviations  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 Note: Attach additional sheets, if necessary.
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Appendix-O to Bid 

 

INTEGRITY PACT 

 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.  

PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS  

IN CONTRACTS WORTH RS. 10.00 MILLION OR MORE 

 

 

 

Contract No.________________ Dated __________________ 

Contract Value: ________________ 

Contract Title: _________________ 

 

[Name of Supplier] hereby declares that it has not obtained or induced the procurement of any 

contract, right, interest, privilege or other obligation or benefit from Government of Pakistan 

(GoP) or any administrative subdivision or agency thereof or any other entity owned or 

controlled by GoP through any corrupt business practice. 

 

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants 

that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and 

not given or agreed to give and shall not give or agree to give to anyone within or outside 

Pakistan either directly or indirectly through any natural or juridical person, including its 

affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or 

subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as 
consultation fee or otherwise, with the object of obtaining or inducing the procurement of a 

contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP,  

except that which has been expressly declared pursuant hereto. 

 

[name of Supplier] certifies that it has made and will make full disclosure of all agreements and 

arrangements with all persons in respect of or related to the transaction with GoP and has not 

taken any action or will not take any action to circumvent the above declaration, 

representation or warranty. 

 

[name of Supplier] accepts full responsibility and strict liability for making any false declaration, 

not making full disclosure, misrepresenting facts or taking any action likely to defeat the 

purpose of this declaration, representation and warranty. It agrees that any contract, right, 

interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without 

prejudice to any other rights and remedies available to GoP under any law, contract or other 

instrument, be voidable at the option of GoP. 

 

Notwithstanding any rights and remedies exercised by GoP in this regard, [name of Supplier] 

agrees to indemnify GoP for any loss or damage incurred by it on account of its corrupt 

business practices and further pay compensation to GoP in an amount equivalent to ten time 

the sum of any commission, gratification, bribe, finder’s fee or kickback given by [name of 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 162 of 312



Section IV   Forms of Bid & Appendices  

T-01-2026-27                                Replacement of OPGW Span on 220kV Sheikhupura-Ravi Transmission Line 

                                                                                                      A-31                 

Supplier] as aforesaid for the purpose of obtaining or inducing the procurement of any 

contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP. 

 

 

 

 

 Name of Buyer: &&&&&&    Name of Seller/Supplier: &&&& 

 Signature: &&&&&&&&    Signature: &&&&&&&&&& 

   [Seal]      [Seal]  
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Appendix-P to Bid 

 

BIDDER’S QUALIFICATION FORMS  
 

QF-1  General Information 

QF-2 Construction Experience  

QF-3 Performance Certificate 

QF-4 Current Contract Commitments 

QF-5 Financial Data 

QF-6 Annual Turnover Data 

QF-7 Financial Resources 

QF-8 Bank Certificate 

QF-9 Pending Litigation 

 

 

Note:- 

 

1. These forms shall be filled up and furnished by the Bidder and its Joint Venture partner(s), if 

any. 

2. If necessary, additional sheets may be added to the forms. Each page of each form should 

be clearly marked in the right top corner as follows: Form QF1, page 1; Form QF1, page 2, 

etc. 

3. Some forms will require attachments. Such attachments should be clearly marked as 

follows: Attachment 1 to Form QF1, Attachment 2 to Form QF1, etc. 
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Form QF-1: General Information 

 

Bidder and its Joint Venture Partner(s) and/or Subcontractors are requested to 

complete the information in this form. Nationally information of Bidders should also be 

provided. 

 

1. Name of Bidder 

 

 

2. Head office address 

 

 

3. Local office address (if any) 

 

 

4. Telephone 

 

Contract 

5. Facsimile 

 

e-mail 

6. Place of incorporation/registration 

 

Year of incorporation/registration 

7. Main lines of Business 

 

1.  

 

2. 

 

3. 

 

4. 

 

 

 

Since: 

 

Since: 

 

Since: 

 

Since: 

 

 

Note: 

Copies of following credentials shall be attached: 

(a) Copy of incorporation/registration certificate 

(b) Organization chart 

(c) PEC registration certificate in the appropriate category 

 

 

 

 

Signature and Seal of Bidder: 
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Form QF-2: Construction Experience 

 

Note: To be filled in accordance with criteria described in clause IB3.1 (b) Section-II of the 

bidding documents 

 

(For a period of Last 10 Years) 

 

Name of the Project: &&&&&&.. 
 

Order 

Placed by 

(full 

address of 

Employer) 

Order 

No. 

and 

date 

Description 

of Works 

Value 

of 

order 

Date of 

completion 

as per 

contract 

Date of 

actual 

completion  

Remarks 

indicating 

reasons for 

late 

completion

, if any 

Has the 

project been 

running 

satisfactorily

? (Attach a 

certificate 

from the 

Employer) 

Contact 

person 

along 

with 

Telepho

ne No., 

Fax No. 

and 

email 

address 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

 

 

 

 

 

 

 

 

 

 

    

 

 

 

Signature and Seal of the Bidder&&&&&& 

 

Place: 

 

Date: 

  

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 166 of 312



Section IV   Forms of Bid & Appendices  

T-01-2026-27                                Replacement of OPGW Span on 220kV Sheikhupura-Ravi Transmission Line 

                                                                                                      A-35                 

Form QF-3: Performance Certificate 

 

       (To be issued on the Letter Head of Issuing Authority) 

 

It is to certify that M/s._____________________________________________ has conducted the 

following works against mentioned project. 

 

Sr.No. Contract 

No. & 

Date 

Designation & 

address of order 

placing 

authority/User 

Name of 

Project 

Description 

of Works 

Date of 

Completion 

Work 

Performance  

      

 

 

  

 

 

The above services/Works have been performed against our Project and their performance is 

found satisfactory.  

 

Date of issuing ___________________ 

 Signature of issuing authority with seal 

Name and designation of issuing authority 

Address along with Email, Phone No. and 

Fax of issuing authority 

 

Note: 

i. In case of those bidders who have provided services to NGC shall furnish the details of 

such works in the above Performa which shall be signed by their authorized signatory 

along with seal and certificate is not required from the Employer in this respect. 

 

ii. In case the performance certificate is not verifiable through the given contact address 

and email, the bid may be rejected.  
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Form QF-4: Current Contract Commitments 

 
Bidders should provide information on their current commitments on all contracts that have 

been awarded, or for which a letter of intent or acceptance has been received, or for contracts 

approaching completion, but for which an unqualified, full completion certificate has yet to be 

issued. 

 

Sr. No. Particulars of 

works executed 

Contract No. 

& Date 

Name of 

Contract placing 

Authority 

Ordered 

Value (PKR) 

Value of 

balance work 

(PKR)  

1 2 3 4 5 6 

2      

3      

4      

5      

6      

7      

 

 

Signature & Seal of the bidder: 
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Form QF-5: Financial Data 

 

Financial Data for Previous 3 Years  

Particular    

Total Assets    

Total Liabilities    

Net Worth    

Current Assets    

Current Liabilities    

Information from Income Statement 

Total Revenues    

Profits Before Taxes    

Profits After Taxes    

Attached are copies of financial statements (balance sheets including all related notes, and 

income statements) for the last three years, as indicated above, complying with the following 

conditions. 

  All such documents reflect the financial situation of the Bidder and not sister or 

parent companies. 

  Historic financial statements must be audited by a certified accountant. 

  Historic Financial statements must be complete, including all notes to the financial 

statements. 

  Historic financial statements must correspond to accounting periods already 

completed and audited (no statements for partial periods shall be requested or 

accepted). 

 

 

Signature and Seal of the bidder: 
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Form QF-6: Annual Turnover Data 

 

Name of Bidder/Joint Venture Partner: 

 

 

 

Bidder and its Joint Venture Partner(s) are requested to complete the information in this form 

separately. The information supplied should be the annual turnover of the Bidder, in terms of 

the amounts billed to clients for each year for work in progress or completed. In case of a joint 

venture, a copy of the Joint Venture Agreement must be attached. The Average Annual Turnover 

may include turnover of affiliates and subsidiaries to the extent of shareholding percentage of 

the Bidding company provided the turnover is accrued from similar business activity as the 

Bidding company. Average Annual Turnover will be considered on <Net Sales= i.e. without Sales 
tax, discounts etc. 

 

Use a separate sheet for bidder and its Joint Venture partner(s). 

 

Annual turnover data for the following last three fiscal years 

Year 
Amount 

Currency 

Exchange  

Rate 

Equivalent Amount (in the 

currency of Bid) 

 
   

 
   

 
   

 Average Annual Turnover     

 

 

 

Signature and Seal of Bidder: 
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Form QF-7: Financial Resources 

 

 

Specify proposed sources of financing, such as liquid assets, lines of credit, and other financial 

means, available to meet the total construction cash flow demands of the subject contract. 

 

Financial Resources 

Sr. No. Source of Financing Amount  

1.  

 

 

2.  

 

 

3.  

 

 

4.  

 

 

 

 

Signature and Seal of Bidder: 
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Form QF-8: Bank Certificate 

 

 

This is to certify that M/s&&&&&&&& is a reputed company with a good financial standing. 

 

If the contract for the work, namely,&&&&&&& is awarded to the above firm, we shall be able 
to provide overdraft/credit facilities to the extent of Rs&&&&& to meet their working capital 
requirements for executing the above contract. 

 

 

 

 

 

Signature of Senior Bank Manager:____________ 

Name of the Senior Bank Manager:____________ 

Address of the Bank:_______________________ 

 

 

 

 

Stamp of the Bank 

Note: Certificate should be on the letter head of the bank. 

 

 Change the text as follows for Joint Venture: 

 

This is to certify that M/s&&&&..&&&&&&&&&&&& who has formed a JV with 
M/s&&&&&&&&&&&&&&&&&and M/s&&&&&&&&&&&&&&..for participating in this bid, is 
a reputed company with a good financial standing. 

 

If the contract for the work, namely&&&&&&&&&&&&&&&&&&&&&&&& is awarded to the 
above Joint Venture, we shall be able to provide overdraft/credit facilities to the extent of 

Rs&&&&& to M/s&&&&&&&&&&&&.. to meet the working capital requirements for executing 
the above contract. 

 

[This should be given by each of the JV members in proportion to their financial participation.] 
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Form QF-9: Pending Litigation 

 

Each Bidder or member of a JV must fill in this form 

 

Pending Litigation 

Year Name of Other 

Party(s) 

Matter of 

Dispute 

Litigation 

where 

(Court/ 

arbitration) 

Amount 

involved 

Value of 

pending 

claim as a 

%age of net 

worth 

  

 

 

    

  

 

 

    

  

 

 

    

  

 

 

    

 
Signature and Seal of the bidder: 
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Appendix-Q to Bid 

 

UNDERTAKING OF BID SECURITY 

(To be Submitted on a Non-Judicial Stamp Paper) 

 

 

We ________________________ (name of Bidder) undertake that Bid Security in accordance 

with Clause IB-19 of the bidding document is enclosed with our Price bid.  

                        

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature and Seal of the Bidder:
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STANDARD FORMS 
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BID SECURITY (Bank Guarantee) 

 

Security Executed on _______________________________________________________ 

 (Date) 

Name of Surety (Bank) with Address: ________________________________________ 

(Scheduled Bank in Pakistan) 

Name of Principal (Bidder) with Address _______________________________________ 

________________________________________________________________________ 

Penal Sum of Security Rupees. _____________________ (Rs. _____________________) 

Bid Reference No. _______________________________________________________  

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the 

request of the said Principal (Bidder) we, the Surety above named, are held and firmly bound 

unto Chief Engineer (AM) North , National Grid Company of Pakistan Ltd (NGC) (hereinafter 

called the 'Employer') in the sum stated above for the payment of which sum well and truly to 

be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and 

severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted the 

accompanying Bid dated ______ for Bid No. _______ for_______ (Particulars of Bid) to the said 

Employer; and  

 

WHEREAS, the Employer has required as a condition for considering said Bid that the Bidder 

furnishes a Bid Security in the above said sum from a Scheduled Bank in Pakistan or from a 

foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the Employer, 

conditioned as under: 

 

(1)     that the Bid Security shall remain in force up to and including the date 28 days after the 

deadline for validity of bids as stated in the Instructions to Bidders or as it may be 

extended by the Employer, notice of which extension(s) to the Surety is hereby waived; 

 

(2) that the Bid Security of unsuccessful Bidders will be returned by the Employer after 

expiry of its validity or upon signing of the Contract Agreement; and 

 

(3)  that in the event of failure of the successful Bidder to execute the proposed Contract 

Agreement for such work and furnish the required Performance Security, the entire said 

sum be paid immediately to the said Employer pursuant to Clause 15.6 of the 

Instruction to Bidders for the successful Bidder's failure to perform. 

 

NOW THEREFORE, if the successful Bidder shall, within the period specified therefor, on the 

prescribed form presented to him for signature enter into a formal Contract with the said 

Employer in accordance with his Bid as accepted and furnish within twenty eight (28) days of 

his being requested to do so, a Performance Security with good and sufficient surety, as may be 

required, upon the form prescribed by the said Employer for the faithful performance and 

proper fulfilment of the said Contract or in the event of non-withdrawal of the said Bid  within 
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the time specified for its validity then this obligation shall be void and of no effect, but 

otherwise to remain in full force and effect. 

 

PROVIDED THAT the Surety shall forthwith pay the Employer the said sum upon first written 

demand of the Employer (without cavil or argument) and without requiring the Employer to 

prove or to show grounds or reasons for such demand, notice of which shall be sent by the 

Employer by registered post duly addressed to the Surety at its address given above. 

 

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the 

Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and to 

furnish the requisite Performance Security within the time stated above, or has defaulted in 

fulfilling said requirements and the Surety shall pay without objection the said sum upon 

demand from the Employer forthwith and without any reference to the Principal (Bidder) or 

any other person. 

 

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal 

on the date indicated above, the name and seal of the Surety being hereto affixed and these 

presents duly signed by its undersigned representative pursuant to authority of its governing 

body.      

 

                    SURETY (Bank) 

 

  

WITNESS:               Signature      

 

1.                   Name       

 

               Title       

 

       Corporate Secretary (Seal)    Corporate Guarantor (Seal) 

  

 

2.          

   

        __________________________ 

Name, Title & Address     
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FORM OF PERFORMANCE SECURITY  

(Bank Guarantee) 

 

               Guarantee No.____________________ 

Executed on _____________________ 

                   Expiry date _____________________ 

[Letter by the Guarantor to the Employer] 

 

Name of Guarantor (Bank) with address: _______________________________________ 

       (Scheduled Bank in Pakistan) 

Name of Principal (Contractor) with address: ____________________________________ 

________________________________________________________________________ 

Penal Sum of Security (express in words and figures) _____________________________ 

________________________________________________________________________ 

Letter of Acceptance No. ________________________________Dated ______________ 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents 

and above said Letter of Acceptance (hereinafter called the Documents) and at the request of 

the said Principal we, the Guarantor above named, are held and firmly bound unto the 

__________________________________________________ (hereinafter called the Employer) 

in the penal sum of the amount stated above for the payment of which sum well and truly to be 

made to the said Employer, we bind ourselves, our heirs, executors, administrators and 

successors, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the 

Employer's above said Letter of Acceptance for ________ 

________________________________ (Name of Contract) for the _______________ 

_______________________________ (Name of Project). 

 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the 

undertakings, covenants, terms and conditions of the said Documents during the original terms 

of the said Documents and any extensions thereof that may be granted by the Employer, with 

or without notice to the Guarantor, which notice is, hereby, waived and shall also well and truly 

perform and fulfill all the undertakings, covenants terms and conditions of the Contract and of 

any and all modifications of said Documents that may hereafter be made, notice of which 

modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise 

to remain in full force and virtue till all requirements of Clause 49, Defects Liability, of 

Conditions of Contract are fulfilled. 

 

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of 

any liability attaching to us under this Guarantee that the claim for payment in writing shall be 

received by us within the validity period of this Guarantee, failing which we shall be discharged 

of our liability, if any, under this Guarantee. 

 

We, ____________________________________ (the Guarantor), waiving all objections  and 
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defences under the Contract, do hereby irrevocably and independently guarantee to pay to the 

Employer without delay upon the Employer's first written demand without cavil or arguments 

and without requiring the Employer to prove or to show grounds or reasons for such demand 

any sum or sums up to the amount stated above, against the  Employer's written declaration 

that the Principal has refused or failed to perform the obligations under the Contract which 

payment will be effected by the Guarantor to Employer’s designated Bank & Account Number. 
 

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the 

Principal (Contractor) has duly performed his obligations under the Contract or has defaulted in 

fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to 

the amount stated above upon first written demand from the Employer forthwith and without 

any reference to the Principal or any other person. 

 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its 

seal on the date indicated above, the name and corporate seal of the Guarantor being hereto 

affixed and these presents duly signed by its undersigned representative, pursuant to authority 

of its governing body. 

 

         _______________ 

                     Guarantor (Bank) 

 Witness:  

 1. _______________________        Signature _______________ 

 

     _______________________        Name __________________ 

      Corporate Secretary (Seal) 

             Title ___________________ 

 

 2.  _______________________ 

 

      _______________________   _______________________ 

      Name, Title & Address     Corporate Guarantor (Seal)   
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FORM OF CONTRACT AGREEMENT 

 

THIS CONTRACT AGREEMENT (hereinafter called the <Agreement=) made on the 
________________ day of __________ (month) 20_____ between 

_______________________________________________________________________ 

(hereafter called the <Employer=) of the one part and 
_____________________________________ (hereafter called the <Contractor=) of the other 
part. 

 

WHEREAS the Employer is desirous that certain Works, viz _______________ should be 

executed by the Contractor and has accepted a Bid by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein. 

 

NOW this Agreement witnesseth as follows: 

 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

 

2. The following documents after incorporating addenda, if any, except those parts relating 

to Instructions to Bidders shall be deemed to form and be read and construed as part of 

this Agreement, viz: 

 

(a) The Contract Agreement; 

(b) The Letter of Acceptance; 

(c) The completed Form of Bid; 

(d) Special Stipulations (Appendix-A to Bid); 

(e) The Particular Conditions of Contract; 

(f) The General Conditions; 

(g) The priced Bill of Quantities; 

(h) The completed Appendices to Bid; 

(i) The Drawings; 

(j) The Specifications. 

(k) _____________________________ (any other)  

 

3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 

and complete the Works and remedy defects therein in conformity and in all respects 

with the provisions of the Contract. 
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4. The Employer hereby covenants to pay the Contractor, in consideration of the execution 

and completion of the Works as per provisions of the Contract, the Contract Price or 

such other sum as may become payable under the provisions of the Contract at the 

times and in the manner prescribed by the Contract. 

 

 

 

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the 

day, month and year first before written in accordance with their respective laws. 

 

 

 

 

 

Signature of the Contactor Signature of Employer 

______________________ _____________________ 

(Seal) (Seal) 

 

 

 

Signed, Sealed and Delivered in the presence of: 

 

 

Witness: Witness: 

 

________________________ ______________________________ 

 

(Name, Title and Address) (Name, Title and Address) 

 

 

 

 

 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 181 of 312



Section IV   Forms of Bid & Appendices  

T-01-2026-27                                Replacement of OPGW Span on 220kV Sheikhupura-Ravi Transmission Line 

                                                                                                      A-50                 

MOBILIZATION ADVANCE GUARANTEE/BOND 

 

Guarantee No._________________________ Date ______________________________ 

 

WHEREAS ______________(hereinafter called the 'Employer') has entered into a Contract for 

___________________________________________________________ 

(Particulars of Contract) 

with _________________ (hereinafter called the "Contractor'). 

 

AND WHEREAS, the Employer has agreed to advance to the Contractor, at the Contractor's 

request, an amount of Rupees _________________________ (Rs _________ ) which amount 

shall be advanced to the Contractor as per provisions of the Contract. 

 

AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure the 

mobilization advance for the performance of his obligations under the said Contract. 

 

AND WHEREAS, ________________________________________________________ 

(Scheduled Bank in Pakistan or Insurance Company acceptable to the Employer) 

(hereinafter called the <Guarantor=) at the request of the Contractor and in consideration of 
the Employer agreeing to make the above advance to the Contractor, has agreed to furnish the 

said Guarantee. 

 

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance 

for the purpose of above mentioned Contract and if he fails and commits default in fulfilment of 

any of his obligations for which the advance payment is made, the Guarantor shall be liable to 

the Employer for payment not exceeding the aforementioned amount. 

 

Notice in writing of any default, of which the Employer shall be the sole and final judge, on the 

part of the Contractor, shall be given by the Employer to the Guarantor, and on such first 

written demand, payment shall be made by the Guarantor of all sums then due under this 

Guarantee without any reference to the Contractor and without any objection. 

 

This Guarantee shall remain in force until the advance is fully adjusted against payments from 

the Interim Payment Certificates of the Contractor or until 

_______________________________________whichever is earlier. 

   (Date) 

The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees 

_______________________________________(Rs _______________________). 

 

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the 

aforesaid date or earlier if the advance made to the Contractor is fully adjusted against 

payments from Interim Payment Certificates of the Contractor provided that the Guarantor 

agrees that the aforesaid period of validity shall be deemed to be extended if on the above 

mentioned date the advance payment is not fully adjusted. 
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                                                                 GUARANTOR 

 

 

      1. Signature _________________ 

      2. Name  _________________ 

     3. Title  _________________ 

 

WITNESS 

 

1. ______________________ 

______________________ 

Corporate Secretary (Seal) 

 

2. _______________________   __________________________ 

(Name Title & Address)      Corporate Guarantor (Seal) 
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SECTION-V GENERAL CONDITIONS OF CONTRACT 

 

 

This bidding document follows the FIDIC conditions of contract for construction works. The 

Conditions of Contract Comprise of two Sections: Section-V – General Conditions of Contract, 

and Section-VI – Special Conditions of Contract. 

  

 

All the general Conditions shall be as per the FIDIC documents indicated below. These shall be 

read along with the Particular Conditions of Contract for interpretation. In case of any 

discrepancy between these General Conditions of Contract and the Particular Conditions of the 

Contract of Section-V, the provisions under the latter shall govern. 
 

 

 

 

 

FIDIC  FEDERATION INTERNATIONALE DES INGENIEURS – CONSEILS 

 

 

 

 

  CONDITIONS OF CONTRACT 

FOR WORKS OF CIVIL  

ENGINEERING CONSTRUCTION 
 

 

 

 

 

   

 

 

 

 

 

 

 

 

FOURTH EDITION 1987 

 

Reprinted 1988 with editorial amendments 

Reprinted 1992 with editorial amendments 
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SPECIAL CONDITIONS OF CONTRACT 
(Mandatory Provisions not to be Amended / Substituted except as instructed by PEC) 

 

1.1 Definitions 

 

(a) (i) The Employer is: Director (Field Operations) North NGC Area Lahore-1 

   National Grid Company of Pakistan (NGC) 

220kV Grid Station NKLP NGC Lahore,  

Telephone No. 92-335-7401612 

     E-mail address: tech.amnlhr@ntdc.com.pk 
 

(a) (iv) The Engineer is:  Director (Field Operations) North NGC Area Lahore-1 

   National Grid Company of Pakistan (NGC) 

220kV Grid Station NKLP NGC Lahore,  

Telephone No. 92-335-7401612 

     E-mail address: tech.amnlhr@ntdc.com.pk 

  

 or any other competent person appointed by the Employer, and notified to the 

Contractor, to act in replacement of the Engineer. Provided always that except in 

cases of professional misconduct, the outgoing Engineers is to formulate his 

certifications/recommendations in relation to all outstanding matters, disputes and 

claims relating to the execution of the Works during his tenure. 

 

 The following paragraph is added: 

 

(a)(vi) <Bidder or Tenderer= means any person or persons, company, corporation, firm or 
joint venture submitting a Bid or Tender. 

 

(b)(v) The following is added at the end of the paragraph: 

 

 The word <Tender= is synonymous with <Bid= and the word <Tender Documents= 
with <Bidding Documents=. 

 

 The following paragraph is added: 

 

(b)(ix) <Programme= means the programme to be submitted by the Contractor in 
accordance with Sub-Clause 14.1 and any approved revisions thereto. 

 

(e)(i) The text is deleted and substituted with the following: 
 

  <Contract Price= means the sum stated in the Letter of Acceptance as payable to the 
Contractor for the execution and completion of the Works subject to such additions 

thereto or deductions there from as may be made and remedying of any defects 

therein in accordance with the provisions of the Contract. 

 

2.1 Engineer's Duties and Authority 

 

 With reference to Sub-Clause 2.1(b), the following provisions shall also apply; 
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 The Engineer shall obtain the specific approval of the Employer before carrying out 

his duties in accordance with the following Clauses:  

 

(i) Consenting to the sub-letting of any part of the Works under Sub-Clause 4.1 

<Subcontracting=. 
 

(ii) Certifying additional cost determined under Sub-Clause 12.2 <Not 
Foreseeable Physical Obstructions or Conditions=. 

 

(iii) Any action under Clause 10 <Performance Security= and Clauses 21,23,24 & 

25 <Insurance= of sorts. 
 

(iv) Any action under Clause 40 <Suspension=. 
 

(v) Any action under Clause 44 <Extension of Time for Completion=. 
 

(vi) Any action under Clause 47 <Liquidated Damages for Delay= or Payment of 
Bonus for Early Completion of Works (PCC Sub-Clause 47.3). 

 

(vii) Issuance of <Taking over Certificate= under Clause 48. 
 

(viii) Issuing a Variation Order under Clause 51, except: 

 

a)  in an emergency* situation, as stated here below, or 

 

b) if such variation would increase the Contract Price by less than the 

amount stated in the Appendix-A to Bid. 

 

(ix) Fixing rates or prices under Clause 52. 
 

(x) Extra payment as a result of Contractor’s claims under Clause 53. 
 

(xi) Release of Retention Money to the Contractor under Sub-Clause 60.3 

<Payment of Retention Money=. 
 

(xii) Issuance of <Final Payment Certificate= under Sub-Clause 60.8. 
 

(xiii) Issuance of <Defect Liability Certificate= under Sub-Clause 62.1. 
 

(xiv) Any change in the ratios of Contract currency proportions and payments 

thereof under Clause 72 <Currency and Rate of Exchange=. 
 

    (Note: Employer may further vary according to need of the project)  
 

 * (If in the opinion of the Engineer an emergency occurs affecting the safety of life or 

of the Works or of adjoining property, the Engineer may, without relieving the 

Contractor of any of his duties and responsibilities under the Contract, instruct the 

Contractor to execute all such work or to do all such things as may, in the opinion of 

the Engineer, be necessary to abate or reduce the risk.  The Contractor shall 

forthwith comply with any such instruction of the Engineer.  The Engineer shall 

determine an addition to the Contract Price, in respect of such instruction, in 

accordance with Clause 52 and shall notify the Contractor accordingly, with a copy to 

the Employer.) 
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2.3 Engineer’s Authority to delegate: 
 

The following paragraph is added: 
 

 The Concerned Director General (Design) Engineering NGC shall act as representative 

of Engineer for providing in house Engineering Services including but not limited to 

the following: 
  

a) Review & approval of technical data/ drawings/design 

b) Interpretation of the bidding documents 

c) Review & approval of profile/plan tabling/route plan 

d) Foundation designs, review and approvals 

e) Site visits for attending any technical problem if necessary 

f) Resolution of disputes 

g) Review & approval of all technical matters 
 

  The following Sub-Clauses 2.7 and 2.8 are added: 
 

2.7 Engineer Not Liable 
 

  Approval, reviews and inspection by the Engineer of any part of the Works does not 

relieve the Contractor from his sole responsibility and liability for the supply of 

materials, plant and equipment for construction of the Works and their parts in 

accordance with the Contract and neither the Engineer's authority to act nor any 

decision made by him in good faith as provided for under the Contract whether to 

exercise or not to exercise such authority shall give rise to any duty or responsibility 

of the Engineer to the Contractor, any Subcontractor, any of their representatives or 

employees or any other  person performing any portion of the Works. 
    

2.8 Replacement of the Engineer 
 

 If the Employer intends to replace the Engineer, the Employer shall, not less than 14 

days before the intended date of replacement, give notice to the Contractor, of the 

name, address and relevant experience of the intended replacement Engineer. The 

Employer shall not replace the Engineer with a person against whom the Contractor 

raises reasonable objection by notice to the Employer, with supporting particulars. 
 

5.1 Language(s) and Law 

 

 (a) The Contract Documents shall be drawn up in the English language. 

 (b) The Contract shall be subject to the Laws of Islamic Republic of Pakistan. 
 

5.2 Priority of Contract Documents 
 

 The documents listed at (1) to (6) of the Sub-Clause are deleted and substituted with 

the following: 

 (1) The Contract Agreement (if completed); 

 (2) The Letter of Acceptance; 

 (3) The completed Form of Bid; 
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 (4) Special Stipulations (Appendix-A to Bid); 

 (5) The Special Conditions of Contract; 

 (6) The General Conditions; 

 (7) The priced Bill of Quantities; 

 (8) The completed Appendices to Bid; 

 (9) The Specifications 

(10) The Drawings; 

 

All Drawings and Specifications shall be interpreted in conformity with the Contract 

and these Conditions. Addendum, if any, shall be deemed to have been incorporated 

at the appropriate places in the documents forming the Contract. If any ambiguity or 

discrepancy is found in the documents, the Engineer shall issue any necessary 

clarification or instruction which shall be binding. 

 

6.1  Custody and supply of Drawings & Documents 

 

The contractor shall supply a soft copy of such drawings in source file and any other 

format specified by the Engineer. 

 

The following Sub-Clauses 6.6 and 6.7 are added: 

 

6.6  Shop Drawings 

 

The Contractor shall submit to the Engineer for review 3 copies of all shop and 

erection drawings applicable to this Contract as per provision of relevant Sub-Clause 

of the Contract. 

 

Review and approval by the Engineer shall not be construed as a complete check but 

will indicate only that the general method of construction and detailing is 

satisfactory and that the Engineer’s review or approval shall not relieve the 
Contractor of any of his responsibilities under the Contract. 

 

6.7 As-Built Drawings 

 

 At the completion of the Works under the Contract, the Contractor shall furnish to 

the Engineer 6 copies and one reproducible of all drawings amended to conform to 

the Works as built. The price of such Drawings shall be deemed to be included in the 

Contract Price. 

 

10.1 Performance Security 

 

The text is deleted and substituted with the following: 

 

The Contractor shall provide Performance Security to the Employer in the prescribed 

form. The said Security shall be furnished or caused to be furnished by the 

Contractor within 14 days after the receipt of the Letter of Acceptance. The 

Performance Security shall be of an amount equal to 10% of the Contract Price 

stated in the Letter of Acceptance. Such Security shall, at the option of the bidder, be 
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in the form of bank guarantee from any Scheduled Bank in Pakistan. The cost of 

complying with requirements of this Sub-Clause shall be borne by the Contractor. 

 

  The following Sub-Clause 10.4 is added: 

 

10.4 Performance Security Binding on Variations and Changes 

 

The Performance Security shall be binding irrespective of changes in the quantities 

or variations in the Works or extensions in Time for Completion of the Works which 

are granted or agreed upon under the provisions of the Contract. 

 

11.1 Inspection of Site 

 

Bidder shall inspect the site, examine and obtain all information required and satisfy 

himself regarding matters and things such as access to site, communication, 

transport, right of way, the type and number of equipment and facilities required for 

the satisfactory completion of work, the quantity of various sections of the work, the 

availability of local labour, availability and rates of materials, local working 

conditions, uncertainties of weather, obstructions and hindrances that may arise 

etc., which may affect the work or cost thereof, before submission of his bid. 

Ignorance of site conditions shall not be accepted by the owner as basis for any claim 

for compensation. The submission of a bid by the bidder will be construed as 

evidence that such an examination was made and any later claims/disputes in regard 

to rates quoted shall not be entertained or considered by the owner. 

 

If any temporary feeder road within site is considered essential for the proper 

execution of the work this shall have to be formed by the Contractor at his own cost 

with the prior approval of the Engineer. The Contractor shall organize his own 

arrangement to transport his equipment, men and materials in such a manner that 

the completion period will not be exceeded on any account. 

 

The rates quoted by Bidder shall be based on his own knowledge and judgement of 

the conditions and hazards involved and shall not be based on any representations 

to the Engineer. 

 

14.1 Programme to be submitted 

 

The Contractor shall submit a detailed time programme to the Engineer within 14 

days after receipt of Letter of Acceptance.  

 

The Contractor shall also submit a revised programme whenever the previous 

programme is inconsistent with actual progress or with the Contractor’s obligations.  
 

Each programme shall be in the form of bar chart or a CPM chart identifying the 

critical activities and include: 

a) The order in which the Contractor intends to carry out the Works, including the 

anticipated timing of each stage of design (if any), Contractor’s Documents, 
procurement, delivery to Site, construction, erection and testing. 
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b) Each of these stages for work by each nominated subcontractor 

 

c) The sequence and timing of site inspections and tests specified in the Contract, 

and a supporting report which includes: 

 

i) A general description of the methods which the Contractor intends to adopt, 

and of the major stages, in the execution of the Works, and 

 

ii) Details showing the Contractor’s reasonable estimate of the number of each 
class of Contractor’s Personnel and of each type of Contractor’s Equipment, 
required on the Site for each major stage. 

 

Unless the Engineer, within 21 days after receiving a programme, gives notice to the 

Contractor stating the extent to which it does not comply with the Contract, the 

Contractor shall proceed in accordance with the programme, subject to his other 

obligations under the Contract. The Employer’s Personnel shall be entitled to rely 
upon the programme when planning their activities. 

 

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to 

the extent stated) to comply with the Contract or to be consistent with actual 

progress and the Contractor’s stated intentions, the Contractor shall submit a 
revised programme to the Engineer in accordance with this Sub-Clause. 

 

The period between the Program updates will be 30 days. If the contractor fails to 

submit an updated program in time, any payment due for his current bills will be 

withheld till the submission of such programme. 

 

14.3 Cash Flow Estimate to be submitted 

 

The detailed Cash Flow Estimate shall be submitted within 21 days from the date of 

receipt of Letter of Acceptance 

 

 The following Sub-Clause 14.5 is added: 

 

14.5 Monthly Progress Report 

 

  During the period of the Contract, the Contractor shall submit to the Engineer not 

later than the 8th day of the following month, copies of Monthly Progress Reports 

covering: 

 

(1) A Construction Schedule indicating the monthly progress in percentage; 

(2) Description of all work carried out since the last report; 

(3) Description of the work planned for the next 56 days sufficiently detailed to 

enable the Engineer to determine his programme of inspection and testing; 

(4) Monthly summary of daily job record; 

(5) Photographs to illustrate the status of progress on the Site. 

(6) Information about problems and difficulties encountered, if any, and 

proposals to overcome the same. 

(7) Charts and detailed descriptions of progress, including each stage of design (if 
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any), Contractor’s Documents, delivery of material to Site, construction, 
erection and testing; and including these stages for work by each nominated 

Subcontractor. 

(8) The details described in Sub-Clause 35.1 [Return of labor & Contractor’s 
Equipment] 

(9) Copies of quality assurance documents, test results and certificates of 

Materials. 

(10) List of notices given under Sub-Clause 68.1[Notice to Contractor] and notices 

given under Sub-Clause 68.2[Notice to Employer & Engineer]. 

(11) Safety statistics, including details of any hazardous incidents and activities 

relating to environmental aspects and public relations.  

(12) Comparisons of actual and planned progress, with details of any events or 

circumstances which may jeopardize the completion in accordance with the 

Contract, and the measures being (or to be) adopted to overcome delays. 

 

These progress reports will be submitted as per the following distribution list: 
 

(1) ED (FO) North, NGC 

(2) DG (FO), NGC 

(3) DG(Design Engg), NGC 

(4) Director (FO) NGC Concerned 

(5) Sr. Manager (FO) NGC Concerned 
 

  During the period of the Contract, the Contractor shall keep a daily record of the 

work progress, which shall be made available to the Engineer as and when 

requested. The daily record shall include particulars of weather conditions, number 

of men working, deliveries of materials, quantity, location and assignment of 

Contractor’s equipment. 
 

15.1 Contractor’s Superintendence 

 

  The Contractor’s authorised representative and his other professional engineers 
working at Site shall register themselves with the Pakistan Engineering Council. 

 

  The Contractor’s authorised representative at Site shall be authorised to exercise 

adequate administrative and financial powers on behalf of the Contractor so as to 

achieve completion of the Works as per the Contract. 

 

 The following Sub-Clauses 15.2 is added: 

 

15.2 Language Ability of Contractor’s Representative 
 

 The Contractor’s authorized representative shall be fluent in the English language. 

Alternately an interpreter with ability of English language shall be provided by the 

Contractor on full time basis. 
 

  The following Sub-Clauses 16.3 and 16.4 are added: 
 

16.3 Language Ability of Superintending Staff of Contractor 
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A reasonable proportion of the Contractor's superintending staff shall have a 

working knowledge of the English language. If the Contractor’s superintending staffs 

is not fluent in English language, the Contractor shall make competent interpreters 

available during all working hours in a number deemed sufficient by the Engineer. 
 

16.4 Employment of Local Personnel 
 

 The Contractor is encouraged, to the extent practicable and reasonable, to employ 

staff and labour from sources within Pakistan. 
 

  The following Sub-Clauses 19.3 and 19.4 are added: 
 

19.3 Safety Precautions 
 

  In order to provide for the safety, health and welfare of' persons, and for prevention 

of damage of any kind, all operations for the purposes of or  in connection with the 

Contract shall be carried out in compliance with the Safety Requirements of the 

Government of Pakistan with such modifications thereto as the Engineer may 

authorise or direct and the Contractor shall take or cause to be taken such further 

measures and comply with such  further requirements as  the Engineer may 

determine to be reasonably necessary for such purpose. 
 

 The Contractor shall make, maintain and submit reports to the Engineer concerning 

safety, health and welfare of persons and damage to property, as the Engineer may 

from time to time prescribe. 
 

19.4 Lighting Work at Night 
 

In the event of work being carried out at night, the Contractor shall at his own cost, 

provide and maintain such good and sufficient light as will enable the work to 

proceed satisfactorily and without danger. The approaches to the Site and the Works 

where the night-work is being carried out shall be sufficiently lighted. All 

arrangement adopted for such lighting shall be to the satisfaction of the Engineer’s 
Representative. 
 

20.4 Employer’s Risks 
 

The Employer’s risks are: 
 

Notwithstanding anything contained (in GCC 20.4), the Employer shall not be 

responsible, compensate or bear any kind of risk/liability whatsoever in nature. The 

responsibility for safe and sound handling of all dismantled material will be on part 

of contractor. The watch and ward of site with material will be responsibility of 

contractor round the clock to avoid any theft incident. 

 

21.1 Insurance of Works and Contractor’s Equipment 
 

The minimum insurance amounts and deductibles shall be: 

(a) For the Works and Materials:  Full value of material. 

(b) For loss or damage to Equipment: Full value of the loss/damage. 

(c) For loss or damage to property (except the Works, Materials, and 
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 Equipment) in connection with Contract: Full value of loss/damage to 

 property 

(d) For personal injury or death: 

 i) of the Contractor’s employees:  In accordance with such applicable laws 

in Pakistan 

 ii) of other people:  : In accordance with such applicable laws in Pakistan 

 

21.4 Exclusions 
 

The text is deleted and substituted with the following: 

 

There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or 

damage caused by the risks listed under Sub-Clause 20.4 sub paragraph (a) to (h). 

 

25.3 Remedy on Contractor Failure to Insure 

 

 Delete the text and substitute with the following: 

 

 The Contractor shall effect and keep in force all insurances required under the 

contract. The Employer shall not affect any kind of insurance on behalf of this 

project. 

 

25.4 Compliance with Policy Conditions 

 

 Delete the text and substitute with the following: 

 

 <In the event that the Contractor fails to comply with conditions imposed by the 
insurance policies affected pursuant to the contract, the Contractor shall indemnify 

the employer against all losses and claims arising from such failure.= 

 

 The following Sub-Clause 25.5 is added: 

 

25.5 Insurance Company 
 

 The Contractor shall be obliged to place all insurances relating to the Contract 

(including, but not limited to, the insurances referred to in Clauses 21, 23 and 24) 

with either National Insurance Company of Pakistan or any other insurance company 

operating in Pakistan and acceptable to the Employer. 

 

 Costs of such insurances shall be borne by the Contractor. 

 

 The following Sub-Clause 31.3 is added: 

 

31.3 Co-operation with other Contractors 

 

 During the execution of the Works, the Contractor shall co-operate fully with other 

contractors working for the Employer at and in the vicinity of the Site and also shall 

provide adequate precautionary facilities not to make himself a nuisance to local 

residents and other contractors. 
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  The following Sub-Clauses 34.2 to 34.12 are added: 

 

34.2 Rates of Wages and Conditions of Labour 

 

 The Contractor shall pay rates of' wages and observe conditions of labour not less 

favourable than those established for the trade or industry where the work is carried 

out.  In the absence of any rates of wages or conditions of labour so established, the 

Contractor shall pay rates of wages and observe conditions of labour which are not 

less favourable than the general level of wages and conditions observed by other 

employers whose general circumstances in the trade or in industry in which the 

Contractor is engaged are similar. 

 

34.3 Employment of Persons in the Service of Others 

  

 The Contractor shall not recruit his staff and labour from amongst the persons in the 

services of the Employer or the Engineer; except with the prior written consent of 

the Employer or the Engineer, as the case may be. 

 

34.4 Housing for Labour 

 

 Save insofar as the Contract otherwise provides, the Contractor shall provide and 

maintain such housing accommodation and amenities as he may consider necessary 

for all his supervisory staff and labour, employed for the purposes of or in 

connection with the Contract including all fencing, electricity supply, sanitation, 

cookhouses, fire prevention, water supply and other requirements in connection 

with such housing accommodation or amenities.  On completion of the Contract, 

these facilities shall be handed over to the Employer or if the Employer so desires, 

the temporary camps or housing provided by the Contractor shall be removed and 

the Site reinstated to its original condition, all to the approval of the Engineer. 

 

34.5 Health and Safety 

 

 Due precautions shall be taken by the Contractor, and at his own cost, to ensure the 

safety of his staff and labour at all times throughout the period of the Contract.  The 

Contractor shall further ensure that suitable arrangements are made for the 

prevention of epidemics and for all necessary welfare and hygiene requirements. 

 

34.6 Epidemics 

 

 In the event of any outbreak of illness of an epidemic nature, the Contractor shall 

comply with and carry out such regulations, orders and requirements as may be 

made by the Government, or the local medical or sanitary authorities, for purpose of 

dealing with and overcoming the same. 

 

 

34.7 Supply of Water 
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 The Contractor shall, so far as is reasonably practicable, having regard to local 

conditions, provide on the Site, to the satisfaction of the Engineer or his 

representative, adequate supply of drinking and other water for the use of his staff 

and labour. 

 

34.8 Alcoholic Liquor or Drugs 
  

 The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances 

and Government Regulations or Orders for the time being in force, import, sell, give, 

barter or otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any 

such importation, sale, gift, barter or disposal by his Subcontractors, agents, staff or 

labour. 

 

34.9 Arms and Ammunition 

 

The Contractor shall not give, or otherwise dispose of to any person or persons, any 

arms or ammunition of any kind or permit or suffer the same as aforesaid.              

 

34.10 Festivals and Religious Customs 

 

The Contractor shall in all dealings with his staff and labour have due regard to all 

recognised festivals, days of rest and religious and other customs. 

 

34.11 Disorderly Conduct 

 

The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst staff and labour and for the 

preservation of peace and protection of persons and property in the neighbourhood 

of the Works against the same. 

 

34.12 Compliance by Subcontractors 

 

  The Contractor shall be responsible for compliance by his Subcontractors of the 

provisions of this Clause. 

 

35.1 Returns of Labour and Contractor’s Equipment 

 

  The Contractor shall submit, to the Engineer, details showing the number of each 

class of Contractor’s Personnel and of each type of Contractor’s Equipment on the 

Site. Details shall be submitted each calendar month, in a form approved by the 

Engineer, until the Contractor has completed all work which is known to be 

outstanding at the completion date stated in the Taking Over Certificate for the 

Works. 

 

 The following Sub-Clauses 35.2 and 35.3 are added: 

 

35.2 Records of Safety and Health 
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The Contractor shall maintain such records and make such reports concerning safety, 

health and welfare of persons and damage to property as the Engineer may from 

time to time prescribe. 

 

35.3 Reporting of Accidents 

 

The Contractor shall report to the Engineer details of any accident as soon as 

possible after its occurrence. In the case of any fatality or serious accident, the 

Contractor shall, in addition, notify the Engineer immediately by the quickest 

available means. 

 

 The following Sub-Clause 36.6 is added: 

 

36.6 Use of Pakistani Materials and Services 

 

The Contractor shall , so far as may be consistent with the Contract, make the 

maximum use of materials, supplies, plant and equipment indigenous to or produced 

or fabricated in Pakistan and services, available in Pakistan provided such materials, 

supplies, plant, equipment and services shall be of required standard. 

 

41.1 Commencement of Works 

 

The text is deleted and substituted with the following: 
 

The Contractor shall commence the Works on Site within the period named in 

Appendix-A to Bid. Thereafter, the Contractor shall proceed with the Works with due 

expedition and without delay. 
 

The following Sub-Clause 47.3 is added: 

 

47.3     Bonus for Early Completion of Works 
 

 No bonus is admissible for the project. 

 

48.2 Taking Over of Sections or Parts 
 

 For the purposes of para (a) of this Sub-Clause, separate Times for Completion shall 

be provided in the Appendix-A to Bid <Special Stipulations=. 
 

 The following Sub-Clause 49.5 is added: 

 

49.5 Extensions of Defects Liability Period 
 

 The provisions of this Sub-Clause shall apply to all replacements or renewals of plant 

and equipment carried out by the Contractor to remedy defects and damage as if the 

replacements and renewals had been taken over on the date they were completed. 

The Defects Liability Period for the Works shall be extended by a period equal to the 

period during which the Works cannot be used by reason of a defect or damage. If 

only a part of the Works is affected the Defects Liability Period shall be extended 
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only for that part. In neither case shall the Defects Liability Period extend beyond 

two (2) years from the date of taking over. 
 

51.2 Instructions for Variations 
 

 At the end of the first sentence, after the word <Engineer", the words <in writing= 

are added. 
 

52.1 Valuation of Variations 
 

 In the tenth line, after the words <Engineer shall= the following is added: 
 

 Within a period not exceeding one-eighth of the completion time subject to a 

minimum of 56 days from the date of disagreement whichever is later. 
 

53.4 Failure to Comply 
 

This Sub-Clause is deleted in its entirety. 
 

54.5 Conditions of Hire of Contractor’s Equipment 
 

The following paragraph is added: 
 

The Contractor shall, upon request by the Engineer at any time in relation to any 

item of hired Contractor’s Equipment, forthwith notify the Engineer in writing the 
name and address of the Owner of the equipment and shall certify that the 

agreement for the hire thereof contains a provision in accordance with the 

requirements set forth above. 

 

The following Sub-Clauses59.4 & 59.5 are added: 

 

59.4 Payments to Nominated Subcontractors 

 

The Contractor shall pay to the nominated Subcontractor the amounts which the 

Engineer certifies to be due in accordance with the subcontract. These amounts plus 

other charges shall be included in the Contract Price in accordance with Clause 58 

[Provisional Sums], except as stated in Sub-Clause 59.5 [Certification of Payments]. 

 

59.5 Certification of Payments & Nominated Subcontractors  

 

 Before issuing a Payment Certificate which includes an amount payable to a 

nominated Subcontractor, the Engineer may request the Contractor to supply 

reasonable evidence that the nominated Subcontractor has received all amounts due 

in accordance with previous Payment Certificates, less applicable deductions for 

retention or otherwise. Unless the Contractor: 

 

 a) submits reasonable evidence to the Engineer, or 

 b) i) satisfies the Engineer in writing that the Contractor is reasonably 

entitled to withhold or refuse to pay these amounts, and 

  ii) submits to the Engineer reasonable evidence that the nominated 
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Subcontractor has been notified of the Contractor’s entitlement, 
 

 Then the Employer may (at his sole discretion) pay direct to the nominated 

Subcontractor, part or all of such amounts previously certified (less applicable 

deductions) as are due to the nominated Subcontractor and for which the Contractor 

has failed to submit the evidence described in sub-paragraphs (a) or (b) above. The 

Contractor shall then repay, to the Employer, the amount which the nominated 

Subcontractor was directly paid by the Employer.  

 

60.1 Monthly Statements 

 

In the first line after the word <shall=, the following is added: 
 

<on the basis of the joint measurement of work done under Clause 56.1,= 

 

In Para (c) the words <the Appendix to Tender= are deleted and substituted with the 
words <Sub-Cause 60.11 (a)(6) hereof=. 
(in case Clause 60.11 is applicable) 

 

60.2 Monthly Payments 
 

In the first line, <28= is substituted by <14=. 
 

60.3 Payment of Retention Money 
 

a) The following text is added at the end: 

<In addition to above, release of this retention money is subject to issuance of 

GRN/SRS by In charge of designated NGC Warehouse for balance material of the 

project as per material reconciliation report along with certification from In 

charge of the Ware House of completeness and healthiness of the returned 

material. The material reconciliation report shall be duly vetted by Chief 

Engineer (T/L) Design as per as-built profile of the project.= 

 

60.10 Time for Payment 

 

No interest is applicable on any delay at the part of the employer. Second Para 
starting from <In the event of failure= and ending on <under clause 69 otherwise= is 
deleted. 

 

  

63.1 Default of Contractor 

 

The following para is added at the end of the Sub-Clause: 

 

Provided further that in addition to the action taken by the Employer against the 

Contractor under this Clause, the Employer may also refer the case of default of the 

Contractor to Pakistan Engineering Council for punitive action under the 

Construction and Operation of Engineering Works Bye-Laws 1987, as amended from 

time to time. 
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65.2 Special Risks 

 

The text is deleted and substituted with the following: 
 

The Special Risks are the risks defined under Sub-Clause 20.4 sub paragraph (a) to 

(h).  

 

67.1 Engineer’s Decision 

  

Replace eighty fourth with sixtieth in the eighth line of Para 1 of this clause. 

Replace eighty fourth with sixtieth in the third line of Para 3 of this clause. 

Replace seventieth with thirtieth in the fourth and fifth line of Para 3 of this clause. 

Replace 84 with 60 in the sixth line of Para 3 of this clause. 

Replace seventieth with thirtieth in the fourth line of Para 4 of this clause. 

  

67.2 Amicable Settlement 

  

 Replace fifty sixth with thirtieth in the fourth line of Para 1 of this clause. 

 

67. 3 Arbitration 

 

In the sixth to eight lines, the words <shall be finally settled .......... appointed under 
such Rules= are deleted and substituted with the following: 

 

shall be finally settled under the provisions of the Arbitration Act, 1940 as amended 

or any statutory modification or re-enactment thereof for the time being in force. 
 

The following paragraph is added: 
 

 The place of arbitration shall be Lahore, Pakistan. 

 

 

68.1 Notices to Contractor 

 

The following paragraph is added: 

 

For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt 

of Letter of Acceptance, intimate in writing to the Employer and the Engineer by 

registered post, the address of his principal place of business or any change in such 

address during the period of the Contract. 

 

68.2 Notices to Employer and Engineer 
 

For the purposes of this Sub-Clause, the respective addresses are: 

 

a) The Employer:  Director (Field Operations) NGC Area Lahore-1 

   National Grid Company of Pakistan (NGC) 

220kV Grid Station NKLP NGC Lahore,  

Telephone No. 92-335-7401612 
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     E-mail address: tech.amnlhrlhr@ntdc.com.pk 

 

           b)     The Engineer is:  Director (Field Operations) NGC Area Lahore-1 

   National Grid Company of Pakistan (NGC) 

220kV Grid Station NKLP NGC Lahore,  

Telephone No. 92-335-7401612 

     E-mail address: tech.amnlhr@ntdc.com.pk 

  

69.0 Default of Employer 
 

This clause with all sub clauses is deleted in its entirety. 
 

70.1 Increase or Decrease of Cost 
 

 Sub-Clause 70.1 is deleted in its entirety. 
 

 The following Sub-Clauses 73.1, 73.2, 74.1, 75.1, 76.1, 77.1 and 78.1 are added: 
 

73.1 Payment of Income Tax 
 

 The Contractor, Subcontractors and their employees shall be responsible for 

payment of all their income tax, super tax and other taxes on income arising out of 

the Contract and the rates and prices stated in the Contract shall be deemed to 

cover all such taxes. 

 

73.2 Customs Duty & Taxes 
 

 Contractor will submit the invoice inclusive of Provincial Sales Tax. Provincial Sales 

Tax shall be charged by the contractor and payments will be subject to income tax 

and sales tax withholding as per Rules mentioned in Federal or Respective Provincial 

Laws. Copy of sales tax return will be will be provided by the contractor. 

 

74.1 Integrity Pact 

 

If the Contractor or any of his Subcontractors, agents or servants is found to have 

violated or involved in violation of the Integrity Pact signed by the Contractor as 

Appendix-O to his Bid, then the Employer shall be entitled to: 

 

(a) recover from the Contractor an amount equivalent to ten times the sum of any 

commission, gratification, bribe, finder’s fee or kickback given by the Contractor 

or any of his Subcontractors, agents or servants; 

(b) terminate the Contract; and 

(c) recover from the Contractor any loss or damage to the Employer as a result of 

such termination or of any other corrupt business practices of the Contractor or 

any of his Subcontractors, agents or servants. 

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner 

prescribed under Sub-Clauses 63.1 to 63.4 and the payment under Sub-Clause 63.3 

shall be made after having deducted the amounts due to the Employer under Sub-

Para (a) and (c) of this Sub-Clause. 
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75.1 Termination of Contract for Employer's Convenience 

 

  The Employer shall be entitled to terminate the Contract at any time for the 

Employer's convenience after giving 56 days prior notice to the Contractor, with a 

copy to the Engineer.  In the event of such termination, the Contractor: 

 

(a) shall proceed as provided in Sub-Clause 65.7 hereof; and 

(b) shall be paid by the Employer as provided in Sub-Clause 65.8 hereof. 

 

76.1 Liability of Contractor 

 

 The Contractor or his Subcontractors or assigns shall follow strictly, all relevant 

labour laws including the Workmen's Compensation Act and the Employer shall be 

fully indemnified for all claims, damages etc. arising out of any dispute between the 

Contractor, his Subcontractors or assigns and the labour employed by them. 

 

77.1 Joint and Several Liabilities 
 

 If the Contractor is a joint venture of two or more persons, all such persons shall be 

jointly and severally bound to the Employer for the fulfilment of the terms of the 

Contract and shall designate one of such persons to act as leader with authority to 

bind the joint venture. The composition or the constitution of the joint venture shall 

not be altered without the prior consent of the Employer. 
 

78.1 Details to be Confidential 
 

 The Contractor shall treat the details of the Contract as private and confidential, save 

in so far as may be necessary for the purposes thereof, and shall not publish or 

disclose the same or any particulars thereof in any trade or technical paper or 

elsewhere without the prior consent in writing of the Employer or the Engineer. If 

any dispute arises as to the necessity of any publication or disclosure for the purpose 

of the Contract, the same shall be referred to the decision of the Engineer whose 

award shall be final. 
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SECTION VII 

SPECIFICATIONS - SPECIAL PROVISIONS 
 

SP-01 ACQUAINTANCE WITH SITE 

     

 The Contractor shall be deemed to have inspected and examined the Site 

and its surroundings and information available in connection therewith and 

before submitting his Bid, as to the form and nature thereof, including the 

subsurface conditions, the hydrological and climatic conditions, the extent 

and nature of Works for completion, the means of access to the Site and the 

accommodation he may require and, in general, shall be deemed to have 

obtained all necessary information, subject as above mentioned, as to risks, 

contingencies and all other circumstances which may influence or affect his 

Contract. 

 
SP-02                  DESCRIPTION OF PROJECT  

 
The 220kV Sheikhupura - Ravi Transmission Line transmits bulk power from 

500kV Grid Station NGC Sheikhupura to 220KV Grid Statin NGC Ravi. The 

requirement of damaged OPGW Cable between Tower No. 14A to 14B of 

said Transmission Line is must for effective communication between NGC 

Grid Stations. 

 

REPLACEMENT OF OPGW SPAN ON 220KV SHEIKHUPURA-RAVI 

TRANSMISSION LINE 

 
SP-02.1 Location of Project 

 
The route of the line passes through bare, cultivated land of Punjab Province 

through the districts of Sheikhupura and Lahore. 
 

SP-03  SITE CONDITIONS 
 

SP-03.1  Site Conditions and Meteorological Data 
 

  The Employer does not guarantee the correctness of any data provided 

herein nor any interpretations, deductions or conclusions relative to 

subsurface conditions at Site. The Contractor must form his own opinion of 

the character and type of materials to be excavated. He must make his own 

interpretations, and satisfy himself by his own investigations and research 

regarding all conditions works. The Contractor must assume all 

responsibility for deductions and conclusions as to the nature or conditions 

of the materials to be excavated and of doing other work affected by the 

geology at the Site. 

 

SP-04 WORKS 

 

SP-04.1 Works 
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  The intent of these Specifications is that the Works under this Contract 

should be equal to or superior than those actually described herein. In 

choosing indigenous materials and their finishes due regard shall be given 

to the conditions prevailing at Site. 

 

SP-04.2 Extent of Specifications 

 

 The extent of the Bidding Documents is to provide for the Works herein 

specified to be fully complete in every detail for the function designated. All 

Works which are not specifically mentioned in the Bidding Documents, but 

which, in the opinion of the Engineer, are usual or necessary for the 

satisfactory completion of the Works shall be deemed to be included in the 

Contract Documents and shall be provided by the Contractor without extra 

cost to Employer.  

 

SP-05 WORKS BY CONTRACTOR  

 

SP-05.1 Scope  

 

The scope of Works includes but not limited to insurance, loading at 

Employer’s Storage Yard, transportation, unloading of material provided by 

the Employer i.e., OPGW along with associated equipment/ hardware, 

OPGW accessories and dampers, grounding materials, delivering to site and 

storing thereof, its installation and all other Works required to construct and 

complete the followings works. 

 

i. Installation of OPGW spans from Tower No. 14A to 14B of 220kV 

Sheikhupura-Ravi Transmission Line along with associated 

dismantling works. 

 

The scope of works shall also include the loading of OPGW cable and all 

allied accessories from NGC designated warehouse/ store and install the 

same at project site, transportation and unloading of dismantled material at 

Employer’s Storage Yard.  
 

The T/Line is a 220kV double circuit twin bundled transmission line 

  

The Works (which are applicable) to be performed under these 

Specifications are based on the rates provided in the Bill of Quantities and 

include but not limited to the following: 

 

i) Provision of all guarantees, insurances, field offices/camps, storage 

camps, labour, services, Plant and Contractor's tools and equipment 

(including tension stringing and construction equipment) to construct, 

complete, test and commission the said transmission line in 

accordance with the requirements of the Contract Documents. 

ii) Prepare and furnish all drawings and documents. 

iii) Provision of access roads where necessary. 

iv) Clearing right-of-way including disposal of cleared materials. 
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v) Check Survey including pegging out and layout of tower locations, 

spotting / stalking of towers, tower spotting adjustment etc. 

vi) Establishing route alignment of any diversion required and detailed 

survey not limited to chainage & leveling. 

vii) Preparation of plan & profile drawings (only diverted portion), tower 

spotting etc. 

viii) Preparation of construction structure lists, sag-tension charts for 

conductor & Shield wire stringing and construction drawings.  

ix) Surveying of tower sites, tower staking, tower spotting adjustment and 

establishing correct locations of footings. 

x) Excavation, formation of ramps, grading, blasting, leveling, cutting and 

backfilling including disposal of surplus/excavated material.  

xi) Furnishing materials for constructing reinforced concrete tower 

foundations including installation of steel stub angles and tower 

grounding. 

xii) Ground assembly of tower sections and erection of steel towers. 

xiii) Dismantling of existing conductor along with all accessories, insulators, 

hardware, dampers etc. complete in all respects, shifting/transporting 

and properly stacking of the material at designated NGC 

Warehouse/Store. 

xiv) Installing insulator assemblies for conductors.  

xv) Stringing conductors, overhead shield wire complete with hardware, 

accessories and dampers. 

xvi) Furnishing and installing tower signs (Aerial Markers, Danger Signs, 

Number and Phase Plates etc.), and anti-climbing devices.  

xvii) Latitude and Longitude by hand held GPS of each tower location. 

xviii) Testing and commissioning of the aforesaid Transmission Line. 

xix) The security arrangements to be provided by the Contractor for his 

own crews/staff/storage yards. 

xx) Preparation & submission of monthly progress reports including site 

photographs, as-built data and drawings including copies on 

reproducible transparencies and computer compact diskettes 

(CD/DVD) using AutoCAD. 

xxi) Any other item which is not included here but is necessary for 

integrated operation of the Transmission Line as advised by the 

Engineer. 

xxii) Making all necessary arrangements free of cost to access to tower 

locations on dry patches/land engulfed in river Indus creeks. 

xxiii) Welding of bolts and Painting of tower stub/tower 

member/plates/bolts or repair of already painted tower as advised by 

the Engineer. 

xxiv) Preparation of complete as built profile by the contractor. As built 

profile shall be vetted by Project Manager/ Consultant and will be 

submitted to concern DG Design Engineering NGC. 

xxv) Preparation of Material Reconciliation Report as per as-built profile. 

xxvi) Any other activity specifically not covered in the scope of work but is 

required for the completion, testing & commissioning and operation of 

the overhead line shall be deemed to be included in the scope of work. 
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 NOTE: 
 

(1) The Contractor is responsible to mobilize sufficient numbers of crews 

for foundations, tower erection, dismantling and stringing etc. 

equipped with T&P complete in all respects for smooth execution of 

each activity. For timely completion of the Project, Contractor is 

responsible to adhere to the project schedule and ensure that the 

sufficient resources are available with the crews before 

commencement of each activity. Detailed methodology and list of 

T&P shall have to be got approved from the Engineer well before the 

commencement of each activity. The detail of construction 

equipment/T&P to be arranged/imported from abroad by the 

Contractor must be furnished in his Bid. 
 

(2) In case Contractor fails to arrange the required numbers of crews 

along with requisite T&P in good working condition for inspection at 

site prior to commencement of respective activity, Employer has the 

right, in addition to withhold current payments, terminate the 

Contract at any stage and to get executed the balance work through 

other Contractors at the Contractor’s risk and cost. 
 
 

SP-06 DRAWINGS 
 

SP-06.1 Drawings in Contract 

 

SP-06.1.1 Specification Drawings 

 

 The specification drawings contained in Volume II of the Contract 

Documents show the Specifications and Scope of Works to be performed by 

the Contractor. 

 

SP-06.1.2 Contractor's Bid Drawings 

 

 The Contractor's bid drawings are the drawings prepared by the Contractor 

for bidding purposes, and shall be part of his Bid. 
 

 The specification drawings and Contractor's bid drawings shall not be used 

for execution of the Works unless specific instructions for such use are given 

by the Engineer. 
 

SP-06.1.3 Approved Drawings 
 

 The Works shall be performed in accordance with the approved drawings. 

 

SP-06.2 Drawings and Other Data to be furnished by the Contractor 

 

All drawings shall be in English language and all dimensions shall be in 

Metric System. Symbols shall be in accordance with IEC standards. All 

drawings shall be clearly marked "National Grid Company of Pakistan (NGC) 

for Installation & dismantling of OPGW Cable and accessories for220kV 
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Double Circuit Twin Bundle 220KV Sheikhupura-Ravi Transmission Line. All 

drawings/data submitted for approval shall conform to ISO paper sizes A0 

to A4. 

  

The Contractor shall submit detailed drawings (whichever applicable) as 

required herein below: 

  

(i)  Plan & profile drawings (only diverted portion) showing spotted 

towers, construction structure list, sag-tension charts for conductor & 

OPGW stringing, soil investigation reports and other data as required 

by the Engineer. 
 

  (ii) Bar bending schedule for various types of foundations/piles. 
 

  (iii) Drawings indicating crossings of transmission line over Railway tracks 

and Highways. 
 

  (iv) Specifications and details of concrete mix ratio and aggregate 

grading. 
 

  (v) Sag-templates for tower spotting. 
  

(vi) Any other information and drawing which may be required for 

construction purposes. 

 
 

SP-06.3 Distribution of Drawings 

  

 The drawings shall be submitted to the Engineer/Employer within the time 

given in the Contract or within such reasonable time as the Engineer may 

require, and in the number as specified hereunder: 

 

 

Documents 

Engineer Employer/ 

Project 

Director 

Total Head 

Office 

Site 

Office 

 

Drawings for approval 3 - 1 4 

 

Approved Drawings 2 2 1 5 

 

Schedules, specifications 2 1 1 4  

and other documents/data 

 

Construction Drawings 2 6 2 10 

 

Record (As-Built) Drawings 2 - 4 6 

 

Reproducible transparency 1 - 1 2 

Record (As-Built) Drawings 
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Record (As-Built) Drawings        1 - 1 2 

on computer compact diskette  

(CD/DVD) using Autocad  

Software 

 

Insurance Certificates 1 1 2 4 

 

Receiving reports 1 1 2 4 

 

Damage reports 1 1 2 4 

 

Erection progress Reports 2 1 2 5 

 

List of Construction Stringing 

and Erection Equipment 1 1 1 3 

 

Correspondence with Employer 1 1 1 3 

 

Correspondence with Head office 1 1 1 3 

of Engineer 

 

Correspondence with Site office 

of Engineer 1 1 1 3 

SP-06.3.1 Record Drawings  
 

 In the event of the Works or any part thereof being, with the approval of 

the Engineer, properly built-in or installed otherwise than in accordance 

with the Approved Drawings, then the Contractor shall ensure that the 

Approved Drawings are marked up to show the conditions of the Works as 

installed and at least two (2) copies of such marked up drawings shall be 

submitted by the Contractor to the Engineer for approval. One copy of each 

of marked up drawings approved by the Engineer shall be returned to the 

Contractor by the Engineer and these shall be used for preparation of the 

Record Drawings within sixty (60) days after completion of Works of the 

line. A further copy of each of the marked-up drawings shall be retained by 

the Engineer for the purpose of checking the Record Drawings. 

 

 The Contractor shall furnish to the Engineer two (2) complete sets of all 

Record Drawings and Data prior to issuance of the Operational Acceptance 

Certificate. The Contractor shall also furnish to the Engineer one (1) mylar 

polyester base full size reproducible and one copy on computer compact 

diskette (CD/DVD) using AutoCAD, of all final Record and other drawings 

which, in the opinion of the Engineer, may be required for the Works 

operation and maintenance, for identification of parts and for ordering 

replacement parts and materials. The mylar reproducible shall be 50/70 

microns thick, double matte film, wash off film, printed on the front. 

 

SP-07 INSURANCE OF MATERIALS FURNISHED BY NGC 

 

 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 209 of 312



Section VII   Specifications - Special Provisions 

 

T-01-2026-27                                   Replacement of OPGW Spans on 220kV Sheikhupura-Ravi Transmission Line 

SP-7 

 

  The Contractor shall maintain and pay for insurance for Materials furnished 

by NGC, against loss or damage of the Material caused by, or resulting from 

but not limited to the following: 

 

 (1) Fire, smoke, explosion, falling objects, impacts by aircrafts or land vehicles, 

lightning, riot, the escape of water, flood, Act of God, land sliding, vandalism 

or malicious mischief, windstorm, rain or hailstorm, and 

 

 (2) Theft or attempted theft: 

 

  for the full assessed value of the Materials. The insurance shall commence 

and shall be in force no later than the time of receipt from NGC’s stores 
where the Contractor is required to obtain the Materials. This insurance must 

remain in force until the contractor clears and finalizes all accounts of 

Materials furnished by NGC and the Material is returned to NGC. Certificates 

of such insurance and all renewals thereof shall be filed with the Engineer. 

The insurance cover shall be obtained from an insurance company approved 

by NGC. 

 

 The Contractor shall be responsible for the safety and protection of Materials 

from the point where and at the specified time when he is required to obtain 

the Materials until the Material is returned to NGC. Should a loss be 

sustained, the Contractor shall replace or repair any loss or damage and 

complete the Works in accordance with the Contract on a priority basis after 

such loss or damage without waiting for the settlement of the insurance 

claim. 

 

SP-08 HANDLING, LOADING AND UNLOADING OF EQUIPMENT & MATERIAL  

 

SP-8.1 Lifting 

 

 The method of lifting, type of equipment and type of slings, used for handling 

the conductor reels are subject to approval by the Engineer. The wooden 

reels are so constructed as to be supported either on an axle through the 

arbor hole or by the reel flange. When the reels are lifted by an axle 

supported from above, a spreader bar must be employed to prevent reel 

damage by inward pressure on reel flange.  In no case shall metallic slings or 

other metallic equipment shall come in contact with conductor or overhead 

shield wire or ground wire. 

 

SP-8.2 Slings 

 

 If the use of slings is necessary, these shall be of a flexible type and preferably 

manila rope or other non- metallic materials. The use of steel wire, mesh or 

chain link slings is prohibited unless they are covered with rubber hose or 

some similar material. 

 

SP-8.3 Unloading and Storage at the Site 
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 (1) The Contractor shall unload all Plant and other material at the Site. Items for 

permanent installations shall be properly stored and shall be protected as 

required to prevent damage or deterioration of any type. Storage/ Stacking 

methods shall be such as to cause minimum inconvenience to others and 

shall be arranged to facilitate inspection. 

 

 (2) All Plant and other material storage shall comply with the requirements of 

the Specifications or to the approval of the Engineer. 

 

SP-8.4 Ownership of Packing Materials 

 

 All packing boxes, reels, shipping containers except those containers which 

are not the property of the Contractor, planking covers, etc. shall become the 

property of Employer. All the packing materials shall be handed over to 

Employer immediately after storage requirements of the Plant or parts 

including spares thereof and other materials are over. 

 

SP-9 SCHEDULE, PROGRESS REPORTS AND MEETINGS 

 

SP-9.1 Schedule 

 

 The Contractor shall carry out the Works in accordance with the 

dates/periods specified in Appendix-A to Bid. The Contractor shall regularly 

review the Schedule and notify the Engineer promptly of any revisions which 

in his view may be required from time to time. 

 

SP-9.1.1 Form of Construction Schedule 

 

 The Schedule shall be a detailed CPM (critical path method) type, time scaled 

according to calendar dates and Project month numbers. The CPM for 

planning, scheduling, and controlling will be used for the Contract. The 

Contractor shall submit a schedule showing the logical sequence in which the 

Plant will be carried out in sufficient detail to satisfy the Engineer that the 

Plant is thoroughly planned and meets all the requirements of the Contract 

Documents. 

 

SP-9.2 Progress Meetings 

 

 (1) Soon after the date of signing of Contract, the Engineer will, with the 

approval of Employer require a conference with Employer and the Contractor 

at a place mutually agreed upon, to discuss progress monitoring and proper 

execution of Contract. 

 

 (2) At monthly intervals or from time to time during the execution of the 

Contract, the Engineer may call meetings, either in his offices or at the 

Contractor's offices or Employer's office as is deemed necessary for the 

purpose of progress monitoring and proper execution of the Contract. 
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(1)  As required by the Engineer, responsible representatives of the Contractor 

shall attend such meetings. 

 

(2)  All expenses incurred by the Contractor for attending such meetings shall be 

borne by the Contractor and shall not be reimbursable.  

 

SP-10 SITE WORKS 

 

 Attention is drawn to the obligations of the Contractor to make his own 

arrangements at his own expense for Works provided to his employees. Any 

cost incurred by the Contractor in respect of any of such Site Works under 

the Contract shall be deemed to be included in the rates and prices in the 

Price Schedules and no separate payment, therefore, will be made to the 

Contractor. 

 

SP-10.1 Accommodation 

 

(1) The Contractor shall provide and maintain at his cost residential 

accommodation and transportation Works for his own use. 

 

(2) The Contractor shall provide and maintain such housing accommodation and 

amenities as he may consider necessary for all of his supervisory staff and 

labour employed for the purposes of or in connection with this Contract 

including all fencing, electricity supply, sanitation, cook, houses, fire 

prevention, water supply and other requirements in connection with such 

housing accommodation or amenities. 

 

SP-10.2 Offices 

 

  The Contractor shall arrange and maintain his offices at his own cost. 

 

SP-10.3 Work-yards and Storage Areas 

 

(1) No storage site shall be provided by Employer to store Plant and other 

material. The Contractor shall, furnish all the necessary services and be 

responsible for the construction and maintenance of the necessary 

construction camps, offices and stores; and perform all other work necessary 

for completion of the Works described herein in strict conformance with 

these Specifications. 

 

(2) The Contractor shall provide his own watchman service to ensure security 

and safety of the Plant and other material prior to Employer taking over the 

Works. 

 

SP-10.4 Temporary Buildings 

 

(1) The Contractor shall provide and maintain all temporary structures required 

including warehouses, change houses for workmen, sheds, etc. He shall also 
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provide his own field office complete with telephone so that he or his official 

representative can be contacted by Employer and/or Engineer at all times. 

 

(2) Such temporary buildings and/or utilities shall remain the property of the 

Contractor and shall be removed by him at his expense upon the completion 

of the Works and the Site reinstated to its original condition, all to the 

approval of the Engineer. 

 

SP-11 QUALITY CONTROL 

 

  The Contractor’s Quality Control Department shall review all contract and 
specification requirements and ensure that they are understood.  

 

  Upon the award of the Contract, the Contractor, NGC and the Engineer shall 

establish mutually acceptable quality control and inspection procedures 

between the Contractor and the Engineer and indications are to be given at 

that time by Contractor as to how the agreed procedures will be 

implemented. 

 

  All Works covered by the Contract and the inspection thereof by the 

Contractor, shall be subject to surveillance and/or further inspection by NGC 

and/or the Engineer or by their authorized representative for which purpose 

the Contractor (or Sub-Contractor) shall: 

 

(1) Demonstrate to the satisfaction of the Engineer or his authorized 

Representative that the Works meets the requirements of the Contract. 

 

(2) Not cover up or put out of view Works until the Engineer or his authorized 

representative has been notified and release of Works has been obtained. 

 

(3) Afford full opportunity for the Engineer or the Engineer’s Representative to 
examine and measure any work which is about to be covered up or put out of 

view and to examine foundations before permanent work is placed thereon. 

 

(4) Give due notice to the Engineer’s Representative whenever any Work or 
foundations is/are ready or about to be ready for Examination. 

 

SP-12 URGENT REPAIRS 

 

 If by reason of any accident or failure or other event occurring to in or in 

connection with the Work or any part thereof either during the execution of 

the Work or during the Period of Guarantee any remedial of other Work or 

repair shall in the opinion of the Engineer or the Engineer’ Representative be 
urgently necessary for security and the Contractor is unable or unwilling at 

once to do such Work or repair, NGC may employ its own or other workmen 

do such work or repair as the Engineer or the Engineer’s representative may 
consider necessary. If the Work or repair so done by NGC is Work which in 

the opinion of the Engineer the Contractor was liable to do at his own 

expense under the Contract all costs and charges properly incurred by NGC in 
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so doing shall on demand be paid by the Contractor to NGC or may be 

deducted by NGC from any money due or which may become due to the 

Contractor. 

   

SP-13 MEASUREMENT FOR PAYMENT  

 

 The measurement for payment and payment for the various items of Price 

Schedules shall be as follows: 

 

 (a) Construct Right-of-Way Road 

 

   No payment will be made for the construction of a right-of-way road and 

access routes. The cost of such road and access routes, if constructed, shall 

be deemed to be included in other prices in the Contract. 

  

   Employer will assess the compensation for unavoidable crop damage that 

occurs on the right of way in cultivated areas and will pay the compensation 

amount.  
 

 (b) Clearing Right-of-Way 

 

   Measurement for payment will be made horizontally along the center line of 

right-of-way cleared and disposal completed. 

 

   Payment will be made based on the unit price quoted in Price Schedules. The 

payment shall include, but not be limited to the brushing out the centerline, 

tower locations and conductor pulling sites within 25 meters on each side of 

the centerline. Trees over 2.5 meters in height which constitute a hazard or 

danger to the transmission line, or whose tops are within 6 meters of the 

75
o
C final conductor position shall be removed. 

 

  (c)  Check Survey 

 

   Measurement for payment will be made on the check survey carried out as 

given Technical Provisions. 

   Payment will be made based on lump sum basis after fulfilling all 

requirements given in Technical Provisions. 
 

 (d) Survey (Only for diverted portion) 

 

   Measurement for payment will be made horizontally along the center line of 

the line route.  
 

   Payment will be made based on the unit price quoted in the Price Schedules 

after the approval by Engineer of detailed survey, plan and profile drawings, 

and construction structure list.  The unit price shall include but not be limited 

to the route establishing, detailed survey, route maps, plan tabling, profile 

preparation, tower spotting, construction structure list and all other work 

necessary for the completion of this phase of work. 
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 (e) Reinforced Concrete Foundations (N/A) 

 

   Measurement for payment will be made for each type of foundation installed 

as shown on the approved relevant construction drawings for the various 

foundations. Bid drawings are firm & final and no change is acceptable except 

from Engineer. 

   

  The quoted unit price shall include, but not be limited to tower staking, the 

cost of furnishing all labour, equipment, materials (including concrete and 

reinforcement etc.) site leveling, blasting/cutting/grading of tower site, 

excavation, shuttering, dewatering, shorting, forming, reinforcing, concreting, 

curing, backfilling, installing stub angles, tower grounding, setting and all 

other associated Works to produce finished foundations. 

 

 

 (f) Dismantling of Steel Towers (N/A) 

 

   Measurement for payment will be made for each type of component 

dismantled as shown on the relevant drawings for the various towers. 

 

   Payment will be made based on the unit prices quoted on per Tower basis in 

the bid for each type of component dismantled of all tower types. The unit 

prices shall include, but not be limited to, the cost of all labor, equipment, 

dismantling of complete tower (without damaging any component), 

bundling/packing, loading, transporting, unloading & properly staking at 

designated warehouse and all other associated work necessary for the 

completion of this phase of the work. 

 

   Note: Dismantling work will be carried our in the presence of representative 

of concerned formation of NGC, for which the contractor will give advance 

notice to NGC for supervision and inspection. 

 

 (g) Erection of Steel Towers (N/A) 

 

   Measurement for payment will be made for each type of component 

installed as shown on the relevant drawings for the various towers. 

 

   Payment will be made based on the unit prices quoted on per Tower basis in 

the bid for each type of component installed of all tower types. The unit 

prices shall include, but not be limited to, detailing of tower fabrication 

drawings supplied by Employer, the cost of all labour, equipment, 

requisitioning, loading, transporting, from site storage areas to the sites, 

erecting together with bolts, nuts, washers, stepbolts, including back bolting 

and punching of nuts and bolts and all other associated work necessary for 

the completion of the towers ready for installation of overhead alumoweld 

shield wire, OPGW and conductors thereon. 
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(h) Welding of Nuts & Bolts (N/A) 

 

   Measurement for measurement will be made for each tower. 

 

   Payment will be made on the unit price quoted for each tower. The unit 

prices shall include, but not limited to welding of nuts & bolts up to 8.0 m 

height and application of galvanox as specified in technical provisions and 

price schedule. 

 

  (i) Dismantling of Existing OPGW Cable & associated hardware etc. 

 

   Measurement for payment will be made horizontally along the center line of 

the line route. 

 

   Payment will be made based on the unit price quoted in the Price Schedules. 

The unit prices shall include, but not be limited to, the cost of all labour, 

equipment, dismantling including but limited up to the removal of spacer 

dampers for conductor & stock bridge vibration dampers for earth wire, 

dismantling of conductor, earth wire & jumpers including spacer dampers, 

removal of accessories for conductor and earth wire along with associated 

equipment, removal of hardware & insulator strings, and all other associated 

work necessary for the completion of this phase of the work. 

 

  (J) Stringing of OPGW Cable and all allied accessories and joint boxes 

 

   Measurement for payment will be made horizontally along the center line of 

the line route. 

 

   Payment will be made based on the unit price quoted in the Price Schedules. 

The unit prices shall include, but not be limited to, the cost of all labour, 

equipment, requisitioning, loading, transporting, distributing, stringing 

including but limited up to the installation of insulator accessories for 

conductor; spacer dampers for conductor, sagging, clipping-in, dead-ends, 

jumpers including installation of spacer, together with all hardware as shown 

on the relevant drawings, and all other associated work necessary for the 

completion of this phase of the work. 
 
  (K) Cost of Dismantled Stringing Material 

 

   Measurement for cost of dismantled material will be made horizontally along 

the center line of the line route. 

 

   Cost of the dismantled material handed over to the contractor will be 

deducted from the invoices of the contractor. (Not Applicable as all material 

will be handed over by the contractor to NGC Authorized Store 
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 (L) Testing & Commissioning 

 

   Measurement for payment will be made on successfully testing & 

commissioning of transmission line. 

 

   Payment will be made based on the lumpsum amount quoted in the Price 

Schedules. The lumpsum amount shall include but not be limited to 

successful testing & commissioning of transmission line and all other 

associated work necessary for the completion of this phase of the work. 

 

SP-14  PAYMENT FOR WORKS REQUIRED BY SPECIAL PROVISIONS 

 

  Unless expressly excluded, the cost of all Works required by the "Special 

Provisions" shall be considered to be included in the price and amounts 

quoted in the Price Schedules.  
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1. SPECIFICATIONS - TECHNICAL PROVISIONS  
 
1.1 General 

 

 (1) Clearing Right-of-Way 

   

Right-of-Way clearing shall be restricted to the minimum necessary for the 

safe construction and operation of the line. Clearing shall generally consist of 

brushing out the center line, tower locations and conductor pulling sites 

within 25 meters on each side of the center line. Trees over 2.5 meters in 

height which constitute a hazard or danger to the transmission line, or whose 

tops are within 6 meters at 75°C final conductor sag position, shall be 

removed. 
 

The clearing of desert vegetation shall be restricted to that required for 

placement of footings and for the assembly and erection of towers and wire 

pulling Site. 
 

No clearing will be allowed in orchards or other areas of fruit bearing trees, 

except as specifically approved by the Engineer. 

 

The cleared materials will be the property of the Land Owner. If any disposal 

of cleared material is required, it will be disposed of by burning or other 

methods approved by the Engineer.  

 

 

(2) Survey and Profiling  

 

The technical specifications cover detailed survey including route alignment, 

profiling, tower spotting and contouring. The scope of work inter-alia shall 

include the following: 

 

Route alignment using Google Maps, Survey of Pakistan Maps and Walk over 

survey etc. 

 

Detailed Survey using RTK, GPS, DGPS, Total Stations, long range scanners & 

Digital theodolites of reasonable accuracies. 

 

Digitized contouring at hilly/undulated locations. 

 

Preparation of Survey reports including estimation of Bill of Quantities, 

identification and explanation of route constraints, infrastructure details 

available enroute etc. 

 

All the bidders shall present their proposed methodology for execution of the 

work as per specifications and details of the equipment and facilities 

including soft wares available with them. 
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The Contractor must note that the Employer shall not be responsible for loss 

or damage to properties, trees etc. due to their work during survey. The 

Contractor shall indemnify the Employer for any loss or damage to 

properties, trees etc. during the survey work 

 

The Contractor should note that Employer will not furnish the topographical 

maps prepared by survey of Pakistan but will render available assistance that 

may be required in obtaining these by providing letters of recommendation 

to the concerned authorities.  

 

The Bidders shall give along with their bid clause by clause commentary 

indicating their confirmation/comments/observations in respect of all clauses 

of this functional requirements. 

 

The work shall be carried out by the Contractor using modern surveying 

techniques i.e. RTK. The bidder shall indicate in his offer, the detailed 

description of the procedure to be deployed. The details of the equipment & 

facilities including software's for image processing, computer aided tower 

spotting etc. available with the bidder or his associates shall also be furnished 

with the bid 

 

After carrying out the detailed survey, the Contractor shall estimate complete 

BOQ of the transmission lines and submit the same to the Employer. 

 

 

The bidders are advised that while making bid proposals and quoting prices, 

all technical provisions may appropriately be taken into consideration. The 

bidder shall complete all the schedules and annexures in the bid proposal 

sheets, technical data sheets specified elsewhere. 

 

Route Alignment 

 

Route Alignment shall be done using Google Maps and Survey of Pakistan 

Maps (scale 1:50,000). After a study of these maps, alternate routes will be 

identified & marked within 5 km of the beeline.   

 

Walkover survey will be carried out on the alternate routes to obtain first-

hand information of various important field data required for transmission 

line works and observe features on the ground which may not be clearly 

available in the maps such as Power lines, Type of terrain and nature of soil 

strata, expanding villages and towns, rich gardens and plantations, forests 

and high tree areas, national parks and wildlife sanctuaries, archaeological 

monuments, aerodromes and prohibited areas etc. Walkover survey means 

going on foot over the area covering the route however vehicle may also be 

used wherever the terrain permits and where long distances can be seen 

without obstacles.  
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Then a comparative evaluation of the alternate routes will be done, inter alia 

considering, route length, number and type of angle points, nature and 

number of major crossings, deviation in the line due to civil/military 

aerodromes and other industrial installations, approach to the line in general 

for construction, reaches through protected or reserve forests and 

continuous long stretches in paddy fields etc. 

 

Based on this evaluation, the Contractor will propose the optimal route 

alignment and, along with it, will provide all information/data /details 

collected. The Contractor will arrange joint site visits with the Employer8s 

representatives for field verifications. Final route alignment will be selected 

with mutual consensus of the Contractor and Employer.  

 

Final digitized route alignment drawing with latest topographical and other 

details/features up to 5km on both sides of selected route alignment shall be 

submitted for the Employer8s approval along with report containing other 
information/details as mentioned above (both in hard and soft copies). 

Changes in the route alignment, if any, during detail survey, shall be 

incorporated in the final digitized route alignment drawings.  

 

Requirement of Transmission Line Routing 

 

The alignment of the transmission line shall be most economical from the 

point of view of construction and maintenance. 

 

Routing of transmission line through protected /reserved forest area should 

be avoided. In case it is not possible to avoid the forests or areas having large 

trees completely, then keeping in view of the overall economy, the route 

should be aligned in such a way that cutting of trees is minimum. 

 

The route should have minimum crossings of Major Rivers, Railway lines, 

National / State highways, overhead EHV power lines and communication 

lines. 

 

The number of angle points shall be kept to a minimum. 

 

The distance between the terminal points specified shall be kept shortest 

possible, consistent with the terrain that is encountered. 

 

Marshy and low lying areas, river beds and earth slip zones shall be avoided 

to minimize risk to the foundations and towers. 

 

It would be preferable to utilize level ground for the alignment. 

 

Crossing of power lines shall be minimum. Alignment shall be kept at a 

specified distance from existing lines considering RoW and tower falling 

distances. 
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Crossing of communication line shall be minimized and it shall be preferably 

at right angle. Proximity and parallelism with telecom lines shall be 

eliminated to avoid danger of induction to them. 

 

Areas subjected to flooding such as nalla shall be avoided. 

 

Restricted areas such as civil and military airfield shall be avoided. Care shall 

also be taken to avoid aircraft landing approaches. 

 

It is desirable to take the line as near the paths and roads as practicable 

without unduly increasing the length of the line so as to facilitate 

transportation of material during construction and the patrolling / 

maintenance of the line. Where the line cannot be routed near paths / roads 

economically, care shall be taken to see that easy access is possible at every 5 

to 8 km. It shall be ensured that all angle / tension points are approachable to 

facilitate easy transportation of stringing equipment during construction and 

for maintenance / breakdowns. 

 

The line shall be aligned suitably so that it can be diverted / looped in looped 

out to cater for possible future loads / sub stations along the route. 

 

In general, large angles in the line are to be avoided wherever possible. The 

magnitude of the angle should be small as far as possible and should never be 

more than 60 degrees. Angle points should be selected such that shifting of 

the points within 100 m radius is possible at the time of construction of the 

 

The route of the transmission line is to be so located that, as far as possible, it 

is protected from high winds and falling trees & branches. In hilly tracks, the 

line is to be routed, as far as possible, along the side of the hills or through 

valleys rather than over high points. However, a route of the line very close 

to steep slopes of hills be avoided as far as possible as there may be difficulty 

in obtaining lateral (side) clearance to ground for conductors. Also, there may 

be overhanging / loose boulders which may roll down and damage the line. 

 

Certain areas such as quarry sites, rich plantations, gardens & nurseries which 

will present the Employer problems in acquisition of right of way and way 

leave clearance during construction and maintenance should be avoided. 

 

The line routing should avoid large habitations, densely populated areas, 

forest, animal/ bird sanctuary etc., to the extent possible. 

 

The areas requiring special foundations and those prone to flooding should 

be avoided. 

 

Detailed Survey 
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The detailed survey shall be carried out using RTK, DGPS, Total Stations, 

digital theodolites etc. along the approved route alignment, inter alia 

including the following  

 

Digitized profiling along the selected route along with plan details using 

 

Power Line Systems Computer Aided Design and Drafting (PLS-CADD). 

 

Computer aided tower spotting & optimization. 
 

 

Route Marking 

 

The route of the transmission line shall be recorded using DGPS of positional 

accuracy less than 3mtr. 

 

The co-ordinates of all the angle points as well as other important crossings, 

landmarks etc. shall be recorded using DGPS for easy relocating. In addition 

the angle point locations shall be marked using marking stones of size 200 x 

 

200 x 1000 mm, with approved marks including painting above the ground 

level. 

 

At the starting point of the commencement of route survey the coordinates 

shall be recorded. The co-ordinates of the location of the survey instrument 

shall also be recorded. Further, the co-ordinates at prominent position at 

intervals of not more than 750m along the transmission line to be surveyed 

up to the next angle point shall also be recorded. Wherever the line 

alignment crosses the EHV line, railway line or main roads, the Contractor 

shall record co-ordinates on the points of crossing. Wherever line route 

alignment passes over permanent land marks such as rock, boulders, culverts 

etc. suitable white paint marks with directional and NGC markings shall be 

made and co-ordinates recorded. 

 

Profiling 

 

Detailed survey and profiling will be carried out for complete corridor, as 

described in clause 3.5 (h) of this specification, using modern surveying 

equipment such as RTK equipment, long range scanners and total stations 

etc. Density of survey data collection should be sufficient to ensure that 

proper surface imitating actual ground situation of the surveyed corridor can 

be generated in PLS-CADD. In any case, distance between any two points of 

survey data grid should not be more than 05m. For hilly/undulated terrain, 

this distance should be reduced appropriately to ensure that a representative 

surface is generated in PLS-CADD. R/L9s at other undulations in the corridor 
and other details such as crossings, building & structure, trees & other 

infrastructure etc. shall also be recorded. Areas along the route, which in the 

view of the Contractor, are not suitable for tower spotting, shall also be 
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marked. Recorded survey data shall be exported to MS-Excel file format and 

submitted along with profile for review of the Engineer. 

 

The complete profiling details shall be digitized and the data shall be 

prepared & stored in the format compatible to computer-aided tower 

spotting software. 

 

Route plan and longitudinal profile, commonly referred to as 8Route Profile9 
or simply 8Profile9, will be prepared/ plotted on square paper rolls of graphed 
tracing paper (1mm / 5mm / 1cm).  The profile is plotted to a scale of 1: 2000 

horizontal and 1:200 vertical. The profile shall progress from left to right. The 

height of the sheet shall be taken so that the ground profile and the towers, 

including extensions can be fully shown. For hilly terrain, greater height of 

the sheet may be taken, or the sections may be plotted on separate sheets. 

The length of each sheet may be taken so that approximately 5 km of the line 

route can be plotted. A gap of 5 to 10 cm shall be kept between sections. 

 

The profile shall show the longitudinal profiles along the center line of the 

transmission line route and also the cross section profile wherever 

appreciable difference in level exists with reference to the center line level. 

The angle of line deviation, duly marked left (L) or right (R) as the case may 

be, shall also be shown. 

 

Plan table drawing shall show the details of all objects lying within 50 meters 

on both sides of the center line of the route. Objects and their distances 

along the route within 50 meters on both sides of the center line, nearby 

villages, important roads or rivers shall be marked on the drawing. 

 

Crossing details of power lines, roads, railway lines, canals or rivers etc. shall 

be marked as clearly as possible. Levels of roads, canal and river 

embankments, maximum water / flood levels, railway top levels and heights 

of supports / lines being crossed, and shall be shown in the offsets part of the 

profile. All trees coming within the zone of the right of way and which need 

to be cut / trimmed shall also be indicated. 

 

Printed/plotted output of the digitized profiling shall be submitted by the 

Contractor to Employer for review before taking up computer-aided tower 

spotting. 

 

 

Optimization of Tower Location/Tower Spotting. 

 

Optimization of tower locations shall be done by the Contractor using 

computer-aided tower spotting software PLS-CADD and NGC9s recommended 
tower family. In order to verify the results of computer aided tower spotting, 

the Contractor shall furnish sample calculations and manual tower spotting 

drawings for some typical sections. 
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The sag-tension characteristics of the conductor as well as tower spotting 

data shall be furnished by the Contractor for the Employer9s approval before 
execution. Sag template curves, shall be prepared by the Contractor on 

acrylic sheet indicating cold curve, hot curve, ground clearance curve and 

support footing curve and the same shall be submitted to the Employer. 

 

Tower Spotting 

 

While, profiling and spotting the towers the following shall be borne in mind. 

 

Extension 

 

An individual span shall be as near to the normal design span as possible. In 

case an individual span becomes too short with normal supports on account 

of undulations in ground profile, one or both the supports of the span may be 

extended by inserting standard body / leg extension. 

 

Section Length: 

 

The number of consecutive spans between the section points shall not 

exceed 13 spans or 5km in plain terrain and 10 spans or 3 km in hilly terrain 

for double circuit 500kV line. The number of consecutive spans between the 

section points shall not exceed 12 spans or 4.5 km in plain terrain and 10 

spans or 3 km in hilly terrain for 220kV line. The number of consecutive spans 

between the section points shall not exceed 14 spans or 4.5 km in plain 

terrain and 10 spans or 3 km in hilly terrain for 132kV line. A section point 

shall comprise of tension point with angle type tower. 

 

Loading 

 

There shall not be any upward force on suspension towers under normal 

working conditions and the suspension towers shall support at least the 

minimum weight span as provided in the designs. In case uplift is 

unavoidable, it shall be examined if the same can be overcome by adding 

standard body extensions to the towers failing which tension towers 

designed for the purpose shall be employed at such positions. 

 

Road Crossing 

 

The ground clearance at the roads under maximum temperature and in still 

air shall be such that even with conductor broken on adjacent span, ground 

clearance of the conductor from the road surfaces shall not be less than  

10.0m for 500kV and 8.0m for 220kV and 132 line. At all national highways, 

tension towers shall be used and crossing span shall not be more than 350 

meters. 

 

 

Railway Crossings 
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All the railway crossings in the route of transmission line shall be identified by 

the Contractor. At the time of detailed survey, the railway crossings shall be 

finalized as per the regulation laid down by the Railway Authorities. Following 

are important considerations in this regard. 

 

The crossings shall be supported on angle tower on either side depending on 

the merits of each case. 

 

The crossing shall normally be at right angle to the railway track. 

 

The minimum distance of the crossing tower shall be at least equal to the 

height of the tower plus 6m away measured from the center of the nearest 

railway track. 

 

No crossing shall be located over a booster transformer, traction switching 

station, traction sub-station or a track cabin location in an electrified area. 

 

Minimum ground clearance above rail level of the lowest portion of any 

conductor under condition of maximum sag shall be maintained at 11.75m 

for 500 kV, 11.28m for 220kV line and 10.97 for 132kV line. 

 

The crossing span shall be limited to 300/250 meters for 500kV/220kV/132kV 

lines.  

 

River Crossings 

 

In case of major river crossing, towers shall be of suspension type and the 

anchor towers (Balancing towers) on either side of the main river crossing 

shall be used with zero-degree deviation. Clearance required for navigation 

shall be provided. For non-navigable river, clearance shall be reckoned with 

respect to highest flood level (HFL). 

 

Power line Crossings 

 

Wherever the line is to cross another power line, it will be ensured that 

higher voltage line will pass above the lower voltage line. Minimum clearance 

in between lines when crossing each other will be as per NGC standard. The 

angle of crossing has to be preferably 90 degrees and at any time should not 

be below 60 degrees. 

 

The crossing of the new line over an existing power line is preferably done in 

the middle of the span between towers of existing power line where there is 

maximum sag of the conductor. When the line to be constructed is crossing 

another important EHV line for which shutdown may be difficult, suspension 

towers in combination with angle / dead end towers, with extensions as 

required, may be used. 
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The crossing of the new line below an existing power line shall be done at 

locations where adequate ground clearance for the new line and the 

specified clearance from the existing power line are available. Such crossing 

shall preferably be in the mid span between towers / structures of the new 

power line, where there is maximum sag of the conductor, and near one of 

the towers of the crossing span of the existing line for taking advantage of 

the higher height of the conductors. These measures reduce the requirement 

of increasing the height of the existing line for obtaining the requisite 

clearance. 

 

Details Enroute 

 

All topographical details, permanent features, such as trees, building etc. 

25m (Total-50 meter) for 500kV, 17.5m (Total- 35 meter) for 220kV line and 

13.5m (Total- 27 meter) for 132kV line on either side of the alignment shall 

be detailed on the profile plan. All the topographical details (trees, buildings, 

permanent structures, including open land) shall be included in the report. 

 

Clearance from Ground, Building, Trees etc. 

 

Clearance from ground, buildings, trees and telephone lines shall be provided 

in conformity with NGC standard as amended up to date. 

 

The Contractor shall also intimate the Employer, his assessment about the 

likely amount of tree & crop compensation etc. required to be paid by the 

Employer during execution stage. This assessment shall be done considering 

prevailing practices/guidelines, local regulations and other inquiries from 

local authorities. 

 

Right of Way 

 

Following right of way width shall be maintained taking into consideration 

the theoretical requirement of right of way and transport requirements of 

maintenance: 

 

Transmission Voltage      Recommended Width of Right of Way 

 

     132 kV           27 meters 

     220 kV           35 meters 

     500 kV           50 meters 

 

Preliminary Schedule 

 

The profile sheets showing the locations of the towers together with 

preliminary schedules of quantities indicating tower types, wind & weight 

spans, angle of deviation, crossing & other details etc. shall be submitted by 

the Contractor for review & approval by Employer. 
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Detailed Survey of Tower Locations. 

 

The detailed survey shall be conducted for spotting the tower locations on 

ground conforming to the approved profile and tower schedule. 

 

The co-ordinates of all the tower locations shall also be recorded using DGPS 

of positional accuracy less than 3m. The position of all tower locations shall 

be marked in the final digitized route alignment drawing with relative 

distance from any permanent benchmark in the area. 

 

The Contractor shall also collect required data at each tower location in 

respect of soil strata, ground water level, history of water table in adjacent 

areas/surface water and classify the suitable type of foundation at each 

location. 

  

Contouring at hilly / undulated locations 

 

The levels up or down of each pit center with respect to center of tower 

location shall be recorded at intervals of 2m using RTK / total stations / DGPS 

/ digital theodolite and digitized contour plans shall be made. Based on the 

digitized elevation plans, the quantities of benching & protection work vis-a.-

vis possible unequal leg extensions shall be optimized using suitable 

computer-aided techniques/ software9s. Required tower and foundation 

details, cost data for comparative evaluation of benching & protection work 

vis-a-vis unequal leg extensions shall be provided by the Contractor to the 

Employer before execution stage. 

 

The changes desired by the Employer in the preliminary tower schedule or as 

may be required based on detailed survey of tower locations & contouring by 

the Contractor, shall be carried out by the Contractor and the final tower 

schedule shall be submitted for approval of Employer. The tower schedule 

shall show position of all type of towers, span length, type of foundation for 

each tower, benching & revetment requirement, unequal leg extensions, 

deviation at all angles, crossing and other details etc.  

 

Survey Methodology & Precision 

 

All elevations shall be referenced to benchmarks established by the survey of 

Pakistan. Leveling operations shall begin and end at benchmarks approved by 

the Employer. 

 

During the leveling of the profile, check surveys will be effected at intervals 

not exceeding 50 km. With benchmarks of known elevations. The difference 

in elevations as surveyed by the Contractor and as declared by Survey of 

Pakistan for these benchmarks shall not exceed the precision required for 3rd 

order surveys e≤24k where k is the distance between benchmarks in km and 
e is the difference between elevations in mm. 
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In the absence of suitable benchmarks, the leveling shall be done by two 

independent leveling parties working in opposite directions along the same 

line. The difference in elevations between the two surveys shall not exceed 

the precision required for 3rd order surveys as stated above. 

 

All-important objects and features along the transmission line centerline 

(railways, highways, roads, canals, rivers, transmission lines, distribution 

lines, telephone lines etc.) shall be surveyed and located with a positional 

accuracy of 1:2000 between points of known horizontal position. 

 

3)     Detailed Check Survey 

 

  The indicative drawing showing the line route and substation9s locations are 

attached in Volume 2 of Specification Drawings. 

 

The Employer has already carried out the detailed survey of transmission line 

along the selected route and prepared the profile / plan tabling which shall 

be handed over to the Contractor after award. The Contractor shall conduct 

the check survey to locate tower locations on ground conforming to the 

approved profile and tower schedule and to ensure that ground features, 

angle deviations, levels, distances, clearances, crossings etc; as shown on 

profile correspond with actual features at site. Any variance shall be noted 

and marked by the contactor. The requirement of tower site leveling and 

revetment work, if required, shall also be marked by the Contractor on the 

profiles. Locations, where benching might be required, shall also be 

identified.  Contractor shall make contour measurements along with the 

calculations for the volume of benching and revetment, so that a decision can 

be made whether to accept benching and/or use unequal leg extensions. The 

co-ordinates of all the tower locations shall also be recorded using GPS/DGPS 

of positional accuracy less than 1m for easy relocating which shall be 

incorporated in the final digitized route alignment/profile.  

 

After completing the check survey, profiles shall be re-submitted to the 

Employer for approval along with check survey report. 

 

The Contractor will be responsible for the correct setting of towers as shown 

in approved profiles. If towers after erection are found to be out of the 

approved alignment/position in the profile, the Contractor will dismantle and 

re-erect them correctly fully at his own cost and without extension of time. 

 

  The Contractor shall be responsible to carry out survey including pegging out 

and layout of tower locations, spotting/staking of towers and preparation of 

construction structure list. 

 

  The work to be done by the Contractor shall include but not limited to the 

following: 
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(i) Validation & updating of the already prepared plan & profile drawings 

and construction structure lists (to be provided to the contractor after 

award of contract) of the proposed transmission line route with the 

prevailing field developments. Staking (centre and reference pegs) of 

the tower locations which have to be concreted are included in the 

Contractor9s scope. 
 

  Latitude and longitude by hand held GPS of each angle location should 

be collected and submitted to the Engineer. 

 

(ii)        In case of route diversion, detail survey shall be conducted and 

approved by the Engineer, the Contractor will carry out investigation 

of diversion route alongwith necessary plan tabling of the area and 

shall make necessary modification and establish the terminal points, 

the angle locations, road crossing and other points of interest as 

advised by the Engineer or his authorized representative. 

 

(iii) The contractor shall also be responsible to prepare plan tabling and 

profile drawings, tower spotting and construction structure list of any 

diversion route. 

 

(iv) The Contractor shall obtain necessary rules and regulations. Survey of 

Pakistan maps will be shown to the successful bidder in the office of 

the Engineer when requested. 

 

(v) The line route will be marked on the ground with permanent concrete 

markers.  The Contractor will install the Concrete markers of at least 

130 x 150 mm at top and bottom with a height not less than 1m.  The 

markers shall be buried 0.5 m below existing ground level. The 

markers shall be white washed and a red point shall be made on the 

top of the marker to indicate the exact center of the line. This point 

shall be further encircled by red paint. 

 

(4) Survey Report 

 

Complete BoQ of the transmission lines as per the technical specifications 

shall be furnished in the survey report. 

 

Each angle point locations shall be shown with detailed sketches showing 

existing in the close vicinity permanent land marks such as specific trees, 

cattle shed, homes, tube wells, temples, electric pole/tower, telephone pole, 

canal, roads, railway lines etc. The relative distance of land marks from the 

angle points and their bearings shall be indicated in the sketch. These details 

shall be included in the survey report. 

 

Information w.r.t. infrastructure details available enroute, identification and 

explanation of route constraints, etc. shall also be furnished in the Survey 

report and shall inter-alia include the following: 
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Information regarding infrastructural facilities available along the final route 

alignment like access to roads, railway stations, construction material sources 

(like quarry points for stone, sand and availability of construction water), 

labor, existing transport facilities, fuel availability etc. shall be furnished in 

the survey report. 

 

All observations which the Contractor thinks would be useful to the 

construction of the transmission lines mentioned under scope of work are to 

be reported. 

 

Suggestions regarding the number of convenient zones (line 

segments/portions) in which the entire alignment can be divided keeping in 

view the convenience of line construction, operation, maintenance etc. are to 

be given. 

 

Suggestions regarding location for setting up stores during line construction 

in consultation with Employer representatives shall also be provided by 

Contractor. 

 

Working months available during various seasons along the final route 

alignment, with period, time of sowing & harvesting of different type of crops 

and the importance attached to the crops particularly in the context of way 

leave problems and compensation payable shall be stated by the Contractor. 

 

Availability of labor of various categories and contractors of civil works shall 

also be reported. 

 

Some portions of the line may require clearance from various authorities. The 

Contractor shall indicate the portion of the line so affected, the nature of 

clearance required and the name of concerned organizations such as local 

bodies, municipalities, Irrigation Department, Railway Authorities, Forest 

Authorities, Military and Defense Authorities etc. 

 

4.1 Sub Soil Investigation 

 

General Information & Scope of Work 

 

The scope of work includes detailed soil investigation at various selected 

tower locations as approved/desired by the Engineer such as selected angle 

points, railway crossings, road crossings, power line crossings, river crossings 

etc. In addition, soil investigation may be required to be carried out at other 

locations at the discretion of the Engineer depending upon the soil strata, 

terrain and other factors. 

 

These specifications cover the technical requirements for a detailed 

Geotechnical Investigation and submission of a detailed Geotechnical Report.  
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Mobilization of all necessary tools and equipment, provision of necessary 

engineering supervision and technical personnel, skilled and unskilled labor, 

etc. as required to carry out the entire field investigation as well as laboratory 

tests, analysis and interpretation of data collected and preparation of the 

Geotechnical Report. 

 

Contractor shall also collect data regarding variation of subsoil water table 

along the proposed line route. 

  

The Work specified herein is to determine the type and geotechnical 

characteristics of the foundation strata to the specified depth and location. 

This is to be accomplished through rotary drilling, field testing, ground water 

observations, soil sampling and laboratory testing. The location along with 

depth of investigation boreholes on the ground shall be established by the 

Contractor in accordance with the Drawings and from reference points 

approved by the Engineer as per requirement. 

 

The Geo-technical investigations and report shall conform to all International 

ASTM Standards, Specifications (shall be the latest editions including all 

applicable official amendments and revision) 

 

The Contractor shall have at site, at all times only qualified experienced 

geologist/engineer who will conduct and supervise drilling/logging activities. 

Hand held GPS should be available at investigation site for verification of bore 

hole/test pit location by the Engineer. 

  

The Contractor shall also measure soil resistivity at each borehole. 

 

The Contractor shall propose suitable foundation design on the basis of soil 

investigation. If it is determined that a new foundation design, other than 

those being already used by NGC, is required depending on the soil 

investigation results, the Contractor would design such new foundations 

types such as grillage foundation, undercut foundation, rock-anchor 

foundation, augured foundation etc. 

 

4.2 Method of Drilling  

 

Drilling shall be done by rotary including rock coring method by means of 

which a hole of specified diameter is extended in depths. Use of bottom 

discharge drilling bit shall not be permitted. The Contractor shall only be 

allowed to use percussion method where gravels and boulders are 

encountered after the approval by the Engineer. 

 

4.3 Drilling of boreholes in flowing water conditions 

 

Drilling may be carried out under water conditions.  During the investigation, 

the Engineer may change such locations to land drilling depending upon the 

prevailing water way conditions. 
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4.4 Test Pit 

 

The test pits shall be excavated at the locations as specified by the Engineer.  

Excavations of test pits shall be made to the depths as directed by the 

Engineer by manual labor and with the help of suitable digging tools.  Test 

pits shall generally be excavated to a depth of about 3 meters below the 

ground surface or bed rock whichever is encountered earlier. Undisturbed 

black (30cm x 30cm x 30cm) sample shall also be extracted from each test pit. 

The dimension at the bottom of pit shall not be less than 1.5 m x 1.5 m.  After 

field testing and sampling, the test pit should be backfilled as instructed by 

the Engineer.  

 

4.5 Drilling Fluid 

 

The drilling fluid used for rotary drilling shall be clean water clear from 

suspended sediments. The Contractor may use the natural or commercial 

drilling mud/bentonite slurry as drilling fluid. 

 

4.6 Casing of Boreholes. 

 

Casing of a required size allowing entry of sampling tools shall be used in 

conjunction with drilling to wall the boring to the bottom of the hole. 

 

The casing shall be made of cylindrical steel pipes and shall have sufficient 

strength so as to maintain position and shape during drilling operations. 

 

 The casing may be omitted only where it can be shown to the satisfaction of 

the Engineer that sampling operations without the casing will not entrain 

soils from an elevation higher than the depth at which field testing or 

sampling is to be made. 

 

 It shall be the Contractor9s responsibility to pull out casing from the   bore 
holes after its completion for which no extra payment shall be made. 

 

4.7 Field Testing 

 

Field testing shall include Standard Penetration Test. Standard Penetration 

Test shall conform to ASTM D-1586. This designation describes as procedure 

to obtain a record of the resistance of subsoils to the penetration of a 

standard sampler and to obtain representative disturbed samples of the 

material for identification purposes and laboratory testing. The penetration 

resistance shall be expressed as the number of blows of a 63.4 kg (140 lbs) 

hammer freely dropping 762 mm (30 inches) required to force the standard 

sampler 305 mm (12 inches) into the soil. Standard Penetration Tests shall be 

conducted in the bore holes at one-meter interval from 1-meter depth to 

10/15-meter depth of bore hole and up to 40 m in case of river crossing 

locations, unless otherwise directed by the Engineer. Immediately after each 
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penetration test a representative portion of the soil core shall be placed in 

moisture proof container. 

 

 

4.8 Undisturbed Sampling 

 

The undisturbed samples shall be taken in cohesive and non-cohesive 

materials. Samples shall be obtained using Denison or Pitcher sampler or 

equivalent double tube core barrel or Shelby tube. The sampling procedure 

shall conform to latest B.S./ASTM Standards. The length of undisturbed 

samples obtained shall not be less than 30 cm. immediately upon extraction 

from the hole, the sample shall be properly waxed. The number and depth of 

undisturbed samples from each hole shall be as directed by the Engineer 

during the progress of the drilling work at site. 

 

4.9 Labeling and Disposition of Samples 

 

Each sample shall have identification tags giving information regarding 

Sample No., Top Elevation of Hole/Test Pit, Date of Sampling, Depth and 

Length of Sample, and Description of Sample. The selected undisturbed and 

disturbed samples shall be carefully transported for testing by the Contractor 

to the approved testing laboratory. Every precaution shall be taken to avoid 

damage to samples as a result of careless handling and undue delay in 

transportation. The tubes containing undisturbed samples and cores shall be 

well packed in wooden boxes to protect the samples against vibration. 

   

Ground Water Observations 

 

Whenever required by the Engineer, bore holes shall be preserved for 

observations of ground water conditions. When the borings are advanced by 

using natural or commercial drilling mud/bentonite to stabilize the hole, the 

hole shall be flushed thoroughly with clean water at the completion of boring 

for the purpose of observing ground water levels. 

 

4.10 Laboratory Tests 
 

(i) General 
 

- Laboratory tests shall be scheduled and performed by qualified and 

experienced personnel who are thoroughly conversant with the work. 

 

- The laboratories in which the samples are to be tested shall be 

approved by the Engineer. 

 

Laboratory tests shall be conducted using approved apparatus complying 

with the requirements and specification of International Standards for this 

type of work. It shall be checked that the apparatus are in good working 

condition before starting the laboratory tests. Calibration of all the 
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instruments and their accessories shall be done carefully and precisely at an 

approved laboratory. 

 

One copy of all laboratory test data records shall be submitted to the 

Employer progressively every week. Laboratory tests shall be carried out 

concurrently with the field investigations as initial laboratory test results 

could be useful in planning the later stages of field work.  

 

A schedule of laboratory tests shall be established by Contractor to the 

satisfaction of the owner within one week of completion of the first bore 

hole. 

 

- The person representing to the Engineer shall have access to the 

laboratories to supervise and check the laboratory testing of the samples. 

 

- The testing shall be carried out in accordance with ASTM or 

equivalent British Standards, or as directed by the Engineer. 

 

(ii) Tests 

 

The Contractor shall arrange to carry out laboratory tests on the specified 

samples of the subsoil material/water sample. The samples to be tested and 

the tests to be carried out for each sample shall be specified by the Engineer.  

 

Undisturbed soil samples retained in liners or seamless tube samplers shall 

be removed, without causing any disturbance to the samples, using suitably 

designed extruders just prior to actual testing  

 

Laboratory testing may include but not limited to the tests listed below: 

 

Grain Size Analysis (Sieve + Hydrometer) 

Soil Classification with percentage of gravel, sand, silt and clay at different 

depths. 

Safe Soil Bearing Capacity (particularly at 5m depth) 

Atterberg's Limits 

Chloride Content (soil and water) 

Bulk Density and Moisture Content 

Dry Density 

Generalized Subsurface Geotechnical Models with tables showing soil 

characteristics for each tower location  

Capacity Curves at 4, 5, 6, 7m depths and Allowable Load vs Foundation 

Width for different Models. 

Organic Matter Content 

Sulphate Content (soil and water) 

PH value (soil and water) 

Unconfined Compression Test 

Direct Shear Test 

Consolidation Test 
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Total Soluble Salts. 

 

4.11 Confirmatory Sub-Soil Investigation 

 

After preliminary subsoil investigations confirmatory investigation (if 

required) up to maximum depths of 30 meters will be carried out by the 

Contractor. The location of selected confirmatory investigation will be 

conveyed to the Contractor by the Engineer. 

  

4.12 Record 

 

The Contractor shall have at site, at all times only qualified, experienced, 

orderly and thoroughly competent graduate Geologist who shall conduct and 

supervise drilling operations sampling and logging.  

 

Contractor shall submit a formal report containing geological information of 

the region, procedures adopted for geotechnical investigation, field 

observations, summarized test data, conclusions and recommendations. The 

report shall also include detailed bore logs, subsoil sections, field test results, 

laboratory observations and test result both in tabular as well as graphical 

form, practical and theoretical considerations for the interpretation of test 

results, supporting calculations for the conclusions drawn etc. 

 

The Contractor shall keep accurate logs and records of all the Work 

accomplished under this Contract. All such records shall be preserved in good 

condition by the Contractor until they are delivered and accepted by the 

Engineer. The Engineer shall have the right to examine such records at any 

time prior to their delivery to him. The following information shall be 

included in the records for each investigation borehole: 

 

Bore hole/test pit number or designation, coordinates and elevation of top of 

the bore hole/test pit; 

 

Type of drilling operations; 

 

Dates and time by depths when drilling operations were performed; 

 

Depths at which samples were recovered and field-testing was performed 

including complete data of field-testing; 

 

Depth of Ground water table from NSL; and 

 

Description of subsoil conditions. 

 

The presence of the Engineer Representative or keeping of separate records 

by him shall not relieve the Contractor of the responsibility for the Work 

specified in this clause.  Payment will not be made if the Contractor has not 

furnished the records. 
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4.13 Foundation design/designation 

 

Contractor shall submit the foundation design/designation for each tower 

location duly considering soil type and tower spotting data along with the 

data/calculations to establish that the proposed foundation type is optimized 

and cost effective for the review and approval of the Engineer:  

 

The recommendations shall provide all design parameters and considerations 

required for proper selection, dimensioning and future performance of tower 

foundation and the following: 

 

Necessary soil design parameters to verify the bearing capacity based on 

geological data (bore log) and laboratory test results i.e. from (a) standard 

penetration test & (b) analytical method. 

 

Immediate and consolidation settlements of soil. 

 

Seasonal fluctuation of ground water. 

 

Cement type to be used for foundation construction (based on ACI-318 Table 

4.3.1). 

 

The Contractor shall propose suitable foundation design on the basis of soil 

investigation. If it is determined that a new foundation design, other than 

those being already used by NGC, is required depending on the soil 

investigation results, the Contractor would design such new foundations 

types such as grillage foundation, undercut foundation, rock-anchor 

foundation, augured foundation etc. The Contractor shall be responsible for 

satisfactory performance of new foundation after erection and 

commissioning of towers on these foundations. Price of Design of new 

foundation would be quoted on <per type of foundation= basis. 
 

 Contractor shall submit the foundation design/designation along with the 

following data/calculations to establish that the proposed foundation type is 

optimized and cost effective for the review and approval of the Engineer: 

 

- Necessary soil design parameters to verify the bearing capacity based on 

geological data (bore log) and laboratory test results i.e. from (a) standard 

penetration test & (b) analytical method. 

- Immediate and consolidation settlements of soil. 

- Seasonal fluctuation of ground water. 

- Cement type to be used for foundation construction (based on ACI-318 

Table 4.3.1). 

 

1.2 Foundation Requirements 

 

 (1) General 
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The items in the Price Schedules for constructing the various types of 

concrete foundations (including pile foundations) for steel towers include the 

following: 

 

  (a) Tower staking; 

 

(b) Performing all clearing, grading, cutting, blasting and leveling as 

required to construct the footings and erect the steel towers at the 

specified tower locations; 

 

(c) Performing all required excavation, blasting (in all types of soil/rock), 

dewatering, shuttering, curing and compacting backfill for the 

concrete footings; 

 

  (d) Installing steel stub angles in the concrete footings; 

 

  (e) Tower grounding before placement of concrete; 

 

(f) All concrete work for the concrete footings, including the cost of 

furnishing all reinforcing bars, and all materials for concrete;  

 

(g) Installing pile foundations (pile, pile cap & tie beam) where required, 

including the cost of furnishing all reinforcing bars and all materials 

for concrete; and 

 

(h) The foundation drawings included in Bidding Document are firm & 

final and only be changed (if required) as directed by Engineer. 

   

 (2) Excavation for Tower Footings 

 

The Contractor shall perform all excavation required for constructing various 

types of concrete foundations for the steel towers. During excavation of 

towers sites near to amenities, the Contractor shall ensure to perform the 

work in such a manner as to minimum damage to them and if any prior 

approval is required that must be obtained at his own. However, in case of 

any damage the Contractor shall be get repair of it at his own risk and cost 

under intimation to the concerned agency. 

 

The tower sites shall be leveled, graded/cut and cleared of trees, brush and 

stumps as may be required to construct the tower footings and to erect the 

steel towers. Cleared materials shall be disposed off, as directed by the 

Engineer or his nominated person. 

 

All excavations shall be sufficient to provide concrete footings with 

dimensions not less than shown on the drawings. 

 

After the Contractor has excavated the footing to the required depth, the 

Engineer will inspect the bottom of the excavation and determine if the 
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bearing material is suitable for the type of footing designated for that 

location. If it is found that the bearing material is unsatisfactory for the type 

of footing designated, the Engineer or his nominated person will either 

designate another type of footing or ask for compacted crushed stone mixed 

with sand 50:50 ratio to be placed underneath the footing for a depth of up 

to 1.2 meters. The Contractor will be paid only for the type of footing actually 

installed. However, no payment will be made to the excavation & replaced 

material underneath the footing. 

 

A maximum variation of 60 mm above or below established grade will be 

permitted. However, if excavations are below specified grade plus tolerance, 

those shall be backfilled to required grade by the Contractor with the 

Contractor's furnished concrete at his own cost. 

 

All excavated material which is suitable for backfilling shall be laid aside to be 

used for backfilling at the tower site from which it was excavated, and the 

excess material shall be spread evenly around the site as directed by the 

Engineer or his nominated person. 

Concrete shall be placed as soon as practicable after each excavation is 

completed and all excavations shall be protected so as to maintain a clean 

sub-grade until the footing is placed, using dewatering, timbering, shoring, or 

casing, as necessary. Any sand, mud, silt, or other objectionable material 

which may accumulate in the excavation shall be removed at the expense of 

the Contractor before placing concrete. After completion of foundations all 

the dewatering holes shall be filled with dry sand. 

  

 (3) Rock Excavation  

   

Rocks shall be excavated to the depth required to provide suitable base for 

the foundations as indicated on relevant drawings.  

 

Rock excavation includes drilling, blasting, removal, drainage and pumping as 

required. Drilling and blasting techniques shall keep over break to a minimum 

and no extra compensation shall be paid for the removal of over broken 

material. The contact surface of the rock shall be cleared of all loose rock and 

soil. 

  

The cost of any damage whatsoever caused by blasting shall be payable by 

the Contractor. He shall not be relieved of these costs in spite of having 

received approval of his methods from the Engineer. 

 

 

 (4) Erosion/Slope Protection  

   

For erosion protection against water current, gravel blankets shall be placed 

such that they do not flow away with water current. These gravel blankets 

shall be placed at or adjacent to tower sites in the manner as directed by the 

Engineer or his nominated person. Gravel for the blankets shall be furnished 
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by the Contractor, and it shall be pit-run, free draining, containing no stones 

larger than 635 mm size obtained from the closest source approved by the 

Engineer or his nominated person. The gravel shall be reasonably clean and 

free from vegetation, pieces of timber, or other foreign matter, and shall be 

distributed and graded evenly over the required areas. No compaction will be 

required. 

 

Slope protection will be provided for foundations, which are located/placed 

on uneven ground, and/or they are partially or fully exposed in such a way 

that designed burden cannot be provided on these foundations safely. Slope 

protection shall include but not limited to construction of retaining walls of 

stone or brick masonry to a height and depth so as to provide adequate 

protection and necessary burden by making a leveled platform with or 

without brick/stone mortar after filling with earth as per 

specifications/drawings or as directed by the Engineer. The slope protection 

drawings will be prepared by the Contractor and submitted to the Engineer 

for review/approval prior to execution of Project. 

 

 (5) Concrete Foundations 

   

Each tower foundation will have four footings and each footing will consist of 

a steel stub angle embedded in reinforced concrete. The footings for each 

tower in a tangent section of the line shall be placed so that the longitudinal 

axis of the tower cross-arm will lie in a plane perpendicular to the traverses 

of the line. Unless otherwise directed by the Engineer, the footings for each 

angle tower shall be placed so that the tower cross-arm will lie in a plane 

bisecting the interior angle formed by the inter-section of the traverses of 

adjacent sections of the line. 

   

The footings at the various tower sites shall be constructed in accordance 

with the criteria shown on Drawings. 

  

Pile foundations will be required where the field and laboratory tests confirm 

the requirements. The pile foundations will be installed as shown on the 

relevant drawings and in accordance with these Specifications. 

    

Any type of spread footing foundation may be changed to another type of 

spread footing foundation or pile foundation in accordance with field 

requirements during execution of the project with the prior approval of the 

Engineer. 

 

 

 (6) Placing of Stub Angles in Footings 

 

Stub angles shall be placed in the tower footings as shown on the drawings 

and shall be supported in the proper position by means of a rigid frame or 

equivalent suitable device to ensure placement of the stubs within the 
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tolerances specified below. The stub angles shall be held rigidly in a manner 

to prevent displacement during placing of concrete. 

 

All stub angles for the tower legs shall be set accurately to the grade and 

alignment designated on the drawings and as directed by the Engineer. Work 

that is not within the tolerance will be corrected as directed by the Engineer, 

and at the Contractor's expense. The setting tolerances following complete 

foundation installation including backfilling and compacting are as follows: 

 

 (a) Tower Center from theoretical location: 

 

 

  (i) Transverse ................ ± 150 mm 

  (ii) Longitudinal .............. ± 500 mm 

 

(b) Tower Orientation (angular departure from the theoretical location 

measured at the point of intersection of a tower face and the 

longitudinal center-line)................25 mm 

 

(c) Difference in Elevation between working point marks on Stub Angles 

including diagonally opposite legs ......... 8 mm 

 

(d) Departure from theoretical Horizontal Dimensions between tower 

center line and working point marks on stub angle: 

 

  (i) Along the tower face, 

   plus minus ................... 5 mm 

 

  (ii) Along the tower diagonal, 

   plus minus ................... 7 mm 

 

 (e) Batter &................................. 5 mm 

  per meter 

 

 (f) Twist (about heel of stub angle) ....... 2° 

 

 (7) Tower Grounding 

 

Each tower shall be grounded by installing one ground rod below each of two 

diagonal footings. Ground rods shall be driven at least 2.5 meters into 

undisturbed soil at the bottom of the footing excavation, as shown on the 

Drawings. The ground rod shall be connected to the stub angle by a 7 No. 10 

stranded annealed copper covered ground wire. The connection of this wire 

to the ground rod and to the stub angle shall be made by a bolted clamp in 

accordance with the Drawings. 

 

Where it is not possible to drive a ground rod an alternative grounding by 

installing 'crowfoot' shall be adopted. 
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The resistance of the two rods/crowfoot in parallel shall be measured and 

recorded before concrete footings are poured. If the resistance is more than 

10 ohms, additional rods/crowfoot shall be installed as directed by the 

Engineer or his nominated person. No extra payment would be allowed for 

excavation/blasting/laying/back-filling on account of this. 

The dead end terminal tower of the overhead lines must be connected to the 

earthing system of the grid stations. 

 

 (8) Concrete 

 

  (a) General 

 

All concrete and reinforcement placed for tower footings shall 

conform to the requirements of this section. 

   

At least 30 days prior to beginning concrete placement, the 

Contractor shall submit to the Engineer for approval, a design mix 

(along with quantity and source of each material) along with six (6) 

test cylinders using the actual materials to be incorporated into the 

Work. Approval of the design mix will in no way relieve the Contractor 

from meeting all the requirements of these Specifications. Whenever 

the Contractor proposes to use a different material source, a new 

design mix must be submitted and approved as outlined above.  

During construction if in the Engineer9s opinion the mix shall be 
adjusted, the Contractor shall submit a new design mix as directed by 

the Engineer. 

 

  (b) Materials 

 

The Contractor shall furnish all materials for use in concrete, including 

but not limited to cement, sand, coarse aggregate, water, reinforcing 

bars, admixture, (including ground slag) and concrete curing 

compound. Air-entraining agent and curing compound shall be 

accepted on manufacturer's certification of compliance with 

specification requirements. However, the Engineer reserves the right 

to require submission of and to perform tests on samples of the agent 

and/or compound prior to shipment and use in the Work at the cost 

of Contractor. 

 

   (i) Cement 

 

Cement shall meet the requirements of ASTM C150. The 

cement shall be free from lumps and properly packed in bags 

when used in concrete. Adequate provisions shall be made by 

the Contractor to prevent absorption of moisture when 

cement is stored. Cement Type-V (sulfate resistant cement) 
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will be used. Volume of one bag of cement should be taken as 

1.25 cubic-ft. 

 

   (ii) Sand and Coarse Aggregate 

 

Sand and coarse aggregate shall be furnished from any 

approved source. The sand particles shall be clean, hard, 

dense, durable, uncoated rock fragments that will pass a 

screen having 6.5 mm square openings. The sand shall be well 

graded from fine to coarse and shall be free from injurious 

amounts of dirt, organic matter, and other deleterious 

substances. 

The coarse aggregate shall consist of clean, hard, dense, 

durable, uncoated rock fragments, shall be free from injurious 

amounts of flat and elongated pieces, organic matter, or other 

deleterious substances. The maximum size of crushed coarse 

aggregate for piles shall be 19 mm and for spread footings, pile 

cap and tie beam 38 mm or as directed by the Engineer. The 

grading of these sizes shall conform to ASTM C33. 

The Contractor shall submit, for testing and approval, 

representative samples of the sand and coarse aggregate 

proposed for use in the concrete work. All testing will be 

conducted at CMTL, Lahore or UET Jamshoro. All aggregates 

shall conform to the requirements of ASTM C33 including 

petrographic test. During construction the Contractor shall 

also arrange testing of sand and coarse aggregate if directed 

by the Engineer to determine compliance with Specifications. 

The cost of all laboratory testing of these samples shall be 

borne by the Contractor. 

 

   (iii) Water 

 

Water used for mixing concrete shall be clean and free from 

injurious amounts of oils, acids, alkalis, salts, organic materials, 

or other substances that may be deleterious to concrete or 

reinforcement and shall meet the requirements shown in 

Table-1 below. A complete chemical analysis of water shall be 

submitted prior to the start of construction work and shall be 

required for each new water source being chosen. The cost of 

all laboratory tests of the samples shall be borne by the 

Contractor. No change in water source shall be permitted 

without prior approval by the Engineer. 

 

        TABLE-1 

Total Dissolved Solids (TDS) 800 ppm (max) 

Magnesium, Chlorides and 

Sulfates 

250 ppm (max) 

pH Value 6.5 – 8.0 
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   (iv) Reinforcing Bars 

 

Reinforcing bars shall be deformed bars conforming to ASTM 

Designation A615, Grade 60. Representative steel bar samples 

shall be collected from the site and tested in the laboratory 

approved by the Engineer.  The testing shall be witnessed by 

the Engineer. The cost of all laboratory tests and traveling of 

Engineer shall be arranged/borne by the Contractor. 

 

Negative variation in weight [mass] maximum up to 2% of 

reinforcement bar(s) from the applicable weight [mass] per 

unit length prescribed in Table 1 of ASTM A615 will be allowed 

for bar(s) placement. Contractor will have to make 

adjustments in bar spacing/number of bars to accommodate 

the excessive negative variation in weight [mass] if greater 

than 2%. Contractor will not be allowed for bar(s) adjustment 

in case of overweight [excessive mass] of any deformed bar. 

 

   (v) Curing Compound 

 

Curing compound shall be wax-base and white-pigmented 

(Type 2) and conforming to ASTM Designation C-309 to reflect 

solar radiation. 

 

(vi) Admixtures and Ground Slag 

 

Admixtures to be used in concrete shall be subject to prior 

approval of the Engineer and shall meet the following 

requirements: 

 

    (1) Chemical Admixtures 

 

a) Air-entraining admixtures shall conform to ASTM C 

260,"Specification for Air-Entraining Admixtures for 

Concrete. 

  

b) Water reducing or water reducing and retarding 

admixtures (Normal Plasticizers) shall conform to 

ASTM C 494, <Specification for Chemical 
Admixtures for Concrete=, Type A or D, 
respectively. 

 

c) Super plasticizers shall conform to ASTM C 494, 

Type F or G, respectively 

 

d) Only one of the Admixtures A, D, F or G, shall be 

added at a time. 
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e) Chloride-bearing admixtures shall not be permitted. 

  

f) Super Plasticizers shall be checked for their 

compatibility with pozzolanic materials in blended 

cement concrete. 

 

    (2) Ground Granulated Blast-Furnace Slag 

 

In area where high sulphate and chloride contents are 

present in soil/water, finely ground granulated blast-

furnace slag can be used as cementatious material in 

concrete by replacing SRC cement by maximum up to 

30%. The properties of ground granulated blast-furnace 

slag should meet ASTM C 989.  The cost of all 

laboratory testing of these samples shall be borne by 

the Contractor.  Contractor will not be paid extra for 

the purchase/procurement of ground granulated blast-

furnace slag to the construction sites. 
 

  (c) Composition 
 

The Contractor shall determine the proportions of the sand, coarse 

aggregate, and cement needed to provide concrete, meeting the 

requirements of these Specifications, and shall be approved by the 

Engineer. Concrete which contains 38 mm maximum-size aggregate 

shall have a cement content of not less than 380 kg per cubic meter 

and concrete which contains 19 mm maximum size aggregate shall 

have a cement content of not less than 440 kg per cubic meter. 38 

mm maximum size aggregate shall be used for spread footing, pile 

caps, tie beams and 19 mm aggregate for piles.  The net water cement 

ratio by weight shall not exceed 0.5. Surface water contained in the 

aggregate shall be included as part of the mixing water in determining 

the water content. Reinforced concrete design will be checked in 

accordance with the ACI Building Code. 

 

The Contractor will take minimum three test cylinders (152mm x 

305mm) per leg, and the average compressive strength at 28 days 

shall exceed 210 kg/cm² (3000 psi) and no individual test value should 

fall more than 35 kg/cm² (500 psi) from the minimum specified value. 

 

The compressive strength of the concrete will be determined by the 

Engineer through the medium of test of (152 x 305 mm) cylinders 

made and tested in accordance with ASTM C39. The Contractor shall 

furnish all necessary sampling equipment such as slump cones, test 

cylinders, etc. at the site. This equipment is to be approved by the 

Engineer or nominated person by Engineer. The cost of the material 

lab tests shall be borne by the Contractor. 
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In the event that the concrete cylinder fails to meet the specified 

strength requirements then in-place testing of concrete shall be 

conducted under the supervision of the Engineer. In-place as 

approved by Engineer testing of concrete shall be conducted by one 

or a combination of the following methods: 

 

(i) ASTM C42 <Test Method of Obtaining and Testing Drilled Cores 
and Sawed Beams of Concrete.= 

 

(ii) ASTM C805 <Test Method of Rebound Number of Hardened 
Concrete.= 

 

The use of calcium chloride in concrete will not be permitted. 

 

The slump of the concrete shall not exceed 75 mm for conventional 

foundation, pile cap & tie beam and 150-180 mm for piles. 

 

  (d) Batching and Mixing 

 

Unless specifically approved by the Engineer, all concrete used on the 

Project shall be machine mixed. Hand mixing shall only be used when 

authorized by the Engineer and shall be performed under his 

directions. 

 

The sand and coarse aggregate shall be weighed and shall be 

proportioned on the basis of integral bags of cement unless the 

cement is weighed. After weighing, the materials may be 

proportioned on the basis of equivalent volumes. The Contractor shall 

provide equipment and shall maintain and operate the equipment as 

required to accurately determine and control the amount of each 

separate ingredient entering the concrete. Batching shall be such that 

combined inaccuracies in feeding and measuring the materials will not 

exceed 1.5 percent for water and weighed cement and 2 percent for 

sand and each size of coarse aggregate. The concrete shall be uniform 

in composition and consistency throughout the mixed batch, and from 

batch to batch, except where changes in composition or consistency 

are directed. The mixing time shall be at least 1.5 minutes for 

stationary mixers. Excessive over-mixing requiring the addition of 

water to preserve the required consistency will not be permitted. The 

temperature of the concrete when it is being placed shall be not more 

than 35°C and not less than 5°C in moderate weather or 10°C when 

the mean daily temperature drops below 5°C. Truck mixers will be 

permitted only when the mixers and their operation are such that the 

concrete throughout the mixed batch and from batch to batch is 

uniform with respect to consistency and grading. Any concrete 

retained in truck mixers so long as to require additional water to 

permit satisfactory placing shall be wasted. 

 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 245 of 312



Section VIII     Specification - Technical Provisions  

 

T-01-2026-27               Replacement of OPGW Span on 220kV Sheikhupura-Ravi Transmission Line 
TP-29  

  (e) Forms Preparation for Placing of Concrete 

 

Unless otherwise provided for on the Drawings or approved by the 

Engineer, all concrete placed will be monolithic. 

 

Forms shall be sufficiently tight to prevent loss of mortar from the 

concrete and shall be maintained rigidly in position until the concrete 

has hardened sufficiently to prevent damage by form removal. All 

surfaces of foundations upon or against which concrete is to be 

placed shall be free from standing water, mud and debris. The 

surfaces of absorptive foundations against which concrete are to be 

placed shall be moistened thoroughly so that moisture will not be 

drawn from the freshly placed concrete. The surfaces of construction 

joints shall be clean, rough and surface dry when covered with fresh 

concrete. Cleaning shall consist of the removal of all laitance, loose or 

defective concrete, coatings, sand, curing compound if used, and 

other foreign material. A mortar layer shall not be used on concrete 

construction joints. 

 

The methods and equipment used for transporting concrete, and the 

time that elapses during transportation shall be such as will not cause 

appreciable segregation of coarse aggregate or slump loss in excess of 

25 mm in the concrete as it is delivered into the Work. Concrete may 

be transported from the mixer to the forms and deposited in the 

forms by any method approved by the Engineer such as transit 

mixers, buckets, chutes and pumping. Aluminum pipe or chutes shall 

not be used for tremie trunk line, or chute for placing of concrete, or 

for the delivery of pumped concrete. Re-tempering of concrete will 

not be permitted. Any concrete which has become so stiff that proper 

placing cannot be assured shall be wasted. Formed concrete shall be 

placed in continuous approximately horizontal layers, the depths of 

which generally shall not exceed 500 mm. Concrete shall be vibrated 

(internal vibrators having a minimum frequency of 8,000 vibrations 

per minute) until it has been consolidated to the maximum 

practicable density, is free from rock pockets of coarse aggregate, and 

closes snugly against all surfaces of forms and embedded materials. 

Standby vibrators shall be available during concrete placement. 

 

Exposed unformed surfaces of concrete shall be brought to uniform 

surfaces and worked with suitable tools to a reasonably smooth wood 

float or steel-trowel finish as directed. Concrete in the tops of 

foundations in which stub angles are embedded shall be sloped to 

provide drainage away from the stub angles. 

 

  (f) Reinforcement 

 

Steel reinforcing bars shall be placed in the concrete where shown on 

the drawings. Before reinforcement is placed, the surfaces shall be 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 246 of 312



Section VIII     Specification - Technical Provisions  

 

T-01-2026-27               Replacement of OPGW Span on 220kV Sheikhupura-Ravi Transmission Line 
TP-30  

cleaned of heavy flaky rust, loose mill scale, dirt, grease, or other 

foreign substances. Reinforcement shall be accurately placed and 

secured in position so that it will not be displaced during placing of 

concrete. 

    

The Engineer shall not furnish supplemental bar-placing diagrams, bar 

lists, and bar-bending diagrams. Any such additional diagrams and bar 

lists of this type which the Contractor may require to facilitate the 

fabrication and placement of reinforcement shall be provided by the 

Contractor. 

 

Reinforcement will be inspected for compliance with requirements as 

to size, shape, length, splicing, position, and amount after it has been 

placed. 

 

Any bar-placing diagrams, bar lists, and bar-bending diagrams 

prepared by the Contractor shall conform to the requirements shown 

on the reinforcement design drawings and shall be approved by the 

Engineer. Maximum two numbers of bars (2+2) in pad and chimney 

can be lapped.  

     

Lap splices shall be as under: 

 

Bar # 3 4 5 6 7 8 9 10 11 

Lap 

Length 

(mm) 

305 360 460 610 840 1100 1400 1800 2160 

   

(g) Protection and Curing 

 

The Contractor shall protect all concrete against injury until final 

acceptance. The concrete shall be cured with two applications (coats) 

at right angles to each other to ensure uniform and more complete 

coverage with approved membrane type curing compound to be 

applied preferably by power sprayer as soon as possible after 

concrete placement and in no case later than 2 hours. Curing with 

water shall be used only as an alternative to the type curing and with 

Engineer approval. The application of the curing compound shall be in 

accordance with the procedures outlined by the Manufacturer. In 

case of pile-cap & tie beam with form, ties are loosened and vertical 

forms are still in place water should be applied to run down on the 

inside of the form to keep the concrete wet. Immediately after form 

removal, the surfaces should be kept continuously wet by water spray 

or water-saturated fabric until the membrane-forming curing 

compound is applied. 
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In exceptional cases where extremely corrosive soil conditions are 

encountered, or as directed by the Engineer, the surfaces of the 

concrete, both exposed and unexposed, shall be treated with an 

approved type of bituminous compound. A minimum of two 

applications shall be required, and the applications shall be 100 

percent effective. Surfaces to be treated shall not be coated with 

curing compound. No extra payment will be made to the Contractor 

for procurement/treating concrete surfaces with bituminous 

compound. 

 

  (h) Repair of Concrete 

 

Any concrete that is damaged or defective from any cause; concrete 

that is honey-combed, fractured, or otherwise defective, and concrete 

damaged because of excessive surface depressions, must be 

excavated and built up to bring the surfaces to the prescribed lines, 

shall be removed and replaced and any imperfections and 

irregularities on concrete surfaces shall be corrected. The removal and 

replacement of damaged or defective concrete, and the correction of 

surface imperfections and irregularities shall be made with concrete 

dry pack, or mortar (Portland cement mortar), or at the option of the 

Contractor, with epoxy-bonded concrete, or epoxy-bonded epoxy 

mortar, where and as applicable for the type of repair involved. All 

repairs should be completed within 24 hours after removal of forms, 

and as directed by the Engineer or his nominated person. However, 

forms shall not be removed for a period of at least 24 hours after the 

concrete work until it has acquired sufficient strength to safely carry 

its own weight and any construction loads that may be imposed on it. 
 

  (i) Tolerances for Concrete Construction 

 

The Contractor shall be responsible for setting and maintaining 

concrete forms within the tolerance limits necessary to insure that the 

completed Work will be within the tolerances specified or within good 

construction practices. Concrete work that exceeds the tolerance 

limits specified herein shall be inspected by the Engineer and he will 

determine what effect the deviations will have upon the structural 

action or operational function of the structure, and what remedies 

may be necessary. If after such inspection the Contractor is directed 

to remove or replace any defective Work, he will do so at his own 

expense. 

 

   (aa) Tolerances for footings: 
 

    - Variation from plumb  In any length of 3.0 

     or specified batter for  meters .........  13 mm 

     lines and surfaces of stems Maximum for entire 

         length .........  26 mm 
 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 248 of 312



Section VIII     Specification - Technical Provisions  

 

T-01-2026-27               Replacement of OPGW Span on 220kV Sheikhupura-Ravi Transmission Line 
TP-32  

    - Variation in cross-  Minus........... 7 mm 

     sectional dimensions  Plus ............  26 mm 

     of stems 
 

    - Variation from specified Minus .........   13 mm 

     elevation for top of  Plus  ..........    13 mm 

     concrete 
 

    - Variation of dimensions Minus ..........  13 mm 

     in plan    Plus  ...........   52 mm 

    - Misplacement or  2 percent of the footing 

Eccentricity  width in the direction of 

misplacement but not 

more than 52 mm 

 

- Reduction in thickness  5 percent of specified 

thickness 

 

   (bb) Tolerance for placing reinforcing steel: 

 

    - Variation of protective with cover of 64 mm or 

     covering:   less &&&&.07mm 

          

         with cover of more than  

         64mm &&&..     13mm 

 

    - Variation from    ..........    26 mm 

     indicated spacing  

 

 (9) Backfill for Tower Footings 

 

Backfill shall be placed about the tower footings to elevations indicated on 

the drawings or as directed. The material used for backfilling, the amount 

thereof, and the manner of depositing this material shall be approved by the 

Engineer. Where the excavated materials are insufficient in quantity or are 

not suitable, as determined by the Engineer nominated person, for use as 

backfill, the Contractor shall obtain suitable material from the borrow. No 

borrow pits shall be made within 25 meter radius from center of tower. 

Backfill shall be placed about the tower footings as soon as practicable after 

removal of concrete forms, but not earlier than 8 hours from application of 

sealing compound or bitumen coating to concrete surfaces. 

 

The excavated material not suitable for backfilling or in excess of backfilling 

requirement shall be spread evenly over or adjacent to the Site. The backfill 

adjacent to footing stems shall be approximately 150 mm above the original 

ground, and shall be graded and sloped uniformly away from the stems so 

that there is no pond at or around the footing. 

 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 249 of 312



Section VIII     Specification - Technical Provisions  

 

T-01-2026-27               Replacement of OPGW Span on 220kV Sheikhupura-Ravi Transmission Line 
TP-33  

In backfilling for concrete footings, the pad of the footing shall be covered 

with fine material of 300 mm thickness (after compaction) before any coarse 

material is deposited. Care shall be taken to avoid damage to the concrete 

when backfilling. The backfill material shall be clean and free from 

vegetation, pieces of timber, or other foreign matter. Suitable material for 

backfilling shall be a compatible granular material having a granularity within 

the following limits. 

 

    Sieve   % Passing 

 

    76 mm (3 in)   100 

    No. 200   0-15 

 

 (10) Compacting Backfill 

 

Backfill shall be placed in horizontal layers which after compaction shall not 

be more than 150 mm thickness. Each layer shall be compacted by tamping 

machines or other mechanical means approved by the Engineer. 

 

Backfill shall be moistened properly where required. When excavated 

material is so wet that it is not suitable for backfilling, it shall be spread and 

aerated until the proper moisture content is attained, at which time the 

material shall be used as backfill around tower footings. The backfill material 

shall not be placed until all forms and timber used for shoring or bracing have 

been removed, unless otherwise permitted by the Engineer or his nominated 

person. 

 

The Contractor shall submit, for laboratory testing and approval, 

representative samples of the materials proposed to be used as backfill. On 

the basis of laboratory test results the Engineer shall specify the degree of 

compaction to be obtained in the field, which shall not be less than 90% of 

the maximum dry density as obtained by ASTM D-1557. 

 

Density shall be measured in the field according to ASTM D1556 or ASTM 

D2937 by the Contractor in the presence of nominated person of the 

Engineer to determine compliance with the specified degree of compaction. 

The cost of all laboratory and field testing shall be borne by the Contractor. 

 

 (11) Additional Foundations 

 

In case other foundations are required to be installed, which are of different 

design than the specific types listed, the Contractor shall install these 

foundations as directed by the Engineer. All work performed will be in 

accordance with these Specifications. Payment for additional foundations will 

be made at the applicable unit prices provided in the Price Schedules for 

similar Works. 

 

 (12) Foundation Test (Not Required) 
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The Contractor may be required to perform an uplift load test on any one 

footing for double circuit suspension type tower. The Engineer will designate 

the location and type of footing to be tested. All methods, procedures, 

equipment, jigs, apparatus etc., shall be subject to approval by the Engineer. 

No testing shall be commenced until 28 days after the final concreting nor 

until all backfill is placed and compacted as specified herein. 

 

An uplift load shall be applied until a design value is reached or the footing 

fails. The rate of load application will be determined by the Engineer. 

 

1.3 Pile Foundations 

 

 (1) General 

 

  (a) Description of Work 

 

The Work to be performed under these Specifications shall be carried 

out at the proposed site of towers after the field and laboratory test 

results confirmation. The Work includes, but is not limited to the 

following: 

 

(i) Construction of bored, cast-in-place reinforced concrete piles, 

pile cap and tie beam as shown in the Bid Drawings or as directed 

by the Engineer. 

 

(ii)  Complete borehole logs and record of all operations performed 

during the execution of the Work. 

 

(b)          Location of Piles 

 

(i) The location of piles on the ground shall be established by the 

Contractor in accordance with the construction drawings. 

Establishing the pile locations accurately in the field shall be sole 

responsibility of the Contractor. 

 

(ii)  The Contractor will provide the levels, survey and ground 

elevations for each pile location. The elevations will be given with 

respect to permanent Bench Marks in the vicinity of the Site. 

 

 (c)      Diameter and Length of Piles 

 

Bored, cast-in-place reinforced concrete piles shall be constructed 

having uniform diameter throughout the length as specified in the 

relevant Bid drawings or as directed by the Engineer. Pile footings 

shall only be installed where the field and laboratory tests confirm the 

requirements. The final length of the piles shall be determined based 

on field and laboratory test results. 
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  (d) Drillers and Supervisory Staff 

 

The Contractor shall have at Site, at all times only qualified, 

experienced, orderly and thoroughly competent persons including 

graduate civil engineers/geologists who shall conduct and supervise 

drilling/concreting operations during, sampling, logging, in-situ testing 

and piles construction. 

 

 (2) Execution of Piles 

 

(a) General 

 

 This clause covers all the work necessary for the execution of the 

bored, cast-in-place reinforced concrete piles namely: 

 

(i) Formation of ramp. 

(ii) Drilling and stabilizing of bore holes for the piles. 

   (iii) Placing of steel reinforcement. 

   (iv) Mixing and placing of concrete. 

 

The Contractor shall perform all such work in accordance with 

requirements of this clause as well as in accordance with the methods 

proposed or described by him at the time of submitting his Bid and 

approved by the Engineer. 

 

  (b) Method of Drilling 

 

The drilling of holes for piling shall be done by reverse rotary or 

percussion method or any other method suggested by the Contractor 

and approved by the Engineer. Regardless of the method used for 

drilling holes, drilling operations shall be carried out in such a way as 

to avoid any disturbance of the surrounding soil especially at the 

bottom of the hole and successful drilling through all types of 

soil/rock/boulder.  

 

  (c) Stabilizing of Holes 

 

There will be no permanent casing installed. Any temporary 

protective casing at the start of the drilling shall be later pulled out. 

The stabilizing of the drilled holes shall be achieved by using natural 

or commercial drilling mud/bentonite. Permanent casing shall only be 

allowed with the prior approval of the Engineer. 

 

  (d) Tolerances 

 

Tolerances for setting out and for concrete construction shall conform 

to Clause 1.3 of these Technical Provisions. In case of piles, deviation 
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from the vertical shall not exceed one percent on any section of the 

length of the holes. 

 

  (e) Concrete 

 

All concrete and reinforcement placed in the construction of piles 

shall conform to the requirements of Clause 1.3(8) of these Technical 

Provisions. In addition to this, following requirements shall also be 

fulfilled. 

(i) Promptly after cleaning of the borehole to the entire 

satisfaction of the Engineer Representative, concrete shall be 

placed in a manner that will not cause segregation of the 

particles or permit infiltration of water or any other occurrence 

which would tend to decrease the strength of the concrete or 

the capacity of the finished pile. The slump shall be 150-

180mm. 

 

(ii) The minimum clear distance between vertical reinforcement, 

including lapped bars, shall be 100 mm (if applicable). 

 

(iii) Either tremied or pumped-in concrete can be used in presence 

of water or of drilling mud. Tremie or pump pipe shall be made 

of steel and have watertight joints. Tremie pipe shall have a 

minimum diameter of 8 inches (200 mm) and pump pipe shall 

have a minimum diameter of 4 inches (100 mm) should be 

used. Embed tremie or pump pipe a minimum of 3 meters in 

the concrete throughout concreting. The method and 

equipment used shall be subject to the prior approval of the 

Engineer. 

 

(iv) Concrete placement shall proceed without interruption until 

the pile is complete. 

(v) Vibrate top 3 to 4 meters of concrete after temporary casing 

has been withdrawn. 

 

(vi) The Contractor shall make three test cylinders per pile or as 

directed by the Engineer during the concreting of piles. 

 

(vii) The vertical bars of pile can be coupled together as directed by 

the Engineer according to the site requirement. 

 

(viii) The inner dia of stand casing/permanent casing should be at 

least 25mm larger than the pile dia, whereas bit dia should be 

equal to pile design dia. 

 

  (f) Record 
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The Contractor shall keep accurate logs and records of all the Work 

accomplished under this Contract. All such records shall be preserved 

in good condition by the Contractor until they are delivered and 

accepted by the Engineer.  The Engineer shall have the right to 

examine such records at any time. The following information shall be 

included in the records for each pile. 

 

- A general description of sub-soil conditions and water 

table position at the location of the pile. 

 

- Pile number, ground elevation of borehole and elevation 

of top of pile. 

 

- Type of drilling operations. 

 

- Date and time by depths when drilling operations were 

performed and piles constructed. 

 

- Total depth of each borehole. 

 

- Quantity of concrete and steel used for the construction 

of each pile. 

 

- Quantity of constituents for each batch of mix, water 

cement ratio and the results of all quality control tests. 

 

- Time of start and completion of Concrete. 

 

- Remarks concerning any unusual occurrence during 

drilling and concreting of piles. 

 

1.4 Dismantling of Towers (if any) 

 

The dismantled Towers are envisaged for reuse/re-utilization by the 

employer in other projects. Proper handling and safety of the tower 

components/members during dismantling, counting & recording of each 

component/member, bundling/packing, storage at site and safe 

transportation of material to employer designated warehouse shall be 

included in the scope of work. The contractor shall be entirely responsible for 

any damage to the tower members/components during execution of work.  

In case of any damage/breakage/loss of tower members/components, 

recovery shall make from the contractor by employer. 

 

The contractor shall also make every effort to minimize the breakage/loss of 

dismantled fasteners (nut & Bolts, washers, step bolts etc.) during execution 

of work. However, if breakage/loss of fasteners is inevitable, the same may 

be allowed/approved by the Engineer. 
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1.5 Tower Erection (if any) 

 

 (1) General 

 

Contractor's work includes supply of manpower, providing construction 

equipment, vehicles, rigging tackles for complete assembly of towers. 

 

Erection shall be done strictly in accordance with the approved 

manufacturer's drawings, material lists and approved construction data 

sheets. 

 

No tower shall be erected until seven days after the last concrete was placed 

in the foundation, nor until backfill has been completed where and as 

required. 

 

 (2) Handling 

 

Tower steel shall be handled so as to prevent deformation of the members 

and damage to the galvanizing. Materials shall not be dumped, dragged, 

barred; rolled or dropped but shall be carefully loaded, unloaded and stored. 

A mechanical means such as hoist or crane shall be used when material 

cannot be properly handled or placed by hand. 

    

Bare wire rope or steel chains shall not be used for handling without 

adequate protection of the surface coating. Heavy members shall not be 

stacked on top of lighter members. Structural members shall be stored 

according to size, lengths and markings.  The maximum weight of steel 

bundles shall not exceed a specified weight, typically 1600 kg to 1800 kg, to 

facilitate handling and unloading. Members with dissimilar finishes shall not 

be stored over one another to minimize discoloration of the lower members. 

 

All members shall be placed on wood blocking or other suitable material to 

ensure that the materials to be stored are not in contact with the ground. 

Blocking shall also be used to separate layers of stacked materials. Members 

shall be supported in such a manner as to prevent bending and distortion as 

well as to allow water to drain from the materials.  

 

Failure to provide for proper drainage of stacked galvanized steel members 

could result in the formation of white rust. White rust (zinc oxide) forms 

when two galvanized surfaces are closely rested for an extended time 

without adequate ventilation. Ingress of water between the surfaces forms 

an electrolytic cell, which may, in time, erode some of the zinc layer. The 

white rusting action will stop after exposure to air. Spacers placed between 

the nested pieces ensure adequate ventilation when extended   transport 

storage is anticipated.  

 

 The material yard shall be kept relatively neat and clean and the growth of 

vegetation kept to a minimum. Good housekeeping minimizes damage and 
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loss of material handling; periodic physical inventories and complies with 

environmental considerations. 

 

 (3) Assembly Methods 

 

All assembly and erection shall be done by methods and equipment that will 

not cause damage to, or distort any part of the tower. Extreme care shall be 

taken to establish and maintain the true geometric shape of the sections of 

tower assembled. 

 

Preassembly techniques are generally influenced by site terrain and available 

equipment. Generally, the larger section that can be pre-assembled, the 

more efficient is the assembly/erection operation. Preassembly techniques 

shall consider placement of the assembled sections to provide for the most 

efficient, safe lifting for erection. Structural assemblies, which are not 

sufficiently rigid to be raised in one piece, shall be stiffened by means of 

adequate temporary bracings. 

 

Towers assembled on the ground shall be placed on suitable blocking so as to 

be kept free of dirt, mud or other foreign material that might adhere to the 

structure and damage the coating. Blocking shall be placed in such a manner 

as to provide a flat surface in order to prevent over stressing or distortion of 

members and to maintain the true geometric shape of the assembled 

members. Mud, dirt, white rust and other foreign material shall be removed 

from the contact surfaces of joints prior to assembly. Steel members shall not 

be dragged over the ground or otherwise handled in such a manner as to 

damage the galvanizing. 

The structures shall be assembled in accordance with the fabricator9s 
erection and detail drawings. The diameter, type, and length of bolts as  

shown  on  these  drawings  shall  be  used  for  each  connection. Orientation 

of bolts can facilitate access, final tightening and installation of locking 

devices and subsequent checking of the erected structure. Tower bolts shall 

normally be installed so that the nuts are to the outside of the tower or, in 

the case of horizontal members, to the top of the connection unless such 

positioning is clearly impracticable.  

   

Installation of bolts by hammering or any method that damages the 

galvanized coating shall not be allowed. 

 

When sections of towers are being assembled prior to erection, assembly 

shall be on blocks that will provide support, sufficient to prevent distortion of 

tower steel. If all bolts in an assembly are not inserted, at least 50 percent of 

the bolts in each connection shall be inserted and those bolts shall be finger-

tightened only. All bolts in an assembly shall be inserted before any bolt in 

the assembly is fully tightened. 

   

Only wrenches which properly fit the nuts and bolt heads shall be used. The 

use of wrenches, which in any way deform the nut or cut or flake the 
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galvanizing is prohibited. All bolts shall be entered clear to the head. All 16 

mm diameter bolts shall be tightened to a torque of 10-14 kg - meters and 20 

mm and 24 mm diameter bolts to a torque 17-23 kg-meters. All bolts after 

torque shall be center punched adjacent to the nut in order to prevent 

loosening of the nut. This method of locking the nuts will be used instead of 

locknuts. 
    

 (4) Method for Erection 
 

Towers shall be erected by any suitable method in the sequence best adapted 

to the equipment, workers9 experience and site conditions which will not 
overstress structure members. 

 

When handling assembled portions of the structure, spreader bars or 

other devices with proper points of attachment shall be used to avoid 

distorting or overstressing members and to maintain the true geometric 

shape of the section.  
 

Adequate tag lines shall be used to ensure that no section of the tower being 

lifted will drag on the ground or against any section of the tower already 

erected. 

 

Temporary guying may be required when erecting a structure in sections. Any 

temporary guying system shall be checked to ensure that the structure section is 

stable before workers are allowed to work on the section.  

 

Structures shall be completely erected, correctly oriented, with all members in 

place, all bolts installed and properly tightened, and the entire structure 

checked in accordance with the specifications prior to the installation of 

insulators, conductors and OPGW.  

 

When erecting structure members or sections in the vicinity of energized lines, 

care shall be taken to ground these members or sections before any workers 

come in contact with them. 

 

The use of a crane erection is generally an efficient method of erecting latticed 

steel structures.  With ground pre-assembly of sections, the time spent in final 

erection can be greatly reduced.  

 

Cranes with telescoping booms can be more efficient than rigid boom  

cranes in rough terrain. Considerable productivity can be lost in the process 

of assembly and disassembly of rigid boom cranes. In addition, continuous 

handling of boom sections can lead to boom damage. Preplanning of the 

crane location at the structure site allows for any necessary grading work 

(building of ramps, soil stabilization etc.) to be accomplished during the 

foundation construction operations when suitable equipment is 

available at the site. Depending on soil conditions, additional bearing 

support may be required under outriggers, tracks, and tires. All soil shall be 

returned to a condition acceptable to the Engineer after erection.  
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Gin Pole is a boom of steel or aluminum pipe, wood pole or latticed truss 

secured at its base and usually inclined at a slight angle to the vertical is 

also used for tower erection. Two wire-guys about 60º to 90º apart in the 

plan view are attached to the top of the gin pole to resist or support the 

load to be lifted. For safety, a third, and preferably a fourth guy, is installed in 

front to prevent the pole from falling over backward in the event of an 

unexpected impact or the sudden release of load.  

 

 (5) Correction of Misfabricated and Damaged Steel 

 

All shop errors and damaged steel shall be reported to the Engineer who will 

decide the manner in which corrections shall be made. All costs incurred due 

to punching, drilling or cutting shall be deemed to be included in the steel 

erection cost. 

 

Pieces bent in handling may be used if they can be straightened to the 

satisfaction of the Engineer, without structurally damaging the metal. If bent 

pieces cannot be satisfactorily repaired, they shall be replaced. 

 

Field punching or drilling of holes and field clipping shall be done only with 

the approval of Engineer, if the hole or clip was missed in fabrication of the 

member but was called for on the fabrication detail drawings. The edges of 

clipped angles, new or reamed holes or any member which has its 

coating scratched or damaged shall be repaired with a coating approved by  

the Engineer.  Members having mis-punched holes shall not be repaired by 

welding and shall be replaced with correctly fabricated members. If the 

field fabrication of a member is required, the bolt spacing and edge 

distances shall be in accordance with the fabrication detail drawings. 

 

Reaming shall be done only with the approval of the Engineer, and will be 

permitted, for the correction of undersized holes, for removing excessive 

galvanizing, and for holes off gauge line, to the extent that the connection 

cannot be made by loosening bolts in related connections. No hole shall be 

reamed more than one-eighth of its original diameter. 

 

Reaming to remove fitting difficulty due to improperly set footings, to correct 

improper tower assembly and erection, that would distort holes or distort 

any member, or that would damage the galvanizing, is prohibited. 

 

 (6) Damage to Galvanizing/Paint 

 

Small areas of galvanizing damaged by abrasion, in straightening bent pieces 

or by necessary clipping-in the field, shall be repaired by carefully cleaning 

the affected area and painting.  

 

Damaged area shall be wiped with clean rags saturated with Xylene or 

equivalent solvent, followed by wire brushing then recleaned with solvent to 
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remove residue, and painted with one coat of "Galvanox", or approved 

equivalent. 

 

Galvanizing damaged by drilling or punching shall be repaired by applying an 

Aluminum paste or zinc rich coating material to completely fill all voids 

between the bolt and the surfaces bared, or all exposed steel surfaces around 

the holes or on cuts on which such corrective work is permitted. The coating 

material shall be "Galvanox" or approved equivalent. 

 

 (7) Tower Signs and Aerial Markers 

 

a) Material 

 

All the plates i.e. danger sign, number & phase plates and aerial markers shall 

be baked ceramic surfaces on high grade steel base plates of minimum 

thickness of 1.5 mm except aerial marker plate which shall be of 3.0 mm 

thickness. The fabrication details and dimensions of the plates are shown on 

the drawings in Volume-II: Drawings. 

 

The plates shall be painted with ceramic paint on both sides and shall be 

thoroughly cleaned before painting and the ceramic paint shall completely 

cover the front and back of the plates and also the edges of plates and the 

interior edges of the attachment holes. The ceramic paint shall be of even 

thickness, reasonably free from cracks, patches, pin holes, blisters and shall 

have a uniform gloss. The ceramic paint around the holes shall be protected 

by means of fiber washers. 

 

Three coats of ceramic paint shall be applied on the danger sign and number 

plates.  The first coating of black ceramic paint shall be applied on both sides 

of the plates. The other two coats of white ceramic paint shall be applied on 

the front side of the danger & number plates and yellow on aerial marker 

plates.   

 

In case of phase plates, three coats of ceramic paint shall be applied.  The 

first coat of black ceramic paint shall be applied on both sides. The other two 

coats of red, yellow and blue colour shall be applied as specified on both side 

of the plate. 

 

Nos. of bolts, nuts, washers and fixtures where required shall be supplied 

with each plate as shown in the drawings.  Bolts, nuts and washers to be 

supplied with the fixture shall be galvanized in accordance with ASTM A153. 

 

b) Acceptance Tests (whichever applicable) 

 

The following acceptance tests for Sign & Number Plates and Aerial Markers 

shall be carried out: 

 

 (i) Visual examination 
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 (ii) Verification of dimensions 

 (iii) Galvanizing test (on fixture and nuts & bolts only) 

 (iv) Resistance to thermal shock (vitreous enamel finish) 

 

(i) Visual Examination: 

 

Examination Defects 

a. Construction Not of the shape given in relevant Drawing.  Any crack 

on the nut& bolt. 

b. Material Not of proper material. 

c. Finish Galvanizing of bolts, nuts, washers and fixture not 

proper, presence of black spots, blisters, flux, dress, un-

coated areas or any other defects. Bolts and nuts, rusty. 

Threads marred. The plates not properly enameled or 

presence of cracks, patches, pin-holes, blisters or any 

other defect. Letters and numbers broken or not 

properly enameled. 

d. Marking Missing or in-complete or not as per drawing. 

  

 (ii) Verification of Dimensions: 

 

Dimensions of the danger, number, aerial markers, phase plates and fixtures 

shall conform to those given in drawings in Volume-II with allowable 

tolerances as marked on the individual drawings. Any variation from the 

specified dimensions shall constitute a defect. 
 

 (iii) Galvanizing Test: 

 

The galvanizing of the nuts, bolts, washers and fixtures shall be tested in 

accordance with ASTM Specifications. 

 

 (iv) Resistance to Thermal Shock: 

 

This test shall be carried out by subjecting the test specimen to radiant heat 

so as to reach a steady temperature of 185-195°C in about ten minutes. The 

temperature shall be measured by means of a surface pyrometer in contact 

with the top surface of the heated part of the specimen. 

 

Remove the radiant heat and within 5 seconds quench the surface with 1000 

ml of water at 15-20°C direct from an aspirator or other container through a 

5 mm diameter tube, the end of the tube being 150 mm above the center of 

the heated portion of the test specimen. The flow rate of water shall be 

adjusted to 10 ml per second. It is convenient to mark the test area to ensure 

that the water is correctly applied. Dry the plate, replace in the same position 

under radiant heat source and repeat this procedure until six cycles have 

been completed. 
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After subjecting the test specimen to the above test, the vitreous enamel 

surface shall be considered to be resistant to thermal shock provided that the 

enamel shows no signs of flaking-off or crazing. 

 

 Sampling, Acceptance and Rejection: 

 

 Danger, number, phase plates, aerial markers and fixtures offered for 

acceptance shall be divided into lots containing up to 200 units in each lot. A 

sample of 12 units (3 each from danger, number, phase and aerial marker) 

shall be drawn at random from each lot. For thermal shock test two samples 

each shall be randomly selected from the offered lot. 

 

 The selected samples shall be subjected to the visual examination, 

verification of dimensions and galvanizing. If the number of defective units is 

two, the lot shall be accepted. If the number of defective units is more than 

two the lot shall be rejected. If the number of defective units is three, 

another sample of 12 units shall be selected at random and subjected to 

tests. If the number of defective units is again three or more then the lot shall 

be rejected and if the number of defective units is less than three then the lot 

shall be accepted. 

 

c) Installation 

 

Tower signs (danger sign and number signs) shall normally be installed on the 

tower so that they will be readily visible when viewed in the direction of 

increasing tower numbers. However, if signs installed in the normal position 

will not be readily visible from a permanent access road, they shall be 

installed on the tower faces best exposed to view from the access roads. 

These signs shall be supplied by the Contractor, and before the 

manufacturing, a sample shall be submitted to the Engineer for approval. 

 

Aerial markers shall be installed on the upper side of bridge structure, as 

shown on the drawings. Two markers shall be installed on every tenth tower 

of the line; one marker faced back on line and the other ahead on line. These 

shall also be supplied by the Contractor.  

 

 (8) Anti-climbing Devices 

 

a) Material 

 

Material, dimensions and testing of the barbed wire shall be in accordance 

with ASTM A121. 

 

 The size and characteristics of the zinc coated barbed wire shall be as per 

design number 12-2-4-14R, Type Z with Class 3 coating. 

  

 The material of structural steel of anti-climbing devices shall be maximum of 

mild steel as per ASTM A36 and galvanization according to ASTM A153. 
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b) Acceptance Tests 

 

The following acceptance tests for barbed wire shall be carried out: 

 

 (i) Visual examination 

(ii) Verification of dimensions 

(iii) Galvanizing 

(iv) Physical 

(v) Mechanical 

 

These tests shall be carried out on the selected samples as per the test 

procedure defined in the relevant ASTM specification. 

 

c) Installation 

 

An anti-climbing device will be installed on each tower as shown on the 

relevant drawings. The anti-climbing device normally will not be installed 

until all the tower and wire stringing work is completed. 

 

The tower steel will be provided with holes for mounting the anti-climbing 

device brackets. The brackets shall be fabricated from mild steel and shall be 

galvanized in accordance with ASTM A153. The brackets along with barbed 

wire shall be supplied by the Contractor. Any holes required to be 

punched/drilled for installation of Anti-climbing Devices and applying of 

Galvanox, shall be carried out by the Contractor without any extra cost. 

Anti-climbing device will be provided with an arrangement of barbed wire 

around the tower to prevent unauthorized person(s) from climbing the 

tower. 

 

  After erection, tower shall be cleaned of any foreign matter. 

 

 (9) Supporting Device for Joint Boxes of OPGW 

 

Supporting device for joint boxes of OPGW to be designed, manufactured 

and supplied by OPGW manufacturer will be installed on the towers where 

joint boxes are required to be installed. Joint boxes will be installed on the 

tower on completion or just before completion of each OPGW reels of about 

3.2 km length or wherever particularly required. The holes required to be 

drilled in the tower braces for installation of these supporting devices 

including provision and applying of Galvanox at the holes drilled shall be 

responsibility and to the cost of the Contractor. 

 

 

 (10) Welding of Nuts & Bolts 

 

All nut & bolt connections of all types of towers shall be welded according to 

drawing in Volume-II, up to 8.0 m height from the top of chimney. After 
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welding, cold galvanized paint (zinc rich paint) having at least 90% zinc 

content shall be applied to the welded portion. At least two coats of the paint 

shall be applied. The cost of welding including application of paint shall be 

deemed to be included in the unit rate/tower quoted.  

 

 

 

1.6 De-Stringing/Dismantling of Conductor, Earth wire, Insulators & Hardware etc. 

 

The contractor shall be entirely responsible for any damage to the tower/ asset or 

during execution of work. Necessary calculations shall be carried out by the 

contractor to ensure that the loading on towers due to conductor tension as well 

as loads on account of de-stringing or re-conductoring activities shall be within 

limits. 

 

Towers not designed for sided stringing shall be well guyed to avoid damage. In 

this respect, all the expenditure related to this work is deemed to be included in 

the price schedule and no extra payment shall be made. 

 

Dismantled material (OPGW & allied accessories) will be handed over by the 

contractor to C-Type Store, 220kV Grid Station NGC Kala Shah Kaku. 

 

1.7 Installation of RTV Coated Insulators and Hardware (if any) 

 

 Insulators and insulator hardware shall be assembled and installed as shown on 

the drawings and in accordance with the recommendations of the manufacturers.  

 

 No insulator with chips or cracks in the porcelain or defects in the fittings shall be 

installed. 

 

 Uncrated or otherwise unsupported strings of insulators shall not be picked up or 

suspended except by the upper units of the string. All cotter pins installed by the 

Manufacturer shall be checked. 

 

 All insulators shall be cleaned with a clean cloth when installed. The porcelain 

shall be bright and all other parts free from dirt. Only clean rags free from any 

abrasive material shall be used for cleaning insulators. 

 

 Wire brushes shall not be used for the cleaning of any parts, metal or otherwise. 

The use of solvents will not be permitted. 

 

 Each completed suspension assembly shall be adjusted to hang in a vertical plane 

through the axis of the tower. Where it would be possible, nuts, locknuts and 

cotter pins shall be placed to face the tower body. 

 

 Workmen shall not climb on insulators during stringing operations or at any other 

time. 
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 When raising conductor strain assemblies, the insulators shall be kept under 

tension to avoid possibility of those being damaged due to excessive bending. 

 

1.8 Stringing Conductors and OPGW 

 

 (1) General 

 

The conductor and OPGW shall be installed as shown on the drawings and as 

specified herein. 

 

 (2) Safety Grounding 

 

It shall be the Contractor's responsibility to take adequate safety precautions 

to protect his employees and others from the potential voltage build-up 

during construction. The voltage build-up may be comparatively small during 

normal operations, but could be lethal during switching and ground fault 

conditions on the energized parallel line. The following minimum safety and 

grounding procedures shall be followed by the Contractor during stringing 

operations in the Sections with parallel existing high voltage lines. 

 

Temporary electrical grounds shall be placed at both ends of the section 

requiring special safety precautions and at intervals along the line which is 

under construction. The grounding sets installed at both ends of the section 

of line shall remain in place until the completion of the work and shall be 

removed as the last phase of cleanup. Hot stick shall be used for installing 

and removing the grounding sets. 

 

All temporary grounds furnished and installed for protection shall be clearly 

visible for inspection and shall be flagged by use of a red cloth placed at the 

point of grounding. All grounds, except those placed at both ends of the 

section, and red flags shall be removed when they are no longer needed for 

protection. 

 

All pulling and tensioning equipment shall be bonded and effectively 

grounded with approved-type driven grounds securely attached to the 

equipment. At least two driven grounds shall be used at both the pulling and 

tensioning set up. All conductive parts of the tensioning set up and 

equipment shall be operated from grounded or insulated platform provided 

with barricades or insulated walkways. 

 

Running grounds shall be installed within 6 meters of the tensioning set up to 

constantly ground each sub-conductor and OPGW. At the pulling set up 

grounding shall be achieved by the use of block grounds connected to the 

adjacent tower by approved type ground leads bonded to the tower with 

approved type clamps. These connections shall be removed by the use of a 

hot-stick. 
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An approved-type driven ground shall be located at each side and within 3 

meters of working areas where conductors or OPGW are being compressed 

to dead-end assemblies or spliced at ground level or jointed. The two ends to 

be spliced shall be effectively bonded together prior to and during splicing 

operation. Splicing and compression operations at dead-end assemblies shall 

be carried out on either an insulated platform or on a conductive metallic 

grounding mat roped off with an insulated walkway provided for access to 

the mat. 

 

Installation and removal of temporary jumpers, at any time the conductor is 

not continuous, shall be performed by hot stick methods. 

 

All conductors and OPGW shall be bonded to the tower with approved-type 

tower grounds at any isolated tower where it may be necessary to complete 

Work. Work on dead-end towers shall require grounding on both sides of the 

tower. Grounds may be removed when the Work is completed, providing the 

line is not left open circuited at an isolated tower at which work is being 

completed. 

 

For all sections of the line under work, which are not in parallel with 

energized high voltage lines or otherwise requiring special safety precautions, 

only the provision of the grounding at the pulling and tensioning stations 

shall be required. 

 

All provisions specified herein shall not prevent the Contractor from installing 

as many additional grounds as deemed necessary for the protection of 

workmen against static and accidental contacts with foreign circuits. 

 

Clipping crews and all others working on the conductive pulling lines, isolated 

conductors or OPGW shall be protected by individual hot stick clamp type 

grounds installed at every work location. 

 

 

 

 (3) Approved Type Grounding Material 

 

Approved type moving grounds shall be such as to exert constant pressure on 

the conductor or OPGW, and the contact rollers shall be with permanently 

lubricated-type bearings. 

 

Approved-type driven ground rods shall be minimum of 16 mm diameter 

copper-weld or equivalent. Ground rods shall be driven into the ground a 

minimum of 2.5 meters. 

 

Approved-type tower grounds shall be hot stick clamp grounds, bonded to 

the tower with a flexible ground lead. 

Approved-type ground leads shall be at least 43 mm² cross-section copper or 

equivalent. 
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Approved-type insulated platforms shall be constructed of 65 mm nominal 

dimension lumber supported on 102 mm nominal dimension sills, or of 

materials of equivalent insulation. 

 

At the tensioning set up, the insulated platform and rope barriers shall 

extend completely around the equipment set up in such a manner as to 

prevent any one standing on the ground from contacting any conductive part 

of the equipment. 

 

 (4) General Safety Precautions 

 

Prior to initiation of the stringing in any section of the line the following shall 

be insured. 

 

(a) The installation of all towers within the section of the line is 

satisfactorily completed. 

 

(b) The stringing loads will not exceed the design loads for any of the 

towers. 

 

(c) If any tower is to be subjected to loads exceeding the design loads, 

the Contractor shall provide temporary bracing for such tower, and 

the bracing is subject to approval by the Engineer. 

 

(d) The stringing and sagging operation is such that no sudden loads will 

be applied on the towers. 

 

 (5) Safety Precautions at Crossings 

 

Wherever any power line, communication line, highway or railroad is to be 

crossed, the owners shall be notified 30 days in advance and all temporary 

changes shall be pre-arranged. 

 

The Contractor shall not erect towers near, or string conductors or OPGW 

over energized power circuits until a Hot-Line Order is placed on the 

energized line. 

 

Qualified personnel shall remain at the site of work while the Hot-Line Order 

is in effect and shall ascertain that all personnel are in the clear and properly 

notified before the Hot-Line Order is released. 

 

All existing lines which are de-energized for crossing shall be short-circuited 

and grounded at each side of the crossing. 

 

Guard structures shall be provided at all crossings, as required for the 

protection of the conductor, line, road, structure, or feature being crossed, 

and as required by the owner, or the Employer. 
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Guard structures shall be of sufficient strength and stability to withstand the 

stresses to which they may be subjected. 

 

As soon as a guard structure has served its purpose, it shall be removed and 

all holes shall be backfilled. 

 

 (6) Atmospheric Adverse Conditions 

 

All pulling and stringing operations shall cease when either wind velocities 

are such as to cause conductors to deflect more than 1.5 meters at mid-span 

from the normal no wind position or there is any indication of lightning 

activity in the area. 

 

 (7) Handling and Stringing of Conductors 

 

The conductor will be furnished in matched sets of twenty four (24) reels and 

shall be strung by the controlled tension method. At no time will the 

conductor be allowed to contact the ground or any object which might cause 

damage to the conductor. 

 

All reels shall be inspected in the field prior to installation. Reels showing 

signs of careless or unusually rough handling, such as split frames or crashed 

outer protective lagging shall be inspected carefully for conductor damage. 

 

Preparatory to un-reeling a conductor from the reel, the outer protective 

lagging shall be removed carefully, and all surfaces in contact with the 

running conductor shall be examined for protruding objects which might 

damage the conductor. 

 

Care shall be taken to insure that no dirt is carried by the conductors from 

the reels. Reels shall be properly cleaned before starting stringing operation 

of any line section. 

 

A spreader bar shall be used when lifting or lowering the reels. Full or partial 

reels shall not be dropped or rolled under any circumstances. 

 

The four conductors in a bundle shall be strung simultaneously and shall hang 

in stringing blocks for the same period of time not exceeding 24 hours and, in 

exceptional cases, up to 48 hours before being sagged to the specified sag. 

 

Four conductors shall start and end approximately at the same points of the 

line and stringing operations shall be planned to keep waste to a minimum. 

Lengths of conductor less than 100 meters are scrap lengths and shall not be 

spliced into the line without the approval of the Engineer. Jumpers shall be 

cut only from scrap lengths unless otherwise permitted. 

 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 267 of 312



Section VIII     Specification - Technical Provisions  

 

T-01-2026-27               Replacement of OPGW Span on 220kV Sheikhupura-Ravi Transmission Line 
TP-51  

Stringing sheaves may be hung on the insulator strings or in straps of equal 

length attached to the structure arms with suitable hooks or clamps. The 

sheave shall support the conductors at the same elevation as when clipped 

in. 

 

Stringing of conductors and temporary guying of conductors shall be done by 

methods that will prevent damage to the conductor and structures in any 

way. Temporary guying/dead ending to tower footings will not be permitted. 

Where temporary dead end is required, the conductors shall be attached to 

suitable temporary anchors. 

 

The general requirements for installation of the temporary anchors are as 

follows: 

 

The angle formed by conductors/OPGW to the horizontal shall not exceed 15 

degrees. 

 

  The anchors shall be aligned in the direction of stringing: 

The anchors and their accessories shall withstand the maximum conductor 

tensions with a factor of safety of three. 

Four sub-conductors of one phase shall be strung simultaneously by means of 

running board attached to a single pulling line with a swivel. Sub-conductors 

shall be connected to the running boards with a swivel connection and a 

stocking-type grip. The grips shall be secured to the conductor by means of a 

band installed around the tail end of the grip. 

 

Following stringing, measures shall be taken to prevent the sub-conductors of 

the bundle from contacting each other. Before adjusting the sag of the 

conductors, sub-conductor slapping may be prevented by pulling each of 

them to a different sag which will separate them at least 153 mm vertically 

from either of the other sub-conductor at mid-span.  After adjusting the sag, 

the following conditions will require sub-conductors tie-off: any time that 

sub-conductors slapping is noted, any time that prior to spacer installation 

the conductors are left unattended. 

 

Two reel lengths of conductor may be pulled into the sheaves using only 

approved swivels and grips to make the connections between reel lengths. 

Double socking will be permitted, but permanent splices shall not be pulled 

through a sheave or bull-wheel. 

 

All sheaves, swivels and grips shall be inspected daily for free and easy 

movements and to assure that such may be safely used. Sheaves carrying 

pulling lines shall not be used for conductors. 

 

The conductor shall be kept clean by removing grease, dust or any other 

contamination. Cleaning shall be done immediately after the conductors 

leave the tensioning device. The method of cleaning shall be wiping with a 

clean cloth saturated with proper cleaning agent. When it is necessary to 
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slack the conductor at any time during the stringing operation, it shall be 

done with the approval of the Engineer. Rigid plank guard or lagging, or a 

combination of both shall be used to prevent damage. Lagging shall consist of 

nonmetallic material which will not damage the conductor and shall be rigid 

so that it will not be displaced by the motion of the conductor. It shall be free 

of any material, which can be transferred to the conductor. 

 

Sections of the conductor damaged by application of gripping attachments or 

any other way during stringing shall be removed before the conductor is 

sagged in place. 

 

The conductor repairs shall be done as outlined in Clause 1.7(11) (b) of the 

Technical Provisions. 

 

All stringing operation must be conducted so that at no time will any 

suspension structure be subjected to longitudinal loads and at no time will 

any tension structure except dead end structure be subjected to excessive 

unbalanced loads resulting from longitudinal loads on opposing faces. At no 

time shall any structure be subjected to torsion. The vertical angles of pulling 

lines shall be such as to minimize the vertical loading on towers. The 

attachment of temporary guys and stringing equipment on towers shall be 

done only with approval of the Engineer. 

 

The conductor reels, tensioners, and pulling machines shall be located as 

near to mid-span as possible but in no case shall the slope of the OPGW or 

conductor between any machine and the stringing block or any anchor lead 

be steeper than three horizontal to one vertical (15°-20° to the horizontal). 

 

The tension in the conductor during stringing shall be maintained as constant 

as practicable. The sag in each conductor must be maintained at least 20 

percent greater than the sagging value specified in sag charts and the 

maximum pulling tension shall never exceed the sagging tensions. 

 

If the conductor is left unattended, during stringing operations, it shall be 

freely suspended between stringing sheaves so as to provide a safe clear 

distance over ground or obstructions. 

 

The minimum tension shall be such as to maintain the conductors at a 

minimum distance of 3 meters above ground or any obstacle. 

When there is possibility of conductor being damaged due to wind or other 

conditions they shall immediately be fully tensioned. It is recommended that 

variations in stringing tensions be as small as possible and the tension shall 

be near the maximum permitted. Immediately after completing stringing of a 

section of the line, the tensions shall be increased to the maximum permitted 

stringing values. 
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The spinning of the conductors and OPGW shall be prevented during 

stringing. Unreeling of the conductors shall be closely watched at all times in 

order to detect any damage or flaw in the conductor. 

 

 (8) Handling and Stringing of OPGW 

 

One 12mm OPGW shall be strung for the entire length of line. The 

specifications used for handling and stringing the OPGW shall be the same as 

for the conductors. 

 

(9) Conductor Sagging 

 

After being pulled into the sheaves all sub-conductors in a sag section shall be 

sagged within 24 hours. 

 

The conductors shall be sagged in accordance with sag charts, furnished by 

the Contractor. The exact value of sag for a given span length at a given 

temperature can be ascertained from the appropriate table or by linear 

interpolation of data. 

 

Conductor sagging temperature shall be measured by an accurate 

thermometer. A length of core shall be pulled from a 0.5 meter length of the 

conductor sufficient for thermometer to be inserted into the space vacated 

by the core. 

 

The length of conductor shall be placed in the full sun at least 4 meters above 

the ground for a minimum period of 15 minutes. A thermometer in a 

container which stimulates the effect of the conductor may also be used. 

 

The length of conductor sagged in one operation shall be limited to the 

length that can be sagged satisfactorily, usually 3,000 meters to 6,000 

meters. 

Temporary snubs shall be used between a section previously sagged and 

clipped in and the section being sagged. Dead ending or snubbing will not be 

permitted on any tower except dead end towers at the normal point of 

attachment. 

 

When conductors are sagged a mark shall be placed on each conductor at the 

last structure in each pull.  The location of this mark shall be checked after 

the succeeding sag has been made to ascertain whether or not the back 

spans are still sagged properly. The wire grips may be removed only after the 

next section of the line has been sagged. 

 

When sagging conductor shall have lengths of more than four spans, the sag 

shall be checked near each end span and at or near the middle span of the 

length being sagged. The length of the spans used for checking sag shall be as 

nearly equal to the ruling span as practicable. 
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The sag of each span more than 600 meters in length shall be checked in 

addition to above. Sag at sharp vertical angles and horizontal angles of 10 or 

more degrees shall also be checked on both sides of the angle. 

 

The sags shall be determined by means of a transit or other approved 

methods. At least one person shall be provided to measure the correct sag 

for pulls up to five spans, two persons for six to ten spans and three persons 

for eleven spans or more. 

The total number of spans to be checked shall be not less than two in a four-

span section, three for a section up to two kilometers and in proportion for a 

longer section. 

 

In the quad conductor bundle the sag of the two upper sub-conductors shall 

be the same. The lower sub-conductors shall be sagged from 30 to 60 mm 

more than the upper sub-conductors. 

A tolerance of plus or minus 10 mm of sag per 30 meter of horizontal span 

length, but not to exceed 150 mm in any one span, will be permitted, 

provided that: (1) upper sub-conductors in the span assume the same sag; (2) 

the necessary ground clearance is obtained; (3) the conductor tension 

between successive sagging operations is equalized so that the suspension 

insulator assemblies will assume the proper position when the conductor is 

clipped in; (4) the sag in the lower sub-conductor of the bundle is 30 to 60 

mm more than the sag in the upper sub-conductors. 

 

Log books shall be maintained to record all conductor installation data and 

chronological progress. 

 

The temperature, spans, tower, general weather, wind velocity and direction, 

sags, tensions, and drawing references shall be recorded for each section of 

conductor as it is being installed, tensioned and sagged. When possible, 

sagging operations shall be scheduled when wind velocity is at or near zero. 

Radio or telephone communication shall be used to relay information and 

instructions between the conductor payout station, intermediate check 

points, mobile stations and the pulling stations at all times during stringing 

operations. A failure of communication requires immediate cessation of the 

conductor pulling operation. 

 

 (10) Conductor Clipping-in 

 

After being sagged, the conductor shall be allowed to hang in the stringing 

blocks for not less than 2 hours before clipping-in is commenced, to permit 

the conductor tension to equalize. 

 

Plumb marks shall be made on the conductors in the vertical plane through 

the centerline of the tower prior to clipping-in. Only paint, crayon, or wax 

pencil shall be used for marks on conductors. 
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All conductors marking in the section being sagged shall be accomplished 

while the conductors are in the sheaves and before clipping-in or dead ending 

is begun. 

 

The total time during which the conductor is allowed to remain in the 

stringing blocks before being clipped-in shall not exceed 72 hours. 

 

Torque wrenches shall be used to tighten all nuts on clamps. The torque 

applied shall be in conformance with the recommendation of the 

manufacturer. 

 

Yoke plates for V-Vee string insulators shall be installed as shown on the 

drawings and shall hang at 90 degrees to the conductor axis within a 

tolerance of plus or minus 2.5 cm. 

 

Well-padded pull-lift hooks or other approved methods shall be used for 

handling conductors during the clipping-in operation. 

 

 (11) Installation of Conductor and OPGW Accessories 

 

  (a) Splices and Dead Ends 

 

   All splices shall be of the compression type. 

 

All splices shall be made at least 15 meters away from structures and 

no splices shall be made in dead end spans or spans greater than 600 

meters or spans crossing over the highways, railroads, major canals, 

rivers and transmission lines of voltages greater than 33 kV unless 

approved by the Engineer. 

 

As a rule not more than one joint or splice should be made in any one 

conductor in any one span. However, in exceptional cases, as in the 

repair of damaged conductors, or when necessary owing to stringing 

limitations two splices will be allowed. 

The splices and compression dead ends shall be installed in 

accordance with the recommendations of the Manufacturer of the 

accessories. 

 

Conductor shall be laid out straight for a distance of 15 meters and 

straightened at the end before preparation of the ends for splicing or 

dead-ending. The ends of the conductor shall be thoroughly cleaned 

immediately prior to compressing. After the compression has been 

completed, all corners, sharp projections and indentations shall be 

carefully rounded and smoothed, and tape, tape residue, and filler 

paste shall be removed from splice and conductor. If the completed 

splice requires straightening, it shall be straightened on a wood block 

by use of a wooden maul. 

 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 272 of 312



Section VIII     Specification - Technical Provisions  

 

T-01-2026-27               Replacement of OPGW Span on 220kV Sheikhupura-Ravi Transmission Line 
TP-56  

Splicing, dead-ending and repair of damaged conductor shall be done 

in the presence of nominated person of the Engineer. 

 

If the completed splice or dead-end is not satisfactory, in the opinion 

of the Engineer or his nominated person, it shall be removed and a 

new splice or dead-end shall be properly installed. 

 

The Contractor's inspector shall stamp his own initials on the 

aluminum sleeve of each compression joint and compression dead 

end completed under his supervision. 

    

  (b) Repair of Conductors  

 

Damage is any deformity on the surface of the conductor which can 

be detected by eye or by feel and shall be repaired by whichever the 

following methods is appropriate: 

 

   (i) Repair by manual polishing 

   (ii) Installation of repair sleeves over the damaged part 

   (iii) Installation of compression joints 

   (iv) Replacement with new conductor  

 

Slight damage such as superficial scratches or abrasions, which are 

not deeper than one-third the strand diameter, can be repaired by 

dressing with a fine emery cloth. 

 

Severe cuts which cannot be repaired with emery cloth due to their 

depth or extension, and cause increase in the resistance of the 

external layers shall be repaired by use of repair sleeves, provided 

that not more than one-third of the outer layer is cut or damaged 

over a length of less than 10 centimeters. 

 

Damages of extent greater than described in above paragraphs shall 

be repaired by replacing the damaged length of the cable using 

compression joints. 

 

When there is repeated damage in the same span or in consecutive 

spans, the Engineer or his nominated person may require all 

conductors in these spans to be replaced. 

 

In the case when signs of corrosion are detected during the stringing 

operation, the reels containing corroded conductors shall be set aside, 

the operation shall be interrupted and the Engineer or his nominated 

person shall be informed immediately. 

 

Whenever a repair sleeve is installed, a rope cage shall be placed on 

the sleeve to ensure that there will be no damage from sub-conductor 

slapping prior to installation of the spacer-dampers. 
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  (c) Jumper Connections 

 

Where compression type dead-ends are used, the jumper shall be one 

continuous piece, and compression-type jumper terminals bolted to 

the compression-type dead-ends shall be used. 

 

 (12) OPGW Jointing/Splicing and Installation of OPGW Joint Boxes 

 

OPGW jointing/splicing and joint boxes installation will be carried out by the 

Contractor. However, following general instructions should be followed: 

 

  No mid span joint shall be allowed in the OPGW. All joints shall be performed 

in a joint box located on the tower just above the location of anti-climbing 

device. OPGW jointing (splicing) and joint boxes installation including 

supporting device for joint boxes shall be executed by the Contractor. OPGW 

shall be dropped to the joint boxes along with tower braces by installing 

OPGW attaching clamps at about one meter interval. 

 

1.9 Installation of Dampers 

 

 (1) Spacer Dampers 

 

The two sub-conductors of each phase shall be secured to each other by 

means of spacer dampers installed strictly in accordance with data furnished. 

 

The intervals, measured along the length of the conductors at which spacers 

are installed shall be as shown on the data sheets with tolerances not more 

than plus/minus 1.0 meter. 

 

Spacer-dampers shall be installed in a span only after that span has been 

dead-ended and clipped-in. The installation of spacer dampers shall be 

completed in each section within 72 hours after the sub-conductors have 

been sagged. 

 

The clamps shall be properly aligned on the conductors. Distorted shape of 

the spacer dampers will be considered an unsatisfactory installation and shall 

be corrected or the spacer damper replaced. 

The bolts of the breakaway type shall be tightened until the outer head 

breaks off. 

 

Spacer dampers shall be installed with the bolt heads in a downward position 

for viewing from the ground. 

 

 (2) Vibration Dampers 

 

Vibration dampers shall be attached to the OPGW at the ends of all spans and 

as designated on the data sheets. The vibration dampers shall be fastened 
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securely to OPGW so that they will hang in vertical planes. Spacing of 

dampers shall be in accordance with the Drawings. Breakaway type bolts 

shall be tightened until the outer head breaks off. 

 

2 PRE COMMISSIONING AND COMMISSIONING TESTS (whichever applicable) 
 
2.1 Pre Commissioning Tests 
 

(a) Mechanical Tests 

 

1. For steel structures, ensure that structure type is as per 

specification/drawings/structure list. 

2. Check galvanizing and thickness (rust is not acceptable). 

 

3. Check bolt types and tightness (torque wrench method). 

 

4. Ensure anti-climbing guards are correctly installed. 

 

5. Check step bolt tightness. 

 

6. For RTV Coated porcelain insulators, check insulators for chips, cracks, 

etc. Ensure correct number of insulators have been installed in each 

string. Ensure that cotter keys have been properly installed. 

 

7. Make sure that insulators are clean and line is safe to be energized. 

 

8. Check that all line hardware and fittings (insulators, corona rings, 

vibration dampers, spacer dampers, conductor clamps, armor rods, etc) is 

installed correctly and in correct locations as per specifications and 

drawings. 

 

9. Check that all splices are correct and installed in correct span locations. 

 

10. Check that all jumpers are installed correctly. Ensure correct clearances 

between jumper and structure as well as with other phases at acute angle 

locations. 

 

11. Ensure there is no twist in the insulator string. 

 

12. Check that OPGW is grounded to towers as specified. 

 

13. Ensure that sags for phase and overhead ground conductors are even and 

according to the specification. 

 

14. Check that ground clearances are as per specification. 

 

15. Check circuit/phase identification plates, structure number plates, danger 

sign plates, etc. have been correctly installed at each structure and aerial 

markers at the required structures. 
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16. Check line/phase correctly transposed at the specified locations and 

clearance between the phases is as per specification. 

 

(b) Electrical Tests 

 

1. Check tower footing resistance as per specification. 

 

2. Verification of physical phase arrangement. 

 

3. Perform sequence impedance test (both zero and positive sequence). 

 

4. Perform continuity and insulation test of complete transmission line with 

appropriate test equipment. 

 

5. Tests on OPGW: 

 OTDR test of each fiber 

 Attenuation test 

 Continuity test 

 

 

 

2.2 Commissioning Tests 

 

1. Perform phase sequence/rotation check. 

 2. Inspection of Facilities for any visual/audible abnormality. 
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BQ 1 

 

 

Bill of Quantities for Replacement of OPGW span on 220kV 
Sheikhupura-Ravi Transmission Line 

BOQ FOR REPLACEMENT OF DAMAGED OPGW OF SPAN FROM TOWER NO. 14A TO TOWER NO. 
14B OF 220KV SHEIKHUPURA-RAVI TRANSMISSION LINE 

Item 
No. Description 

Unit of 
Measure

ment 
Quantity 

Unit 
Rate Total 

Provincial 
Sales Tax 
(@16%) 

Total Price 
Inclusive of 
Provincial 
Sales Tax 

PKR PKR PKR PKR 

1 2 3 4 5 6 = 4x5 7 8 = 6+7 

A Stringing of OPGW         

1 

Transportation & installation of 
OPGW including installation of 
drop down lengths for joint 
boxes at the towers along with 
Allied hardware material 
including hardware assemblies, 
joint boxes accessories, dampers 
etc complete in all respect as per 
WAPDA/NGC specification & 
approved drawings from tower 
no. 14A to tower no. 14B on 
220kV Sheikhupura - Ravi 
Transmission Line (Total 01 No. 
span)  

Lumpsum 01         

2 

Installation of New Joint Boxes 
OPGW to OPGW (A-Type) 
along-with testing of all 24 No. 
Fibers. 

Lumpsum 02         

  Total of Item A:   

B Dismantling Work       

1 

Dismantling of existing OPGW 
from 220kV CCT along with 
allied hardware including 
Shifting and proper stacking of 
material at designated NGC 
warehouse. 

Lumpsum 1         

  Total of Item B:   

C Testing and Commissioning         

1 
Testing and Commissioning of 

OPGW (end to end) as per 
technical specifications 

Lumpsum 1         
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  Total of Item C:   

  Total of Item A         

  Total of Item B         

  Total of Item C         

  Sub Total = (A+B+C)         

  Grand Total          

Notes: 
       

  

1 
Price of any other item specifically not covered in the Bill of Quantities but is required for the completion and 
satisfactory operation of the overhead line shall be deemed to be included in the Bill of Quantities. 

2 
If the Bidder failed to enter the rate of PST, the same shall be deemed to be included in unit price of the items. If 
the bidder explicitly mentions that the price is without PST, the bid shall be rejected.   

3 Contractor has to shift the installation material from the NGC designated warehouse/store to site of work. 

4 
The Contractor shall be responsible for proper handling of the all material to be transported, dismantled and to 
be installed at site of work. Contractor has to shift the dismantled tower material from the site to NGC 
designated warehouse/store. 

5 
The Contractor shall take all safeguards at site for safety/security of men, material and machinery at his own 
responsibility and cost until the completion of works as per Scope/ BoQ. 

6 
In case of arithmetic error between total price and sum of product of line item unit rate and quantity of item, the 
later should prevail. 
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■

NATIONAL TRANSMISSION & DESPATCH CO. LTD

Company Secretary

Dated: 2^- O 3-2019No. NTDC/CS/

CORRIGENDUM

Approval for revision of SoP for Blacklisting

In continuation to this office Notification No.NTDC/CS/191-207 dated 27.02.2019 on 

the subject matter, the designation of Chief Engineer (Reliability Assessment) being a 

committee member in Chapter No.3 under Clause 3.1 at page # 7 of the approved 

revised/amended SoP for Blacklisting may be read as ‘Chief Engineer (Reliability 

Compliance)’.

Note:

> All other contents of the notification will remain intact.

-^1
U ad

Company Secretary

Copy to:

1. Managing Director.
2. Dy. Managing Director (AD&M).
3. Dy. Managing Director (P&E).
4. All General Managers.
5. Chief Financial Officer.
6. Chief Law Officer.
7. Chief Internal Auditor.
8. Chief Information System.

407 WAPDA House, Lahore.l TEL:+92 42-99201330, Fax: +92 42-9920 4236lcompanvsecv@ntdc.com.pk. www.ntde.com.nk
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CHAPTER NO.1 

1.1 INTRODUCTION  
The main objectives of any procurement process are transparency, economy, fairness 
and efficiency so that value for money is achieved. 
 
Blacklisting is one of the most effective tools used in the struggle against 
inefficiencies and corruption in connection with public procurement. In addition, it 
serves as a major deterrent against any material breach of contract and further 
ensures the timely execution of projects by holding delinquent persons accountable. 

 
Rule-19 <Blacklisting of suppliers and contractors= of the Public Procurement Rules, 
2004 (hereinafter <PPRA Rules=) stipulates that; 

 
<The procuring agencies shall specify a mechanism and manner to permanently or 
temporarily bar, from participating in their respective procurement proceedings, 
suppliers and contractors who either consistently fail to provide satisfactory 
performances or are found to be indulging in corrupt or fraudulent practices. Such 
barring action shall be duly publicized and communicated to the Authority:  
Provided that any supplier or contractor who is to be blacklisted shall be accorded 
adequate opportunity of being heard.= 

 
In the light of the Clause above, this SOP has been drafted for procurements made by 
NTDC. 
 
Any capitalised terms and abbreviations used in this SOP which are not defined herein 
shall have the meanings given to them in Public Procurement Regulatory Authority 
Ordinance, 2002 (hereinafter <PPRA Ordinance=) and PPRA Rules. 

1.2 EXTENT OF APPLICATION  
 

i. The procedure shall be applicable and remain in force, along with any 
amendments thereto, within NTDC until any clear instructions or guidelines 
are imparted by the Government through PPRA, PEC, or any other competent 
forum.  

 
ii.  The procedure shall also be applicable on the pre-qualified firms.  

 

iii.  The procedure shall be applicable on any <Person=, which for the purposes of 
this SOP shall interalia include suppliers, bidders, contractors, consultants, 
firms, individuals, and organizations transacting business with NTDC.   

 
iv. Wherever any provision of this SOP shall be in conflict with provisions of any 

applicable guidelines of donor agencies, or any other applicable Statute / Law 
or Rule enforced at the time in Pakistan, the provisions of such applicable 
guidelines, laws, or rules shall prevail.  
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v. This SOP shall become a part of the future Bidding Documents and the 
person(s) will submit an Undertaking along-with his bid that he has read and 
accepts the provisions of this SOP. Non-submission of an Undertaking may 
result in rejection of his bid. The said Undertaking will subsequently become 
part of the Contract Agreement as well.  
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CHAPTER NO. 2 
 

2.   REASONS OF BLACKLISTING  
 
2.1 The causes and reasons to be taken into consideration for Debarment / 

Blacklisting of any person are given as under: 
 

2.1.1 Pre- Award Stage: 
 
The following shall be considered, interalia, the causes / reasons for initiating 
proceedings under this SOP at the Pre-Award Stage: 

 

i. Indulging in Corrupt, Fraudulent as well as Collusive practices. 

ii.   Submission of false and spurious documents, making false statements, 
making frivolous complaints and allegations to gain undue advantage. 

iii.  Commission of embezzlement, criminal breach of trust, theft, cheating, 
forgery, bribery, falsification or destruction of records, receiving stolen 
property, false use of trademark, securing fraudulent registration, giving 
false evidence, furnishing of false information of serious nature. 

iv. Submission of false bid security or infringement of documents to get 
undue monetary or any other benefit. 

v. Breach of confidentiality of evaluation process as mentioned in Appendix-
1 based on illegal access or in any way to get undue benefit or to provide 
benefit or to frustrate the bidding/evaluation process. This will also 
include attempts to sabotage the bidding process directly or indirectly.  

2.1.2  Post- Award Stage: 

The following shall be considered, interalia, the causes / reasons for initiating 
proceedings under this SOP at the Post-Award Stage:- 

i. Extraordinary delay in signing or refusal to accept the Notification of 
Award and/or the contract without any cogent reason. 

ii.  Misconduct, i.e., failure to proceed with the signed contract, withdrawal of 
commitments, quoting an unreasonably and unfairly low financial offer 
and subsequently withdrawing such an offer, frustrating the 
evaluation/bidding process and not responding to written communication 
in a reasonable time. 

iii.  Causes mentioned in Clause 2.1.1 (i, ii & iii ) above.   

iv. Submission of fake / frivolous or mutilated Performance Guarantee or 
Advance Payment Guarantee etc. 
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v. Non-satisfactory performance as mentioned in Appendix-2 during the 
execution of the contract. 

vi. Non-performance or Breach of provisions / clauses of the contract 
agreements. 

vii.  Notwithstanding the warranty/defect liability period, any defect in a 
product, equipment, plant, facility or services rendered that may 
subsequently surface during field operations within 5 years of its 
commissioning. 

viii.  Failure to honour obligations within warranty period or defect liability 
period as defined in the contract. 

2.1.3 Other Causes  

i. The person is blacklisted by any Government department in Pakistan, or it 
is established that the firm is involved in any kind of corruption or corrupt 
practices anywhere in the world. 

ii.  Violations of provisions / instructions set down in the Bidding Documents. 

iii.  Any attempt / activity to malign or bring NTDC into disrepute and harm 
its interest(s).  

iv. Person(s) blacklisted by International Financial Institutions (donor 
agencies) will be liable to be blacklisted after receipt of confirmation from 
the donor agencies without any further proceeding.  

v. Any other cause deemed just and appropriate by NTDC in the given 
circumstances. 

 

Note:  

(1) If above mentioned causes occur either on part of the principal bidder or the local 
agent, both shall be considered for blacklisting / debarment.  

(2) The authorization of the foreign bidder to local agent shall contain his complete 
particulars including the name of the company, name of the owner, National Tax 
number (NTN), CNIC (Computerized National Identity Card) No. etc. In case, the 
said information is found to be missing, even after calling for the same within a 
reasonable time, the authority letter shall not be accepted. 

 

(3) The Bidding Documents shall be issued against original authority letter or in case 
of scanned copy, the email of the foreign bidder shall be enclosed. However, at 
the time of bidding, the original authority letter shall be attached with the bid. In 
the absence of the same, the bid shall be rejected.        
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CHAPTER NO. 3 
 

3. FORMULATION OF <NTDC’S RIGHTS PROTECTION 
 COMMITTEE= 

 
3.1 A permanent Committee namely <NTDC’s Rights Protection Committee (RPC or 

Committee)= comprising of the following members shall examine the justification 
of the reasons given by the Project Authority prior to blacklisting / debarment of 
any firm/supplier/contractor/ individual. 

 

• General Manager (Performance Assessment) NTDC  Convener 

• Chief Engineer (Reliability Compliance) NTDC   Member 
• Representative of the Chief Law Officer’s Office  Member 
 
Depending upon the nature of the case, the Committee may consult or appoint / 
nominate additional members from within NTDC with the approval of Managing 
Director (NTDC), provided that the Committee consists of an odd number of 
individuals as per spirit of Rule 48(1) of the PPRA Rules. Independence of any 
additional members shall be ensured while making the selection of such 
additional members. Furthermore, the aforementioned RPC shall also be 
authorized to seek external expert advice as and when required. 
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CHAPTER NO. 4 
 

4.1  PROCEDURE FOR BLACKLISTING  
 

Upon receipt of or obtaining information and/or knowledge that any person(s) is 
involved in practices mentioned in Chapter-2 earlier, the concerned Project 
Authority / formation shall promptly formulate its recommendations and submit 
through MD NTDC to NTDC RPC along with its findings, details of charges and 
documentary evidences to initiate proceedings under this SOP.  

 

4.2 INITIATION OF AN ACTION  
 

(i) Within a period of 15 days after receiving the recommendations of 
Blacklisting / Debarment from the concerned Project Authority, the 
Convener of the Committee shall issue a Show Cause Notice (<Notice=) 
thereby informing the Person about the alleged charges and shall provide 
an opportunity to the defend said charges within a time period of 15 
(fifteen) days.  

 
(ii)  The person(s) shall be accorded adequate opportunity of hearing in order 

to defend the charges within the given timelines.    
 

(iii)  The Notice to the Person shall be sent at the mailing/postal address as 
provided under the Contract or any other address provided by way of 
subsequent written communication by the Person The non-receipt of the 
Notice due to incorrect / change in mailing address without any written 
communication shall not be attributable to NTDC. In case of non-receipt 
of any reply from the accused person within the formulated time, but not 
less than the time given in 4.2 (i) above, the Committee shall have the 
right to proceed on Ex-parte basis.       

 

4.3 DECISION  
 

i. The committee shall hold an independent inquiry/investigation as the case may 
be, and, which may include site visits and interviews with the parties concerned. 
The Committee shall complete the entire inquiry/investigation, preferably within 
a period of 30 days after receipt of response from the  person against whom 
proceedings under this SOP have been initiated and shall present the report to the 
MD NTDC.  
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ii.  If required, the Committee may report the case to an appropriate law enforcement 
agency depending upon the nature of the case for detailed investigations with the 
prior approval of Managing Director (NTDC). 

iii.  The person against whom proceedings have been initiated under this SOP shall 
not proceed for arbitration/litigation during the proceedings for blacklisting. 

 

4.4 COMMUNICATION OF DECISION  
 

After recommendation for blacklisting by <NTDC’s Rights Protection Committee 
(RPC)=, the person concerned shall be informed within 10 days of such decision. 
The decision of the Committee will be notified on NTDC’s and PPRA’s websites 
and shall also be conveyed to Pakistan Engineering Council. Blacklisting of firms 
shall also be conveyed by circular to other Government Departments. All other 
relevant procuring agencies including PEPCO, DISCOs, and WAPDA, etc., will 
also be informed simultaneously. 

 

4.5  PERIOD OF DEBARMENT FOR BLACKLISTED FIRMS  
 
(i) The Blacklisting on the grounds and reasons specified herein above in 

Chapter No. 2 shall be for a reasonable specified period of time and as a 
general rule of prudence, the period may not exceed three years, except in 
cases where debarment/blacklisting has been done by any other 
government department or an International Financial Institution (Donor 
Agency).  

(ii)  In case the person has been blacklisted by the government department or 
the International Financial Institution (donor agency), the period of 
blacklisting/debarment shall be for a maximum period of 3 years or the 
time period for which the concerned government department/International 
Financial Institution (Donor Agency) debarred the contractor (whichever 
is higher). 

 

4.6  ACTION AFTER PERSONS ARE PLACED ON 
BLACKLISTING LIST.  
 

i. The decision of blacklisting will be immediately circulated to all concerned as 
mentioned at Clause 4.4 above. 
 

ii.  In case of a contract already awarded to a person which has been blacklisted and 
termination is either not possible or not feasible, the concerned Project Authority 
may proceed in this case to complete the contract with the approval of Competent 
Authority. 

 
iii.  The blacklisted person shall stand disqualified from bidding from the date of 

decision against them. Any pending bids shall also stand rejected. If a contract has 
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already been awarded to person, it shall be voidable at the option of NTDC as per 
4.6 (ii) above.  
 

iv. A separate register or data base will be maintained for blacklisted firms indicating 
reasons and period.  
 

4.7 EFFECTIVENESS  
 

These guidelines / SOP or any amendments thereof shall take effect immediately 
after its approval from Board of Directors of NTDC.  
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APPENDIX-1 
 
 

PROCESS TO DEAL WITH FRIVOLOUS COMPLAINTS  
 

It has been frequently observed that after opening of tenders, the bidders start to influence 
the evaluation process. Such attempts result in delay in finalizing of award of contract 
and cause financial loss to the National exchequer. The evaluation process is confidential 
till publication of award of contract process.  
 

Provision of guidelines of international donor agencies and PPRA provides sufficient 
opportunity to bidders for redressal of their grievances. Hence, the attempts made by the 
bidders during evaluation process or thereafter to influence the contract award decisions 
fall under the definition of corrupt and fraudulent practices. Therefore, during bidding 
stage, the following mechanism shall be adopted in case of receipt of any frivolous 
complaint from the bidder.  
 

i. Anonymous complaints shall not be entertained. 
  

ii.  The Procuring Agency reserves the right to call for an affidavit from the 
complainant verifying the truthfulness and correctness of the contents of the 
complaint.  
 

iii.  The notice of displeasure and explanation will be immediately sent to those 
persons who lodge frivolous complaint(s) during the evaluation process. 
 
ii i (a)  If the person itself or through its agent or any third party does not refrain 
from making frivolous complaints in the same tender or any other tender, an 
official warning will be sent and their case may be sent to <NTDC’s Rights 
Protection Committee= which may analyse the situation and suggest action 
including the rejection of the bid of the complainant. However, Project Authority 
may reject the bid even in first instance depending upon nature of the case or 
provision of the Bidding Documents. 
 
ii i (b)    If the same person itself or through its agent or any third party lodges a 
frivolous complaint in another tender floating in parallel before decision of the 
Grievance Committee, its bid will straight forwardly be rejected by the project 
authority.  It may also be debarred to participate in the next tender for a minimum 
period of six months under intimation to the Grievance Committee and MD 
NTDC. 
 

iv. In order to monitor the record of the persons, a data base will be maintained at 
NTDC’s website and the offices of the project authorities regarding such persons 
who consistently lodge frivolous complaints during the evaluation process by 
making clandestine access to confidential record and hamper the award of 
contract process.  
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NOTE: It is clarified that the process provided above in Appendix 1 is to 
discourage anonymous and frivolous complaints only, and does not bar any 
person feeling aggrieved by any act of the procuring agency from lodging a 
genuine complaint/grievance as provided under Rule 48 of the PPRA Rules, 
2004.  
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APPENDIX-2 
GUIDELINES FOR EVALUATION OF PERFORMANCE OF CONTRACTORS  
 
 

i. After signing of the contract, the Project authority (or the Consultant / Engineer) 
must monitor and evaluate the Contractor's performance, that is, whether the 
Contractor is fulfilling his obligations based on the terms of the contract and plans 
that were developed and agreed upon with the Project authority at the time of 
signing of contract or during kick-off meetings.. 
 

ii.  Though the performance evaluation of any person is an on-going process, which 
takes place throughout the duration of the contract and also during the Defect 
Liability / Warranty Period, nevertheless, a person’s Performance Evaluation 
Report may be prepared for the consumption and benefit of the procuring agency 
or for any other purpose at the completion of the project, as the case may be. 

 
iii.  The performance evaluation report shall be prepared for all contracts of more than 

Rs. 100 million. When based on the Evaluation Report, the performance of a 
person is non-satisfactory, the procuring agency may initiate the case for 
blacklisting of the person in accordance with the terms of this SOP. For the 
avoidance of doubt, consistent failure to provide satisfactory performance shall 
also include performances in a single or multiple contracts executed or being 
executed by the same person, as the case may be. 

 
iv. In case of any extra-ordinary delay in performance of a single contract of vital and 

critical importance, the procuring agency shall have the right to initiate 
proceedings under this SOP and/or avail any other remedy provided under the law 
which may interalia include: termination of the contract, recovery of losses, 
debarring the person from participation in future tenders. The procuring agency 
shall be the sole judge to determine the projects of vital or critical importance. 
 

v. In case of ordinary delay in performance in 2 consecutive contracts within a 
period of 3 years, the procuring agency shall have the right to initiate proceedings 
under this SOP and/or avail any other remedy provided under the law which may 
interalia include: termination of the contract, recovery of losses, debarring the 
person from participation in future tenders. 
 

vi. The proceedings under this SOP shall not prejudice any other rights and/or 
remedies available to the procuring agency under the contract documents and/or 
any other law in force. 
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CONSTRUCTION EXPERIENCE 

Form EXP - 4.1 
General Construction Experience 

  

Bidder’s Name: ________________ 
Date: ______________________ 

JV Member’s Name_________________________ 
Bid Reference No. (if any) and title: ___________________________ 

Page _______________of ______________pages 

 
 

Starting 

 

Year 

Ending 
Year 

Contract Identification Role of 
Bidder 

  
Contract name: ____________________ 
Brief Description of the Works performed by the 
Bidder: _____________________________ 
Amount of contract: ___________________ 
Name of EMPLOYER: ____________________ 

Address: _____________________________ 

 

  Contract name: _________________________ 
Brief Description of the Works performed by the 
Bidder: _____________________________ 
Amount of contract: ___________________ 
Name of EMPLOYER: ___________________ 
Address: _________________________ 

 

  Contract name: ________________________ 
Brief Description of the Works performed by the 
Bidder: __________________________ 
Amount of contract: ___________________ 
Name of EMPLOYER: ___________________ 
Address: _________________________ 
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Form EXP - 4.2(a) 
Specific Construction and Contract Management Experience 

Bidder’s Name: ________________ 
Date: ______________________ 

JV Member’s Name_________________________ 
Bid Reference No. (if any) and title: ___________________________ 

Page _______________of ______________pages 

 

Similar Contract No. 
 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor 
 

Member in  
JV 
 

Management 
Contractor 
 

Sub-
contractor 
 

Total Contract Amount  PKR equivalent 

If member in a JV or sub-contractor, 
specify participation in total Contract 
amount 

   

EMPLOYER’s Name:  

Address: 

Telephone/fax number 

E-mail: 
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 Form EXP - 4.2(a) (cont.)  
Specific Construction and Contract Management Experience (cont.) 

 
Similar Contract No. 

 

Information 

Description of the similarity in 
accordance with Sub-Factor 4.2(a) of 
Section III: 

 

1.  Amount  

2. Physical size of required works 
items 

 

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key activities  

6.  Other Characteristics  
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Form EXP - 4.2(b) 
Construction Experience in Key Activities 

 
Bidder's Name: ________________ 

Date: ___________________ 
Bidder's JV Member Name: __________________ 

Sub-contractor's Name (if any): ________________ 
Bid Reference No. (if any) and title: _____________________ 

 
Page __________________of ________________pages 

 
All Sub-contractors for key activities must complete the information and Qualification Criteria and 
Requirements, Sub-Factor 4.2. 
 
1. Key Activity No One: ________________________ 

 

 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor 
 

Member in  
JV 
 

Management 
Contractor 
 

Sub-
contractor  
 

Total Contract Amount 
 PKR equivalent 

Quantity (Volume, number or rate of 
production, as applicable) performed 
under the contract per year or part of the 
year 
 

Total quantity in 
the contract 

(i) 

Percentage  
participation 

(ii) 

Actual 
Quantity 

Performed  
(i) x (ii) 

Year 1 
   

Year 2 
   

Year 3 
   

Year 4 
   

EMPLOYER’s Name:  

Address: 

Telephone/fax number 
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 Information 

E-mail: 

 

 
 

2. Activity No. Two  

3. ………………… 

 

 
Information 

Description of the key activities in 
accordance with Section III: 
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Form EXP - 4.2 (c) 
Specific Experience in Managing ES aspects 

[The following table shall be filled in for contracts performed by the Bidder, and each member 
of a Joint Venture] 
 

Bidder’s Name: [insert full name] 
Date: [insert day, month, year] 

Joint Venture Member Name: [insertfull name] 
Bid Reference No. (if any) and title: [insert ICB/NCB number and title] 

Page [insert page number] of [insert total number] pages 

 
1. Key Requirement no 1 in accordance with 4.2 (c): ______________________ 

 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor 
 

Member in  
JV 
 

Management 
Contractor 
 

Subcontractor 
 

Total Contract Amount 
 PKR 

Details of relevant experience 
 

2. Key Requirement no 2 in accordance with 4.2 (c): ______________________ 

3. Key Requirement no 3 in accordance with 4.2 (c): ______________________  

4.    [PA define key requirements] 
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Contractor’s Representative and Key Personnel Schedule  
 

 
Bidders should provide the names and details of the suitably qualified Contractor’s Representative 
and Key Personnel to perform the Contract. The data on their experience should be supplied using 
the Form PER-2 below for each candidate.  
 

Contractor’ Representative and Key Personnel  

1. Title of position:  

 Name of candidate:  

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time 
commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

2. Title of position:  

 Name of candidate: 

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time 
commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

3. Title of position:  

 Name of candidate: 

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time 
commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

4. Title of position:  

 Name of candidate:   

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 
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 Time 
commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

5. Title of position:  

 Name of candidate 

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time 
commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

6. Title of position: [insert title] 

 Name of candidate 

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time 
commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 
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Form PER-2: 
Resume and Declaration 

Contractor’s Representative and Key Personnel 
 

Name of Bidder 

 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 
information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency:[language and levels of speaking, reading and writing skills]  

 

details  

 Address of Employer: 

 

 Telephone: 

 

Contact (manager / personnel officer): 

 Fax: 

 

 

 Job title: 

 

Years with present Employer: 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 

Project  Role 
Duration of 
involvement 

Relevant experience 

[main project 
details] 

[role and responsibilities on the 
project] 

[time in role] 
[describe the experience relevant to this 
position]  
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Declaration  
  
I, the undersigned [ insert either “Contractor’s Representative” or “Key Personnel” as 
applicable] , certify that to the best of my knowledge and belief, the information contained in this 
Form PER-2 correctly describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time 
schedule for this position as provided in the Bid:   

Commitment Details 
Commitment to duration of 
contract: 

[insert period (start and end dates) for which this 
Contractor’s Representative orKey Personnel is available 
to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 
Contractor’s Representative orKey Personnel is available 
to work on this contract] 

 

I understand that any misrepresentation or omission in this Form may: 

(a) be taken into consideration during Bid evaluation; 

(b) result in my disqualification from participating in the Bid; 

(c) result in my dismissal from the contract. 

 

Name of Contractor’s Representative or Key Personnel: [insert name]   
 Signature: __________________________________________________________ 

Date: (day month year): _______________________________________________ 

 

Countersignature of authorized representative of the Bidder: 

Signature: ________________________________________________________ 

Date: (day/month/year): ____________________________ 
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Financial Resources 
 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of 
credit, and other financial means, net of current commitments, available to meet the total 
construction cash flow demands of the subject contract or contracts as specified in Eligibility and 
Qualification Criteria. 

 

Financial Resources 

No. Source of financing Amount (Eq. PKR) 

1 
 
 

 

2 
 
 

 

3 
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Past Experience / Contracts 

 

Contracts over [insert amount] during the last three years: 

Procuring Agency Value Year Goods/Services Supplied Country of 

Destination 
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Historical Contract Non-Performance, and Pending Litigation 

and Litigation History 

[The following table shall be filled in for the Applicant and for each member of a Joint 
Venture] 

Applicant’s Name: [insert full name]  
Date: [insert day, month, year]  

Joint Venture Member Name: [insert full name]  
IFP No. and title: [insert IFP number and title]  

Page [insert page number] of [insert total number] pages 

 Not debarred due to deviation from commitment of Bid Securing Declaration  Not 

debarred due to non-performance  

Year Non- 

performed 

portion of 

contract 

Contract Identification 

 

Total Contract 

Amount (current 

value, currency, 

exchange rate 

and PKR 

equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Procuring Agency: [insert full name] 

Address of Procuring Agency: [insert 

street/city/country] 

Reason(s) for nonperformance: [indicate main 

reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Qualification Criteria and Requirements 

  Pending litigation in accordance with Section III, Qualification Criteria and Requirements, Sub-

Factor 2.3 as indicated below. 

Year of 

dispute 

Amount in 

dispute 

(currency) 

Contract Identification Total Contract 

Amount 

(currency), US$  

PKR Equivalent 

(exchange rate) 
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[insert 

year] 

[insert amount] Contract Identification: [indicate 

complete contract name, number, and 

any other identification] 

Name of Procuring Agency: [insert full 

name] 

Address of Procuring Agency: [insert 

street/city/country] 

Matter in dispute: [indicate main issues 

in dispute] 

Party who initiated the dispute: [indicate 

“Procuring Agency” or “Supplier”] 

Status of dispute: [Indicate if it is being 

treated by the Adjudicator, under 

Arbitration or being dealt with by the 

Judiciary] 

[insert amount] 

  No consistent history of court/arbitral award decisions in accordance with Section III, 

Qualification Criteria and Requirements, Sub-Factor 2.4. 

  Consistent history of court/arbitral award decisions in accordance with Section III, Qualification 

Criteria and Requirements, Sub-Factor 2.4 as indicated below. 

Year of 

award 

Outcome as 

percentage of Net 

Worth  

Contract Identification Total Contract 

Amount 

(currency), PKR 

Equivalent 

(exchange rate) 

[insert 

year] 

[insert 

percentage] 

Contract Identification: [indicate 

complete contract name, number, and 

any other identification] 

Name of Procuring Agency: [insert full 

name] 

Address of Procuring Agency: [insert 

street/city/country] 

Matter in dispute: [indicate main issues 

in dispute] 

Party who initiated the dispute: [indicate 

“Procuring Agency” or “Supplier”] 

Court/ arbitral award decision: [Indicate 

if the award decision was against the 

Applicant or any member of a joint 

venture.]y] 

[insert amount] 
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Current Contract Commitments / Works in Progress 

Bidders and each member to a JV should provide information on their current commitments on all contracts that have been awarded, or for which a letter 
of intent or acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be 
issued. 

Current Contract Commitments 

 
 

No. Name of Contract 
Employer’s 

Contact Address, Tel, Fax 

Value of 
Outstanding Work 

[Current Eq. PKR] 

Estimated 
Completion 

Date 

Average Monthly 
Invoicing Over Last Six 

Months 
[Eq. PKR/month)] 

1      

2      

3      

4      

5      
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Financial Situation and Performance 

[The following table shall be filled in for the Applicant and for each member of a Joint Venture] 

 

Applicant’s Name: [insert full name]  
Date: [insert day, month, year]  

Joint Venture Member Name: [insert full name]  
IFP No. and title: [insert IFP number and title]  

Page [insert page number] of [insert total number] pages 

1. Financial data 

Type of Financial information 

in 

(currency) 

Historic information for previous _[insert number] years, 

[insert in words] 

(amount in currency, currency, exchange rate*, PKR 

equivalent) 

 Year 1 Year 2 Year 3   

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 

Activities 

     

* Refer ITA 14 for the exchange rate 

 

3. Financial documents 
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The Applicant and in case of JV, members of JV shall provide copies of financial statements for 
[number] years pursuant Section III, Qualifications Criteria and Requirements. The financial 
statements shall: 

 
(a)  reflect the financial situation of the Applicant or in case of JV member, and not an 

affiliated entity (such as parent company or group member). 

 

(b) be independently audited or certified in accordance with local legislation. 

 

(c) be complete, including all notes to the financial statements. 

 
(d) correspond to accounting periods already completed and audited. 

 
 Attached are copies of financial statements1  for the [number] years required above; and 

complying with the requirements. 

 

 
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Application, 

the reason for this should be justified. 
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Average Annual Turnover (Annual Sales Value) 

[The following table shall be filled in for the Applicant and for each member of a Joint 

Venture] 

Applicant’s Name: [insert full name]  
Date: [insert day, month, year]  

Joint Venture Member Name: [insert full name]  
IFP No. and title: [insert IFP number and title]  

Page [insert page number] of [insert total number] pages 

 

Annual Turnover Data  

Year Amount  

Currency 

Exchange rate* 

(If applicable) 

PKR equivalent 

[indicate 

calendar 

year] 

[insert amount and indicate 

currency] 

  

    

    

    

    

 Average Annual 

Turnover ** 

 

*    Refer ITA for date and source of exchange rate. 

**  Total PKR equivalent for all years divided by the total number of years. See Section III, 

Qualification Criteria and Requirements, ITA. 
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