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REQUEST FOR BIDS

PROCUREMENT OF CIVIL WORKS

1. The Directorate General Immigration & Passports (Directorate
General of Immigration and Passports) has reserved Funds for the
procurement planned for FY 2026-27. The Directorate General

Immigration & Passports (Directorate General of Immigration and
Passports) intends to apply part of the proceeds of this Fund to cover eligible
payments under the contract for the "UP-GRADATION/RENOVATION

WORKS AT REGIONAL PASSPORT OFFICE KOHAT" with the reference of
"P198651"

2. The Directorate General Immigration & Passports (Directorate
General of Immigration and Passports) invites electronic Bids from
eligible Bidders for procurement of Works (UP-GRADATION/RENOVATION
WORKS AT REGIONAL PASSPORT OFFICE KOHAT) described in the
bidding documents on EPADS v2.0.

3. Single Stage-Two Envelope will be used by adopting Least Cost Based
Selection (LCBS) Technique for the subject procurement, in line with the
Public Procurement Rules, 2026 and any Regulations, Regulatory Guides,
Procurement Guidelines or Instructions issued by the Authority from time to

time.

4. All Bids must be accompanied by a Bid Security amounting described in Bid
Security Section in Bidding Document in the form of Pay Order, Banker's
Cheque, Call at Deposit, Demand Draft. Or all bids must be accompanied

by bid securing declaration in the format specified in the Bidding documents

5. E-Bidding documents, containing detailed terms & conditions, specifications
and requirements etc. are available on e-Pak Acquisition and Disposal
System (EPADS) at
https://epads.gov.pk/opportunities/federal/procurements/198651 for
all the interested bidders registered on EPADS v2.0. Bidders are required to
get themselves registered on EPADS v2.0 to participate in Bidding process.
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6. The e-bids, prepared in accordance with the instructions in the e-Bidding
documents, must be submitted through EPADS v2.0 on or before Monday,
November 30, 2026 02:30 PM. E-bids will be opened by using EPADS v2.0
on the same day at Monday, November 30, 2026 03:00 PM. Manual
submission of Bids shall not be entertained. Those vendor who have not yet
registered on the new version of EPADS v2.0, may register themselves on

https.//vendors.epads.gov.pk/. A tutorial to explain the registration process is

available at https.//www.youtube.com/watch?v=M NW6T 38v7tc.

In terms of Rules 65 of Public Procurement Rules, 2026 Grievance Redressal
Committee (GRC) is notified for the subject procurement and notification copy is
available on the procuring agency’s website and on Authority’s website at (

www.ppra.gov.pk).

Directorate General Immigration & Passports (Directorate General of
Immigration and Passports), Assistant Director
Sector G-8/1, Islamabad Capital Territory
+92-333-575-8626
logistics@dgip.gov.pk
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Instructions to Bidders
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A. INTRODUCTION

1. Scope of Bid

1.1. The Procuring agency/Employer (PA), as indicated in the Bid Data
Sheet (BDS) invites Bids for the execution of Works as specified in the BDS
and Section VI- Works Requirements. The name, identification, and
number of lots (contracts) of this National/ International Competitive Bidding

process are specified in the BDS.

2. Source of Funds

2.1. Source of funds as referred in Clause 2 of Bid Data Sheet.

3. Eligible Bidders

3.1. A bidder may be natural person, company or firm or public or semi-
public agency of Pakistan or any foreign country, or any combination of
them with a formal existing agreement (on Judicial Papers) in the form of a
joint venture or consortium. In the case of a joint venture or consortium, all
members shall be jointly and severally liable for the execution of the
Contract in accordance with the terms and conditions of the Contract. The
joint venture or consortium shall nominate a Lead Member as nominated in
the BDS, who shall have the authority to conduct all business for and on
behalf of any and all the members of the joint venture or consortium during
the Bidding process, and in case of award of contract, during the execution
of contract. Verifiable copy of the agreement that forms a joint venture,
consortium or association shall be required to be submitted as part of the
Bid.

Any bid submitted by the joint venture shall indicate the part of proposed
contract to be performed by each party and each party shall be evaluated
(or post qualified if required) with respect to its contribution only, and the
responsibilities of each party shall not be substantially altered without prior
written approval of the Procuring Agency and in line with any instructions
issued by the Authority.

(The limit on the number of members of JV or Consortium may be prescribed
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in BDS, in accordance with the guidelines issued by the KPPRA).

3.2. The invitation for bids is open to all prospective bidders subject to any
provisions of incorporation or licensing by the respective national/
international incorporating agency or statutory body established for that
particular trade or business. Procuring agencies shall specify the
registration/licensing requirements for the foreign bidder keeping in view

the requirement of that business.

3.3. A Bidder shall not have a conflict of interest. All Bidders found to have a
conflict of interest shall be disqualified. A Bidders may be considered to
have a conflict of interest with one or more parties in this Bidding process, if

they:

3.3.1. are associated or have been associated in the past, directly or
indirectly with a firm or any of its affiliates which have been engaged by
the Procuring agency/Employer to provide consulting services for the
preparation of design or technical specifications of the works that are the

subject of the bid; or
3.3.2. have controlling shareholders in common; or

3.3.3. receive or have received any direct or indirect subsidy from any of

them; or
3.3.4. have the same legal representative for purposes of this Bid; or

3.3.5. have a relationship with each other, directly or through common
third parties, that puts them in a position to have access to information
about or influence on the bid of another bidder, or influence the decisions

of the Procuring agency/Employer regarding this Bidding process; or

3.3.6. Submit more than one bid in this bidding process.

3.4. A Bidder may be ineligible if -

3.4.1. he is declared bankrupt or, in the case of company or firm,

insolvent;
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3.4.2. payments in favor of the bidder is suspended in accordance with
the judgment of a court of law other than a judgment declaring
bankruptcy and resulting (in accordance with the national laws) in the
total or partial loss of the right to administer and dispose of its property;

3.4.3. the bidder is convicted, by a final judgment of a Court of Law or
relevant Professional Statuary Body, of any offence involving professional

conduct;

3.4.4. The bidder is debarred/ blacklisted by a national level Procuring
agency/Employer and hence debarred due to involvement in corrupt and
fraudulent practices, or performance failure or due to breach of bid

securing declaration.

3.5. As and when required, bidders shall provide to the Procuring
agency/Employer evidence of their eligibility, proof of compliance with the
necessary legal requirements to carry out the contract effectively.

4. Eligible Material and Equipment

4.1. All the material and equipment to be mobilized under the contract shall
have their origin in eligible source countries, and all expenditures made
under the contract will be limited to such materials and equipment. For this
purpose, ineligible countries are stated in the section-IV titled as “Eligible

Countries”.

B. BIDDING DOCUMENTS

5. Contents of Bidding Documents

5.1. The scope of Works, bidding procedures, and terms and conditions of
the contract are prescribed in the bidding documents. In addition to the
Invitation for Bids, the bidding documents which should be read in

conjunction with any addenda issued in accordance with ITB 7.1 include:

i. Section | Instructions to Bidders (ITBs)
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ii. Section Il Bid Data Sheet (BDS)

iii. Section Il Evaluation and Qualification Criteria

iv. Section IV Bidding Forms

v. Section V Eligible Countries

vi. Section VI Works Requirements

vii. Section VIl General Conditions of Contract (GC)

viii. Section VIII Particular Conditions of Contract (PC

ix. Section IX Contract Forms
5.2. The bidder is expected to examine all instructions, forms, specifications,
terms and conditions prescribed in the bidding documents. Failure to furnish
all the information required in the bidding documents will be at the bidder’s
risk and may result in the rejection of his bid.

6. Clarification of Bidding Document, Pre-bid Meeting

6.1. A prospective bidder requiring any clarification of the bidding document

may notify the Procuring agency/Employer through EPADS v2.0.

6.2. The Procuring agency/Employer shall respond to the request for
clarification in accordance with the Public Procurement Rules 2026, Rule

No.38 i.e. Clarifications of bids.

6.3. Should the Procuring Agency deem it necessary to amend the BIDDING
document as a result of a clarification, it shall do so following the procedure
under ITB 7.

6.4. If indicated in the BDS, the bidder’'s designated representative is
invited at the bidder’s cost to attend a pre-bid meeting at the place, date
and time mentioned in the BDS. During this pre-bid meeting, prospective
bidders may request clarification of the schedule of requirement, the
evaluation criteria or any other aspects of the bidding documents.
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6.5. Minutes of the pre-bid meeting, if applicable, including the text of the
questions asked by bidders, including those during the meeting (without
identifying the source) and the responses given, together with any
responses prepared after the meeting will be uploaded on EPADS v2.0. Any
modification to the bidding documents that may become necessary as a
result of the pre-bid meeting shall be made by the Procuring
agency/Employer exclusively through the use of an Addendum pursuant to
ITB 7. Non-attendance at the pre-bid meeting will not be a cause for

disqualification of a bidder.

6.6. The bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself on its own responsibility all information
that may be necessary for preparing the bid and entering into a contract for
construction of the Works. The costs of visiting the Site shall be at the
bidder’s own expense.

6.7. The bidder and any of its authorized personnel will be granted
permission by the Procuring agency/Employer to enter upon its premises
and lands for the purpose of such visit, but only upon the express condition
that the bidder and its personnel will release and indemnify the Procuring
agency/Employer from and against all liability in respect thereof, and will be
responsible for death or personal injury, loss of or damage to property, and
any other loss, damage, costs, and expenses incurred as a result of the

inspection.

7. Amendment of Bidding Documents

7.1. The procuring agency may issue notification of any change, addition,
modification or deletion in accordance with the PP Rules 2026, rule no.

34 i.e. Bidding Documents.

7.2. To give prospective bidders reasonable time in which to take an
addendum/corrigendum into account in preparing their bids, the Procuring
agency/Employer may, at its discretion, extend the deadline for the
submission of bids:

Provided that the Procuring agency/Employer shall extend the deadline for
submission of bid in pursuance of PP Rules 2026, rule no. 39 i.e. Extension

of time for submission of bids, if such an addendum is issued within last
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three (03) days of the bid submission deadline.

C. PREPARATION OF BIDS

8. Language of Bid

8.1. The bid prepared by the bidder, as well as all correspondence and
documents relating to the bid exchanged by the bidder and the Procuring
agency/Employer shall be written in the English language unless specified in
the BDS. Supporting documents and printed literature furnished by the
bidder may be in another language provided they are accompanied by an
accurate translation of the relevant pages in the English language unless
specified in the BDS, in which case, for purposes of interpretation of the

bidder, the translation shall govern.

9. Documents Comprising the Bids

9.1. The Bid prepared by the Bidder shall constitute the following

components: -

9.1.1. Documentary evidence established in accordance with ITB 9 that
the material and equipment to be utilized by the Bidder for the executions
of works are eligible material and equipment and conform to the Bidding

Documents;

9.1.2. Documentary evidence established in accordance with ITB 10 that

the Bidder has been authorized to carry out the Construction works;

9.1.3. Documentary evidence established in accordance with ITB 10 that

the Bidder is eligible and/or qualified for the subject Bidding process;

9.1.4. Letter of Bid and Schedules and Bid Prices completed in accordance
with ITB 11 and 12;

9.1.5. Completed schedules as required, including priced Bill of Quantities

in accordance with ITB 11.
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9.1.6. Technical Proposal completed in all aspects in accordance with ITB
14,

9.1.7. Bid security or Bid Securing Declaration furnished in accordance
with ITB 16;

9.1.8. Any other Document required in the BDS.

9.2. In addition to the requirements, Bids submitted by a JV shall include a
copy of the Joint Venture Agreement entered into by all members.
Alternatively, a letter of intent to execute a Joint Venture Agreement in the
event of a successful Bid shall be signed by all members and submitted with
the Bid, together with a copy of the proposed Agreement. Bids submitted by
a joint venture of two (2) or more firms specified in Bidding Data, shall

comply with the following requirements:

9.2.1. The bid, and in case of a successful bid, the Form of Contract
Agreement shall be signed by all members so as to be legally binding on

all partners;

9.2.2. One of the joint venture partners shall be nominated as being in-
charge; and this authorization shall be evidenced by submitting a power
of attorney signed by legally authorized signatories of all the joint venture

partners;

9.2.3. For the partner-in-charge shall always be duly authorized to deal
with the Employer regarding all matters related with and/or incidental to
the execution of Works as per the terms and Conditions of Contract and in
this regard to incur any and all liabilities, receive instructions, give binding

undertakings and receive payments on behalf of the joint venture;

9.2.4. All partners of the joint venture shall at all times and under all
circumstances be liable jointly and severally for the execution of the
Contract in accordance with the Contract terms and a statement to this
effect shall be included in the authorization mentioned under Sub-Para(b)
above as well as in the Letter of Bid and in the Form of Contract

Agreement (in case of a successful bid); and
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9.2.5. A copy of the agreement entered into by the joint venture partners
shall be submitted with the bid stating the conditions under which it will
function, its period of duration, the persons authorized to represent and
obligate it and which persons will be directly responsible for due
performance of the Contract and can give valid receipts on behalf of the
joint venture, the proportionate participation and corresponding duties &
responsibilities of the several firms forming the joint venture, and any
other information necessary to permit a full appraisal of its functioning. No
amendments/modifications whatsoever in the joint venture agreement
shall be agreed to between the joint venture partners without prior written

consent of the Employer.

9.3. The Bidder shall furnish, as part of its Bid, all those documents
establishing the eligibility in conformity to the terms and conditions
specified in the Bidding Documents for all material, equipment and works

which the Bidder proposes to execute.

9.4. The documentary evidence of conformity of the material, equipment
and works to the Bidding Documents may be in the form of literature,

drawings, and data, and shall consist of:

9.4.1. a detailed description of the work methodology, approach, schedule

and resources to be mobilized at site;

9.4.2. any other procurement specific documentation requirement as
stated in the BDS.

9.5. The Bidder shall furnish in the Letter of Bid name(s) of the potential
DAAB member(s) and attach their curriculum vitae. The list of potential
DAAB member(s) proposed by the Employer (Contract Data 21.1) and by the
Bidder (Letter of Bid) shall be subject to mutual review and agreement of
the Parties in accordance with Sub-Clause 21.1 of the Conditions of
Contract, and shall form the basis for the constitution of the DAAB in the

event of Contract award.

10. Documents Establishing Eligibility and Qualification of the Bidder
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10.1. The bidder shall furnish, as part of its bid, all those documents
establishing the bidder’s eligibility to participate in the bidding process

and/or its qualification to perform the contract if its bid is accepted.

10.2. The documentary evidence of the bidder’s eligibility to bid shall
establish to the satisfaction of the Procuring agency/Employer that the
bidder, at the time of submission of its bid, is from an eligible country as
defined in Section-V titled as “Eligible Countries”.

10.3. The documentary evidence of the bidder’s qualification to perform the
contract if its bid is accepted shall establish to the satisfaction of Procuring

agency/Employer that:

10.3.1. The bidder has the financial and technical capability necessary to
perform the Contract, meets the qualification criteria specified in Section-

[1l, Evaluation and Qualification Criteria and BDS.

10.3.2. In the case of a bidder not doing business within Pakistan, the
bidder is or will be (if awarded the contract) represented by a local bidder
(Joint Venture) in accordance with the PEC works bylaws, and in case of
award of works such foreign firm is required to participate in the
execution of works to carry out its obligations as prescribed in the

Conditions of Contract and /or Technical Specifications.

10.3.3. That the bidder meets the qualification criteria listed in Section-lll,

Evaluation and Qualification Criteria and BDS.

11. Letter of Bid and Schedules

11.1. The Bidder shall fill the Form of Bids furnished in the bidding
documents. The Bids Form must be completed without any alterations to its

format and no substitute shall be accepted.

12. Bid Prices

12.1. The bid prices quoted by the bidder in the Bidding Forms, Bill of
Quantities and in the Price Schedule to Bidshall conform to the

requirements specified below or exclusively mentioned hereafter in the
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bidding documents.

12.2. The bidder shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. If a Price Schedule shows items listed but
not priced, their prices shall be construed to be included in the prices of
other items in the Bill of Quantities and will not be paid for separately by the

Procuring agency/Employer.

12.3. The Bid price to be quoted in the Form of Bid in accordance with ITB
11 shall be the total price of the bid

12.4. Unless otherwise specified in the BDS and the Contract, the rates and
prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of the

Conditions of Contract.

12.5. Unless otherwise specified in the BDS and the Contract, the rates and
prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of the

Conditions of Contract.

12.6. If so specified in ITB 1.1, bids may be invited for individual lots

(contracts) or for any combination of lots (packages).

12.7. Prices quoted by the Bidder shall either be fixed or adjustable during

the Bidder’s performance of the contract if specified in the BDS.

12.8. All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, as of the date twenty-eight (28) days prior
to the deadline for submission of bids, shall be included in the rates and

prices and the total bid price submitted by the bidder.

13. Currencies of Bid and Payment

13.1. The unit rates and the prices shall be quoted by the Bidder entirely
Pakistani Rupees. A Bidder expecting to incur expenditures in other
currencies for inputs to the Works supplied from outside the Employer’s
country (referred to as the “Foreign Currency Requirements”) shall indicate
in Table Il of Schedule-A to Bid the proportion of the Bid Price (excluding
Provisional Sums) needed by him for the payment of such Foreign Currency
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Requirements; in such case the unit rates and the prices shall be quoted by
the Bidder in Equivalent Pakistani Rupees.Comparison of Bids and tie of Bid

shall be treated in accordance with the PP rules 2026, rule no. 42.

14. Documents Comprising the Technical Proposal

14.1. The bidder shall furnish a Technical Proposal including a statement of
work methods, equipment, personnel, schedule and any other information
as stipulated in Section V- Bidding Forms, in sufficient detail to
demonstrate the adequacy of the bidder’'s proposal to meet the work

requirements and the completion time.

15. Bid Validity Period

15.1. Bids shall remain valid for the period specified in the BDS after the bid
submission deadline prescribed by the Procuring agency/Employer. A bid
valid for a shorter period shall be rejected by the Procuring
agency/Employer as non-responsive. The period of bid validity will be
determined from the complementary bid securing instrument i.e. the expiry

period of bid security or bid securing declaration as the case may be.

15.2. Under exceptional circumstances, prior to the expiration of the initial
Bids/Bid validity period, the Procuring Agency may request the Bidders’
consent to an extension of the period of validity of their Bids/Bid. Such
request for extension of the period of bid validity shall be carried out in
accordance with the PP rules 2026, rule no. 37 i.e. Bid Validity.

16. Bid Security or Bid Securing Declaration

16.1. Pursuant to ITB 10.1 unless otherwise specified in the BDS, the bidder
shall furnish as part of its bid, a Bid Security in accordance with the PP Rules
2026, rule no. 36 in the amount and currency specified in the BDS or Bid
Securing Declaration as specified in the BDS in the format provided in
Section IV (Bidding Forms).

In case Procuring agency/Employer is inviting bids in lots / packages, the
bidder shall be required to submit his bid security against the respective lot/

package for which he is submitting his bid.
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Until the development of functionality of auto verification of financial
instrument in EPADS v2.0, the scanned copy of bid security or bid securing
declaration, as the case may be, shall be uploaded on EPADS v2.0 whereas
the original instrument to be submitted to the procuring agency before
closing of bid submission deadline, failing which shall result in rejection of

Bid as non-responsive.

16.2. The Bid Security shall be denominated in the local currency or in
another freely convertible currency, and it shall be in the form specified in

the BDS which shall be in any of the following:

16.2.1. A bank guarantee, an irrevocable letter of credit issued by a
Scheduled bank in the form provided in the Bidding Documents or another
form acceptable to the Procuring agency/Employer and valid for twenty-
eight (28) days beyond the end of the validity of the Bid. This shall also
apply if the period for Bid Validity is extended. In either case, the form
must include the complete name of the bidder;

16.2.2. A cashier’s or certified cheque; or

16.2.3. Another security as indicated in the BDS.

16.3. The Bid Security or Bid Securing Declaration shall be in accordance
with the Form of the Bid Security or Bid Securing Declaration included
in Schedule to Bid or another form approved by the Procuring

agency/Employer prior to the bid submission.

16.4. The Bid Security shall be payable promptly upon written demand by
the Procuring agency/Employer in case any of the conditions listed in ITB
16.9 are invoked.

16.5. Any bid not accompanied by a Bid Security or Bid Securing Declaration
in accordance with ITB 16.1 or 16.3 shall be rejected by the Procuring
agency/Employer and shall be declared as non-responsive bid, pursuant to
ITB 25.

16.6. Unsuccessful bidders’ Bid Security will be discharged or returned as
promptly as possible, however in no case later than thirty (30) days after

the expiration of the period of Bid Validity prescribed by the Procuring
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agency/Employer pursuant to ITB 15. The Procuring agency/Employer shall
make no claim to the amount of the Bid Security, and shall promptly return
the Bid Security document, after whichever of the following that occurs

earliest:
16.6.1. The expiry of the Bid Security;

16.6.2. The entry into force of a procurement contract and the provision of
a performance security (or guarantee), for the performance of the
contract if such a security (or guarantee), is required by the Biding

documents;
16.6.3. The rejection by the Procuring agency/Employer of all Bids;

16.6.4. The withdrawal of the bid prior to the deadline for the submission
of bids, unless the biding documents stipulate that no such withdrawal is

permitted.

16.7. The successful bidder’s Bid Security will be discharged upon the bidder
signing the contract pursuant to ITB 38, or furnishing the performance

security (or guarantee), pursuant to ITB 39.

16.8. The Bid Security may be forfeited or the Bid Securing Declaration
executed:
if a Bidder:

16.8.1. Withdraws its Bid during the period of Bid Validity as specified by
the Procuring agency/Employer, and referred by the bidder on the Form of

Bid except as provided for in ITB 15.2; or
16.8.2. In the case of a successful bidder, if the bidder fails:
16.8.2.1. to sign the contract in accordance with ITB 38; or

16.8.2.2. to furnish performance security (or guarantee) in accordance
with ITB 39.

16.9. In case of Bid Security issued by the foreign bank is allowed by the
Procuring agency/Employer, the same should be counter guaranteed by a

corresponding bank in Pakistan. Furthermore, in case of joint venture, it
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should be in the name of Joint venture to ensure joint responsibility. In case
the JV is not legally constituted at the time of bid submission, the bid
security or bid securing declaration shall be in the names of Joint Venture or
Lead/either Firm of the JV or in ratio of shares of the individual JV partners,
submitting the bid.

17. Withdrawal of Bids

17.1. The Bidder shall prepare and submit Bids through EPADS with due
diligence after carefully reading all the terms and condition before Bid

submission deadline.

D. SUBMISSION OF BIDS

20. Submission of Bids

20.1. All bids shall be submitted through EPADS v2.0.

21. Deadline for Submission of Bids

21.1. All bids shall be received through EPADS v2.0 not later than bid

submission deadline as specified in the BDS.

21.2. The Procuring agency/Employer may, under exceptional circumstances
and at its discretion, extend the deadline for the submission of bids,
pursuant to PP Rules 2026, rule no. 39 Extension of Time for submission of
bid, by amending the Bidding Documents in accordance with ITB 7, in which
case all rights and obligations of the Procuring agency/Employer and bidders
previously subject to the deadline will thereafter be subject to the new
deadline.

22. Withdrawal, Substitution and Modification of Bids

22.1. A bidder may substitute or modify his bid after it has been submitted,
provided that written notice of the substitution or modification of the bid, is
received by the Procuring agency/Employer prior to the deadline for

submission of bids.
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22.2. Revised bid may be submitted after the substitution or modification

made in the original bid in accordance with ITB 20.1.

E. OPENING AND EVALUATION OF BIDS

23. Opening of Bids
23.1. The Procuring Agency will open bids in accordance with the PP rules
2026, rule no.40 as specified in the BDS.

24. Confidentiality

24.1. Information relating to the examination, clarification, evaluation and
comparison of bids and recommendation of contract award shall not be
disclosed to bidders or any other persons not officially concerned with such
process until the time of the announcement of the respective evaluation
report.

25. Clarification of Bids

25.1. Clarification of Bidding Documents shall be carried out in accordance
with the PP Rules 2026, rule no. 38 i.e. Clarifications.

25.2. The alteration or modification in the bid which in any case affect the
following parameters will be considered as a change in the substance of a
bid:

25.2.1. evaluation & qualification criteria;

25.2.2. required scope of work;

25.2.3. contract price;

25.2.4. all securities requirements;

25.2.5. tax requirements;

25.2.6. terms and conditions of bidding documents.

25.2.7. change in the ranking of the bidder
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26. Preliminary Examination of Bids

26.1. Prior to the detailed evaluation of bids, the Procuring agency/Employer

will determine whether each bid:

26.1.1. has been prepared as per the format and contents defined by the

Procuring agency/Employer in the bidding documents;
26.1.2. has been properly signed;
26.1.3. is accompanied by the required securities; and

26.1.4. is substantially responsive to the requirements of the bidding
documents.
The Procuring agency/Employer's determination of a bid's substantial

responsiveness will be based on the contents of the bid itself.

26.2. A substantially responsive Bid is one which conforms to all the terms,
conditions, and specifications of the Bidding Documents, without material

deviation or reservation. A material deviation or reservation is one that: -

26.2.1. affects in any substantial way the scope, quality, or performance
of the Works;

26.2.2. limits in any substantial way, inconsistent with the bidding
documents, the Procuring agency/Employer's rights or the bidders’

obligations under the Contract; or

26.2.3. if rectified, would affect unfairly the competitive position of other

bidders presenting substantially responsive bids.

26.3. The Procuring agency/Employer will confirm that the documents and
information specified under ITB 9, 10 and 11 have been provided in the bid.
If any of these documents or information is missing, or is not provided in

accordance with the Instructions to Bidders, the bid shall be rejected.

26.4. The Procuring agency/Employer may waive-off any minor informality,
nonconformity, or irregularity in a bid which does not constitute a material
deviation, provided such waiver does not prejudice or affect the relative

ranking of any Bidder.
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Explanation: A minor informality, non-conformity or irregularity is one that
is merely a matter of form and not of substance. It also pertains to some of
the invitation that can be corrected or waived without being prejudicial to
other bidders. The defect or variation is immaterial when the effect on
quantity, quality, or delivery is negligible when contrasted with the total cost
or scope of the works. The Procuring agency/Employer either shall give the
bidder an opportunity to cure any deficiency resulting from a minor
informality or irregularity in a bid or waive the deficiency, whichever is
advantageous to the Procuring agency/Employer. Examples of minor

informalities or irregularities include failure of a bidder to -

26.4.1. Submit the number of copies of signed bids required by the

invitation;

26.4.2. Furnish required information concerning the number of its

employees;

26.4.3. the firm submitting a bid has formally adopted or authorized,
before the date set for opening of bids, the execution of documents by
typewritten, printed, or stamped signature and submits evidence of such

authorization and the bid carries such a signature.

26.5. Provided that a Technical Bid is substantially responsive, the Procuring
agency/Employer may request the bidder to submit the necessary
information or documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities or omissions in the Technical Bid related to
documentation requirements. Requesting information or documentation on
such nonconformities shall not be related to any such aspect of the
technical Proposal linked with the ranking of the bidders. Failure of the

bidder to comply with the request may result in the rejection of its bid.

26.6. Provided that a Technical Bid is substantially responsive, the Procuring
agency/Employer shall rectify quantifiable nonmaterial nonconformities or
omissions related to the Financial Proposal. To this effect, the Bid Price shall
be adjusted, for comparison purposes only, to reflect the price of the

missing or nonconforming item or component.
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26.7. If a bid is not substantially responsive, it will be rejected by the
Procuring agency/Employer and may not subsequently be evaluated for

complete technical responsiveness.

27. Examination of Terms and Conditions; Technical Evaluation

27.1. The Procuring agency/Employer shall examine the bid to confirm that
all terms and conditions specified in the GC and the PC have been accepted
by the bidder without any material deviation or reservation.

For this purpose:

“Deviation” means departure from the requirements specified in the
Bidding Document.

“Reservation” means setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the Bidding

Document.

27.2. The Procuring agency/Employer shall evaluate the technical aspects of
the bid submitted in accordance with ITB 28, to confirm that all
requirements specified in Section VI - Works Requirement, Technical
Specifications of the Bidding Documents have been met without material

deviation or reservation.

27.3. If after the examination of the terms and conditions and the technical
evaluation, the Procuring agency/Employer determines that the bid is not

substantially responsive in accordance with ITB 25, it shall reject the bid.

28. Correction of Arithmetic Errors

28.1. Bids determined to be substantially responsive will be checked for any

arithmetic errors. Errors will be corrected as follows: -

28.1.1. if there is a discrepancy between unit prices and the sub-total
price that is obtained by multiplying the unit price and quantity, the unit
price shall prevail, and the sub-total price shall be corrected, unless in the
opinion of the Procuring agency/Employer there is an obvious
misplacement of the decimal point in the unit price, in which the total

price as quoted shall govern and the unit price shall be corrected;
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28.1.2. if there is an error in a total corresponding to the addition or
subtraction of sub-totals, the sub-totals shall prevail, and the total shall be

corrected; and

28.1.3. where there is a discrepancy between the amounts in figures and

in words, the amount in words will govern.

28.1.4. Where there is discrepancy between grand total of price schedule
and amount mentioned on the Form of Bid, the amount referred in Price

Schedule shall be treated as correct subject to elimination of other errors.

28.2. The amount stated in the Bid will, be rectified by the Procuring
agency/Employer in accordance with the above procedure for the correction
of errors and, with, the concurrence of the bidder, shall be considered as
binding upon the bidder. If the bidder does not accept the corrected
amount, its bid shall be rejected after forfeiture of Bid Security or execution
of the Bid Securing Declaration, as the case may be, in accordance with ITB
39.3.

29. Conversion to Single Currency

29.1.
Comparison of bids quoted in different currencies and conversion of bids into a single curre
rule no. 42(2) as specified in the BDS.

30. Evaluation of Bids

30.1. The Procuring agency/Employer shall evaluate and compare only the

bids determined to be substantially responsive, pursuant to ITB 25.

30.2. In evaluating the Technical Proposal of each Bid, the Procuring
agency/Employer shall use the criteria and methodologies listed in the BDS
and in terms of works requirement. No other evaluation criteria or

methodologies shall be permitted.

30.3. The Procuring agency/Employer’s evaluation of a bid will take into

account:
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30.3.1. the bid price, excluding provisional sums and the provision, if any,
for contingencies in the summary bill of quantities, but including day work

items, where priced competitively;

30.3.2. converting the amount resulting from applying above, if relevant,

to a single currency in accordance with ITB 27;

30.4. The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the Contract,

shall not be taken into account in bid evaluation.

30.5. If these bidding documents allow bidders to quote separate prices for
different lots, and the award to a single bidder of multiple lots, the
methodology of evaluation to determine the Ilowest evaluated Ilot

combinations in the Form of Bid, is specified in the BDS.

30.6. If the bid, which results in the Evaluated Bid Price (Successful Bid), is
seriously unbalanced or front loaded in the opinion of the Employer, the
Employer may require the Bidder to produce detailed price analyses for any
or all items of the Bill of Quantities, to demonstrate the internal consistency
of those prices with the construction methods and schedule proposed. After
evaluation of the price analyses, taking into consideration the schedule of
estimated Contract payments, the Employer may require that the amount of
the performance security be increased at the expense of the Bidder to a
level sufficient to protect the Employer against financial loss in the event of
default of the successful Bidder under the Contract.

Explanation:

“Unbalanced” or “front-loaded” bids consist of deliberately submitting bids
with artificially high prices or unit rates for the early stages of a construction
project, offset by artificially low prices or unit rates for the later stages of

the project, to improve the contractor’s cash flow.

31. Domestic Preference

31.1. If the BDS so specifies, the Procuring agency/Employer will grant a
margin of preference to the domestic contractor in line with the rules,

regulations, regulatory guides or instructions issued by the Authority from
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time to time.

32. Determination of Successful Bid

32.1. The Procuring agency/Employer shall compare the evaluated bids in
accordance with the predefined bidding procedure, of all substantially

responsive bids to determine the Successful bidder.

33. Qualification of Bidder

33.1. The Procuring agency/Employer shall determine to its satisfaction
whether the bidder is substantially responsive and whose bid is declared as
Successful bid either continues to meet (if prequalification applies) or meets
(if post-qualification applies) the qualifying criteria specified in Evaluation
and Qualification Criteria.

Note: In case of international bidding, the parameters for incorporation or
licensing within Pakistan may be fulfilled as part of post qualification.

33.2. The determination shall be based upon an examination of the
documentary evidence of the bidder’'s qualifications submitted by the
bidder, pursuant to ITB 10.

33.3. Prior to contract award, the Procuring agency/Employer will verify that
the successful bidder (including each member of a JV) is not
blacklisted/debarred. The Procuring agency/Employer will conduct the same
verification for each sub-contractor proposed by the successful bidder.

34. Sub-Contractors

34.1. The bidder shall provide details regarding any specialized sub-
contractor to the Procuring agency/Employer. In case change of sub-
contractors, the bidder shall promptly notify the Procuring agency/Employer
and obtain approval for replacement of sub-contractors.

34.2. Bidders may propose sub-contracting up to the percentage of total

value of contracts or the volume of works as specified in the BDS.

35. Abnormally Low Financial Bid
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35.1. A procuring Agency may reject abnormally low bids in accordance with
the PP Rules 2026, rule no. 43.The decision of the Procuring
agency/Employer to reject a bid and reasons for the decision shall be
recorded in the procurement proceedings and promptly communicated to
the bidder concerned. Moreover, the Procuring agency/Employer shall not
incur any liability solely by rejecting abnormally bid

Guidance for Procuring agency/Employer:

An abnormally low Bid means, a Bid containing Bid price that is less or
lesser than twenty five percent (25%) of the Procuring agency/Employer’s

estimate.

35.2. The Procuring agency/Employer will determine to its satisfaction
whether the bidder that is selected as having submitted the successful bid is
qualified to perform the contract satisfactorily, in accordance with the
criteria listed in ITB 10.

35.3. The determination will take into account the bidder’s financial and
technical capabilities. It will be based upon an examination of the
documentary evidence of the bidder’'s qualifications submitted by the
bidder, pursuant to ITB 10, as well as such other information as the
Procuring agency/Employer deems necessary and appropriate. Factors not
included in these bidding documents shall not be used in the evaluation of

the bidders’ qualifications.

35.4. Procuring agency/Employer may seek “Certificate for Independent
Price Determination” from the bidder and the results of reference checks
may be used in determining award of contract.

Explanation: The Certificate shall be furnished by the bidder. The bidder
shall certify that the price is determined keeping in view of all the essential
aspects such as raw material, its processing, value addition, optimization of
resources due to economy of scale, transportation, insurance and margin of

profit etc.

35.5. An affirmative determination will be a prerequisite for award of the
contract to the bidder. A negative determination will result in rejection of
the bidder’s bid, in which event the Procuring agency/Employer will proceed
to the next ranked bidder to make a similar determination of that bidder’s

capabilities to perform satisfactorily.
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F. AWARD OF CONTRACT

36. Criteria of Award

36.1. Subject to ITB 34 and 35, the Procuring agency/Employer will award
the Contract to the bidder whose bid has been determined to be
substantially responsive to the bidding documents and who has been
declared as Successful Bidder, provided that such bidder has been

determined to be:
36.1.1. eligible in accordance with the provisions of ITB 3;

36.1.2. is determined to be qualified to perform the Contract satisfactorily;

and

36.1.3. Successful negotiations have been concluded, if any.

37. Negotiations

37.1. The Committee of the Procuring agency/Employer may negotiate with

the Successful Bidder in accordance with PP Rules 2026 rule no. 26(3).

38. Procuring agency/Employer’s Right to reject All Bids

38.1. The procuring agency has the right to reject all bids in accordance with
the PP Rules 2026, rule no. 45 However, the Authority (i.e. PPRA) may call

from the Procuring agency/Employer the justification of those grounds.

39. Notification of Award

39.1. The procuring agency shall announce and publish the evaluation result

in accordance with the PP Rules 2026, rule no 48.

39.2. Where no complaints have been lodged, the bidder whose bid has
been accepted will be notified of the award by the Procuring
agency/Employer prior to expiration of the bid validity period through
EPADS. However, the Procuring agency/Employer shall not award any

procurement contract at least for five (05) days after the announcement of
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final evaluation report. The notification letter (herein after and in the
condition of the contract and contract form called “Letter of Acceptance”
will specify the sum that the Procuring agency/Employer will pay the
successful bidder in consideration for the execution and completion of the
works as prescribed by the Contract (hereinafter and in the Contract called

the "Contract Price).

39.3. The notification of award will constitute the formation of the Contract,
subject to the bidder furnishing the Performance Security (or guarantee) in
accordance with ITB 39 and signing of the contract in accordance with ITB
38.

39.4. Upon the successful bidder’s furnishing of the performance security (or
guarantee) pursuant to ITB 39, the Procuring agency/Employer will promptly
notify each unsuccessful bidder, the name of the successful bidder and the
Contract amount and will discharge the Bid Security or Bid Securing

Declaration of the bidder(s) pursuant to ITB 16.

40. Signing of Contract

40.1. Promptly after notification of award, Procuring agency/Employer shall
send the successful bidder the draft agreement, incorporating all terms and

conditions as agreed by the parties to the contract.

40.2. Immediately after the Redressal of grievance by the GRC, and after
fulfillment of all conditions precedent of the Contract Form, the successful
bidder and the Procuring agency/Employer shall sign the contract.

40.3. Where no formal signing of a contract is required, work order issued to

the bidder shall be construed to be the contract.

41. Performance Security (or Guarantee)

41.1. After the receipt of the Letter of Acceptance, the successful bidder,
within the specified time, shall deliver to the Procuring agency/Employer a
Performance Guarantee in the amount and in the form stipulated in the BDS
and PC, denominated in the type and proportions of currencies in the Letter

of Acceptance and in accordance with the Conditions of Contract.
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41.2. If the Performance Guarantee is provided by the successful bidder and
it shall be in the form specified in the BDS which shall be in any of the
following:

41.2.1. certified cheque, cashier’'s or manager’s cheque, or bank draft;

41.2.2. irrevocable letter of credit issued by a scheduled bank of Pakistan
or in the case of an irrevocable letter of credit issued by a foreign bank,
the letter shall be confirmed or authenticated by a scheduled bank of

Pakistan;

41.2.3. bank guarantee confirmed by a reputable local bank or, in the

case of a successful foreign bidder, bonded by a foreign bank; or

41.2.4. surety bond callable upon demand issued by any reputable surety
or insurance company.

Any Performance Guarantee submitted shall be enforceable in Pakistan.

41.3. Failure of the Most Advantageous Bidder to comply with the
requirement of ITB 40 shall constitute sufficient grounds for the annulment
of the award and forfeiture of the Bid Security or declare blacklisted (in case
bid securing declaration is submitted) in which event the Procuring
agency/Employer may make the award to the next most advantageous

bidder or reinitiate the procurement process afresh (as a case may be).

42. Advance Payment

42.1. Advance payment will be provided to the bidder in percentage and in
the manner as agreed by the both parties in terms of Conditions of the

Contract.

42.2. The Procuring agency/Employer will provide an advance payment as
stipulated in the Conditions of Contract, subject to a maximum amount, as
stated and/or Conditions of the Contract. The advance payment request
shall be accompanied by an advance payment security (guarantee) in the
form provided in Section X. For the purpose of receiving the advance
payment, the bidder shall make and estimate of, and include in its bid, the
expenses that will relate to the purchase of equipment, machinery,

materials, and on the engagement of labor during the first month beginning
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with the date of the Procuring agency/Employer’s “Notice to Commence” as
specified in the PCC.

43. General Performance of the Bidders

43.1. The Procuring agency/Employer reserves the right to obtain
information regarding performance of the bidders on their previously
awarded contracts / works. The Procuring agency/Employer may seek
information / report from the previous employer for consideration. However,
the Procuring agency/Employer shall incorporate such parameters in the

evaluation criteria and accordingly decide the fate of the bid submitted.

44, Corrupt & Fraudulent Practices

44.1. Procuring agencies (including beneficiaries of Government funded
projects and procurement) as well as Bidders/Suppliers/Contractors under
Government financed contracts, observe the highest standard of ethics
during the procurement and execution of such contracts, and will avoid to

engage in any corrupt and fraudulent practices.

G. GRIEVANCE REDRESSAL & COMPLAINT REVIEW
MECHANISM

45. Grievance Redressal

45.1. Grievance Redressal shall be carried out in accordance with the
KPPRA, rules i.e. Redressal of grievances by the procuring agency and

“Redressal of Grievances Regulations”.

H. MECHANISM OF BLACKLISTING

46. Mechanism of Blacklisting

46.1. The Procuring agency/Employer shall proceed Blacklisting of
Bidders/Contractors in accordance with PP Rules 2026, rule no. 65 rule i.e.

Blacklisting and “Blacklisting and Debarment of Bidders or Contractors.
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Bid Data Sheet
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Bid Data Sheet (BDS)

The following specific data for the procurement of works shall complement,
supplement, or amend the provisions in the Instructions to Bidders (ITBs).
Whenever there is a conflict, the provisions herein shall prevail over those in
ITBs.

A. Introduction

ITB Number
Amendments of, and Supplements to, Clauses in the
Instruction to Bidders

ITB Numberl.l

Name of Procuring agency/Employer: Directorate General Immigration &
Passports (Directorate General of Immigration and Passports)

The subject of procurement is: UP-GRADATION/RENOVATION WORKS AT
REGIONAL PASSPORT OFFICE KOHAT

Period for completion of the works 6 Months
Commencement date execution of the works: 15 Days
Type of Procurement:Local

ITB Number2.1

Financial year for the operations of the Procuring agency/Employer: 2026-27
Name of Project [insert: name and summary description of the Project if any]

Name of financing institution: [insert: name if any]

Name and identification number of the Contract: P198651
ITB Number3.1

JV/Consortium or Association Allowed: No

Maximum number of members in the joint venture shall be: Nil.
B. Bidding Documents

ITB Number6.4
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The Bidders may seek clarifications through EPADS v2.0: Last Clarification
Date: Friday, November 27, 2026

C. Preparation of Bids

ITB Numbers.1

The Language of all correspondences and documents related to the Bid is:
English

ITB Number 5.1 & 9.1

The following documentsmust be includedto constitute the Bid

1. i. Company profile/brochures. ii. Bidder must have valid NTN/ATL & GST.
(Copies of valid NTN/ATL and income /sales tax registration certificate. iii.
Proof of registration with SECP iv. List of ten (10 and above) similar site up-
gradation/shifting projects executed by the firm in Government / Semi
Government Department /Autonomous bodies of good repute during last 5

years.

2. v. The bidder must provide site survey certificate signed by Officer incharge
of Regional Passport Offices and Director (Log), IMPASS. vi. The bidder shall
submit samples of the equipment along with technical specifications for
evaluation by the committee. vii. The bidder shall submit a complete bid in all
respects, fulfilling all requirements of the bidding documents. Any incomplete
bid, missing information, documents, or required particulars shall be liable to

rejection.

3. viii. Bidders are required to provide latest affidavit on stamp paper or E-
stamp paper worth Rs.100/- that the company is neither blacklisted nor in
litigation in any office client and if there is any litigation, the bidder will be

bound to disclose the same with nature thereof.

4. ix. Financial soundness of a company (Minimum 200 million and above
turnover). The Company will provide last one year bank statement with
turnover of Rs. 200 million during the period from 1st July 2025 to 30th June
2026.Xi.

5. Satisfactory performance certificate from clients (Government / Semi

Government / Autonomous bodies) must be attached (minimum 05) for
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execution of up-gradation/renovation works. Moreover, any bidder who
executed the up gradation works at DG I&P during last five years will be liable
to provide one out of Five satisfactory performance certificate duly issued by
DG I&P Without these Five (05) certificates, bid will be rejected straight away.

ITB Number9.4 (b)
Other procurement specific documentation requirements are:

List of ten (10 and above) similar site up-gradation/shifting projects executed by
the firm in Government / Semi Government Department /Autonomous bodies of
good repute during last 5 years

ITB Numberl2.4
The Bid price will be/will not be subject to the price adjustment Nil.
ITB Numberl2.6

The Bid price shall be adjusted in accordance with Schedule-A to Bid - “Schedule
of Adjustment Data” if available.

ITB Numberl3.1

Bidders to quote entirely inPak rupees (PKR)

ITB Numberl5.1

The Bid Validity period shall be 180 Days days.
ITB Numberl6.1

The amount of Bid Security shall be (insert amount)
The currency of the Bid Security shall be: PKR.

ITB Numberl6.2

The Bid Security shall be in the form of:Pay Order, Banker's Cheque, Call at
Deposit, Demand Draft

D. Submission of Bids

ITB Numberl9.1l

The deadline for Bid submission is:Monday, November 30, 2026 02:30 PM
Address for submission of Original Bid Security:Sector G-8/1, Islamabad
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Capital Territory

ITB Number21.1

The Bid opening shall take place at:EPADS v2.0
Day : Monday

Date: November 30, 2026

Time : 03:00 PM

ITB Number27.1

The currency that shall be used for Bid evaluation and comparison purposes to
convert all Bid prices expressed in various currencies is: PKR Only

The source of exchange rate shall be: Nil

The date of exchange rate shall be: Nil

ITB Number28.2 &28.5
Least Cost Based Selection (LCBS)
see Evaluation Criteria

ITB Number29.1

Domestic preference to apply.

Domestic preference:Yes

The Percentage of Domestic Preference is 100%

Preference to domestic or national suppliers or contractors shall be provided in
accordance with policies of the Federal Government and/or in accordance with
the requlations issued by the Authority.

If Yes, The percentage for the domestic preference alongwith calculation
formula is provided in the evaluation and qualification criteria.

ITB Number32.2
Sub-contracting is allowed? : No

No% of the total value of the contract.

39.1 The Performance Security (or guarantee) shall be 0%
39.2 The Performance Security (or guarantee) shall be in the form of:Nil
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Eligibility Criteria

All Active Taxpayers shall be eligible to participate in the procurement process, unless expressly excluded or otherwise restricted
under the Eligibility Criteria specified by the Procuring Agency.

Required Registration

NADRA CITIZENSHIP (CNIC/NICOP)
FBR (NTN)

FBR (GSTN)

SECP

Elgiilty Criteia

i. Company profile/brochures. ii. Bidder must have valid NTN/ATL & GST. (Copies of valid NTN/ATL and income /sales  Yes
tax registration certificate. iii. Proof of registration with SECP iv. List of ten (10 and above) similar site up-
gradation/shifting projects executed by the firm in Government / Semi Government Department /Autonomous

bodies of good repute during last 5 years.

v. The bidder must provide site survey certificate signed by Officer incharge of Regional Passport Offices and Yes
Director (Log), IMPASS. vi. The bidder shall submit samples of the equipment along with technical specifications for
evaluation by the committee. vii. The bidder shall submit a complete bid in all respects, fulfilling all requirements of

the bidding documents. Any incomplete bid, missing information, documents, or required particulars shall be liable

to rejection

viii. Bidders are required to provide latest affidavit on stamp paper or E-stamp paper worth Rs.100/- that the Yes
company is neither blacklisted nor in litigation in any office client and if there is any litigation, the bidder will be
bound to disclose the same with nature thereof.
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ix. Financial soundness of a company (Minimum 200 million and above turnover). The Company will provide last Yes
one year bank statement with turnover of Rs. 200 million during the period from 1st July 2025 to 30th June 2026. x.

Copy or copies of bid bond (earnest money only) as mentioned in this tender document should be attached with

technical bid. Original bid bond must be attached with the financial bid.

xi. Satisfactory performance certificate from clients (Government / Semi Government / Autonomous bodies) must Yes
be attached (minimum 05) for execution of up-gradation/renovation works. Moreover, any bidder who executed the
up gradation works at DG I&P during last five years will be liable to provide one out of Five
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Evaluation Criteria

Least Cost Based Selection (LCBS)

Weightage

Technical Evaluation %

100

Technical Marks 100

II
a1

Passing Marks

Technical Evaluation Criteria

Financial soundness of a company (Minimum 200 million turnovers). The Company will provide last one-year bank 15
statement with turnover of Rs. (200) million during the period from 1st July 2025 to 30th June 2026. (Quantitative)(Doc
Required)

251 and above (15)
200 to 250 (10)

Lists of projects executed (at least 10) Work order must be provided. (Quantitative)(Doc Required) 10
1to10 (10)
below 10 (5)

Proof of minimum 5 years of experience of similar nature in Government / Semi Government Department /Autonomous 10

bodies of good repute. (Quantitative)(Doc Required)
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Minimum five (05) Satisfactory Performance Certificate from Government / Semi Government / Autonomous bodies must 15
be attached where already work executed (each certificate has 3 marks) (Quantitative)(Doc Required)

Samples of the proposed equipment along with relevant technical specifications (Quantitative)(Doc Required) 25

The bidder must provide site survey certificate signed by Officer incharge of Regional Passport Offices and Director 25
(Log). (Quantitative)(Doc Required)

Jobs/Lots

Lot Title : Up-gradation/renovation of RPO Kohat of Directorate General of Immigration and Passports

Bid Security : 1293707 PKR

Job Delivery Schedule

DISMANTLING WORK (A).Dismantling of existing brick masonry 9” walls, Address: RPO Kohat KPK 1200/sqft
careful demolition of brickwork, collection and disposal of debris, cleaning of Schedule: Complete lot must
the site, and stacking of serviceable bricks and other reusable materials. be completed in 3 to 4 weeks

Quantity: 1200/sqft

Dismantling and removal of existing marble flooring, including removal of Address: RPO Kohat, KPK 600/sqft
marble tiles/slabs, cement mortar bedding and underlying loose material. Schedule: Complete lot 3to 4
weeks Quantity: 600/sqft
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Job

Dismantling and removal of the existing server room, including removal of
partition walls, false ceiling, doors, electrical fittings, cable trays, power
sockets, lighting fixtures, air-conditioning arrangements, networking
accessories and other assoc

Dismantling and removal of existing window glass, iron grills/bars and
associated frames, including careful removal of glass panes, cutting/removal
of iron bars, dismantling of fixing arrangements, removal of screws, bolts
and other accessories.

Dismantling and removal of existing air-conditioning units, including indoor
and outdoor units, copper refrigerant piping, drainage pipes, electrical
connections, control wiring, brackets, supports and associated accessories

Removal, collection, loading, transportation and disposal of existing debris
(Malba), including broken bricks, concrete, cement mortar, plaster,
demolished flooring, scrap material and other construction waste from the
site. The work shall include lo

Dismantling and removal of existing electrical and networking infrastructure,
including electrical wiring, power cables, PVC conduits, cable trays, switches,
sockets, distribution boards, circuit breakers, lighting fixtures, LAN cables,
data outlets,
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Address: RPO Kohat KPK
Schedule: Connect with

complete lot 3 to4 weeks

Quantity: 200/sqft

Address: RPO Kohat KPK
Schedule: as per complete lot
time completion Quantity:
10/Qty

Address: RPO Kohat KPK
Schedule: As per complete Lot
Quantity: 06/Qty

Address: RPO Kohat KPK
Schedule: as per complete lot
3 to4 weeks Quantity: 01/job

Address: RPO Kohat KPK
Schedule: as per complete Lot
3 to 4 weeks Quantity: 01/job

200/sqft

10/Qty

6/Qty

1/job

1/job

—
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Job Delivery Schedule

TEMPORARY SETUP OF ONE WINDOW COUNTER( B), Providing, installation, Address: RPO Kohat KPK 46/points
testing and commissioning of complete electrical arrangements for the Schedule: As per Complete Lot

temporary setup of One-Window Passport Counter, including integration of 3 to 4 weeks Quantity:

existing Solar System, WAPDA main suppl 46/points

Providing, installation, configuration, testing and commissioning of complete Address: Kohat RPO KPK 12/Points
temporary networking infrastructure for the One-Window Passport Counter, Schedule: As per complete Lot

including laying and termination of Cat-6 LAN cables, installation of PVC Time completion Quantity:

conduits/cable trays, net 12/Points

Installation of 1.5 Ton Air Conditioner (Split Type), including fixing of indoor Address: RPO Kohat KPK 4/job
and outdoor units, installation of copper refrigerant piping, insulation, Schedule: As per complete lot

drainage pipe, electrical connections, interconnecting cables, wall Completion time 3 to4 weeks
brackets/stands, necessary Quantity: 4/job

Providing, fabrication and installation of wooden wall partitions for One- Address: RPO Kohat KPK 340/sqft
Window Passport Counters, comprising wooden framework, MDF/laminated Schedule: As per complete lot

sheets or plywood panels of required thickness, including necessary completion 3 to 4 weeks

supports, battens, screws, nails, adhes Quantity: 340/sqft

UPGRADATION WORK IN PROCESSING HALL ( C ). Providing, fabrication and Address: RPO Kohat KPK 408/sqft
installation of wooden counters for One-Window Passport Processing Setup, Schedule: As per Complete Lot

comprising high-quality MDF/plywood boards, including counter top, front Completion 3 to 4 weeks

fascia, side panels, internal she Quantity: 408/sqft
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Job

Providing, fabrication, installation and fixing of miscellaneous wooden
cabins, almirahs, office desks, , reception counters, customer service
counters, flex stands and other allied wooden furniture and fixtures. The
work shall comprise approved-qual

Providing, fabrication and installation of iron delivery racks passport records
comprising mild steel (MS) square pipe/angle iron frame with suitable MS
sheet shelves 18 Guage, including cutting, welding, grinding, drilling,
necessary supports, brack

Providing, fabrication and installation of a wooden reception counter for
general public the comprising commercial plywood with laminate finish,
including counter top, front fascia, side panels, internal shelves, drawers,
storage cabinets and support

Providing and installation of high-quality PVC wall panelling of good design,
colour, pattern and thickness, including necessary PVC/wooden or Gl
supporting framework, fixing channels, battens, screws, clips, adhesives and
all associated accessories.

Providing and installation of 12 mm thick clear toughened glass of best
quality, including necessary stainless steel fittings, hinges, floor springs,
door handles, locks, patch fittings, clamps, aluminum channels, rubber
gaskets, silicone sealant and
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Address: RPO Kohat KPK
Schedule: As pewr complete
lot completion3 to 4 Weeks
Quantity: 360/sqft

Address: RPO Khohat
Schedule: As per Complete Lot
completion 3 to 4 weeks
Quantity: 145/sqft

Address: Kohat RPO
Schedule: as per complete lot
completion 3 to 4 weeks
Quantity: 95/sqft

Address: RPO Kohat
Schedule: As per complete lot
completion 3 to 4 weeks
Quantity: 2500/sqgft

Address: RPO Kohat
Schedule: As per complete lot
completion 3 to 4 weeks
Quantity: 510/sqft

360/sqft

145/sqft

95/sqft

—

2500/sqft

510/sqft
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Job

Providing and installation of 12 mm thick clear toughened glass
railing/panels for staircases of two floors, including grade stainless steel
supporting brackets, clamps, glass holders, base channels, fixing
accessories, rubber gaskets, silicone seala

Providing and installation of 6 mm thick clear float glass for windows, of high
quality aluminum/wooden glazing beads, rubber gaskets, sealant, clips,
fixing accessories and all associated hardware. The work shall include
measurement, cutting, edge f

Providing and installation of aluminum grid false ceiling of high quality,
design and specification for the Passport Processing Hall and Passport
Delivery Area, including aluminum ceiling framework, main runners, cross
tees, wall angles, suspension r

Providing and installation of 7/29 electrical cable (Pakistan cable or
equivalent) copper electrical wires, accessories, insulation tape, clips and all
associated materials.

Providing and installation of 3/29 electrical cable (Pakistan cable or
equivalent) copper electrical wires, accessories, insulation tape, clips and all
associated materials.
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Address: RPO kohat KPK
Schedule: As per complete lot
Completion 3 to4 weeks
Quantity: 300/sqft

Address: RPO Kohat KPK
Schedule: As per complete Lot
Completion 3 to4 weeks
Quantity: 350/sqgft

Address: RPO KOhat KPK
Schedule: as per completion of
Complete Lot 3 to 4 weeks
Quantity: 3900/sqft

Address: RPO Kohat KPK
Schedule: As per complete Lot
completion 3 to 4 weeks
Quantity: 18/Qty

Address: RPO Kohat KPK
Schedule: As per complete lot
compltion 3 to4 weeks
Quantity: 19/Qty

300/sqft

350/sqft

—

3900/sqft

18/Qty

19/Qty
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Job

Providing and installation of 6mm electrical cable for air conditioners
(Pakistan cable or equivalent) copper electrical wires, accessories, insulation
tape, clips and all associated materials.

Providing and installation of 2.5mm electrical cable (Pakistan cable or
equivalent) copper electrical wires, accessories, insulation tape, clips and all
associated materials.

Providing and installation of 2x2 feet ceiling fans remote control of brand
(GFC, PAK, SK or equivalent).

Providing and installation of Schneider, Clipsal or equivalent Electric light
switches and power sockets including switch plates, modular boxes,
connectors, terminals, screws, electrical wiring connections and all
necessary accessories.

Providing and installation of 12-watt warm white LED lights of brad (Osaka,
Philiphs or equivalent) including LED fittings, drivers, holders, connectors,
mounting accessories, electrical connections and all associated materials

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026

Address: RPO Kohat KPK
Schedule: as per complete lot
completion 3 to 4 weeks
Quantity: 3/Qty

Address: RPO Kohat KPK
Schedule: as per complete Lot
Completion 3 to 4 weeks
Quantity: 2/Qty

Address: RPO Kohat KPK
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 40/Qty

Address: RPO Kohat KPK
Schedule: As per completion of
cmplete lot 3 to 4 weeks
Quantity: 80/Qty

Address: RPO Kohat KPK
Schedule: As per completion of
Complete lot 3 to4 weeks
Quantity: 170/Qty

3/Qty

2/Qty

40/Qty

80/Qty

170/Qty

—
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Job

Providing and installation of 18-watt warm white LED lights of brad (Osaka,
Philiphs or equivalent) including LED fittings, drivers, holders, connectors,
mounting accessories, electrical connections and all associated materials.

Providing and installation of Duct Patti Adamjee or equivalent (PVC cable
trunking) of various sizes including necessary bends, joints, couplers,
connectors, end caps, corners, fixing clips, screws and all associated
accessories

Providing and fixing of 100 Ampere Distribution Board (DB) of high quality,
complete with 100A main circuit breaker(Terrasaki), appropriately rated
outgoing MCBs, copper busbars, neutral and earth bars, metal enclosure,
DIN rails, terminal connector

Providing of water dispenser having hot and cold water dispensing
facility.(Haier , Gree or Equivalent)

Providing, installation, testing and commissioning of a complete CCTV
surveillance system comprising 24 Nos. IP cameras and 01 No. 32-channel
Network Video Recorder (NVR).The system shall include high-resolution IP
cameras (indoor/outdoor as required
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Address: RPO KOhat KPK
Schedule: As per complete Lot
3 to4 weeks Quantity: 70/Qty

Address: RPO Kohat KPK
Schedule: As per complete Lot
completion 3 to4 weeks
Quantity: 1200/RFT

Address: RPO Kohat KPK
Schedule: As per Complete lot
completion 3 to 4 weeks
Quantity: 1/Qty

Address: RPO KOhat KPK
Schedule: As per complete Lot
Completion 3 to4 weeks
Quantity: 1/Qty

Address: RPO Kohat KPK
Schedule: As per complete lot
Compltion 3 to4 weeks
Quantity: 1/job

—

70/Qty

1200/RFT

1/Qty

1/Qty

1/job
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Job

Providing and Installation of 4.0-Ton air conditioning unit(Haier, Gree or
Equivalent) including indoor and outdoor units, copper refrigerant piping
40ft(each) , thermal insulation, interconnecting cables, drainage piping,
control wiring, mounting br

Providing and Installation of 1.5-Ton air conditioning unit (Haier, Gree or
Equivalent) including indoor and outdoor units, copper refrigerant piping
15ft(each) , thermal insulation, interconnecting cables, drainage piping,
control wiring, mounting b

Providing and installation of high-quality window roller blinds including roller
tubes, mounting brackets, operating mechanisms, control chains, bottom
rails, side supports and all necessary accessories. The work shall include
accurate site measureme

Providing Bio metric Device Morpho Sagem (MS0O-300) licensed , compatible
with passport application

Providing Digital camera EOS 4000D with Tripod, charger(E-10) and power
adopter
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Address: RPO Kohat KPK
Schedule: As per complete Lot
Completion 3 to 4 weeks
Quantity: 4/Qty

Address: RPO Kohat
Schedule: As per complete Lot
Completion 3 to 4 weeks
Quantity: 4/Qty

Address: RPO Kohat
Schedule: As per complete Lot
Completition 3 to 4 weeks
Quantity: 1100/sqft

Address: RPO Kohat
Schedule: As per complete lot
Completion 3 to4 weeks
Quantity: 04/Qty

Address: RPO Kohat
Schedule: As per complete Lot
Completion 3 to 4 weeks
Quantity: 02/Qty

—

4/Qty

4/Qty

1100/sqft

4/Qty

2/Qty
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Job

Providing and laying 2 ft x 2 ft (24" x 24") high-quality porcelain floor
tiles(Master/Orient)including cement/sand bedding or tile adhesive, spacers,
skirting, cutting, edge finishing and all necessary accessories. The work shall
include preparation

Providing and installation of a complete structured network cabling system
comprising 24 data points using high-quality CAT-6 UTP cables including R}-
45 information outlets, faceplates, back boxes, patch panels, network rack,
cable management accesso

Providing and carrying out complete upgradation and renovation of existing
washrooms measuring approximately 6 ft x 4 ft, including dismantling and
removal of existing floor/wall tiles, defective sanitary fixtures, plumbing
fittings and other damaged

Providing and carrying out civil works for extension of the existing Passport
Delivery Setup, including dismantling and removal of existing brick masonry
walls/partitions, cutting and breaking of bricks of approx. 200 sqgft, removal
of debris and prep

Providing and fabrication of heavy-duty iron record racks, using high-quality
MS steel 16 guage sheets, including vertical supports, horizontal shelves,
base supports, bracing, welding, nuts, bolts and all necessary accessories.
The work shall includ
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Address: RPO KOhat
Schedule: As per Complete Lot
Completion 3 to4 weeks
Quantity: 3000/sqft

Address: RPO Kohat KPK
Schedule: As per complete Lot
Completion Quantity: 1/job

Address: RPO Kohat
Schedule: As per complete Lot
Completion 3 to 4 weeks
Quantity: 4/Qty

Address: RPO Kohat KPK
Schedule: As per completion
og Complete Lot 3 to4 weeks
Quantity: 300/sqft

Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 15/Qty

—

3000/sqft

1/job

4/Qty

300/sqft

15/Qty

Page 46 of 175



Job Delivery Schedule

First Floor ( D) Providing and installation of high-quality PVC wall panelling of Address: RPO Kohat KPK 1270/sqft
good design, colour, pattern and thickness, including necessary PVC/wooden Schedule: As per completion of

or Gl supporting framework, fixing channels, battens, screws, clips, Complete Lot 3 to 4 weeks

adhesives and all assoc Quantity: 1270/sqft

including dismantling, safe disconnection, packing, transportation and Address: RPO Kohat 1/job
reinstallation of servers, network racks, switches, patch panels, UPS Schedule: As per completion of

systems, batteries and other associated IT equipment. The work shall include Complete Lot 3 to 4 weeks

dismantling and reinstallation o Quantity: 01/job

Providing, fabrication, installation and fixing of miscellaneous wooden Address: RPO Kohat 250/sgft
cabins, almirahs, office desks, flex stands and other allied wooden furniture Schedule: As per completion of

and fixtures. The work shall comprise approved-quality MDF/commercial Complete Lot 3 to 4 weeks

plywood, wooden framework, lam Quantity: 250/sqft

Providing and installation of aluminum grid false ceiling of high quality, Address: RPO Kohat KPK 1050/sgft
design and specification for the Passport Processing Hall and Passport Schedule: As per completion of

Delivery Area, including aluminum ceiling framework, main runners, cross Complete Lot 3 to 4 weeks

tees, wall angles, suspension r Quantity: 1050/sqft

Providing and arranging decorative indoor plants, artificial/natural flowers Address: RPO Kohat KPK 30/Qty
and flower pots including ceramic/plastic/decorative pots, planters, soil, Schedule: As per completion of

flower arrangements and all necessary accessories. Complete Lot 3 to 4 weeks

Quantity: 30/Qty
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Job

Providing and installation of gypsum plasterboard false ceiling including Gl
metal supporting framework, main channels, furring channels, perimeter
channels, suspension rods, hangers, screws, jointing tape, jointing
compound and all necessary accesso

Providing and carrying out complete upgradation and renovation of existing
washrooms measuring approximately 6 ft x 4 ft, including dismantling and
removal of existing floor/wall tiles, defective sanitary fixtures, plumbing
fittings and other damaged

Providing and applying high-quality interior paint(Burger, ICI, Happliac or
equivalent) on existing/new internal walls and ceilings, including surface
preparation, removal of old/loose paint, filling of cracks and holes, putty
application, sanding, p

Roof Top ( E) Dismantling of the existing damaged parapet wall, including
removal of debris, and reconstruction of a new parapet wall with bricks,
cement-sand mortar, plastering on both sides, and finishing complete in all
respects.

Repair of the existing cemented water tank, including surface preparation,
necessary crack filling and waterproofing treatment, provision and
installation of chips flooring, joint finishing, and all allied works complete in
all respects.
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Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 510/sqft

Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 04/job

Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 7000/sqft

Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 3000/sqft

Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 48/sgft

—

510/sqft

4/job

7000/sqft

3000/sqft

48/sqft
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Job

Providing and applying cement-sand screed for leveling and finishing of the
existing roof floor, including surface preparation, removal of loose material,
filling of uneven surfaces, proper slope formation for rainwater drainage, and
smooth finishing

Designing, fabrication, and installation of a heavy-duty galvanized iron (Gl)
steel 18 guage elevated structure for mounting approximately 22 solar
panels, including MS/GI sections, supporting frames, columns, bracing, base
plates, anchor bolts, weld

OUT SIDE RENOVATION (F) Providing and laying of high quality concrete tuff
tiles of specified size, thickness, colour and design, including preparation
and leveling of base, provision of sand bedding, proper laying, alignment,
joint filling with fine

Providing, installation and commissioning of a complete earthing system,
including copper-bonded earthing rod and copper pipe electrode installed up
to approximately 100 feet depth, excavation/boring, necessary couplings,
copper strip/wire connection

Complete servicing, inspection, maintenance and repair of the existing 100
KVA diesel generator set, including engine oil and oil filter replacement, fuel
and air filter cleaning/replacement, coolant checking and refilling, radiator
cleaning, battery
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Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 290/sqft

Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 01/job

Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 12000/sqft

Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 1/job

Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 1/job

1/job

—

290/sqft

12000/sqft

1/job

1/job

Page 49 of 175



Job

Providing and fixing galvanized iron (Gl) barbed wire along all four sides of
the existing boundary wall, including supply and installation of Gl supporting
brackets, clamps, hooks, tension wires, necessary fasteners, welding, fixing
arrangements, an

Providing and constructing a stone masonry (rock wall) on the outer side of
the building and boundary wall, including excavation, foundation
preparation, supply and laying of high quality stones, cement-sand mortar,
proper bonding and alignment, join

Providing and applying high-quality interior paint(Burger, ICI, Happliac or
equivalent) on existing/new internal walls and ceilings, including surface
preparation, removal of old/loose paint, filling of cracks and holes, putty
application, sanding, p

Providing, fabrication and installation of a fibre-reinforced plastic (FRP) shed,
including high quality fibre sheets, MS/GI steel supporting structure, frames,
purlins, columns, nuts, bolts, fasteners, welding, anti-rust treatment,
painting, proper

Providing, supplying, installing, testing and commissioning of an High quality
stainless steel electric water cooler of 45G, complete with a separate clean
drinking water supply system, including water filtration units, sediment and
carbon filters, n
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Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 800/Rft

Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 6000/sqgft

Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 9000/sqft

Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 2350/sqgft

Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 2/Qty

—

800/Rft

6000/sqft

9000/sqft

2350/sqft

2/Qty
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Job

Repair and renovation of the existing boundary wall, including removal of
damaged and loose plaster, filling of cracks, repair of damaged brickwork,
application of cement-sand plaster on both sides, surface leveling, smooth
finishing, curing and prep

Complete construction of a Masjid, including site clearance, excavation,
foundation, PCC/RCC works, brick masonry, columns, beams, roof slab,
flooring, internal and external plaster, waterproofing, doors, windows,
aluminums/glass works, electrical wi

Providing and carrying out plantation and development of lawn/green area,
including preparation and leveling of soil, removal of debris, supply and
spreading of fertile garden soil, provision and laying of grass turf, plantation
of seasonal and ornam

Providing, designing, fabricating and installing a heavy-duty MS steel main
entrance gate, including steel frames, panels, hinges, locking system,
handles, supporting pillars, welding, grinding, anti-rust treatment and high
quality paint. The work sh

Providing, fabricating and installing heavy-duty MS iron directional
signboards of size 4' x 3', including MS sheet, supporting iron frame, steel
posts, lettering and directional signage, anti-rust primer and weather-
resistant paint. The work shall i
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Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 2200/sqgft

Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 300/sqgft

Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 350/sqft

Address: RPO KOhat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 290/sqft

Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 02/Qty

—

2200/sqft

300/sqft

350/sqft

290/sqft

2/Qty
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Job

Providing and installing stainless steel line separator bars with chrome finish
for passport delivery counters, including SS poles, horizontal separator bars,
base plates, mounting brackets, chrome-plated fittings, nuts, bolts and
necessary fixing ac

Providing, supplying and installing best quality ceiling fans (GFC, PAK,Royal
or equivalent), including fan motor, blades, canopy, down rod,
regulator/speed controller, necessary electrical wiring, connectors, mounting
brackets and fixing accessorie

Upgradation and renovation of the existing main entrance gate, including
dismantling of damaged and defective portions, cutting, welding, fabrication
and replacement of damaged MS steel sections, reinforcement of gate
frames, repair of hinges and loc

Providing, fabricating and installing a heavy-duty MS iron frame structure for
a parking shed, including columns, beams, trusses, purlins, bracing and
supporting members, with double-layer fibre roofing sheets, including
necessary fittings, nuts, bol

Complete upgradation and rehabilitation of the existing sewerage system,
including dismantling and removal of the existing damaged sewerage pipes,
excavation of trenches, disposal of debris, and supply and installation of
approximately 400 (RFT) of n
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Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 30/Rft

Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 12/Qty

Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 01/job

Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 200/sqft

Address: RPO Kohat
Schedule: As per completion of
Complete Lot 3 to 4 weeks
Quantity: 01/job

30/Rft

12/Qty

1/job

200/sqft

1/job

—
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Work Specifications and Market Rates

Lot Title: Up-gradation/renovation of RPO Kohat of Directorate General of Immigration and Passports

Specifications / Requirements:

I S S S 7Y

DISMANTLING
WORK (A)

2 1 Dismantling of existing brick Sqft 1200
masonry 9” walls, careful
demolition of brickwork,
collection and disposal of
debris, cleaning of the site,
and stacking of serviceable
bricks and other reusable
materials.
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R

Dismantling and removal of Sqft 600
existing marble flooring,

including removal of marble

tiles/slabs, cement mortar

bedding and underlying

loose material.

4 3 Dismantling and removal of Sqft 200
the existing server room,
including removal of
partition walls, false ceiling,
doors, electrical fittings,
cable trays, power sockets,
lighting fixtures, air-
conditioning arrangements,
networking accessories and
other associated
installations.
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I S S S 7 K

Dismantling and removal of No.
existing window glass, iron
grills/bars and associated

frames, including careful

removal of glass panes,
cutting/removal of iron bars,
dismantling of fixing

arrangements, removal of

screws, bolts and other
accessories.

6 5 Dismantling and removal of No 6
existing air-conditioning
units, including indoor and
outdoor units, copper
refrigerant piping, drainage
pipes, electrical
connections, control wiring,
brackets, supports and
associated accessories.
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S I K 7

Removal, collection,
loading, transportation and
disposal of existing debris
(Malba), including broken
bricks, concrete, cement
mortar, plaster, demolished
flooring, scrap material and
other construction waste
from the site. The work shall
include loading,
transportation to an
approved dumping site,
unloading and proper
disposal, along with
cleaning of the premises,
complete in all respects.
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N S I K 7 7

Dismantling and removal of
existing electrical and
networking infrastructure,
including electrical wiring,
power cables, PVC conduits,
cable trays, switches,
sockets, distribution boards,
circuit breakers, lighting
fixtures, LAN cables, data
outlets, network points,
patch panels and associated
accessories.

9 No TEMPORARY SETUP OF ONE Unit Qty
WINDOW COUNTER( B)
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I S S S 7 K

Providing, installation,
testing and commissioning
of complete electrical
arrangements for the
temporary setup of One-
Window Passport Counter,
including integration of
existing Solar System,
WAPDA main supply and
Generator backup. The work
shall include installation and
connection of electrical
cables, conduits,
distribution boards, circuit
breakers, changeover/ATS
arrangements (where
required), earthing, power
sockets, lighting points and
other necessary electrical
accessories. Proper load
distribution and
interconnection of all three
power sources shall be
ensured for uninterrupted
and safe operation of
passport processing
equipment.
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I S S S 7 K

Providing, installation,
configuration, testing and
commissioning of complete
temporary networking
infrastructure for the One-
Window Passport Counter,
including laying and
termination of Cat-6 LAN
cables, installation of PVC
conduits/cable trays,
network points, RJ-45
connectors, 1/0O boxes, patch
panels, network switches
and associated accessories.
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I S S S 7 K

Installation of 1.5 Ton Air Job
Conditioner (Split Type),
including fixing of indoor
and outdoor units,
installation of copper
refrigerant piping,
insulation, drainage pipe,
electrical connections,
interconnecting cables, wall
brackets/stands, necessary
drilling. The work shall also
include vacuuming,
refrigerant gas charging (if
required), testing and
commissioning to ensure
proper cooling and efficient
operation of the unit.
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I S S S 7 K

Providing, fabrication and Sqft
installation of wooden wall
partitions for One-Window
Passport Counters,
comprising wooden
framework, MDF/laminated
sheets or plywood panels of
required thickness,
including necessary
supports, battens, screws,
nails, adhesives, edge
finishing, laminate/polish
and all associated fixing
accessories.

14 No UPGRADATION WORK IN Unit Qty
PROCESSING HALL ( C)
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I S S S 7 K

Providing, fabrication and Sqft 408
installation of wooden
counters for One-Window
Passport Processing Setup,
comprising high-quality
MDF/plywood boards,
including counter top, front
fascia, side panels, internal
shelves, drawers, storage
cabinets and necessary
supporting framework. The
work shall also include
provision of openings for
computer monitors,
keyboards, printers,
electrical wiring and
networking cables, along
with edge banding,
necessary hardware,
hinges, locks, handles,
screws, adhesives and all
associated accessories.
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Providing, fabrication, Sqft 360
installation and fixing of
miscellaneous wooden
cabins, almirahs, office
desks, , reception counters,
customer service counters,
flex stands and other allied
wooden furniture and
fixtures. The work shall
comprise approved-quality
MDF/commercial plywood,
wooden framework,
laminated surfaces, shelves,
drawers, cabinets, partitions
and necessary supporting
structures, including all
required hardware, hinges,
locks, handles, drawer
channels, screws,
adhesives, edge banding
and finishing materials. The
scope shall also include
cutting, shaping,
polishing/lamination,
transportation, installation
and fixing at the designated
locations, complete in all

respects.
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Providing, fabrication and Sqft 145
installation of iron delivery
racks passport records
comprising mild steel (MS)
square pipe/angle iron
frame with suitable MS
sheet shelves 18 Guage,
including cutting, welding,
grinding, drilling, necessary
supports, brackets and
fixing accessories. The rack
shall be properly fabricated
with adequate strength and
stability to accommodate
passport documents, files
and other related materials.
The work shall also include
anti-rust treatment, red
oxide primer and approved
enamel paint finish,
transportation and
installation at the
designated location,
complete in all respects.
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Providing, fabrication and Sqft 95
installation of a wooden
reception counter for
general public the
comprising commercial
plywood with laminate
finish, including counter top,
front fascia, side panels,
internal shelves, drawers,
storage cabinets and
supporting framework.
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Providing and installation of Sqft 2500
high-quality PVC wall
panelling of good design,
colour, pattern and
thickness, including
necessary PVC/wooden or Gl
supporting framework,
fixing channels, battens,
screws, clips, adhesives and
all associated accessories.
The work shall include
preparation of the existing
wall surface, cutting,
shaping, fitting, jointing,
edge finishing and proper
alignment of PVC panels,
including corner trims,
finishing profiles and
necessary fixtures, ensuring
a smooth, uniform and
aesthetically pleasing finish,
complete in all respects.
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Providing and installation of Sqft 510
12 mm thick clear
toughened glass of best
quality, including necessary
stainless steel fittings,
hinges, floor springs, door
handles, locks, patch
fittings, clamps, aluminum
channels, rubber gaskets,
silicone sealant and all
associated accessories. The
work shall include cutting,
drilling, edge polishing,
fabrication, fixing and
installation of glass panels
and doors at the Main
Entrance Door, Side Door,
Decision Room and
Assistant Director (AD)
Room, ensuring proper
alignment, smooth
operation, firm fixing and
neat finishing, complete in
all respects.
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Providing and installation of Sqft 300
12 mm thick clear
toughened glass
railing/panels for staircases
of two floors, including
grade stainless steel
supporting brackets,
clamps, glass holders, base
channels, fixing accessories,
rubber gaskets, silicone
sealant and all associated
hardware, complete in all
respects.

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 68 of 175



e ——

Providing and installation of Sqft 350
6 mm thick clear float glass
for windows, of high quality
aluminum/wooden glazing
beads, rubber gaskets,
sealant, clips, fixing
accessories and all
associated hardware. The
work shall include
measurement, cutting, edge
finishing, fitting and fixing of
glass panels in existing
window frames, ensuring
proper alignment, secure
installation, weatherproof
sealing and neat finishing,
complete in all respects.
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Providing and installation of Sqft 3900
aluminum grid false ceiling
of high quality, design and
specification for the
Passport Processing Hall
and Passport Delivery Area,
including aluminum ceiling
framework, main runners,
cross tees, wall angles,
suspension rods, hangers,
fixing clips, ceiling
tiles/panels and all
necessary accessories.

24 10 Providing and installation of No 18
7/29 electrical cable
(Pakistan cable or
equivalent) copper electrical
wires, accessories,
insulation tape, clips and all
associated materials.
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Providing and installation of No
3/29 electrical cable

(Pakistan cable or

equivalent) copper electrical

wires, accessories,

insulation tape, clips and all
associated materials.

26 12 Providing and installation of No 3
6mm electrical cable for air
conditioners (Pakistan cable
or equivalent) copper
electrical wires, accessories,
insulation tape, clips and all
associated materials.

27 13 Providing and installation of No 2
2.5mm electrical cable
(Pakistan cable or
equivalent) copper electrical
wires, accessories,
insulation tape, clips and all
associated materials.
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Providing and installation of No
2x2 feet ceiling fans remote
control of brand (GFC, PAK,

SK or equivalent).

29 15 Providing and installation of No 80
Schneider, Clipsal or
equivalent Electric light
switches and power sockets
including switch plates,
modular boxes, connectors,
terminals, screws, electrical
wiring connections and all
necessary accessories.

30 16 Providing and installation of No 170
12-watt warm white LED
lights of brad (Osaka,
Philiphs or equivalent)
including LED fittings,
drivers, holders, connectors,
mounting accessories,
electrical connections and
all associated materials.
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Providing and installation of
18-watt warm white LED
lights of brad (Osaka,
Philiphs or equivalent)
including LED fittings,
drivers, holders, connectors,
mounting accessories,
electrical connections and
all associated materials.

32 18 Providing and installation of Rft 1200
Duct Patti Adamjee or
equivalent (PVC cable
trunking) of various sizes
including necessary bends,
joints, couplers, connectors,
end caps, corners, fixing
clips, screws and all
associated accessories.
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Providing and fixing of 100 No
Ampere Distribution Board
(DB) of high quality,
complete with 100A main
circuit breaker(Terrasaki),
appropriately rated
outgoing MCBs, copper
busbars, neutral and earth
bars, metal enclosure, DIN
rails, terminal connectors,
internal wiring, cable glands
and all necessary
accessories.

34 20 Providing of water dispenser No 4
having hot and cold water
dispensing facility.(Haier ,
Gree or Equivalent)
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Providing, installation,
testing and commissioning
of a complete CCTV
surveillance system
comprising 24 Nos. IP
cameras and 01 No. 32-
channel Network Video
Recorder (NVR).The system
shall include high-resolution
IP cameras (indoor/outdoor
as required), 32-channel
NVR with adequate storage
capacity, surveillance-grade
hard disk drives (HDDs), PoE
network switches, CAT-6
cables, RJ-45 connectors,
power supply units, camera
mounting brackets, junction
boxes, racks, patch cords
and all necessary
networking accessories. The
work shall include
installation and positioning
of cameras at designated
locations, cable laying,
termination, configuration,
network integration,

recording setup, live
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Providing and Installation of No
4.0-Ton air conditioning
unit(Haier, Gree or
Equivalent) including indoor
and outdoor units, copper
refrigerant piping 40ft(each)
, thermal insulation,
interconnecting cables,
drainage piping, control
wiring, mounting
brackets/stands, electrical
connections and all
necessary accessories. The
work shall include proper
installation, refrigerant
piping connections,
vacuuming, gas charging (if
required), drainage
arrangement, testing and
commissioning, ensuring
efficient cooling, proper
airflow and trouble-free
operation, complete in all
respects.
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Providing and Installation of No
1.5-Ton air conditioning unit
(Haier, Gree or Equivalent)
including indoor and
outdoor units, copper
refrigerant piping 15ft(each)
, thermal insulation,
interconnecting cables,
drainage piping, control
wiring, mounting
brackets/stands, electrical
connections and all
necessary accessories. The
work shall include proper
installation, refrigerant
piping connections,
vacuuming, gas charging (if
required), drainage
arrangement, testing and
commissioning, ensuring
efficient cooling, proper
airflow and trouble-free
operation, complete in all
respects.
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Providing and installation of Sqft 1100
high-quality window roller
blinds including roller tubes,
mounting brackets,
operating mechanisms,
control chains, bottom rails,
side supports and all
necessary accessories. The
work shall include accurate
site measurement, cutting,
fabrication, fitting and fixing
of roller blinds to the
existing window frames,
ensuring smooth rolling
operation, proper
alignment, effective sunlight
control, privacy and neat
finishing, complete in all
respects.

39 25 Providing Bio metric Device No 4
Morpho Sagem (MS0-300)
licensed , compatible with
passport application
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Providing Digital camera
EOS 4000D with Tripod,
charger(E-10) and power
adopter

41 27 Providing and laying 2 ft x 2 Sqgft 3000
ft (24" x 24") high-quality
porcelain floor
tiles(Master/Orient)including
cement/sand bedding or tile
adhesive, spacers, skirting,
cutting, edge finishing and
all necessary accessories.
The work shall include
preparation and levelling of
the existing floor surface,
laying and fixing of tiles
with uniform spacing,
proper alignment, joint
filling, grouting, cleaning
and polishing, ensuring a
smooth, level and durable
finish, complete in all
respects.
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Providing and installation of Job
a complete structured
network cabling system
comprising 24 data points
using high-quality CAT-6
UTP cables including RJ-45
information outlets,
faceplates, back boxes,
patch panels, network rack,
cable management
accessories, patch cords,
connectors, PVC
conduits/ducts, cable trays
and all necessary
accessories. The work shall
include cable laying,
routing, termination,
crimping, labelling,
installation of network
outlets, connectivity
configuration and testing of
all 24 network points using
a suitable cable tester,
ensuring reliable data
transmission, proper cable
management and neat
finishing, complete in all

respects.(3M or equivalent)
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Providing and carrying out No
complete upgradation and
renovation of existing
washrooms measuring
approximately 6 ft x 4 ft,
including dismantling and
removal of existing
floor/wall tiles, defective
sanitary fixtures, plumbing
fittings and other damaged
components. The work shall
include disposal of
dismantled debris,
preparation of surfaces,
waterproofing, providing
and fixing new floor and
wall tiles of 100
sqft.installation/replacement
of commodes, washbasins,
faucets, Muslin showers,
flushing systems, water
supply and drainage pipes,
valves, floor traps, mirrors,
bathroom accessories and
necessary sanitary fittings.
The work shall also include
plumbing, masonry,

grouting, joint filling, repair
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Providing and carrying out Sqft 300
civil works for extension of
the existing Passport
Delivery Setup, including
dismantling and removal of
existing brick masonry
walls/partitions, cutting and
breaking of bricks of approx.
200 sqgft, removal of debris
and preparation of the
required area for extension.
The work shall include
necessary brick masonry,
construction of partition
walls, plastering, cement
mortar, floor repair, surface
levelling, finishing and all
associated civil works,
including installation of floor
tiles (master /orient) of
approx. 300 sqft with labor,
materials, tools,
transportation and disposal
of debris, ensuring proper
dimensions, structural
stability and neat finishing,
complete in all respects.
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Providing and fabrication of No
heavy-duty iron record
racks, using high-quality MS
steel 16 guage sheets,
including vertical supports,
horizontal shelves, base
supports, bracing, welding,
nuts, bolts and all necessary
accessories. The work shall
include cutting, shaping,
fabrication, grinding,
surface preparation, anti-
rust primer application and
finishing with high quality
enamel paint, ensuring
proper load-bearing
capacity, stability, durability
and neat finishing, complete
in all respects.

46 No First Floor ( D) Unit Qty
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Providing and installation of Sqft 1270
high-quality PVC wall
panelling of good design,
colour, pattern and
thickness, including
necessary PVC/wooden or Gl
supporting framework,
fixing channels, battens,
screws, clips, adhesives and
all associated accessories.
The work shall include
preparation of the existing
wall surface, cutting,
shaping, fitting, jointing,
edge finishing and proper
alignment of PVC panels,
including corner trims,
finishing profiles and
necessary fixtures, ensuring
a smooth, uniform and
aesthetically pleasing finish,
complete in all respects.
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Providing services for
shifting and relocation of
the existing Server Room
from the Ground Floor to
the First Floor, including
dismantling, safe
disconnection, packing,
transportation and
reinstallation of servers,
network racks, switches,
patch panels, UPS systems,
batteries and other
associated IT equipment.
The work shall include
dismantling and
reinstallation of structured
cabling, power cables,
networking infrastructure,
earthing arrangements,
cable trays, conduits and
necessary electrical
connections, including
proper arrangement of
server racks, cable
management, reconnection,
configuration, testing and
commissioning
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Providing, fabrication, Sqft 250
installation and fixing of
miscellaneous wooden
cabins, almirahs, office
desks, flex stands and other
allied wooden furniture and
fixtures. The work shall
comprise approved-quality
MDF/commercial plywood,
wooden framework,
laminated surfaces, shelves,
drawers, cabinets, partitions
and necessary supporting
structures, including all
required hardware, hinges,
locks, handles, drawer
channels, screws,
adhesives, edge banding
and finishing materials. The
scope shall also include
cutting, shaping,
polishing/lamination,
transportation, installation
and fixing at the designated
locations, complete in all
respects.
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Providing and installation of Sqft 1050
aluminium grid false ceiling
of high quality, design and
specification for the
Passport Processing Hall
and Passport Delivery Area,
including aluminium ceiling
framework, main runners,
cross tees, wall angles,
suspension rods, hangers,
fixing clips, ceiling
tiles/panels and all
necessary accessories.

51 5 Providing and arranging No 30
decorative indoor plants,
artificial/natural flowers and
flower pots including
ceramic/plastic/decorative
pots, planters, soil, flower
arrangements and all
necessary accessories.
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Providing and installation of Sqft 510
gypsum plasterboard false

ceiling including Gl metal

supporting framework, main

channels, furring channels,

perimeter channels,

suspension rods, hangers,

screws, jointing tape,

jointing compound and all

necessary accessories.

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 88 of 175



I S S S K7 K

Providing and carrying out 4
complete upgradation and
renovation of existing
washrooms measuring
approximately 6 ft x 4 ft,
including dismantling and
removal of existing
floor/wall tiles, defective
sanitary fixtures, plumbing
fittings and other damaged
components. The work shall
include disposal of
dismantled debris,
preparation of surfaces,
waterproofing, providing
and fixing new floor and
wall tiles of 100
sqft.installation/replacement
of commodes, washbasins,
faucets, Muslin showers,
flushing systems, water
supply and drainage pipes,
valves, floor traps, mirrors,
bathroom accessories and
necessary sanitary fittings.
The work shall also include
plumbing, masonry,

grouting, joint filling, repair
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Providing and applying high- Sqft 7000
quality interior paint(Burger,
ICI, Happliac or equivalent)
on existing/new internal
walls and ceilings, including
surface preparation,
removal of old/loose paint,
filling of cracks and holes,
putty application, sanding,
primer/sealer coating and
application of minimum two
coats of approved-quality
emulsion paint.

55 No Roof Top ( E) Unit Qty

56 1 Dismantling of the existing Sqgft 300
damaged parapet wall,
including removal of debris,
and reconstruction of a new
parapet wall with bricks,
cement-sand mortar,
plastering on both sides,
and finishing complete in all
respects.
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Repair of the existing Sqft 48
cemented water tank,
including surface
preparation, necessary
crack filling and
waterproofing treatment,
provision and installation of
chips flooring, joint
finishing, and all allied
works complete in all
respects.

58 3 Providing and applying Sqgft 290
cement-sand screed for
leveling and finishing of the
existing roof floor, including
surface preparation,
removal of loose material,
filling of uneven surfaces,
proper slope formation for
rainwater drainage, and
smooth finishing complete
in all respects.
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Designing, fabrication, and Job
installation of a heavy-duty
galvanized iron (Gl) steel 18
guage elevated structure for
mounting approximately 22
solar panels, including

MS/GI sections, supporting
frames, columns, bracing,
base plates, anchor bolts,
welding, anti-rust
treatment, painting, and all
necessary fittings and
accessories.

60 No OUT SIDE RENOVATION (F) Unit Qty
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Providing and laying of high Sqft 12000
quality concrete tuff tiles of
specified size, thickness,
colour and design, including
preparation and leveling of
base, provision of sand
bedding, proper laying,
alignment, joint filling with
fine sand, compaction,
cutting and finishing,
complete in all respects.
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Providing, installation and Job
commissioning of a
complete earthing system,
including copper-bonded
earthing rod and copper
pipe electrode installed up
to approximately 100 feet
depth, excavation/boring,
necessary couplings, copper
strip/wire connections,
inspection chamber, earth
enhancement compound (if
required), backfilling,
testing of earth resistance.

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 94 of 175



S I I K 7 0

Complete servicing,
inspection, maintenance
and repair of the existing
100 KVA diesel generator
set, including engine oil and
oil filter replacement, fuel
and air filter
cleaning/replacement,
coolant checking and
refilling, radiator cleaning,
battery inspection, electrical
wiring and connections
checking, alternator
inspection, AVR and control
panel checking,
troubleshooting,
replacement of defective
parts (if required), load
testing and operational
commissioning, complete in
all respects to ensure
smooth and efficient
operation of the generator.
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Providing and fixing
galvanized iron (Gl) barbed
wire along all four sides of
the existing boundary wall,
including supply and
installation of Gl supporting
brackets, clamps, hooks,
tension wires, necessary
fasteners, welding, fixing
arrangements, and
tensioning of barbed wire at
the required height,
complete in all respects.
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Providing and constructing a Sqft 6000
stone masonry (rock wall)
on the outer side of the
building and boundary wall,
including excavation,
foundation preparation,
supply and laying of high
quality stones, cement-sand
mortar, proper bonding and
alignment, joint filling,
pointing, finishing, and all
necessary allied works,
complete in all respects.
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Providing and applying high- Sqft 9000
quality interior paint(Burger,
ICI, Happliac or equivalent)
on existing/new internal
walls and ceilings, including
surface preparation,
removal of old/loose paint,
filling of cracks and holes,
putty application, sanding,
primer/sealer coating and
application of minimum two
coats of approved-quality
emulsion paint.
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Providing, fabrication and Sqft 2350
installation of a fibre-
reinforced plastic (FRP)
shed, including high quality
fibre sheets, MS/GI steel
supporting structure,
frames, purlins, columns,
nuts, bolts, fasteners,
welding, anti-rust
treatment, painting, proper
slope for rainwater
drainage, and all necessary
fittings and accessories,
complete in all respects.
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Providing, supplying,
installing, testing and
commissioning of an High
quality stainless steel
electric water cooler of 45G,
complete with a separate
clean drinking water supply
system, including water
filtration units, sediment
and carbon filters,
necessary RO filtration (if
required), water storage
tank, water supply and
drainage connections,
inlet/outlet piping, valves,
electrical connections,
fittings and accessories. The
system shall ensure the
provision of clean, safe and
chilled drinking water,
complete in all respects.
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Repair and renovation of the Sqft 2200
existing boundary wall,
including removal of
damaged and loose plaster,
filling of cracks, repair of
damaged brickwork,
application of cement-sand
plaster on both sides,
surface leveling, smooth
finishing, curing and
preparation for painting,
including all necessary
labour, materials and allied
works, complete in all
respects.
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Complete construction of a Sqft 300
Masjid, including site
clearance, excavation,
foundation, PCC/RCC works,
brick masonry, columns,
beams, roof slab, flooring,
internal and external
plaster, waterproofing,
doors, windows,
aluminium/glass works,
electrical wiring and
lighting, fans, distribution
boards, plumbing and
sanitary installations,
ablution (Wuzu) area,
washrooms, water supply
and drainage system, roof
treatment, ceiling, painting,
installation of prayer niches
(Mehrab), Minbar (pulpit),
and all other necessary
architectural, structural and
finishing works.

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 102 of 175



I IS S T 7 I

Providing and carrying out Sqft 350
plantation and development
of lawn/green area,
including preparation and
leveling of soil, removal of
debris, supply and
spreading of fertile garden
soil, provision and laying of
grass turf, plantation of
seasonal and ornamental
plants, trees and shrubs,
installation of necessary
watering arrangements, and
initial maintenance. The
work shall also include
regular watering, grass
cutting, trimming, weeding,
fertilizing and upkeep of the
lawn and planted areas to
maintain a healthy and well-
maintained landscape,
complete in all respects.
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Providing, designing, Sqft 290
fabricating and installing a
heavy-duty MS steel main
entrance gate, including
steel frames, panels,
hinges, locking system,
handles, supporting pillars,
welding, grinding, anti-rust
treatment and high quality
paint. The work shall also
include designing,
fabrication and installation
of the main signboard with
best material, DG(I&P)
name/logo, lettering,
necessary lighting (if
required), supporting
structure, fixing accessories
and all allied works,
complete in all respects.
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Providing, fabricating and No
installing heavy-duty MS
iron directional signboards
of size 4' x 3', including MS
sheet, supporting iron
frame, steel posts, lettering
and directional signage,
anti-rust primer and
weather-resistant paint. The
work shall include
excavation, RCC
foundations for firm fixing,
concrete filling, alignment,
welding, nuts, bolts and all
necessary accessories,
complete in all respects.
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Providing and installing Rft
stainless steel line separator
bars with chrome finish for
passport delivery counters,
including SS poles,
horizontal separator bars,
base plates, mounting
brackets, chrome-plated
fittings, nuts, bolts and
necessary fixing
accessories. The work shall
include proper alignment,
secure fixing and finishing
ensuring organized queue
management, complete in
all respects.
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Providing, supplying and
installing best quality ceiling
fans (GFC, PAK,Royal or
equivalent), including fan
motor, blades, canopy,
down rod, regulator/speed
controller, necessary
electrical wiring,
connectors, mounting
brackets and fixing
accessories. The work shall
include proper installation,
electrical connections,
testing and commissioning
to ensure smooth, noise-
free operation, complete in
all respects.
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Upgradation and renovation Job
of the existing main
entrance gate, including
dismantling of damaged and
defective portions, cutting,
welding, fabrication and
replacement of damaged
MS steel sections,
reinforcement of gate
frames, repair of hinges and
locking arrangements,
grinding, alignment, anti-
rust treatment, application
of primer and approved
quality paint, and
reinstallation/fixing of the
gate at its original position.
The work shall include all
necessary materials, labour,
tools, equipment and allied
accessories complete in all
respects.
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Providing, fabricating and Sqft 200
installing a heavy-duty MS
iron frame structure for a
parking shed, including
columns, beams, trusses,
purlins, bracing and
supporting members, with
double-layer fibre roofing
sheets, including necessary
fittings, nuts, bolts, welding,
cutting, alignment,
anchoring, anti-rust
treatment and approved
quality paint. The work shall
include proper slope for
rainwater drainage, secure
fixing of fibre sheets and all
necessary accessories,
complete in all respects.
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Complete upgradation and Job
rehabilitation of the existing
sewerage system, including
dismantling and removal of
the existing damaged
sewerage pipes, excavation
of trenches, disposal of
debris, and supply and
installation of approximately
400 (RFT) of new 4-inch
diameter UPVC sewerage
pipes, including necessary
bends, tees, joints,
connectors and fittings. The
work shall also include
construction of six (06)
RCC/brick masonry
manholes, each measuring
approximately 2' x 2' x 2',
including excavation,
PCC/RCC base, masonry
work, internal cement
plaster, benching, RCC
covers and frames, proper
pipe connections,
backfilling, compaction,
testing and restoration of

disturbed surfaces.All
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79

64685334

GRAND Rs64,685,334.00
TOTAL:
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Scope of Work

The bidder must provide site survey certificate signed by Officer incharge of Regional Passport Offices and Director (Log), IMPASS

1. Bidders are required to provide latest affidavit on stamp paper or E-stamp paper worth Rs.100/- that the company is neither
blacklisted nor in litigation in any office client and if there is any litigation, the bidder will be bound to disclose the same with

nature thereof.

2. Financial soundness of a company (Minimum 200 million and above turnover). The Company will provide last one year bank

statement with turnover of Rs. 200 million during the period from 1st July 2025 to 30th June 2026.

3. Copy or copies of bid bond (earnest money only) as mentioned in this tender document should be attached with technical bid.

Original bid bond must be attached with the financial bid.

4. Satisfactory performance certificate from clients (Government / Semi Government / Autonomous bodies) must be attached
(minimum 05) for execution of up-gradation/renovation works. Moreover, any bidder who executed the up gradation works at DG
I&P during last five years will be liable to provide one out of Five satisfactory performance certificate duly issued by DG I&P

Without these Five (05) certificates, bid will be rejected straight away.

Brief Description

4.1. The bidder shall submit samples of the equipment along with technical specifications for evaluation by the committee.
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4.2. The bidder shall submit a complete bid in all respects, fulfilling all requirements of the bidding documents. Any incomplete
bid, missing information, documents, or required particulars shall be liable to rejection.
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Price Schedule

For Individual Jobs

Job Title Unit Price (PKR) Total Price (PKR) Delivery L ocation Delivery Period / Year Country of Origin

2
For Lots

[Lot 1 Title]
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Genera Conditions of Contract
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Red Book:
© FIDIC 2017. All rights reserved.

The Conditions of Contract are the “General Conditions” which form part of the “Conditions of Contract for
Construction for Building and Engineering Works Designed by the Employer (“Red book™) Second edition
2017" published by the Federation Internationale Des Ingenieurs — Consells (FIDIC) and the following
“Particular Conditions” which shall complement the General Conditions of the Contract.

The successful Bidder, upon contract award, shall be required to furnish two (02) copies of aforementioned
“General Conditions” for incorporation in the Works Contract.

International Federation of Consulting Engineers (FIDIC) FIDIC
Bookshop — Box- 311 — CH — 1215 Geneva 15, Switzerland
Fax: +41 22 799 49 054
Telephone: +41 22 568 0500
E-mail: fidic@fidic.org
Website: www.fidic.org
FIDIC code: ISBN13: 978-2-88432-084-9
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Special Conditions of Contract
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PARTICULAR CONDITIONS OF CONTRACT (PCC)

Particular Conditions
(Mandatory Provisions not to be amended/substituted)

The Particular Conditions (PCC) complement the General Conditions (GCC) to specify dates, contractual
requirements, and special circumstances related to the Works. The PCC consists of two parts, Part A -
Contract Data and Part B - Special Provisions. The provisions to be found in the Special Provisions
(Particular Conditions - Part B) take precedence over the equivalent provisions found under the same Sub-
Clause number(s) in the General Conditions, and the provisions of the Contract Data (Particular Conditions -
Part A) take precedence over the Specia Provisions (Particular Conditions - Part B).

PART A - Contract Data

Sub-Clause 1.1.27
Defects Notification Period (DNP): 15 Days

Sub-Clause 1.1.31
Employer's name & address: Directorate General Immigration & Passports (Directorate General of
Immigration and Passports), Assistant Director Sector G-8/1, Islamabad Capital Territory

Sub-Clause 1.1.35
Engineer's name & address: No required

No required

Sub-Clause 1.1.84
Time for Completion: 28 days for whole of the works

Sub-Clause 1.3 (a)(ii)
Agreed method of electronic transmission: Not Agreed

Sub-Clause 1.3 (d)
Address of Empoyer for Communications: Sector G-8/1, | lamabad Capital Territory
Address of Engineer for Communications:

No required

Address of Contractor for Communications; ---------=-==========emeeemm-

Sub-Clause 1.4

Contract shall be governed by the law of:  Islamic Republic of Pakistan
Ruling language: English

Language for communications. English

Sub-Clause 2.1
After receiving the Letter of Acceptance, the Contractor shall be given right of accessto all or part of the Site
within: 10 days after Commencement Date

Sub-Clause 2.4
Employer’sfinancial arrangements:
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No Advance payment

Sub-Clause 3.2 (g)(ii)

Engineer’s Duties and Authority: Variation resulting in an increase of the Accepted Contract Amount in
excess ofone percent (1% )subject to accumulative Variations not exceeding five percent (5%)of the
Accepted Contract Amount

Sub-Clause 4.2
Performance Security (as percentage of the Accepted Contract Amount in Currencies): 0%
Form of Performance Guarantee: Nil

Sub-Clause 4.2.1
List of Insurance Companies.

United insurance company
National insurance company

Sub-Clause 4.7.2
period for notification of errorsin the items of reference: Twenty Eight (28) days

Sub-Clause 4.19
Period of payment for temporary utilities: Each Month

Sub-Clause 5.1 (a)
Maximum allowable accumulated value of work subcontracted (as a percentage of the Accepted Contract
Amount): Nil %

Sub-Clause 5.1 (b)
Parts of the Works for which subcontracting is not permitted: Nil

Sub-Clause 6.5
Normal working hours on the Site: 8

Sub-Clause 8.3
Number of additional paper copies of programmes: 2

Sub-Clause 8.8 & 14.15(b)
Delay Damages payable for each day of delay 1.00% of the Accepted Contract Amountfor delay in
completion of whole of the Works

Sub-Clause 8.8
Maximum amount of Delay Damages 2.00 % of the Accepted Contract Amount

Sub-Clause 8.14
Applicability of Incentivesfor Early Completion No

Sub-Clause 12.3
Percentage profit (Not more than 10%):  Nil

Sub-Clause 13.4.(b)(ii)
Percentage rate to be applied to Provisional Sums for overhead charges and profit: Twenty Five percent
(25%)

Sub-Clause 14.2
Total Advance Payment: Fifteen percent (15%) of the Accepted Contract Amount excluding Provisional
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Sums payable in the currencies and proportionsin which the Accepted Contract Amount is payable

Sub-Clause 14.2.1
Advance Payment Insurance Not Allowed

Sub-Clause 14.2.3

Percentage deductions for the repayment of the Advance Payment: Deduction shall be made at the
amortization rate of 17.5 % of the value of the Works executed of each IPC as provided in paragraph (i) of
Sub-Clause GCC 14.3, starting from 2nd IPC provided that the advance payment shall be completely repaid
prior to the time when 90% of the Accepted Contract Amount less Provisional Sums has been certified for
payment. It may be more than 17.5% in the last instalment to ensure full repayment.

Sub-Clause 14.3
Period of payment One Month

Sub-Clause 14.3(b)
Number of additional paper copies of Statements: 2

Sub-Clause 14.3 (iii)
Percentage of retention: Seven percent (7%)

Sub-Clause 14.3 (iii)
Limit of Retention Money (as a percentage of the Accepted Contract Amount): Five percent (5%)

Sub-Clause 14.5(b)(i)
Plant and Materials for payment when shipped: Plant and Materials under Bill of “Imported Plant and
Materials’

Sub-Clause 14.5(c)(i)
Plant and Materials for payment when delivered to the Site: Plant and Non Perishable Materials

Sub-Clause 14.6.2

Minimum amount of Interim Payment Certificate (IPC): No

[Employer to give value not exceeding one fifth of the average expected value of Interim Payment
Certificate]

Sub-Clause 14.7(a)
Period of payment of Advance Payment to the Contractor: 14 days

Sub-Clause 14.7b(i)
Period for the Employer to make interim payments to the Contractor under Sub-Clause 14.6:  Nil days

Sub-Clause 14.7b(ii)
Period for the Employer to make interim payments to the Contractor under Sub-Clause 14.13 (Final
Payment): Nil days

Sub-Clause 14.7(c)
Period for the Employer to make final payment to the Contractor: 30 days

Sub-Clause 14.8

Financing charges for delayed payment Local Currency (PKR):
6-Month KIBOR (Offer) +3% per annum.

Foreign Currency:

usD
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6-Month SOFR (Secured Overnight Financing Rate for USD) +1% per annum.

EURO
6-Month EURIBOR (EURO Interbank Offered Rate for EURO) +1% per annum.

Others
Appropriate rates +1% (for other foreign currencies, Ref. Schedule-A, A-4 to Bid).

Sub-Clause 14.11.1(b)
Number of additional paper copies of draft Final Statements. 2
[insert number of copies say six (06)]

Sub-Clause 14.15
Currencies of payment of Contract Price: as stated in the Table Schedule of Adjustment Data of Schedule
A (if Given)

Sub-Clause 14.15(a)(i)
Proportions or amounts of Local and Foreign currencies. as stated in the Table Schedule of Adjustment
Data of Schedule A (if Given)

Sub-Clause 14.15(c)
Currencies and proportions for payment of Delay Damages: as stated in the Table Schedule of Adjustment
Data of Schedule A (if Given)

Sub-Clause 14.15(f)
rates of exchange: as stated in the Table IV of Schedule A (If Given)

Sub-Clause 17.2(d)
Forces of nature, the risks of which are allocated to the Contractor: Nil

Sub-Clause 19.1

Permitted deductible limits:

i) insurance required for the Works: Ten percent (10%) of lossamount on each & every loss
i) insurance required for Goods: Nil

iii) insurance required for liability for breach of professional duty: Nil

iv) insurance required against liability for fitness for purpose (if any isrequired): Nil

v) insurance required for injury to persons and damage to property: Nil

vi) insurance required for injury to employees: Nil

vii) other insurances required by Laws and by local practice : Nil

Periods for submission of insurance:
a) evidence of insurance: Not later than the Commencement Date
b) relevant policies: Within twenty eight (28) day from the Commencement Date

Sub-Clause 19.2.1(b)

Additional amount to be insured (as a percentage of the replacement value): 15% of the replacement value
(Accepted Contract Amount)

Sub-Clause 19.2.2

Extent of insurance required for Goods: From Ex-Works (i.e., works, factory, warehouse, etc) to delivery at
the Site

Amount of insurance required for Goods: Full replacement value

Sub-Clause 19.2.3(a)
Amount of insurance required for liability for breach of professional duty: Full replacement value of the
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Works to be designed by the Contractor

Sub-Clause 19.2.3(b)
Insurance required against liability for fitness for purpose: Yes

Sub-Clause 19.2.3
Period of insurance required for liability for breach of professional duty: Until the date of issuance of
Performance Certificate

Sub-Clause 19.2.4

Amount of insurance required for injury to persons and damage to property: Injury to person and Fatal case:
in accordance with Workmen Compensation Act

Damage to Property: The Amount of Insurance Required for Person Injury is 50000

The Amount of Insurance Required for Damage to Property is 250000 as per his assessment of the adjoining
property(ies) other than the Works]

without limit to the number of incidents

Sub-Clause 19.2.6
Other insurances required by Laws and by local practice: All insurances as applicable, to the extent of
execution of the project, under Federal and Provincia laws of Islamic Republic of Pakistan

Sub-Clause 21.1

Time for appointment of the DAAB: Within 28 days from the Commencement Date.

In case the Accepted Contract Amount is lesser than PKR one (01) billion, appointment of the DAAB shall
be made when Dispute arises between the Parties.

Sub-Clause 21.1

The DAAB shall comprise 1

[insert either “a sole Member” or “Three Members’]

[For a Contract estimated to cost above PKR 2.5hillion, the DAAB shall comprise of three members. For a
Contract estimated to cost between PKR1billion and PKR2.5hillion, the DAAB may comprise of three
members or a sole member. For a Contract estimated to cost less than PKR1billion, a sole member is
recommended.]

Sub-Clause 21.1
List of proposed members of DAAB
- proposed by Employer

Asim Fawad Mirza

- proposed by Contractor

[to beinserted at the time of signing of the Contract]
1.

2.

3.

Sub-Clause 21.2

Appointing entity (official) for DAAB members  Managing Director Public Procurement Regulatory
Authority (PPRA) or Chairman Pakistan Engineering Council (PEC) from the list of PEC approved
arbitrators published at its website
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Sub-Clause 21.6

Rules of Arbitration: PEC Rules of Conciliation and Arbitration or Pakistan Arbitration Act of 1940, if the
former isinactive.

The place of Arbitration shall be in the Employer’ s country: Pakistan

[Insert name of city]

Particular Conditions

PartB - Special Provisions
1.1 Definitions

1.1.76 “ Specification”

Following is added at the end:

“and consists of two partsi.e.,

i) “Part A - Specific Provisions’; and
ii) “Part B - Technical Provisions’.”

1.2 Interpretation

“and” is deleted from the end of sub-paragraph (i) and added at the end of sub-paragraph (j).

Sub-paragraph (k) is added:

“(k)  The word “tender” is synonymous with “bid” the word tenderer with “bidder”, the words “tender
documents” with “bidding documents’ and “ Schedule of Prices’ with “Bill of Quantities’, as applicable.”

1.5 Priority of Documents The documents listed at (a) through (k) of this Sub-Clause are deleted and
substituted with the following:

(@) the Contract Agreement;

(b) the Letter of Acceptance;

(c) theLetter of Bid;

(d) theParticular Conditions Part A - Contract Data;

(e) theParticular Conditions Part B - SpeciaProvisions;

(f) the Genera Conditions,

(g) the Specification Part A - SpecificProvisions;

(h) the Specification Part B- Technical Provisions;

(i) theDrawings,

() thecompleted Schedulesto Bid includingBillof Quantities,

(k) theJV Undertaking (if the Contractor isaJV); and

(I) any other documents forming part of the Contract.

The addenda/corrigenda, if any, shall be deemed to have been incorporated at the appropriate places in the
documents forming the Contract.

1.6 Contract Agreement

In the last line of the 1st paragraph the text “shall be borne by the Employer” is substituted by “shall be
reimbursed by the Employer to the Contractor”.

3.1 TheEngineer

In sub-paragraph (a) the text “as defined in the Pakistan Engineering Council Act, 1975 (Act No.V of 1976)”
are added after the words “ professional engineer”.
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3.2 Engineer’sDutiesand Authority

The Engineer shall obtain the consent in writing of the Employer before taking action under the following
Sub-Clauses of these Conditions:

(@ Consenting to the subcontracting of any part of the Works under Sub-Clause 5.1 [Subcontractors]

(b) Any action under Sub-Clauses 8.9 [Employer’s Suspension] and 8.12 [Prolonged Suspension]

(c) Issuance of “Taking Over Certificate” under Sub-Clause 10.1 [Taking Over the Works and Sections).
(d) Issuing the “ Performance Certificate” under Sub-Clause 11.9 [Performance Certificate].

(e) Sub-Clause 13.1 [Right to Vary]: instructing a Variation, except;

(i) inan emergency situation as determined by the Engineer, or

(it) if such aVariation would increase the Accepted Contract Amount by less than the percentage specified
in the Contract Data.

(f) Sub-Clause 13.3 [Variation Procedure]: approving a proposal for Variation submitted by the Contractor
in accordance with Sub-Clause 13.3.2 [Variation by Request for Proposal] or 13.2 [V aue Engineering].

(g) Certifying release of second half of the Retention Money under Sub-Clause 14.9 [Release of Retention
Money].

(h) Issuing Final Payment Certificate under Sub-Clause 14.13 [Issue of FPC].

(i)

*[insert Sub-Clause number (not Sub-Clause 3.7 [Agreement or Determination]

Any such requirement shall not be applied to any action by the Engineer under Sub-Clause 3.7 [Agreement or
Determination], as stated in Sub-Clause 3.2 [Engineer’ s Duties and Authority] of the General Conditions.
Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or
reduce the risk. The Contractor shall forthwith comply, despite the absence of approval of the Employer, with
any such instruction of the Engineer. The Engineer shall determine an addition to the Contract Price, in
respect of such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, with a
copy to the Employer.

Following is added after the words “the Employer’ s consent is required” in 4th paragraph:

“stating that the Employer’ s consent has been obtained for that specified authority”

4.2 Performance Security

4.2.1 Contractor’s Obligations

The entity issuing the Performance Security and its form shall be as under:

The Performance Security shall be, at the option of the Contractor,issuedin the prescribed form included in
the Bidding Documents,by(a) a Scheduled Bank in Pakistan or (b) aforeign bank duly counter-guaranteed by
a Scheduled Bank in Pakistan or (c)an Insurance Companylisted in the Contract Data and rated by
PACRA/VIS ofratingas provided in Table below:

Accepted Contract Amount (In Eq. PKR million)  Minimum Rating of Insurance Companies

Upto1000 A (+)

1001 to nolimit  AA

In case of Joint Venture, the Performance Security shall be in the name of the Joint Venture or in the name of
Lead/either firm of the JV or in ratio of shares of the individual JV partners.

Following paragraph is added at the end of this Sub-Clause:

“The amount of Performance Security shall be reducedto 50%following issue of the Taking-Over Certificate
for the whole of the Works under Clause 10 of Conditions of Contract.”

4.3 Contractor’s Representative

In second paragraphthe text “professional engineer as defined in the Pakistan Engineering Council Act, 1975
(Act No. V of 1976) (having temporary licence in case of foreign engineer under Section 12 of the Pakistan
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Engineering Council Act, 1975 (Act No. V of 1976)” are added after the words “qualified, experienced”.

In the 3rd paragraph the words “28 days’ are substituted by “14 days’. In 2nd line of 4thparagraph the text
“or appoint a replacement” is substituted by “except appointment of a suitable temporary replacement is
deployed at the Site”

4.4 Contractor’s Documents

4.4.2 As-Built Records

First paragraph is deleted and the text in the last paragraph is substituted with the following:

“The Contractor shall furnish to the Engineer 6 copies, one reproducible and one electronic copy(provided
the Engineer has made available to the Contractor editable form of the Drawings)of all Drawings amended to
conform to the Works as built.In case the Engineer does not make available to the Contractor editable form
of the Drawings, the Contractor shall furnish to the Engineer as-built data for incorporation in the Drawings.
Upon receipt of PDF versions of the as-built drawings prepared by the Engineer, the Contractor shall furnish
to the Engineer 6copies and one reproducible of these Drawings.

The price of such Drawings shall be deemed to be included in the Contract Price.”

Following Sub-Clause is added:

4.4.4 ShopDrawings

The Contractor shall submit to the Engineer for review 3 copies of all shop and erection drawings applicable
to this Contract as per provision of relevant Sub-Clause of the Contract.

Review and approval by the Engineer shall not exceed 21 days and be construed as a complete check but will
indicate only that the general method of construction and detailing is satisfactory and the Engineer’s review
or approval shall not relieve the Contractor of any of his responsibilities under the Contract.

4.8 Health and Safety Obligations

The following text is added at the end ofthis Sub-Clause:
In the event of work being carried out outside the normal working hours and in the event of work being
carried out at night, the Contractor shall at his own cost, provide and maintain such good and sufficient light
as will enable the work to proceed satisfactorily and without danger. The approaches to the Site and the
Works where the night work is being carried out shall be sufficiently lighted. All arrangement adopted for
such lighting shall be to the satisfaction of the Engineer.

4,20 ProgressReports

At the end of sub-paragraph (g) the word “and” is deleted and at the end of sub-paragraph (h) the full stop (.)
isreplaced with *;”, and the following new sub-paragraphs are added as:

(i) planned programme for the execution of the Works for next 56 days to enable the Engineer to determine
its programme of inspection and testing;

() monthly summery of daily job record indicating weather conditions, deployment of Contractor’s
Equipment, labour employment, local material procurement and material import, if any; and

(k) saient contractual and project information.

5.1 Subcontractors

Add the following text at the end of paragraph (ii):

“underSchedule to Bid”

The following is added at the end of the last paragraph of Sub-Clause 5.1:

“All subcontracts relating to the Works shall include provisions which entitle the Employer to require the
subcontract to be assigned to the Employer under sub-paragraph (@) of Sub-Clause 15.2.3 [After
Termination].

The Contractor shall give reasonable opportunity to contractors from Islamic Republic of Pakistan for
subcontracts for the Works, and endeavour to employ such contractors as Subcontractors.”
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5.2 Nominated Subcontractors

5.2.2 Objection to Nomination

In sub-paragraph (c), “and” is deleted from the end of (i);

“. at theend of (ii) isreplaced with: “, and”.

The following is then added as (iii):

“(ili)  be paid only if and when the Contractor has received from the Employer payments for sums due

under the Subcontract referred to under Sub-Clause 5.2.3 [Payment to nominated Subcontractors].”
6.1 Engagement of Staff and Labour

The following paragraph is added at the end of the Sub-Clause:

“The Contractor shall, to the extent practicable and reasonable, employ staff (not less than 50%) and labour
(not less than 85%) with appropriate qualifications and experience from sources within the Islamic Republic
of Pakistan.”

6.7 Health and Safety of Personnel

The existing text is substituted with the following:

“In order to provide for the safety, health and welfare of persons, and for prevention of damage of any kind,
all operations for the purposes of or in connection with the Contract shall be carried out in compliance with
the Safety Requirements of the Government of Pakistan with such modifications thereto as the Engineer may
authorize or direct and the Contractor shall take or cause to be taken such further measures and comply with
such further requirements as the Engineer may determine to be reasonably necessary for such purpose. The
Contractor shall also provide all other medical services and appoint a health and safety officer at Siteif stated
in the Specifications. In case of any fatality or serious accident, the Contractor shall, in addition, notify the
Engineer immediately by the quickest available means.”

6.8 Contractor’s Superintendence

Insert at the end of sub-paragraph (a) of this Sub-Clause:

"or, if not, the Contractor shall make competent interpreters available during all working hours, in a number
sufficient for those persons to properly perform their superintendence duties’

The following text is added at the end of this Sub-Clause:

“The Contractor’s authorized representative and his other engineers working at site shall possess valid
registration with the Pakistan Engineering Council.

The Contractor’ s authorized representative at Site shall be authorized to exercise adequate administrative and
financial powers on behalf of the Contractor so as to achieve completion of the Works as per the Contract.”

6.12 Key Personnel

The following isinserted at the end of the last paragraph:

“If any of the Key Personnel are not fluent in this language, the Contractor shall make competent interpreters
available during all working hours in a number deemed sufficient by the Engineer.”

The following Sub-Clauses 6.13 to 6.26 are added at the end of Sub-Clause 6.12:

6.13 Foreign Personnel

The Contractor may bring in to the Country any foreign personnel who are necessary for the execution of the
Works to the extent allowed by the applicable Laws. The Contractor shall ensure that these personnel are
provided with the required residence visas and work permits. The Employer will, if requested by the
Contractor, use all reasonable endeavours in a timely and expeditious manner to assist the Contractor in
obtaining any local, state, national, or government permission required for bringing in the Contractor’s
personnel.
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The Contractor shall be responsible for the return of these personnel to the place where they were recruited or
to their domicile. In the event of the death in the Country of any of these personnel or members of their
families, the Contractor shall similarly be responsible for making the appropriate arrangements for their
return or burial.

6.14 Supply of Foodstuffs

The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be stated in the
Specification at reasonable prices for the Contractor’ s Personnel for the purposes of or in connection with the
Contract.

6.15 Supply of Water

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking
and other water for the use of the Contractor’s Personnel.

6.16 Measuresagainst Insect and Pest Nuisance

The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel
employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor
shall comply with al the regulations of the local health authorities, including use of appropriate insecticide.

6.17 Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Laws of the Country, import, sell, give,
barter or otherwise dispose of any acoholic liquor or drugs, or permit or allow importation, sale, gift, barter
or disposal thereto by Contractor’s Personnel.

6.18 Armsand Ammunition

The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or ammunition of any
kind, or allow Contractor’s Personnel to do so.

6.19 Festivalsand Religious Customs
The Contractor shall respect the Country’ s recognized festivals, days of rest and religious or other customs.
6.20 Funeral Arrangements

The Contractor shall be responsible, to the extent required by local regulations, for making any funeral
arrangements for any of itslocal employees who may die while engaged upon the Works.

6.21 Forced Labour

The Contractor, including its Subcontractors, shall not employ or engage forced labour which consists of any
work or service, not voluntarily performed, that is exacted from an individual under threat of force or penalty,
and includes any kind of involuntary or compulsory labour, such as indentured labour, bonded labour or
similar labour-contracting arrangements.

6.22 Child Labour

The Contractor, including its Subcontractors, shall not employ or engage child labour in accordance with
relevant law(s) in force in Islamic Republic of Pakistan.

6.23 Employment Records of Workers
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The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details
to be submitted by the Contractor under Sub-Clause 6.10 [Contractor’ s Records].

6.24 Workers Organizations

The Contractor shall comply with the relevant labour laws of Pakistan which recognize workers' rights to
form and to join workers' organizations/Trade Union of their choosing and to bargain collectively without
interference.

6.25 Non-Discrimination and Equal Opportunity

The Contractor shall not make decisions relating to the employment or treatment of Contractor’s Personnel
on the basis of personal characteristics unrelated to inherent job requirements. The Contractor shall base the
employment of Contractor’s Personnel on the principle of equal opportunity and fair treatment, and shall not
discriminate with respect to any aspects of the employment relationship, including recruitment and hiring,
compensation (including wages and benefits), working conditions and terms of employment, access to
training, job assignment, promotion, termination of employment or retirement, and disciplinary practices.
Special measures of protection or assistance to remedy past discrimination or selection for a particular job
based on the inherent requirements of the job shall not be deemed discrimination. The Contractor shall
provide protection and assistance as necessary to ensure nondiscrimination and equal opportunity, including
for specific groups such as women, persons with disabilities, migrant workers and children (of working age
in accordance with Sub-Clause 6.22).

6.26 Epidemics

In the event of any out-break of illness of epidemic nature, the Contractor shall comply with and carry out
such regulations, orders and requirements as may be made by the Government or the local medical or
sanitary authorities for the purpose of overcoming the same.

7.7 Ownership of Plant and Materials

The following is added before the first paragraph:

“Except as otherwise provided in the Contract,”

The following is added at the end of the Sub-Clause:

"No Plant and/or Materials that is the property of the Employer shallbe removed from the Site. If it becomes
necessary to:

(i) remove any item of such Plant from the Site for the purposesof repair, the Contractor shall give a Notice,
with reasons, tothe Engineer reguesting consent to remove the defective ordamaged item off the Site. This
Notice shall clearly identifythe item of defective or damaged Plant, and shall give detailsof: the defect or
damage to be repaired; the place to whichdefective or damaged item of Plant is to be taken for repair;the
transportation to be used (and insurance cover for suchtransportation); the proposed inspections and testing
off theSite; and the planned duration required before the repaireditem of Plant shall be returned to the Site.
The Contractorshall also provide any further details that the Employer mayreasonably require; or

(i) replace any item(s) of such Plant and/or Materials, theContractor shall give a Notice, with reasons, to
the Engineerclearly identifying the item(s) of Plant and/or Materias to bereplaced, and giving details of the
due date of delivery tothe Site of the replacement item(s).

Where any item of Plant and/or Materials has become the propertyof the Employer under this Sub-Clause
before it has been deliveredto the Site, the Contractor shall ensure that such an item is notmoved except for
itsdelivery to the Site.

The Contractor shall indemnify and hold the Employer harmlessagainst and from the consequences of any
defect in title orencumbrance or charge (except any reasonable restrictionarising from the intellectual
property rights of the manufacturer orproducer) on any item of Plant and/or Materials that has becomethe
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property of the Employer under this Sub-Clause.”
The following Sub-Clause7.9 is added after Sub Clause 7.8:

7.9 Useof Pakistani Materials and Services

The Contractor shall, so far as may be consistent with the Contract, make the maximum use of materials,
supplies, plant and equipment indigenous to or produced or fabricated in Pakistan and services available in
Pakistan provided such materials, supplies, plant, equipment and services shall be of required standard.

8.1 Commencement of Works

The following is added before the first paragraph:
“ After signing of the Contract Agreement by both Parties,” and thereafter the word “ The” is replaced with the
word “the”.

8.5 Extension of Timefor Completion

The following is added after paragraph (c):
“for last five years'.
The following Sub-Clause 8.14 is added after Sub-Clause 8.13:

8.14 Incentives For Early Completion

If Contract Data does not state applicability of incentives for early completion, this Sub-Clause shall not
apply.

The Contractor shall be entitled subject to Sub-Clause 20.2 [Claims for Payment and/or EOT] to bonus
payment if the Works and/or each Section is completed earlier than the Time for Completion for the Works
or Section (as the case may be). The amount of bonus for early completion of the Works and/or each Section
shall be upto a limit and a a rate to 50% of the relevant limit and rate of delay damages prescribed in
Contract Data and shall be paid for every day which shall elapse between the relevant Date of Completion of
the Works or Section and the relevant Time for Completion.

For the purposes of calculating any bonus payment, the applicableTime for Completion stated in the Contract
Data is fixed and noadjustments of this time by reason of granting an EOT will beallowed.

The following Sub-Clause 11.12 is added after Sub-Clause 11.11:

11.12 Supervisory Assistance During DNP

If provided under the Schedule of Prices, the Contractor shall provide supervisory assistance to the Employer
during the DNP for the Works. Such supervisory assistance shall be as described in the Specification for the
purpose of supporting the Employer's operation and maintenance of the Plant for the period specified in the
Schedule of Prices after the Date of Completion.

12.2 Method of M easurement

The following paragraph is added at the end of the Sub-Clause:

“Summary of measured quantity for payment shall be delineated item-wise under four headsnamely;
“Schedule of Prices Quantity”, “Quantity Executed To-date”, “Quantity Certified Previously” and “Net
Quantity Executed under this Certificate”.

12.3 Valuation of the Works

The following text is added at the end of fifth paragraph of the Sub-Clause:
“Sum of overhead charges and profit for sub-paragraph (a) shall be Twenty Five percent (25%)”.

13.4 Provisional Sums
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The following paragraph is inserted as the penultimate paragraph:

“The Provisional Sum shall be used to cover the Employer's share of the DAAB members fees and
expenses, in accordance with Clause 21. No prior instruction of the Engineer shall be required with respect to
the work of the DAAB. The Contractor shall submit the DAAB members invoices and the satisfactory
evidence of having paid 100% of such invoices as part of the substantiation of those Statements submitted
under Sub-Clause 14.3.

13.6 Adjustmentsfor Changesin Laws

The following paragraphsare added at the end of the Sub-Clause:

“Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant
delay has already been taken into account in the determination of a previous extension of time and such Cost
shall not be separately paid if the same shall already have been taken into account in the indexing of any
inputs to the Table of Adjustment Data in accordance with the provisions of Sub-Clause 13.7 [Adjustments
for Changesin Cost].”

14.1 TheContract Price

The following is added at the end of the Sub-Clause:

“Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts,
imported by the Contractor for the sole purpose of executing the Contract shall be temporarily exempt from
the payment of import duties and taxes upon initial importation, provided the Contractor shall post with the
customs authorities at the port of entry an approved re-export bond or bank guarantee, valid until the Time
for Completion plus six months, in an amount equal to the full import duties and taxes which would be
payable on the assessed imported value of such Contractor's Equipment and spare parts, and callable in the
event the Contractor's Equipment is not re-exported from the Country on completion of the Contract. A copy
of the bond or bank guarantee endorsed by the customs authorities shall be provided by the Contractor to the
Employer upon the importation of individual items of Contractor's Equipment and spare parts. Upon re-
export of individual items of Contractor's Equipment or spare parts, or upon the completion of the Contract,
the Contractor shall prepare, for approval by the customs authorities, an assessment of the residual value of
the Contractor's Equipment and spare part to be re-exported, based on the depreciation scale(s) and other
criteria used by the customs authorities for such purposes under the provisions of the applicable Laws. Import
duties and taxes shall be due and payable to the customs authorities by the Contractor on (a) the difference
between the initial imported value and the residual value of the Contractor's Equipment and spare parts to re-
exported; and (b) on the initial imported value of the Contractor's Equipment and spare parts remaining in the
Country after completion of the Contract. Upon payment of such dues within 28 days of being invoiced, the
bond or bank guarantee shall be reduced or released accordingly; otherwise the security shall be called in the
full amount remaining.”

[The Employer may change or delete this Sub-Clause as per Project requirements|

14.2 Advance Payment

14.2.1 Advance Payment Guarantee

The entity issuing the Advance PaymentGuaranteeand its form shall be as under:

The Advance PaymentGuarantee shall be in the form of Guarantee issued by (a) a Scheduled Bank in
Pakistan or (b) a foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistanor (c)an Insurance
Companylisted in the Contract Data and rated by PACRA/VIS ofrating as provided in Table below:

Accepted Contract Amount (In Eg. million PKR) Minimum Rating of Insurance Companies

Upto1000 A (+)

1001 tonolimit AA

In case of Joint Venture, the Advance PaymentGuarantee(s)shall be in the name of the Joint Venture or in the
name of Lead/either firm of the JV or inratio of shares of the individual JV partners.
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14.6 Issueof IPC

14.6.1 ThelPC
In thefirst line of the 1st paragraph the words “28 days’ are substituted by “ 14 days”.

147 Payment

The words “or through crossed cheque in favour of the Contractor or JV partners. The Payment to JV
partners shall be made at the request of the Joint Ventures in the ratio of their shares specified by them” are
added at the end of the Sub-Clause.

14.8 Delayed Payment

In thefirst paragraph, third line, the words “ compounded monthly” are deleted.
The text of 2nd paragraph is deleted and substituted with the following:
“The Employer shall pay to the Contractor compensation at the rate stated in the Contract Data.”

14.9 Release of Retention Money

The following is added at the end of Sub-Clause 14.9:

“Unless otherwise stated in the Contract, when the Taking-Over Certificate has been issued for the Works
and the first half of the Retention Money has been certified for payment by the Engineer, the Contractor shall
be entitled to substitute a guarantee, in the form annexed to the Particular Conditions or in another form
approved by the Employer and issued by a schedule bank selected by the Contractor, for the second half of
the Retention Money. The Contractor shall ensure that the guarantee is in the amounts and currencies of the
second half of the Retention Money and is valid and enforceable until the Contractor has executed and
completed the Works and remedied any defects, as specified for the Performance Security. On receipt by the
Employer of the required guarantee, the Engineer shall certify, and the Employer shall pay the second half of
the Retention Money. The release of the second half of the Retention Money against a guarantee shall then be
in lieu of the release after the latest of the expiry dates of the Defects Notification Periods. The Employer
shall return the guarantee to the Contractor within 21 days after receiving a copy of the Performance
Certificate.

If the Performance Security required under Sub-Clause 4.2 is in the form of a demand guarantee, and the
amount guaranteed under them when the Taking-Over Certificate is issued is more than half of the Retention
Money, then the Retention Money guarantee will not be required. If the amount guaranteed under the
Performance Security when the Taking-Over Certificate is issued is less than half of the Retention Money,
the Retention Money guarantee will only be required for the difference between half of the Retention Money
and the amount guaranteed under the Performance Security.

15.2 Termination for Contractor’s Default

15.2.1 Notice

Following text is added at the end of sub-paragraph (h) of this Sub-Clause:

“For the purposes of this Contract, corrupt and fraudulent practices have been defined in Public Procurement
Rules 2004.”

15.2.3 After Termination

The word “and” at the end of sub-paragraph (ii) of paragraph (b) is deleted the following paragraph is added
after sub-paragraph (iii):

“(iv) al Employer-Supplied Materials and/or Employer's Equipment madeavailable to the Contractor in
accordance with Sub-Clause 2.6 [Employer-Supplied Materials and Employer's Equipment], and”

15.4 Payment after Termination

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 132 of 175



The following text is added at the end of this Sub-Clause:

“The Employer shall be entitled to sell any of the Contractor’s Equipment, Temporary Works and unused
materials and apply the proceeds of sale towards payment of any debt due from the Contractor to the
Employer under this Clause including any outstanding payments to the Subcontractors.

16.2 Termination by Contractor

16.2.1 Notice

The sub-paragraph (j) is deleted in its entirety.

At the end of sub-paragraph (i) “; or” is replaced with “.” and at the end of sub-paragraph (h) “;” is replaced
with “; or”.

In sub-paragraph (f) “84 days’ are replaced with “180 days’ and text “for reasons not attributable to the
Contractor” is added at the end.

16.3 Contractor’s Obligations After Termination

Sub-paragraph (c) is deleted and replaced with:

"(c) deliver to the Engineer al Employer-Supplied Materials and/orEmployer's Equipment made available
to the Contractor in accordance with Sub-Clause 2.6 [Employer-Supplied Materials and Employer’s
Equipment]; and

(d) removeall other Goods from the Site, except as necessary for safety,and leave the Site."

17.1 Responsibility for Care of the Works

After the two instances of “Goods’ in the last paragraph, the words “Employer-Supplied Materials
and/orEmployer's Equipment” are added.
The following Sub-Clause 17.7 is added after Sub-Clause 17.6:

17.7 Useof Employer’s Accommodation/Facilities

The Contractor shall take full responsibility for the care of the items of the Employer’s facilities and/or
accommodation, if any, as detailed in the Specification, from the date of use and/or occupation by the
Contractor until the date on which such use and/or occupation is re-vested in the Employer.

If any loss or damage happens to any of the above items during a time while the Contractor is responsible for
its care, arising from any cause other than a cause for which the Employer is responsible or liable, the
Contractor shall promptly rectify the loss or damage at the Contractor’ s risk and cost.

18.1 Exceptional Events
The words “or disorder” are replaced with *disorder or sabotage” in sub-paragraph (c) of the Clause.
18.4 Consequences of an Exceptional Event

The following is added at the end of sub-paragraph (b) after deleting the “.”:

“, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by
Exceptional Events, to the extent they are not indemnified through the insurance policy referred to in Sub-
Clause 19.2 [Insurance to be provided by the Contractor].”

18.5 Optional Termination
In sub-paragraph (c), the words “and necessarily” areadded after the words “was reasonably”.

19.1 General Requirements
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Following text is added at the end of first paragraph:

“The Contractor shall immediately after the date of the Letter of Acceptance submit the draft of insurance
policies for the Employer’ s consent.”

Following text is added at the end of third paragraph:

“The Contractor shall, within the respective periods stated in the Contract Data submit to the Engineer and
the Employer a) evidence that the insurances described in this Clause have been effected, and b) copies of
policies of the insurances described in Sub-Clauses 19.2.1, 19.2.4 and 19.2.5.”

19.2 Insuranceto be provided by the Contractor

19.2.5 Injury to employees
The words “sickness, disease” are deleted in the third line of first paragraph.

The following Sub-Clause is added after Sub-Clause 19.2.6:

19.2.7 Insurance Company

“The Contractor shall be obliged to place all insurances described in this Clause with insurers listed in the
Contract Data and rated byPACRA/VI1Sofrating as provided in Table below:

Accepted Contract Amount (In Eg. million PKR) Minimum Rating of Insurance Companies
Upto1000 A (+)
1001 tonolimit AA

21.6 Arbitration

The word “international” is deleted in the sixth line of first paragraph. The text of sub-paragraph (@) is
substituted with the following:
“the Dispute shall be finally settled under the Rules of Arbitration, specified in the Contract Data;”
The following Clauses are added after Clause 21

22 Custom Duty

[Employer may incorporate provisions where applicable. However, in order to make the bid more balanced,
the payment of Customs Duties should be the responsibility of the Employer.]

23 Taxes

The Contractor, Subcontractors and their employees shall be liable to pay income tax, withholding tax, super
tax and other taxes on income arising out of the Contract. The rates and prices as stated in the contract shall
be deemed to cover all such taxes.

24 Integrity Part

If it isfound and established at any stage that the Contractor or any of his Subcontractors, agents or servants
have violated or involved in violation of the Integrity Pact signed by the Contractor then the Employer shall
be entitled to :

(@  recover from the Contractor an amount equivalent to ten times the sum of any commission,
gratification, bribe, finder's fee or kickback given by the Contractor or any of his Subcontractors, agent or
servants,

(b) terminate the Contract; and

(c) recover from the Contractor any loss or damage to the Employer as a result of such termination or of
any other corrupt business practices of the Contractor or any of his Subcontractors, agent or servants.

The termination under sub-paragraph(b) of this Sub-Clause shall proceed in the manner prescribed under
Sub-Clause 15.1 to 15.4 and the payment under Sub-Clause 15.4 shall be made after having deducted the
amounts due to the Employer under sub-paragraph(a) and (c) of this Sub-Clause.
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Appendix  General Conditions of Dispute Avoidance/Adjudication Agreement

12 Disputes Under DAAB Agreement

In the first paragraph, third, fourth and fifth line, the text “under the Rules of Arbitration of the International
Chamber of Commerce 2017...............shall apply” is substituted with “under the Arbitration Act 1940 by

sole arbitrator appointed by the Managing Director Public Procurement Regulatory Authority or Chairman
Pakistan Engineering Council.”
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Bid Securing Declaration
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FORM OF BID SECURING DECLARATION

Date:
No.:
Alternative No.: P198651

To: Directorate General Immigration & Passports (Directorate General of Immigration and
Passports), Assistant Director Sector G-8/1, ISlamabad Capital Territory

We, the undersigned, declare that:
We understand that, according to your conditions, Bids must be supported by a Bid-Securing Declaration.

We accept that we will be blacklisted and henceforth cross debarred for participating in respective category
of public procurement proceedings for a period of (not more than) six months, if fail to abide with a bid
securing declaration, however without indulging in corrupt and fraudulent practices, if we are in breach of
our obligation(s) under the Bid conditions, because we:

(@ havewithdrawn our Bid during the period of Bid validity specified in the Letter of Bid; or

(b) bhaving been notified of the acceptance of our Bid by the Procuring agency/Employer during the period
of Bid validity, (i) fail or refuse to sign the Contract; or (ii) fail or refuse to furnish the Performance Security
(or guarantee), if required, in accordance with the ITB.

We understand this Bid Securing Declaration shall expire if we are not the successful Bidder, upon the earlier
of (i) our receipt of your notification to us of the name of the successful Bidder; or (ii) twenty-eight days after
the expiration of our Bid.

Name of the Bidder*

Name of the person duly authorized to sign the Bid on behalf of the Bidder**
Title of the person signing the Bid
Signature of the person named above
Date signed day of :

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder
**: Person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid

[Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the name of all members to the
Joint Venture that submits the Bid.]
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Contract Form
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the day of

(month) 20 between Directorate General Immigration & Passports (Directorate
General of Immigration and Passports), Assistant Director Sector G-8/1, Islamabad Capital Territory
(hereinafter called the “Employer”) of the one part and
(hereinafter called the “Contractor”) of the

other part.

WHEREAS the Employer is desirous that certain Works, viz., UP-GRADATION/RENOVATION
WORKS AT REGIONAL PASSPORT OFFICE KOHAT (P198651) should be executed by the
Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the
remedying of any defects therein.

NOW this Agreement witnessed as follows:

1. Inthis Agreement words and expressions shall have the same meanings as are respectively assigned to
them in the Conditions of Contract hereinafter referred to.

2. Thefollowing documents, in the order of priority, after incorporating addenda, if any, except those parts
relating to Instructions to Bidders shall be deemed to form and be read and construed as part of this
Agreement:

a) This Contract Agreement;

b) The Letter of Acceptance;

c) The Letter of Bid;

d) The Particular Conditions Part A - Contract Data;

€e) TheParticular Conditions Part B - SpecialProvisions,

f) The Genera Conditions;

g) The Specifications Part A - SpecificProvisions;

h) The Specifications Part B- Technical Provisions;

i) The Drawings;

j) The Completed Schedules to Bid including Schedule of Prices,

k) the JV Undertaking (if the Contractor isa JV); and

[) [Employer to insert any other documents forming part of the Contract]

The addendal/corrigenda,if any, (Excluding part relating to Instructions to Bidders alongwith Bidding Data)
shall be deemed to have been incorporated at the appropriate places in the “Documents forming the
Contract”.

3. Inconsideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned,
the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects
therein in conformity and in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion
of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month
and year first before written in accordance with their respective laws.

Signature of the Contactor Signature of Employer

(Sedl) (Sed)
Signed, Sealed and Delivered in the presence of:

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 139 of 175



Witness Witness

(Name, Title and Address) (Name, Title and Address)
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DAAB Agreement

[All italicised text and any text within square brackets (except sub-clause headings) in this form of agreement
isfor usein preparing the form and should be deleted from the final product].

Name and details of the Contract UP-GRADATION/RENOVATION WORKS AT REGIONAL PASSPORT
OFFICE KOHAT

This Agreement made the day of [month], [year], between

Name and contact details of the Employer Directorate General Immigration & Passports (Directorate
General of Immigration and Passports), Assistant Director

Sector G-8/1, ISamabad Capital Territory

+92-333-575-8626

logistics@dgip.gov.pk

Name and contact details of the Contractor (name)
(address)

(telephone)

(email / other contact details);

Name and contact details of the DAAB Member (name)
(address)

(telephone)

(email / other contact details);

(“DAAB Agreement”)

Whereas:

A. the Employer and the Contractor have entered (or intend to enter) into the Contract;

B. under the Contract, the “DAAB” or “Dispute Avoidance/Adjudication Board” means the sole member or
three members (as stated in the Contract Data of the Contract) so hamed in the Contract, or appointed under
Sub-Clause 21.1 [Constitution of the DAAB] or Sub-Clause 21.2 [Failure to Appoint DAAB Members] of
the Conditions of Contract;

C. the Employer and the Contractor desire jointly to appoint the above-named DAAB Member to act on the
DAAB as:

a. the sole member of the DAAB, and where thisis the case, all references to the “Other Members’ do not
apply; or

b. one of three members/ chairman [delete the one which is not applicable] of the DAAB and, where thisis
the case, the other two persons are:

(name) (name)
(address) (address)
(telephone) (telephone)
(email/ other contact details) (email/other contact details)
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the “Other Members’; and
D. the DAAB Member accepts this appointment.

The Employer, Contractor and DAAB Member jointly agree asfollows:

1. The conditions of this DAAB Agreement comprise:

(@ Clause 21 [Disputes and Arbitration] of the Conditions of Contract, and any other provisions of the
Contract that are applicable to the DAAB’ s Activities, and

(b) the “General Conditions of Dispute Avoidance/Adjudication Agreement”, which is appended to the
Genera Conditions of the “Conditions of Contract for Construction” Second Edition 2017 published by
FIDIC (“GCs"), as amended and/or added to by the following provisions.

2. [Details of amendments to the GCs, if any. For example:

In the procedural rules annexed to the GCs, Rule _is deleted and replaced by: “ ... “]

3. The DAAB Member shall be paid in accordance with Clause 9 of the GCs. The currency of payment
shall be :

In respect of Sub-Clauses 9.1 and 9.2 of the GCs, the amounts of the DAAB Member’s monthly fee and daily
fee snal be:

monthly fee per month, and

daily fee of per day

(or as otherwise set under Sub-Clause 9.3 of the GCs).

4. In consideration of the above fees, and other payments to be made to the DAAB Member in accordance
with the GCs, the DAAB Member undertakes to act as DAAB Member in accordance with the terms of this
DAAB Agreement.

5. The Employer and the Contractor shall be jointly and severaly liable for the DAAB Member’s fees and
other payments to be made to the DAAB Member in accordance with the GCs.

6. This DAAB Agreement shal be governed by the law of (if not stated, the law that
governs the Contract under Sub-Clause 1.4 of the Conditions of Contract).

SIGNED by: SIGNED by: SIGNED by:
Print name: Print name: DAAB Member
Title: Title: Title:

for and on behalf of the

Employer for and on behalf of the

Contractor

in the presence of inthe presence of in the presence of

Witness: Witness: Witness:
Name: Name; Name:
Address: Address: Address:
Date: Date: Date:
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FORM OF MOBILIZATION ADVANCE GUARANTEE/ BOND

Guarantee No. Date

WHEREAS (hereinafter called the 'Employer’)
has entered into a Contract for
(Particulars of Contract)

with (hereinafter called the "Contractor').
AND WHEREAS, the Employer has agreed to advance to the Contractor, at the Contractor's request, an
amount of Pak Rupees (PKR ) which amount shall be

advanced to the Contractor as per provisions of the Contract.

AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure the mobilization
advance for the performance of his obligations under the said Contract.

AND WHEREAS,

(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of theEmployer
agreeing to make the above advance to the Contractor, has agreed to furnish the said Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for the
purpose of above mentioned Contract and if he fails and commits default in fulfilment of any of his
obligations for which the advance payment is made, the Guarantor shall be liable to the Employer for
payment not exceeding the aforementioned amount.

Notice in writing of any default,on the part of the Contractor, of which the Employer at his discretion of
making decision, shall be given by the Employer to the Guarantor, and on such first written demand,
payment shall be made by the Guarantor of all sums then due under this Guarantee without any reference to
the Contractor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against payments from the Interim

Payment Certificates of the Contractor or until whichever is earlier.
(Date)
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of
PKR (PakRupees ).

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the aforesaid dat
or earlier if the advance made to the Contractor is fully adjusted against paymentsfrom Interim Payment
Certificates of the Contractor provided that the Guarantor

agrees that the aforesaid period of validity shall be deemed to be extended if on the above mentioned date the
advance payment is not fully adjusted.

Guarantor
(Scheduled Bank/ Insurance Company)

Signature
Name
Title

WITNESS:
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Corporate Secretary (Sea)  Corporate Guarantor (Seal)

Name, Title & Address
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Retention Money Security
Demand Guarantee

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [Insert name and Address of Employer]

Date: [Insert date of issueg]

RETENTION MONEY GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unlessindicated in the letterhead]

We have been informed that [insert name of Contractor, which in the case of a joint
venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract
No. [insert reference number of the contract] dated with the Employer, for
the execution of [insert name of contract and brief description of Works]
(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Employer retains moneys
up to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate
has been issued under the Contract and the first half of the Retention Money has been certified for payment,
payment of [insert the second half of the Retention Money orifthe amount guaranteed under the Performance
Guarantee when the Taking-Over Certificate isissued is less than half of the Retention Money, the difference
between half of the Retention Money and the amount guaranteed under the Performance Security and, if
required, the ES Performance Security] is to be made against a Retention Money guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of [insert amount in figures] () [amount in
words] upon receipt by us of the Employer’s complying demand supported by the Beneficiary’s statement,
whether in the demand itself or in a separate signed document accompanying or identifying the demand,

stating that the Applicant is in breach of its obligation(s) under the Contract, without your needing to prove
or show grounds for your demand or the sum specified therein.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate
from the Employer’ s bank stating that the second half of the Retention Money as referred to above has been

credited to the contractor on its account number a [insert name and
address of Contractor’s bank].
This guarantee shall expire no later thanthe .... day of ...... , 2..., and any demand for payment under it must

be received by us at the office indicated above on or before that date.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from
the final product.
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Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BYTHE SUPPLIERS OF GOODS, SERVICES & WORKSIN
CONTRACTSWORTH RS.10.00 MILLION OR MORE

Contract Number: Contract Vaue: Contract Title:

Dated:

[Name of Supplier] hereby declares that it has not obtained or induced the procurement of any contract, right,
interest, privilege or other obligation or benefit from Government of Pakistan or any administrative
subdivision or agency thereof or any other entity owned or controlled by it (GoP) through any corrupt
business practice.

Without limiting the generality of the foregoing [Name of Supplier] represents and warrants that it has fully
declared the brokerage, commission, fee etc. paid or payable to anyone and not given or agreed to give and
shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter,
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether
described as consultations fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP, except that
which has been expressly declared pursuant hereto.

[Name of Supplier] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with GoP and has not taken any
action or will not take any action to circumvent the above declaration, representative or warranty.

[Name of Supplier] accepts full responsibility and strict liability for making and false declaration, not making
full disclosure, misrepresenting fact or taking any action likely to defeat the purpose of this declaration,
representation and warranty. It agrees that any contract, right interest, privilege or other obligation or benefit
obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to GoP
under any law, contract or other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [Name of Supplier] agrees to
indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices and further
pay compensation to GoP in an amount equivalent to ten time the sum of any commission, gratification,
bribe, finder's fee or kickback given by [Name of Supplier] as aforesaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in
whatsoever form from GoP.

Name of Employer: .................. Name of Bidder/Contractor: ...............
Signature: .......cooeoiiiiiiinnnn. SIgNALUIE: ..o e
[Sedl] [Sedl]
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FORM OF PERFORMANCE SECURITY

Guarantee No.

Executed on

Expiry date

Name of Guarantor with address:
Name of Principal (Contractor) with
address:

Pendl Sum of Security (express in words and figures)
L etter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents and
above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said Principal
we, the Guarantor above named, are held and firmly bound unto the Directorate General Immigration &
Passports (Directorate General of Immigration and Passports), Assistant Director Sector G-8/1,
Islamabad Capital Territory (hereinafter called the Employer) in the penal sum of the amount stated above
for the payment of which sum well and truly to be made to the said Employer, we bind ourselves, our heirs,
executors, administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the
Employer's above said Letter of Acceptance for

(Name of Contract) for the UP-GRADATION/RENOVATION WORKS AT REGIONAL PASSPORT
OFFICE KOHAT (P198651)
(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shal well and truly perform and fulfill al the
undertakings, covenants, terms and conditions of the said Documents during the origina terms of the said
Documents and any extensions thereof that may be granted by the Employer, with or without notice to the
Guarantor, which notice is, hereby, waived and shal aso well and truly perform and fulfill all the
undertakings, covenants terms and conditions of the Contract and of any and all modifications of said
Documents that may hereafter be made, notice of which modifications to the Guarantor being hereby waived,
then, this obligation to be void; otherwise to remain in full force and virtue till al requirements of Clausell,
Defects After Taking Over, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any liability
attaching to us under this Guarantee that the claim for payment in writing shall be received by us within the
validity period of this Guarantee, failing which we shall be discharged of our liability, if any, under this
Guarantee.

We, (the Guarantor), waiving all objections and
defense under the Contract, do hereby irrevocably and independently guarantee to pay to the Employer
without delay upon the Employer's first written demand without cavil or arguments and without requiring the
Employer to prove or to show grounds or reasons for such demand any sum or sums up to the amount stated
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above, against the Employer's written declaration that the Principal has refused or failed to perform the
obligations under the Contract which payment will be effected by the Guarantor to Employer’s designated
Bank & Account Number.

PROVIDED ALSO THAT the Employer shall decide, whether the Principal (Contractor) has duly performed
his obligations under the Contract or has defaulted in fulfilling said obligations and the Guarantor shall pay
without objection any sum or sums up to the amount stated above upon first written demand from the
Employer forthwith and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal on the
date indicated above, the name and corporate seal of the Guarantor being hereto affixed and these presents
duly signed by its undersigned representative, pursuant to authority of its governing body.

Guarantor

(Schedule Bank/ Insurance Company)
Signature:
Name:
Title:

Corporate Guarantor (Seal)

WITNESS:

1.

Name, Title & Address
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Annexure-I
Technical Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents: Annexure-l (page number: 157)

Annexure-l|

Technical Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents: Annexure-l1 (page number: 158)

Annexure-111

Technical Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents: Annexure-111 (page number: 164)
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Past Construction Experiences

List of ten (10 and above) similar site up-gradation/shifting projects executed by the firm in Government /
Semi Government Department /Autonomous bodies of good repute during last 5 years

See Form Under Additional Forms and Documents. Past Construction Experiences (page number: 165)

Past Experience and Completed Contracts

Satisfactory performance certificate from clients (Government / Semi Government / Autonomous bodies)
must be attached (minimum 05) for execution of up-gradation/renovation works. Moreover, any bidder who
executed the up gradation works at DG &P during last five years will be liable to provide one out of Five
satisfactory performance certificate duly issued by DG &P Without these Five (05) certificates, bid will be
rejected straight away.

The bidder must provide site survey certificate signed by Officer incharge of Regional Passport Offices and
Director (Log), IMPASS

See Form Under Additional Forms and Documents. Past Experience and Completed Contracts (page
number: 171)

Historical Contract Non-Performance, and Pending Litigation and
Litigation History

1. Bidders are required to provide latest affidavit on stamp paper or E-stamp paper worth Rs.100/- that the company
is neither blacklisted nor in litigation in any office client and if thereis any litigation, the bidder will be bound to
disclose the same with nature thereof.

See Form Under Additional Forms and Documents: Historical Contract Non-Performance, and Pending
Litigation and Litigation History (page number: 172)

Financial Capacity and Net Worth Evaluation Form

1. Financial soundness of a company (Minimum 200 million and above turnover). The Company will provide last
one year bank statement with turnover of Rs. 200 million during the period from 1st July 2025 to 30th June 2026.

See Form Under Additional Forms and Documents: Financial Capacity and Net Worth Evaluation Form
(page number: 174)
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Additional Forms and Documents
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Annexure - |
COMPLIANCE SHEET FOR TECHNICAL PROPOSAL

Bidders are required to fill out Compliance sheet

The tenderers are required to attach the following documents with their technical proposals:-

S. No.

Document required to be attached with the technical proposal

Compliance

Yes

Page

No Number

1

Company profile/brochures.

Bidder must have valid NTN/ATL & GST. (Copies of valid
NTN/ATL and income /sales tax registration certificate.

Proof of registration with SECP or Registrar of firms.

List of ten (10 and above) similar site up-gradation/shifting
projects executed by the firm in Government / Semi Government
Department /Autonomous bodies of good repute during last 5
years.

The bidder must provide site survey certificate signed by Officer
incharge of Regional Passport Offices and Director (Log),

IMPASS.

The bidder shall submit samples of the equipment along with
technical specifications for evaluation by the committee.

The bidder shall submit a complete bid in all respects, fulfilling
all requirements of the bidding documents. Any incomplete bid,
missing information, documents, or required particulars shall be
liable to rejection.

Bidders are required to provide latest affidavit on stamp paper or
E-stamp paper worth Rs.100/- that the company is neither
blacklisted nor in litigation in any office client and if there is any
litigation, the bidder will be bound to disclose the same with
nature thereof.

Financial soundness of a company (Minimum 200 million and
above turnover). The Company will provide last one year
bank statement with turnover of Rs. 200 million during the
period from 1st July 2025 to 30th June 2026.

10

Copy or copies of bid bond (earnest money only) as mentioned in
this tender document should be attached with technical bid.
Original bid bond must be attached with the financial bid.

11

Satisfactory performance certificate from clients (Government /
Semi Government / Autonomous bodies) must be attached
(minimum 05) for execution of up-gradation/renovation works.
Moreover, any bidder who executed the up gradation works at DG
I&P during last five years will be liable to provide one out of Five
satisfactory performance certificate duly issued by DG I&P
Without these Five (05) certificates, bid will be rejected straight
away.

12

Bidders are required to participate for complete Lot
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Annexure-1|

BOQ FOR UP-GRADATION/RENOVATION OF RPO KOHAT

No

DISMANTLING WORK (A)

Qty

Unit

Dismantling of existing brick masonry 9 walls, careful demolition of brickwork, collection and disposal of debris,
cleaning of the site, and stacking of serviceable bricks and other reusable materials.

1200

Sqft

Dismantling and removal of existing marble flooring, including removal of marble tiles/slabs, cement mortar
bedding and underlying loose material.

600

Sqft

Dismantling and removal of the existing server room, including removal of partition walls, false ceiling, doors,
electrical fittings, cable trays, power sockets, lighting fixtures, air-conditioning arrangements, networking
accessories and other associated installations.

200

Sqft

Dismantling and removal of existing window glass, iron grills/bars and associated frames, including careful removal
of glass panes, cutting/removal of iron bars, dismantling of fixing arrangements, removal of screws, bolts and other
accessories.

10

No.

Dismantling and removal of existing air-conditioning units, including indoor and outdoor units, copper refrigerant
piping, drainage pipes, electrical connections, control wiring, brackets, supports and associated accessories.

06

No

Removal, collection, loading, transportation and disposal of existing debris (Malba), including broken bricks,
concrete, cement mortar, plaster, demolished flooring, scrap material and other construction waste from the site. The
work shall include loading, transportation to an approved dumping site, unloading and proper disposal, along with
cleaning of the premises, complete in all respects.

01

Job

Dismantling and removal of existing electrical and networking infrastructure, including electrical wiring, power
cables, PVC conduits, cable trays, switches, sockets, distribution boards, circuit breakers, lighting fixtures, LAN
cables, data outlets, network points, patch panels and associated accessories.

01

Job

No

TEMPORARY SETUP OF ONE WINDOW COUNTER( B)

Qty

Unit

Providing, installation, testing and commissioning of complete electrical arrangements for the temporary setup of
One-Window Passport Counter, including integration of existing Solar System, WAPDA main supply and Generator
backup. The work shall include installation and connection of electrical cables, conduits, distribution boards, circuit
breakers, changeover/ATS arrangements (where required), earthing, power sockets, lighting points and other
necessary electrical accessories. Proper load distribution and interconnection of all three power sources shall be
ensured for uninterrupted and safe operation of passport processing equipment.

46

Pts

Providing, installation, configuration, testing and commissioning of complete temporary networking infrastructure
for the One-Window Passport Counter, including laying and termination of Cat-6 LAN cables, installation of PVC
conduits/cable trays, network points, RJ-45 connectors, I/O boxes, patch panels, network switches and associated
accessories.

12

Pts

Installation of 1.5 Ton Air Conditioner (Split Type), including fixing of indoor and outdoor units, installation of
copper refrigerant piping, insulation, drainage pipe, electrical connections, interconnecting cables, wall
brackets/stands, necessary drilling. The work shall also include vacuuming, refrigerant gas charging (if required),
testing and commissioning to ensure proper cooling and efficient operation of the unit.

Job

Providing, fabrication and installation of wooden wall partitions for One-Window Passport Counters, comprising
wooden framework, MDF/laminated sheets or plywood panels of required thickness, including necessary supports,
battens, screws, nails, adhesives, edge finishing, laminate/polish and all associated fixing accessories.

340

Sqft

No

UPGRADATION WORK IN PROCESSING HALL (C)

Qty

Unit

Providing, fabrication and installation of wooden counters for One-Window Passport Processing Setup, comprising
high-quality MDF/plywood boards, including counter top, front fascia, side panels, internal shelves, drawers,
storage cabinets and necessary supporting framework. The work shall also include provision of openings for
computer monitors, keyboards, printers, electrical wiring and networking cables, along with edge banding, necessary
hardware, hinges, locks, handles, screws, adhesives and all associated accessories.

408

Sqft

Providing, fabrication, installation and fixing of miscellaneous wooden cabins, almirahs, office desks, , reception
counters, customer service counters, flex stands and other allied wooden furniture and fixtures. The work shall
comprise approved-quality MDF/commercial plywood, wooden framework, laminated surfaces, shelves, drawers,
cabinets, partitions and necessary supporting structures, including all required hardware, hinges, locks, handles,
drawer channels, screws, adhesives, edge banding and finishing materials. The scope shall also include cutting,
shaping, polishing/lamination, transportation, installation and fixing at the designated locations, complete in all
respects.

360

Sqft

Providing, fabrication and installation of iron delivery racks passport records comprising mild steel (MS) square
pipe/angle iron frame with suitable MS sheet shelves 18 Guage, including cutting, welding, grinding, drilling,
necessary supports, brackets and fixing accessories. The rack shall be properly fabricated with adequate strength and
stability to accommodate passport documents, files and other related materials. The work shall also include anti-rust
treatment, red oxide primer and approved enamel paint finish, transportation and installation at the designated
location, complete in all respects.

145

Sqft

Providing, fabrication and installation of a wooden reception counter for general public the comprising commercial
plywood with laminate finish, including counter top, front fascia, side panels, internal shelves, drawers, storage
cabinets and supporting framework.

95

Sqft
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Providing and installation of high-quality PVC wall panelling of good design, colour, pattern and thickness,
including necessary PVC/wooden or GI supporting framework, fixing channels, battens, screws, clips, adhesives and
5 | all associated accessories. The work shall include preparation of the existing wall surface, cutting, shaping, fitting, | 2500 Sqft
jointing, edge finishing and proper alignment of PVC panels, including corner trims, finishing profiles and necessary
fixtures, ensuring a smooth, uniform and aesthetically pleasing finish, complete in all respects.

Providing and installation of 12 mm thick clear toughened glass of best quality, including necessary stainless steel
fittings, hinges, floor springs, door handles, locks, patch fittings, clamps, aluminum channels, rubber gaskets,
silicone sealant and all associated accessories. The work shall include cutting, drilling, edge polishing, fabrication,
fixing and installation of glass panels and doors at the Main Entrance Door, Side Door, Decision Room and
Assistant Director (AD) Room, ensuring proper alignment, smooth operation, firm fixing and neat finishing,
complete in all respects.

510 Sqft

Providing and installation of 12 mm thick clear toughened glass railing/panels for staircases of two floors, including
7 | grade stainless steel supporting brackets, clamps, glass holders, base channels, fixing accessories, rubber gaskets, 300 Sqft
silicone sealant and all associated hardware, complete in all respects.

Providing and installation of 6 mm thick clear float glass for windows, of high quality aluminum/wooden glazing
beads, rubber gaskets, sealant, clips, fixing accessories and all associated hardware. The work shall include
measurement, cutting, edge finishing, fitting and fixing of glass panels in existing window frames, ensuring proper
alignment, secure installation, weatherproof sealing and neat finishing, complete in all respects.

350 Sqft

Providing and installation of aluminum grid false ceiling of high quality, design and specification for the Passport
9 | Processing Hall and Passport Delivery Area, including aluminum ceiling framework, main runners, cross tees, wall | 3900 Sqft
angles, suspension rods, hangers, fixing clips, ceiling tiles/panels and all necessary accessories.

Providing and installation of 7/29 electrical cable (Pakistan cable or equivalent) copper electrical wires, accessories,

10 insulation tape, clips and all associated materials. 18 No

11 Providing and installation of 3/29 electrical cable (Pakistan cable or equivalent) copper electrical wires, accessories, 19 No
insulation tape, clips and all associated materials.

12 Providing and installation of 6mm electrical cable for air conditioners (Pakistan cable or equivalent) copper 3 No
electrical wires, accessories, insulation tape, clips and all associated materials.

13 Providing and installation of 2.5mm electrical cable (Pakistan cable or equivalent) copper electrical wires, 5 No
accessories, insulation tape, clips and all associated materials.

14 | Providing and installation of 2x2 feet ceiling fans remote control of brand (GFC, PAK, SK or equivalent). 40 No
Providing and installation of Schneider, Clipsal or equivalent Electric light switches and power sockets including

15 | switch plates, modular boxes, connectors, terminals, screws, electrical wiring connections and all necessary 80 No
accessories.

16 Providing and installation of 12-watt warm white LED lights of brad (Osaka, Philiphs or equivalent) including LED 170 N
o J - L = . - 9 0
fittings, drivers, holders, connectors, mounting accessories, electrical connections and all associated materials.

17 Providing and installation of 18-watt warm white LED lights of brad (Osaka, Philiphs or equivalent) including LED 70 N
- - . . . ; - - 0
fittings, drivers, holders, connectors, mounting accessories, electrical connections and all associated materials.

18 Providing and installation of Duct Patti Adamjee or equivalent (PVC cable trunking) of various sizes including 1200 Rft
necessary bends, joints, couplers, connectors, end caps, corners, fixing clips, screws and all associated accessories.
Providing and fixing of 100 Ampere Distribution Board (DB) of high quality, complete with 100A main circuit

19 | breaker(Terrasaki), appropriately rated outgoing MCBs, copper busbars, neutral and earth bars, metal enclosure, 1 No
DIN rails, terminal connectors, internal wiring, cable glands and all necessary accessories.

20 | Providing of water dispenser having hot and cold water dispensing facility.(Haier , Gree or Equivalent) 4 No

Providing, installation, testing and commissioning of a complete CCTV surveillance system comprising 24 Nos. IP
cameras and 01 No. 32-channel Network Video Recorder (NVR).The system shall include high-resolution IP
cameras (indoor/outdoor as required), 32-channel NVR with adequate storage capacity, surveillance-grade hard disk
drives (HDDs), PoE network switches, CAT-6 cables, RJ-45 connectors, power supply units, camera mounting
21 | brackets, junction boxes, racks, patch cords and all necessary networking accessories. The work shall include 1 Job
installation and positioning of cameras at designated locations, cable laying, termination, configuration, network
integration, recording setup, live monitoring, playback facility, remote viewing configuration and complete system
testing, ensuring uninterrupted recording, clear video surveillance and reliable operation, complete in all
respects.(Dahua /HIK Vision or Equivalent)

Providing and Installation of 4.0-Ton air conditioning unit(Haier, Gree or Equivalent) including indoor and outdoor
units, copper refrigerant piping 40ft(each) , thermal insulation, interconnecting cables, drainage piping, control
wiring, mounting brackets/stands, electrical connections and all necessary accessories. The work shall include
proper installation, refrigerant piping connections, vacuuming, gas charging (if required), drainage arrangement,
testing and commissioning, ensuring efficient cooling, proper airflow and trouble-free operation, complete in all
respects.

22

Providing and Installation of 1.5-Ton air conditioning unit (Haier, Gree or Equivalent) including indoor and outdoor
units, copper refrigerant piping 15ft(each) , thermal insulation, interconnecting cables, drainage piping, control
wiring, mounting brackets/stands, electrical connections and all necessary accessories. The work shall include
proper installation, refrigerant piping connections, vacuuming, gas charging (if required), drainage arrangement,
testing and commissioning, ensuring efficient cooling, proper airflow and trouble-free operation, complete in all
respects.

23

Providing and installation of high-quality window roller blinds including roller tubes, mounting brackets, operating
mechanisms, control chains, bottom rails, side supports and all necessary accessories. The work shall include
24 | accurate site measurement, cutting, fabrication, fitting and fixing of roller blinds to the existing window frames, | 1100 Sqft
ensuring smooth rolling operation, proper alignment, effective sunlight control, privacy and neat finishing, complete
in all respects.
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25

Providing Bio metric Device Morpho Sagem (MSO-300) licensed , compatible with passport application

04

No

26

Providing Digital camera EOS 4000D with Tripod, charger(E-10) and power adopter

02

No.

27

Providing and laying 2 ft x 2 ft (24" x 24") high-quality porcelain floor tiles(Master/Orient)including cement/sand
bedding or tile adhesive, spacers, skirting, cutting, edge finishing and all necessary accessories. The work shall
include preparation and levelling of the existing floor surface, laying and fixing of tiles with uniform spacing, proper
alignment, joint filling, grouting, cleaning and polishing, ensuring a smooth, level and durable finish, complete in all
respects.

3000

Sqft

28

Providing and installation of a complete structured network cabling system comprising 24 data points using high-
quality CAT-6 UTP cables including RJ-45 information outlets, faceplates, back boxes, patch panels, network rack,
cable management accessories, patch cords, connectors, PVC conduits/ducts, cable trays and all necessary
accessories. The work shall include cable laying, routing, termination, crimping, labelling, installation of network
outlets, connectivity configuration and testing of all 24 network points using a suitable cable tester, ensuring reliable
data transmission, proper cable management and neat finishing, complete in all respects.(3M or equivalent)

Job

29

Providing and carrying out complete upgradation and renovation of existing washrooms measuring approximately 6
ft x 4 ft, including dismantling and removal of existing floor/wall tiles, defective sanitary fixtures, plumbing fittings
and other damaged components. The work shall include disposal of dismantled debris, preparation of surfaces,
waterproofing, providing and fixing new floor and wall tiles of 100 sqft.installation/replacement of commodes,
washbasins, faucets, Muslin showers, flushing systems, water supply and drainage pipes, valves, floor traps, mirrors,
bathroom accessories and necessary sanitary fittings. The work shall also include plumbing, masonry, grouting, joint
filling, repair of doors, painting and finishing, ensuring proper water supply, efficient drainage, leakage-free
operation and hygienic conditions, complete in all respects.

No

30

Providing and carrying out civil works for extension of the existing Passport Delivery Setup, including dismantling
and removal of existing brick masonry walls/partitions, cutting and breaking of bricks of approx. 200 sqft, removal
of debris and preparation of the required area for extension. The work shall include necessary brick masonry,
construction of partition walls, plastering, cement mortar, floor repair, surface levelling, finishing and all associated
civil works, including installation of floor tiles (master /orient) of approx. 300 sqgft with labor, materials, tools,
transportation and disposal of debris, ensuring proper dimensions, structural stability and neat finishing, complete in
all respects.

300

Sqft

31

Providing and fabrication of heavy-duty iron record racks, using high-quality MS steel 16 guage sheets, including
vertical supports, horizontal shelves, base supports, bracing, welding, nuts, bolts and all necessary accessories. The
work shall include cutting, shaping, fabrication, grinding, surface preparation, anti-rust primer application and
finishing with high quality enamel paint, ensuring proper load-bearing capacity, stability, durability and neat
finishing, complete in all respects.

15

No

No

First Floor (D)

Qty

Unit

Providing and installation of high-quality PVC wall panelling of good design, colour, pattern and thickness,
including necessary PVVC/wooden or Gl supporting framework, fixing channels, battens, screws, clips, adhesives and
all associated accessories. The work shall include preparation of the existing wall surface, cutting, shaping, fitting,
jointing, edge finishing and proper alignment of PVVC panels, including corner trims, finishing profiles and necessary
fixtures, ensuring a smooth, uniform and aesthetically pleasing finish, complete in all respects.

1270

Sqft

Providing services for shifting and relocation of the existing Server Room from the Ground Floor to the First Floor,
including dismantling, safe disconnection, packing, transportation and reinstallation of servers, network racks,
switches, patch panels, UPS systems, batteries and other associated IT equipment. The work shall include
dismantling and reinstallation of structured cabling, power cables, networking infrastructure, earthing arrangements,
cable trays, conduits and necessary electrical connections, including proper arrangement of server racks, cable
management, reconnection, configuration, testing and commissioning

Job

Providing, fabrication, installation and fixing of miscellaneous wooden cabins, almirahs, office desks, flex stands
and other allied wooden furniture and fixtures. The work shall comprise approved-quality MDF/commercial
plywood, wooden framework, laminated surfaces, shelves, drawers, cabinets, partitions and necessary supporting
structures, including all required hardware, hinges, locks, handles, drawer channels, screws, adhesives, edge banding
and finishing materials. The scope shall also include cutting, shaping, polishing/lamination, transportation,
installation and fixing at the designated locations, complete in all respects.

250

Sqft

Providing and installation of aluminum grid false ceiling of high quality, design and specification for the Passport
Processing Hall and Passport Delivery Area, including aluminum ceiling framework, main runners, cross tees, wall
angles, suspension rods, hangers, fixing clips, ceiling tiles/panels and all necessary accessories.

1050

Sqft

Providing and arranging decorative indoor plants, artificial/natural flowers and flower pots including
ceramic/plastic/decorative pots, planters, soil, flower arrangements and all necessary accessories.

30

No

Providing and installation of gypsum plasterboard false ceiling including GI metal supporting framework, main
channels, furring channels, perimeter channels, suspension rods, hangers, screws, jointing tape, jointing compound
and all necessary accessories.

510

Sqft

Providing and carrying out complete upgradation and renovation of existing washrooms measuring approximately 6
ft x 4 ft, including dismantling and removal of existing floor/wall tiles, defective sanitary fixtures, plumbing fittings
and other damaged components. The work shall include disposal of dismantled debris, preparation of surfaces,
waterproofing, providing and fixing new floor and wall tiles of 100 sqft.installation/replacement of commodes,
washbasins, faucets, Muslin showers, flushing systems, water supply and drainage pipes, valves, floor traps, mirrors,
bathroom accessories and necessary sanitary fittings. The work shall also include plumbing, masonry, grouting, joint
filling, repair of doors, painting and finishing, ensuring proper water supply, efficient drainage, leakage-free
operation and hygienic conditions, complete in all respects.

Providing and applying high-quality interior paint(Burger, ICI, Happliac or equivalent) on existing/new internal

7000

Sqft
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walls and ceilings, including surface preparation, removal of old/loose paint, filling of cracks and holes, putty
application, sanding, primer/sealer coating and application of minimum two coats of approved-quality emulsion
paint.

No

Roof Top (E)

Qty Unit

Dismantling of the existing damaged parapet wall, including removal of debris, and reconstruction of a new parapet
wall with bricks, cement-sand mortar, plastering on both sides, and finishing complete in all respects.

300 Sqft

Repair of the existing cemented water tank, including surface preparation, necessary crack filling and waterproofing
treatment, provision and installation of chips flooring, joint finishing, and all allied works complete in all respects.

48 Sqft

Providing and applying cement-sand screed for leveling and finishing of the existing roof floor, including surface
preparation, removal of loose material, filling of uneven surfaces, proper slope formation for rainwater drainage, and
smooth finishing complete in all respects.

290 Sqft

Designing, fabrication, and installation of a heavy-duty galvanized iron (GI) steel 18 guage elevated structure for
mounting approximately 22 solar panels, including MS/GI sections, supporting frames, columns, bracing, base
plates, anchor bolts, welding, anti-rust treatment, painting, and all necessary fittings and accessories.

1 Job

No

OUT SIDE RENOVATION (F)

Qty Unit

Providing and laying of high quality concrete tuff tiles of specified size, thickness, colour and design, including
preparation and leveling of base, provision of sand bedding, proper laying, alignment, joint filling with fine sand,
compaction, cutting and finishing, complete in all respects.

12000 | Sqft

Providing, installation and commissioning of a complete earthing system, including copper-bonded earthing rod and
copper pipe electrode installed up to approximately 100 feet depth, excavation/boring, necessary couplings, copper
strip/wire connections, inspection chamber, earth enhancement compound (if required), backfilling, testing of earth
resistance.

1 Job

Complete servicing, inspection, maintenance and repair of the existing 100 KVA diesel generator set, including
engine oil and oil filter replacement, fuel and air filter cleaning/replacement, coolant checking and refilling, radiator
cleaning, battery inspection, electrical wiring and connections checking, alternator inspection, AVR and control
panel checking, troubleshooting, replacement of defective parts (if required), load testing and operational
commissioning, complete in all respects to ensure smooth and efficient operation of the generator.

1 Job

Providing and fixing galvanized iron (GI) barbed wire along all four sides of the existing boundary wall, including
supply and installation of GI supporting brackets, clamps, hooks, tension wires, necessary fasteners, welding, fixing
arrangements, and tensioning of barbed wire at the required height, complete in all respects.

800 Rft

Providing and constructing a stone masonry (rock wall) on the outer side of the building and boundary wall,
including excavation, foundation preparation, supply and laying of high quality stones, cement-sand mortar, proper
bonding and alignment, joint filling, pointing, finishing, and all necessary allied works, complete in all respects.

6000 | Sqft

Providing and applying high-quality interior paint(Burger, ICI, Happliac or equivalent) on existing/new internal
walls and ceilings, including surface preparation, removal of old/loose paint, filling of cracks and holes, putty
application, sanding, primer/sealer coating and application of minimum two coats of approved-quality emulsion
paint.

9000 | Sqft

Providing, fabrication and installation of a fibre-reinforced plastic (FRP) shed, including high quality fibre sheets,
MS/GI steel supporting structure, frames, purlins, columns, nuts, bolts, fasteners, welding, anti-rust treatment,
painting, proper slope for rainwater drainage, and all necessary fittings and accessories, complete in all respects.

2350 | Sqft

Providing, supplying, installing, testing and commissioning of an High quality stainless steel electric water cooler of
45G, complete with a separate clean drinking water supply system, including water filtration units, sediment and
carbon filters, necessary RO filtration (if required), water storage tank, water supply and drainage connections,
inlet/outlet piping, valves, electrical connections, fittings and accessories. The system shall ensure the provision of
clean, safe and chilled drinking water, complete in all respects.

Repair and renovation of the existing boundary wall, including removal of damaged and loose plaster, filling of
cracks, repair of damaged brickwork, application of cement-sand plaster on both sides, surface leveling, smooth
finishing, curing and preparation for painting, including all necessary labour, materials and allied works, complete in
all respects.

2200 | Sqft

10

Complete construction of a Masjid, including site clearance, excavation, foundation, PCC/RCC works, brick
masonry, columns, beams, roof slab, flooring, internal and external plaster, waterproofing, doors, windows,
aluminums/glass works, electrical wiring and lighting, fans, distribution boards, plumbing and sanitary installations,
ablution (Wuzu) area, washrooms, water supply and drainage system, roof treatment, ceiling, painting, installation
of prayer niches (Mehrab), Minbar (pulpit), and all other necessary architectural, structural and finishing works.

300 Sqft

11

Providing and carrying out plantation and development of lawn/green area, including preparation and leveling of
soil, removal of debris, supply and spreading of fertile garden soil, provision and laying of grass turf, plantation of
seasonal and ornamental plants, trees and shrubs, installation of necessary watering arrangements, and initial
maintenance. The work shall also include regular watering, grass cutting, trimming, weeding, fertilizing and upkeep
of the lawn and planted areas to maintain a healthy and well-maintained landscape, complete in all respects.

350 | Sqft

12

Providing, designing, fabricating and installing a heavy-duty MS steel main entrance gate, including steel frames,
panels, hinges, locking system, handles, supporting pillars, welding, grinding, anti-rust treatment and high quality
paint. The work shall also include designing, fabrication and installation of the main signboard with best material,
DG(1&P) name/logo, lettering, necessary lighting (if required), supporting structure, fixing accessories and all allied
works, complete in all respects.

290 | Sqft

13

Providing, fabricating and installing heavy-duty MS iron directional signboards of size 4' x 3', including MS sheet,
supporting iron frame, steel posts, lettering and directional signage, anti-rust primer and weather-resistant paint. The
work shall include excavation, RCC foundations for firm fixing, concrete filling, alignment, welding, nuts, bolts and

02 No
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all necessary accessories, complete in all respects.

14

Providing and installing stainless steel line separator bars with chrome finish for passport delivery counters,
including SS poles, horizontal separator bars, base plates, mounting brackets, chrome-plated fittings, nuts, bolts and
necessary fixing accessories. The work shall include proper alignment, secure fixing and finishing ensuring
organized queue management, complete in all respects.

15

Providing, supplying and installing best quality ceiling fans (GFC, PAK,Royal or equivalent), including fan motor,
blades, canopy, down rod, regulator/speed controller, necessary electrical wiring, connectors, mounting brackets and
fixing accessories. The work shall include proper installation, electrical connections, testing and commissioning to
ensure smooth, noise-free operation, complete in all respects.

16

Upgradation and renovation of the existing main entrance gate, including dismantling of damaged and defective
portions, cutting, welding, fabrication and replacement of damaged MS steel sections, reinforcement of gate frames,
repair of hinges and locking arrangements, grinding, alignment, anti-rust treatment, application of primer and
approved quality paint, and reinstallation/fixing of the gate at its original position. The work shall include all
necessary materials, labour, tools, equipment and allied accessories complete in all respects.

17

Providing, fabricating and installing a heavy-duty MS iron frame structure for a parking shed, including columns,
beams, trusses, purlins, bracing and supporting members, with double-layer fibre roofing sheets, including necessary
fittings, nuts, bolts, welding, cutting, alignment, anchoring, anti-rust treatment and approved quality paint. The work
shall include proper slope for rainwater drainage, secure fixing of fibre sheets and all necessary accessories,
complete in all respects.

18

Complete upgradation and rehabilitation of the existing sewerage system, including dismantling and removal of the
existing damaged sewerage pipes, excavation of trenches, disposal of debris, and supply and installation of
approximately 400 (RFT) of new 4-inch diameter UPVC sewerage pipes, including necessary bends, tees, joints,
connectors and fittings. The work shall also include construction of six (06) RCC/brick masonry manholes, each
measuring approximately 2' x 2' x 2', including excavation, PCC/RCC base, masonry work, internal cement plaster,
benching, RCC covers and frames, proper pipe connections, backfilling, compaction, testing and restoration of
disturbed surfaces.All necessary RCC works, labour, materials, tools, machinery and allied accessories shall be
included to ensure proper flow, alignment and leak-proof operation of the sewerage system, complete in all respects.

30 Rft
12 No
1 Job
200 Sqft
1 Job
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ANNEXURE - 111

TECHNICAL EVALUATION CRITERIA
Total Marks: 100
Qualifying Marks: 75

Total Marks Detail
S. No. Criteria for evaluation (principle parameter)

Financial soundness of a company (Minimum 200 million turnovers). The
1 Company will provide last one-year bank statement with turnover of Rs. 15
(200) million during the period from 1% July 2025 to 30" June 2026.

200 to 250 = 10 No
251 and above =15 No

1to10=10 No
Below 10 =05 No

2 Lists of projects executed (at least 10) Work order must be provided. 10

Proof of minimum 5 years of experience of similar nature in Government /

Semi Government Department /Autonomous bodies of good repute. 10 10

Minimum five (05) Satisfactory Performance Certificate from Government /
4 Semi Government / Autonomous bodies must be attached where already 15 Each certificate = 3 No
work executed.

Samples of the proposed equipment along with relevant technical

5 b 25 25
specifications
5 The bidder must provide site survey certificate signed by Officer incharge of o5 o5
Regional Passport Office and Director (Log).
Total Marks 100
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CONSTRUCTION EXPERIENCE

Form EXP - 4.1
General Construction Experience

Bidder’s Name:

Date:

JV Member’s Name

Bid Reference No. (if any) and title:

Page of

pages

Starting

Year

Ending
Year

Contract Identification

Role of
Bidder

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:

Name of EMPLOYER:
Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:

Name of EMPLOYER:

Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:

Name of EMPLOYER:

Address:
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Form EXP - 4.2(a)

Specific Construction and Contract Management Experience

Bid Reference No. (if any) and title:

Bidder’s Name:

Date:

JV Member’s Name

Page of pages
Information
Similar Contract No.
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management Sub-
Contractor v Contractor contractor
O O O O
Total Contract Amount PKR equivalent

If member in a JV or sub-contractor,
specify participation in total Contract
amount

EMPLOYER’s Name:

Address:

Telephone/fax number

E-mail:
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Form EXP - 4.2(a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No.

Information

Description of the similarity in
accordance with Sub-Factor 4.2(a) of
Section III:

1. Amount

2. Physical size of required works
items

3. Complexity

4. Methods/Technology

5. Construction rate for key activities

6. Other Characteristics
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Form EXP - 4.2(b)
Construction Experience in Key Activities

Bidder's Name:
Date:
Bidder's JV Member Name:
Sub-contractor's Name (if any):
Bid Reference No. (if any) and title:

Page of pages

All Sub-contractors for key activities must complete the information and Qualification Criteria and
Requirements, Sub-Factor 4.2.

1. Key Activity No One:

Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management Sub-
Contractor v Contractor contractor
O O O O
Total Contract Amount .
PKR equivalent

Quantity (Volume, number or rate of Total quantity in Percentage Actual
production, as applicable) performed the contract participation Quantity
under the contract per year or part of the @) (i1) Performed
year (1) x (i)

Year 1

Year 2

Year 3

Year 4
EMPLOYER’s Name:
Address:
Telephone/fax number
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Information

E-mail:

2. Activity No. Two
T

Information

Description of the key activities in
accordance with Section III:
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Form EXP - 4.2 (c)
Specific Experience in Managing ES aspects

[The following table shall be filled in for contracts performed by the Bidder, and each member
of a Joint Venture]

Bidder’s Name: [insert full name]

Date: [insert day, month, year]

Joint Venture Member Name: [insertfull name]

Bid Reference No. (if any) and title: [insert ICB/NCB number and title]
Page [insert page number] of [insert total number] pages

1. Key Requirement no 1 in accordance with 4.2 (c):

Contract Identification
Award date
Completion date
Rolgm Cgypet Prime Member in Management Subcontractor
Contractor v Contractor | >" ]
d O O
Total Contract Amount
PKR

Details of relevant experience

2. Key Requirement no 2 in accordance with 4.2 (¢):

3. Key Requirement no 3 in accordance with 4.2 (c):

4. [PA define key requirements]
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Past Experience / Contracts

Contracts over [insert amount] during the last three years:

Procuring Agency

Value

Year

Goods/Services Supplied

Country of
Destination
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Historical Contract Non-Performance, and Pending Litigation
and Litigation History

[The following table shall be filled in for the Applicant and for each member of a Joint
Venture]

Applicant’s Name: [insert full name]

Date: [insert day, month, year]

Joint Venture Member Name: [insert full name]

IFP No. and title: [insert IFP number and title]

Page [insert page number] of [insert total number] pages

[0 Not debarred due to deviation from commitment of Bid Securing Declaration-[] Not
debarred due to non-performance

Year Non- Contract Identification Total Contract
performed Amount (current
portion of value, currency,

contract exchange rate
and PKR
equivalent)

[insert  |[insert amount |Contract Identification: [indicate complete contract |[insert amount]
vear| and percentage]| name/ number, and any other identification]

Name of Procuring Agency: [insert full name]

Address of Procuring Agency: [insert
street/city/country]

Reason(s) for nonperformance: [indicate main
reason(s)]

Pending Litigation, in accordance with Section III, Qualification Criteria and Requirements

O Pending litigation in accordance with Section III, Qualification Criteria and Requirements, Sub-
Factor 2.3 as indicated below.

Year of Amount in Contract Identification Total Contract
dispute dispute Amount
(currency) (currency), BS$
PKR Equivalent
(exchange rate)
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[insert [insert amount] Contract Identification: [indicate [insert amount]
vear] complete contract name, number, and
any other identification]
Name of Procuring Agency: [insert full
name]
Address of Procuring Agency: /insert
street/city/country]
Matter in dispute: [indicate main issues
in dispute]
Party who initiated the dispute: [indicate
“Procuring Agency’ or “Supplier”]
Status of dispute: [Indicate if it is being
treated by the Adjudicator, under
Arbitration or being dealt with by the
Judiciary]
O No consistent history of court/arbitral award decisions in accordance with Section III,
Qualification Criteria and Requirements, Sub-Factor 2.4.
O Consistent history of court/arbitral award decisions in accordance with Section III, Qualification
Criteria and Requirements, Sub-Factor 2.4 as indicated below.
Year of Outcome as Contract Identification Total Contract
award percentage of Net Amount
Worth (currency), PKR
Equivalent
(exchange rate)
[insert [insert Contract Identification: [indicate [insert amount]
year] percentage] complete contract name, number, and

any other identification]

Name of Procuring Agency: [insert full
name]

Address of Procuring Agency: [insert
street/city/country]

Matter in dispute: [indicate main issues
in dispute]

Party who initiated the dispute: [indicate
“Procuring Agency” or “Supplier’’]
Court/ arbitral award decision: [Indicate
if the award decision was against the
Applicant or any member of a joint
venture.]y]
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Financial Situation and Performance

[The following table shall be filled in for the Applicant and for each member of a Joint Venture]

Applicant’s Name: [insert full name]

Date: [insert day, month, year]

Joint Venture Member Name: [insert full name]

IFP No. and title: /insert I[FP number and title]

Page [insert page number] of [insert total number| pages

1. Financial data
Type of Financial information Historic information for previous /[insert number] years,

in [insert in words]
(currency) (amount in currency, currency, exchange rate*, PKR
equivalent)

Year 1 Year 2 Year3

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

* Refer ITA 14 for the exchange rate

3. Financial documents
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The Applicant and in case of JV, members of JV shall provide copies of financial statements for
[number] years pursuant Section III, Qualifications Criteria and Requirements. The financial
statements shall:

(a) reflect the financial situation of the Applicant or in case of JV member, and not an
affiliated entity (such as parent company or group member).

(b) be independently audited or certified in accordance with local legislation.
(c) be complete, including all notes to the financial statements.
(d) correspond to accounting periods already completed and audited.

O Attached are copies of financial statements' for the /number] years required above; and
complying with the requirements.

UIf the most recent set of financial statements is for a period earlier than 12 months from the date of Application,
the reason for this should be justified.
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