Standard Bidding Document

OPERATIONALIZATION OF SHAEENABAD BALLAST QUARRY BY
INSTALLING CRUSHER AND SUPPLYING, STACKING AND
LOADING BALLAST 2000000 CFT PER YEAR/TERM 2 INCH (50MM)
SIZE FROM SHAHEENABAD QUARRY NO.2 ON LONG TERM BASIS
FOR TEN (10) YEARS TERM (20 LACS CFT PER
(Goods)

National
Single Stage-Two Envelope

CORRIGENDUM #1 CORR-P195912-001

Initiation Date November 13, 2026

November 13, 2026

Pakistan Railways (Pakistan Railways),Divisional Engineer
Divisional Superintendent Office, Pak Railways, Multan City, Multan (District), Multan Division (Division), Punjab
(Province).
Phone: +92-335-976-2651, Email: divisionalengineerprmul @gmail.com



Table of Contents

REQUEST FOR BIDS
Instructionsto Bidders
Bid Data Sheet
Bids Data Sheet (BDYS)
Eligibility Criteria
Evaluation Criteria
Iltemg/Lots
Related Services of Goods:
Items/L ot Specification
Price Schedule
General Conditions of Contract
Special Conditions of Contract
Bid Securing Declar ation
Contract Form
Integrity Pact
Performance Guarantee Form
Annexure
ANNEXURE-B
Tender Documents
Procurement Forms

Past Construction Experiences

24

25

30

31

33

35

36

38

49

55

57

60

62

65

66

66

67



Financial Resources 1

Current Contractsand Their Progress =~~~ 1
Financia Capacity and Net Worth EvaluationForm .~~~ 1
Average Annua Turnover 1



REQUEST FOR BIDS

PROCUREMENT OF GOODS

1. The Pakistan Railways (Pakistan Railways) has reserved Funds for the
procurement planned for FY 2026-27. The Pakistan Railways (Pakistan
Railways) intends to apply part of the proceeds of this Fund to cover eligible
payments under the contract for the "OPERATIONALIZATION OF
SHAEENABAD BALLAST QUARRY BY INSTALLING CRUSHER AND
SUPPLYING, STACKING AND LOADING BALLAST 2000000 CFT PER
YEAR/TERM 2 INCH (50MM) SIZE FROM SHAHEENABAD QUARRY NO.2
ON LONG TERM BASIS FOR TEN (10) YEARS/ TERM (20 LACS CFT PER"
with the reference of "P195912"

2. The Pakistan Railways (Pakistan Railways) invites sealed Bids from
eligible Bidders for procurement of goods described in the bidding documents
on EPADS v2.0.

3. Single Stage-Two Envelope will be used by adopting Least Cost Based
Selection (LCBS) Technique for the subject procurement, in line with the
Public Procurement Rules, 2026 and any Regulations, Regulatory Guides,
Procurement Guidelines or Instructions issued by the Authority from time to

time.

4. All Bids must be accompanied by a Bid Security amount described in Bid
Security Section in Bidding Document in the form of Call at Deposit, Bank
Guarantee or all bids must be accompanied by bid securing declaration in the
format specified in the Bidding documents

5. E-Bidding documents, containing detailed terms & conditions, specifications
and requirements etc. are available on e-Pak Acquisition and Disposal
System (EPADS) at
https://epads.gov.pk/opportunities/federal/procurements/195912 for
all the interested bidders registered on EPADS v2.0. Bidders are required to
get themselves registered on EPADS v2.0 to participate in Bidding process.

6. The e-bids, prepared in accordance with the instructions in the e-Bidding

Documents, must be submitted through EPADS v2.0 on or before Monday,
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December 7, 2026 12:00 PM. E-bids will be opened using EPADS v2.0 on
the same day at Monday, December 7, 2026 12:30 PM. Manual submission
of Bids shall not be entertained. Those vendors who have not yet registered on
the new version of EPADS v2.0, may register themselves on

https://vendors.epads.gov.pk/. A tutorial to explain the registration process is

available at https:.//www.youtube.com/watch?v=M NW6T 38v7tc

In terms of Rule 65 of Public Procurement Rules, 2026 Grievance Redressal
Committee (GRC) is notified for the subject procurement and notification copy is
available on the procuring agency’s website and on Authority’s website at (

WWW.ppra.gov.pk).

Pakistan Railways (Pakistan Railways), Divisional Engineer
Divisional Superintendent Office, Pak Railways, Multan City, Multan (District),
Multan Division (Division), Punjab (Province).
+92-335-976-2651
divisionalengineerprmul@gmail.com
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Instructions to Bidders
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A. Introduction
1.Scope of Bids

1.1 The Procuring Agency (PA), as indicated in the Bids Data Sheet (BDS)
invites Bids through EPADS v2.0 for the provision of Goods as specified in the
BDS and in Section V - Evaluation Criteria, Specifications & Schedule of
Requirements. The name, identification, and number of items/deliverables are

provided in the BDS. The successful Bidders will be expected to provide the
goods within the specified period and timeline(s) as stated in the BDS.

2. Source of Funds

2.1 Source of funds is referred in Clause-2 | of Invitation for Bids.
3. Eligible Bidders

3.1 A Bidder may be natural person, company or firm or public or semi-public
agency of Pakistan or any foreign country, or any combination of them with a
formal existing agreement (on Judicial Papers) in the form of a joint venture,
consortium, or association. In the case of a joint venture, consortium, or
association, all members shall be jointly and severally liable for the execution of
the Contract in accordance with the terms and conditions of the Contract. The
joint venture, consortium, or association shall nominate a Lead Member as
nominated in the BDS, who shall have the authority to conduct all business for
and on behalf of any and all the members of the joint venture, consortium, or
association during the Bidding process, and in case of award of contract, during
the execution of the contract.

Verifiable copy of the agreement that forms a joint venture, consortium or
association shall be required to be submitted as part of the Bid.

The appointment of Lead Member in the joint venture, consortium, or
association shall be confirmed by submission of a valid Power of Attorney to the
Procuring Agency.

Any bid submitted by the joint venture, consortium or association shall indicate
the part of proposed contract to be performed by each party and each party
shall be evaluated (or post qualified if required) with respect to its contribution
only, and the responsibilities of each party shall not be substantially altered
without prior written approval of the Procuring Agency and in line with any
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instructions issued by the Authority.

(The limit on the number of members of JV or Consortium or Association may be
prescribed in BDS, in accordance with the guidelines issued by the PPRA).

3.2 The invitation for Bids is open to all prospective suppliers, manufacturers, or

authorized agents / dealers subject to any provisions of incorporation or

licensing by the respective national incorporating agency or statutory body
established for that particular trade or business. Procuring agencies shall specify
the registration/licensing requirements for the foreign bidders keeping in view
the requirement of that business.

3.3 A Bidder shall not have a conflict of interest. All Bidders found to have a
conflict of interest shall be disqualified. A Bidder may be considered to have a
conflict of interest with one or more parties in this Bidding process, if they:

1. are associated or have been associated in the past, directly or indirectly
with a firm or any of its affiliates which have been engaged by the Procuring
Agency to provide consulting services for the preparation of the design,
specifications and other documents to be used for the procurement of the

Goods to be purchased under this Invitation for Bids.

2. have controlling shareholders in common; or

3. receive or have received any direct or indirect subsidy from any of them; or
4. have the same legal representative for purposes of this Bid; or

5. have a relationship with each other, directly or through common third
parties, that puts them in a position to have access to information about or
influence on the Bids of another Bidder, or influence the decisions of the

Procuring Agency regarding this Bidding process; or
6. Submit more than one Bid in this Bidding process.

3.4 A Bidder may be ineligible if -

1. he is declared bankrupt or, in the case of company or firm, insolvent;

2. payments in favor of the Bidder is suspended in accordance with the
judgment of a court of law other than a judgment declaring bankruptcy and
resulting (in accordance with the national laws) in the total or partial loss of

the right to administer and dispose of its property;
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3. the Bidder is convicted, by a final judgment, of any offence involving

professional conduct;

4. the Bidder is blacklisted locally or by international organizations and hence
debarred due to involvement in corrupt and fraudulent practices, or
submission of false or misleading information or performance failure or
involved in disrupting procurement process or due to breach of bid Securing

Declaration.

3.5 As and when required, bidders shall provide to the Procuring Agency
evidence of their eligibility, proof of compliance with the necessary legal
requirements to carry out the contract effectively.

3.6 Bidders shall submit Bids relating to the nature, conditions and modalities of
sub-contracting wherever the sub-contracting of any elements of the contract
amounting to more than ten (10) percent of the Bid price is envisaged.

4. Eligible Goods and Related Services

4.1 All goods and related services to be supplied under the contract shall have
their origin in eligible source countries, and all expenditures made under the
contract will be limited to such goods and services. For purpose of this Bid,
ineligible countries are the countries declared ineligible by the Federal
Government.

5. One Bid per Bidder

5.1 A bidder shall submit only one Bid, in the same bidding process, either
individually as a Bidder or as a member in a joint venture or any similar
arrangement.

5.2 The Bidder shall not engage a subcontractor for any portion of the
contract if the value of such subcontracting exceeds thirty percent
(30%) of the total contract amount.

6. Cost of Bidding

6.1 Any cost incurred by the bidder relating to the preparation and submission
of its Bid shall be borne by the bidder, and the Procuring Agency shall in no case
be responsible or liable for those costs, regardless of the conduct or outcome of
the bidding process.
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B. Bidding Documents
7. Contents of Bidding Document

7.1 The Goods required, Bidding procedures, and terms and conditions of the
contract are prescribed in the Bidding Documents. In addition to the Invitation
for Bids, the Bidding documents which should be read in conjunction with any
addenda issued in accordance with ITB 10.1 include:

Section | -Invitation to Bids

Section Il Instructions to Bidders (ITB)

Section lll Bid Data Sheet (BDS)

Section 1V Evaluation Criteria, Specifications, Schedule of Requirements
Section V Bid Forms

Section VI General Conditions of Contract (GCC)

Section VII Special Conditions of Contract (SCC)

Section VIII Contract Forms

Section IX Integrity Pact

Section X Declaration of Beneficial Ownership Information.

7.2 The Bidder is expected to examine all instructions, forms, terms and
specifications in the Bidding documents. Failure to furnish all the information
required in the Bidding documents through EPADS v2.0 will be at the Bidder’s

risk and may result in the rejection of its Bids.
8. Clarification of Bidding documents

8.1 A prospective Bidder requiring any clarification of the Bidding documents
may notify the Procuring Agency through EPADS v2.0.

8.2 The Procuring Agency will within two (02) working days after receiving the
request for clarification, respond to any request for clarification through EPADS

v2.0 provided that such request is received not later than three (03) days, prior
to the deadline for the submission of Bids as prescribed in ITB 22

8.3 The Procuring Agency's response will be forwarded to all identified
Prospective Bidders through EPADS v2.0, including a description of the inquiry,
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but without identifying its source.

8.4 Should the Procuring Agency deem it necessary to amend the Bidding
document as a result of a clarification, it shall do so following the procedure
under ITB 9.

8.5 If indicated in the BDS, the Bidder’s designated representative is invited at
the Bidder's cost to attend a pre-Bid meeting at the place, date and time
mentioned in the BDS. During this pre-Bid meeting, prospective Bidders may
request clarification of the schedule of requirement, the Evaluation Criteria or
any other aspects of the Bidding document.

8.6 Minutes of the pre-Bid meeting, if applicable, including the text of the
questions asked by Bidders, including those during the meeting (without
identifying the source) and the responses given, together with any responses
prepared after the meeting will be uploaded on EPADS v2.0. Any modification to
the Bidding documents that may become necessary as a result of the pre-Bid
meeting shall be made by the Procuring Agency exclusively through the use of
an Addendum pursuant to ITB 9. Non-attendance at the pre-Bid meeting will not
be a cause for disqualification of a Bidder.

9. Amendment of Bidding documents

9.1 Before the deadline for submission of Bids, the Procuring Agency for any
reason, whether at its own initiative or in response to a clarification requested
by a prospective Bidder or Pre-Bid meeting may modify the Bidding documents
by issuing addenda through EPADS v2.0.

9.2 The Procuring Agency shall promptly publish the addendum through EPADS
v2.0.

Any addendum issued including the notice of any extension of the deadline shall
also be communicated through EPADS v2.0 to all the bidders who have already
submitted their bids. Such bidders shall have the right to withdraw their already
submitted bid and re-submit the revised bid prior to the original or extended bid
submission deadline.

9.3 To give prospective Bidders reasonable time in which to take an
addendum/corrigendum into account in preparing their Bids, the Procuring
Agency may, at its discretion, extend the deadline for the submission of Bids
through EPADS v2.0:
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Provided that the Procuring Agency shall extend the deadline for submission of
Bids, if such an addendum is issued within last three (03) days of the Bids
submission deadline.

C. Preparation of Bids
10. Language of Bid

10.1 The Bid prepared by the bidder, as well as all correspondence and
documents relating to the Bids exchanged by the Bidder and the Procuring
Agency shall be written in the English language unless otherwise specified in the
BDS. Supporting documents and printed literature furnished by the Bidder may
be in another language provided they are accompanied by an accurate
translation of the relevant pages in the English language unless otherwise
specified in the BDS, in which case, for purposes of interpretation of the Bidder,
the translation shall govern.

11. Documents and samples Constituting the Bid

11.1 The Bid prepared by the Bidder shall constitute the documents
required in the BDS.

Details of sample(s) where applicable and requested in the BDS.

Documentary evidence established in accordance with ITB 13 that the Bidder is
eligible and/or qualified for the subject bidding process;

Documentary evidence established in accordance with ITB 03 that the Bidder
has been authorized by the manufacturer to deliver the goods into Pakistan,
where required and where the supplier is not the manufacturer of those goods;

Documentary evidence established in accordance with ITB 12 that the goods
and related services to be supplied by the Bidder are eligible goods and
services, and conform to the Bidding Documents;

Bid security or Bid Securing Declaration furnished in accordance with ITB ---.

12. Documents Establishing Eligibility of the Goods and
Conformity to Bidding documents

12.1 To establish the conformity of the bidder to the Bidding document, the
Bidder shall furnish as part of its Bids the documentary evidence that Goods
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provided conform to the technical specifications and standards.

13. Documents Establishing Eligibility and Qualification of the
Bidder

13.1 Pursuant to ITB 10, the Bidder shall furnish, as part of its Bid, all those
documents establishing the Bidder’s eligibility to participate in the Bidding
process and/or its qualification to perform the contract if its Bid is accepted.

14. Form of Bid

14.1 The Bidder shall fill the Form of Bid furnished in the Bidding
document. The Bid Form must be completed without any alterations to its
format and no substitute shall be accepted.

15. Bid Prices

15.1 The Bid Prices quoted by the Bidder in the Form of Bid and in the Price
Schedules shall conform to the requirements specified below or exclusively
mentioned hereafter in the Bidding documents.

15.2 All items in the Schedule of Requirement must be listed and priced
separately in the Price Schedule(s). If a Price Schedule shows items
listed but not priced and neither explicitly denied, their prices shall be
construed to be included in the prices of other items.

15.3 In the event that any item(s) in the Price Schedule are not quoted, and
such omission is determined by the Procuring Agency not to materially affect
the responsiveness of the Bid, the Procuring Agency may, for the sole purpose
of bid evaluation and comparison, assign a price to the unquoted item(s) in
accordance with the following methodology:

(a) The assigned price shall be the average of the prices quoted for the same
item(s) by all substantially responsive bidders; or

(b) In cases where no comparable quotations are available, the Procuring
Agency shall apply the corresponding item price from its duly approved cost
estimate for evaluation purposes.

The prices so assigned shall be utilized exclusively for bid evaluation and
comparison, and shall not, under any circumstances, be incorporated into or
form part of the Contract Price.
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15.4 The Bid price to be quoted in the Form of Bid in accordance with ITB 13.1
shall be the total price of the Bid.

15.5 The Bidder shall indicate on the appropriate Price Schedule, the unit prices
(where applicable) and total Bid price of the Goods it proposes to provide under
the contract.

15.6 Prices quoted by the Bidder shall be fixed during the Bidder’s performance
of the contract and not subject to variation on any account. A Bid submitted with
an adjustable price will be treated as non-responsive and shall be rejected.

16. Bids Currencies

16.1 Prices shall be quoted in Pakistani Rupees unless otherwise specified in the
BDS in accordance with Rule 42 (2) of the Public Procurement Rules, 2026.

17. Bids Validity Period

17.1 Such extensions may be more than one time but the total period of such
extension shall not exceed the original bid validity period.

17.2 Bids shall remain valid for the period specified in the BDS after the Bid
submission deadline prescribed by the Procuring Agency. A Bid valid for a
shorter period shall be rejected by the Procuring Agency as non-responsive. The
period of Bid validity will be determined from the complementary Bid securing
instrument, i.e. the expiry period of Bid Security or Bids Securing Declaration as
the case may be.

The procuring agency shall ordinarily be under an obligation to process and
evaluate the bid and to issue letter of award within the stipulated bid validity
period.

17.3 Under exceptional circumstances, prior to the expiration of the initial Bid
validity period, the Procuring Agency may request the Bidders’ consent to an
extension of the period of validity of their Bids through EPADS v2.0,. The Bid
Security provided under ITB 17 shall also be suitably extended. A Bidder may
refuse the request without forfeiting its Bid security or causing to be executed

its Bid Securing Declaration. A Bidder agreeing to the request will not be
required nor permitted to modify its Bid, but will be required to extend the
validity of its Bid Security or Bid Securing Declaration for the period of the
extension.

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 11 of 267



18. Bid Security or Bid Securing Declaration

18.1 The Bidder shall furnish as part of its Bid, a Bid Security in accordance with
Rule 36 of the Public Procurement Rules, 2026.

18.2 The original Bid Security shall be enclosed within the sealed envelope and
to be submitted physically before closing time for submission of bids. Whereas,
scanned copy of bid security shall be uploaded electronically through EPADS
v2.0 before closing hours for submission of bids.

18.3 The Bidder who failed to submit the original Bids security before the
submission deadline shall be disqualified straightaway.

18.4 The Bid Security or Bid Securing Declaration is required to protect the
Procuring Agency against the risk of Bidder’'s conduct which would warrant the
security’s forfeiture, pursuant to ITB 18.7.

18.5 The Bid Security shall be denominated in the local currency or in
another freely convertible currency, and it shall be in the form
specified in the BDS which shall be in any of the following:

a) a bank guarantee, a bank draft, an irrevocable letter of credit issued by a
Scheduled bank in the form provided in the Bidding Documents or another form
acceptable to the Procuring Agency;

b) a cashier’s or certified cheque; or
c) another security if indicated in the BDS.

The Bid Security shall be valid for twenty-eight (28) days beyond the end of the
validity of the Bid. This shall also apply if the period for Bid Validity is extended.
In either case, the form must include the complete name of the Bidder.

18.6 The Bid Security shall be payable promptly upon written demand by the
Procuring Agency in case any of the conditions listed in ITB 18.7 are invoked.

18.7 Unsuccessful Bidders' Bid Security will be discharged or returned as
promptly as possible, however in no case later than thirty (30) days after the
expiration of the period of Bid Validity prescribed by the procuring agency
pursuant to ITB 17. The Procuring Agency shall make no claim to the amount of
the Bid Security, and shall promptly return the Bid Security documents, after
whichever of the following that occurs earliest:

a. the expiry of the Bid Security;
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b. the entry into force of a procurement contract and the provision of a
Performance Guarantee, for the performance of the contract if such a

guarantee, is required by the Bid documents;
c. the rejection by the Procuring Agency of all Bids;
d. cancellation of procurement proceedings.

e. the withdrawal of the Bid prior to the deadline for the submission of Bids,

unless the Bid document stipulates that no such withdrawal is permitted.

18.8 The successful Bidder’'s Bid Security will be discharged upon the Bidder
signing the contract, or furnishing the Performance Guarantee.

18.9 The Bid Security may be forfeited or the Bid Securing Declaration
executed:

a. if a Bidder:

b. withdraws its Bid during the period of Bid Validity as specified by the
Procuring Agency, and referred by the Bidder on the Form of Bids except as
provided for in ITB 16.2; or

c. does not accept the correction of errors; or
d. in the case of a successful Bidder, if the Bidder fails:
e. to sign the contract; or

f. to furnish Performance Guarantee.
19. Withdrawal, Substitution, and Modification of Bid

19.1 Before Bid submission deadline, any Bidder may withdraw, substitute, or
modify its Bid after it has been submitted through EPADS v2.0.

20. Format and Signing of Bid
20.1 The Bidder shall prepare and submit Bids with due diligence after carefully

reading all the terms and condition before bid submission deadline through
EPADS v2.0.

D. Submission of Bids

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 13 of 267



21. Submission of Bids through EPADS v2.0 before bid submission deadline.

21.1 The Technical and Financial Bids, shall be submitted electronically through
EPADS, before bid submission deadline. The bid submission option shall be
automatically disabled once the deadline is over.

22. Deadline for Submission of Bids

22.1 Bids shall be received by the Procuring Agency through EPADS v2.0 before
bid submission deadline.

22.2 The Procuring Agency may, under exceptional circumstances, extend the
deadline for the submission of Bids, after recording reasons in writing and in an
equal opportunity manner.

In such case, all rights and obligations of the Procuring Agency and the Bidders
that were previously governed by the original deadline shall thereafter be
subject to the revised deadline.

E. Opening and Evaluation of Bids

23. Opening of Bids

23.1 The respective Bid Evaluation Committee of the Procuring Agency shall
open all Bids through the EPADS v2.0, on the date and time specified in the Bid
Data Sheet (BDS).

23.2 The respective Bid Evaluation Committee shall generate minutes

through EPADS v2.0 containing brief details of bid opening process. The

record of the Bid opening shall include, as a minimum: the name of the Bidder,
the Bid price if applicable, and the presence or absence of a Bid Security or Bid
Securing Declaration.

23.3 The procuring agency shall live broadcast the opening of bids on national
media or on their website or digital channels, if the volume of procurement
exceeds five hundred million rupees in case of goods and services and one
thousand million rupees in case of works.

23.4 In case the date of opening of bid has been declared as public holiday or
the procuring agency fails to open bid due to any EPADS v2.0 related issues, the
submission and opening of bids shall be shifted to the next working day at the
same time.
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23.5 In case of Single Stage One Envelope Procedure, the Bidders names, the
Bid prices, the total amount of each Bid and, the presence or absence of Bid
Security, Bid Securing Declaration and such other details as the Procuring
Agency may consider appropriate, will be announced by the Bid respective
Evaluation Committee.

23.6 No bid will be rejected at the time of bid openning except for bids whose
original bid security has not been provided to the procuring agency before bid
submission deadline.

24. Clarification of Bids

24.1 To assist in the examination, evaluation and comparison of Bids of the
Bidders, the respective Bid Evaluation Committee may, ask any Bidder for a
clarification of its Bid including breakdown of prices.

24.2 The request for clarification and the response shall be sought through
EPADS v2.0 before three days prior to the deadline for submission of

bids. No change in the prices or substance of the Bids shall be sought, offered,
or permitted.

24.3 The alteration or modification in the bids which in any way affect the
following parameters will be considered as a change in the substance of a Bid:

1. evaluation & qualification criteria;

2. required scope of work or specifications;

3. all securities requirements;

4. tax requirements;

5. terms and conditions of Bidding documents.
6. change in the ranking of the Bidder

24.4 From the time of bid(s) opening to the time of Contract award if any Bidder
wishes to contact the Procuring Agency on any matter related to the Bids it
should do so through EPADS v2.0.

25. Preliminary Examination of Bids

25.1 Prior to the detailed evaluation of Bids, the respective Bid Evaluation
Committee will determine whether each Bid:
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1. meets the eligibility criteria defined in ITB 3;

2. has been prepared as per the format and contents defined by the Procuring

Agency in the Bidding documents;
3. is accompanied by the required securities; and
4. is substantially responsive to the requirements of the Bidding documents.

25.2 The respective Bid Evaluation Committee's determination of a Bid's
responsiveness will be based on the contents of the Bid itself.

25.3 A substantially responsive Bid is one which conforms to all the terms,
conditions, and specifications of the Bidding documents, without material
deviation or reservation. A material deviation or reservation is one that: -

1. affects in any substantial way the scope, quality, or performance of the

Goods;

2. limits in any substantial way, inconsistent with the Bidding documents, the

Procuring Agency's rights or the Bidders obligations under the Contract; or

3. if rectified, would affect unfairly the competitive position of other Bidders

presenting substantially responsive Bids.

25.4 If a Bid is not substantially responsive, it will be rejected by the respective
Bid Evaluation Committee and may not subsequently be evaluated for complete
technical responsiveness.

26. Examination of Terms and Conditions; Technical Evaluation

26.1 The respective Bid Evaluation Committee shall examine the Bids to confirm
that all terms and conditions specified in the GCC and the SCC have been
accepted by the Bidder without any material deviation or reservation.

26.2 The respective Bid Evaluation Committee shall evaluate the technical
aspects of the Bids submitted, to confirm that all requirements specified in
Schedule of Requirements and Technical Specifications of the Bidding
documents have been met without material deviation or reservation.

26.3 If after the examination of the terms and conditions and the technical
evaluation, the respective Bid Evaluation Committee determines that the Bid is
not substantially responsive in accordance with ITB, it shall reject the Bid.
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27. Correction of Errors

27.1 Bids determined to be substantially responsive will be checked for any
arithmetic errors. Errors will be corrected as follows: -

1. if there is a discrepancy between unit price and the total price that is
obtained by multiplying the unit price and quantity, the unit price shall prevail,
and the total price shall be corrected, unless in the opinion of the respective
Evaluation Committee there is an obvious misplacement of the decimal point
in the unit price, in which the total price as quoted shall govern and the unit

price shall be corrected;

2. if there is an error in a total corresponding to the addition or subtraction of

sub-totals, the sub-totals shall prevail and the total shall be corrected; and

3. where there is a discrepancy between the amounts in figures and in words,

the amount in words will govern.

4. Where there is discrepancy between grand total of price schedule and
amount mentioned on the Form of Bid, the amount referred in Price Schedule

shall be treated as correct subject to elimination of other errors.

27.2 The amount stated in the Bid will be adjusted by the respective Bid
Evaluation Committee in accordance with the above procedure for the
correction of errors and, with the concurrence of the Bidder, shall be considered
as binding upon the Bidder. If the Bidder does not accept the corrected amount,
its Bid will then be rejected, and the Bid Security may be forfeited or the Bids
Securing Declaration may be executed.

28. Conversion to Single Currency

28.1 For the purposes of comparison of bids quoted in different currencies, the
price shall be converted into a single currency in accordance with Rule 42(2) of
Public Procurement Rules,2026.

29. Evaluation of Bids

29.1 The Bids, quotations, or proposals shall be evaluated by the respective
evaluation committees as per evaluation criteria prescribed in the Bidding
Documents in accordance with Rule 11, 12 and 13 of the Public Procurement
Rules, 2026.
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29.2 While evaluating the bids, the procuring agency shall consider the
following:

i. Bids will be evaluated on lump sum bid basis or items wise or Lot wise
(contracts), as specified in the BDS; and the Bid Price;

ii. correction of arithmetic errors in accordance with ITB 27;

30. Domestic Preference

30.1 The respective Bid Evaluation Committee shall evaluate and compare bids,
allow for preference to domestic bidders, while competing with the international
bidders in accordance with the policies of the Federal Government.

The percentage of preference, to be accorded shall be clearly mentioned in the
bidding documents under the bid evaluation criteria.

31. Determination of Successful Bid

31.1 Selection technique will be adopted for determining the Successful
Bid in accordance with the criteria referred in the BDS or prescribed in
the separate section titled as Evaluation Criteria.

31.2 Least Cost Based Selection (LCBS)

After meeting the requirements of eligibility, qualification and substantial
responsiveness, the bid in compliance with all the mandatory (technical)
specifications/requirements and/or requisite quality threshold (if any), and
having lowest evaluated cost (or financial proposal) shall be considered
Successful Bid.

31.3 Quality and Cost Based Selection (QCBS)

In such combination, there shall be some specific weightage of both the
technical features and financial aspects of the proposal. The financial marks
shall be awarded on the basis of inverse proportion calculations. The successful
bid shall be declared, on the basis of combined evaluation.

31.4 Quality Based Selection (QBS)

After meeting the requirements of eligibility, qualification and substantial
responsiveness the bid in compliance with all the mandatory (technical)
specifications/requirements and attaining highest marks in the Technical
Evaluation considering all other qualitative and/or quantitative parameters (or
point rated criteria) for technical proposal(s) such as working methodology,
implementation plan, resource allocation, additional functionalities, risk

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 18 of 267



management approach, knowledge transfer techniques, post implementation
methodology etc. shall be treated as highest ranked bid. Later on, the financial
proposal of highest ranked bidder shall be opened, however, in case of failure to
proceed further with such a bidder, the procuring agency may resort to second
highest bidder and so on.

31.5 The Procuring Agency may adopt the Quality & Cost Based Selection
Technique due to the following two reasons:

1. Where the Procuring Agency knows about the main features, usage and
output of the products; however not clear about the complete features,
technical specifications and functionalities of the goods to be procured and
requires the bidders to submit their proposals defining those features,
specifications and functionalities; or

2. Where the Procuring Agency, in addition to the mandatory requirements and
mandatory technical specifications, requires parameters specified in
Evaluation Criteria to be evaluated while determining the quality of the goods.

31.6 In such cases, the Procuring Agency may allocate certain weightage to
these factors as a part of Evaluation Criteria, and may determine the ranking of
the bidders on the basis of combined evaluation in accordance with provisions
of Rule 2(1)(xxviii) of the Public Procurement Rules, 2026.

32. Abnormally Low Financial Bids

32.1 An abnormally low bid is a bid that, in light of the Procuring Agency's cost
estimate, market conditions, or other received bids, appears to be unrealistically
low and may not be sustainable for successfull contract execution.

32.2 Where the Bid price is considered to be abnormally low, the
Procuring Agency shall perform price analysis either during
determination of Successful Bids or as a part of the post-qualification
process.

32.3 The Procuring Agency may reject an Abnormally low financial bid in
accordance with Rule 43 of the Public Procurement Rules, 2026.

32.4 In order to identify the Abnormally Low Bids (ALB) following approaches
can be considered to minimize the scope of subjectivity:

1. Comparing the Bid price with the cost estimate;
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2. Comparing the Bid price with the Bid(s) offered by other Bidders submitting

substantially responsive Bids; and

3. Comparing the Bids price with prices paid in similar contracts in the recent

past either government- or development partner-funded.

32.5 The respective Bid Evaluation Committee will determine to its satisfaction
whether the Bidder that is selected as having submitted the successful bid is
qualified to perform the contract satisfactorily.

32.6 The determination will take into account the Bidder’s financial, technical,
and production capabilities. It will be based upon an examination of the
documentary evidence of the Bidder’s qualifications submitted by the Bidder, as
well as such other information as the Procuring Agency deems necessary and
appropriate. Factors not included in these Bidding documents shall not be used
in the evaluation of the Bidders’ qualifications.

32.7 Respective Bid Evaluation Committee may seek “Certificate for
Independent Price Determination” from the Bidder and the results of reference
checks may be used in determining an award of contract.

Explanation: The Certificate shall be furnished by the Bidder. The Bidder shall
certify that the price is determined keeping in view of all the essential aspects
such as raw material, its processing, value addition, optimization of resources
due to economy of scale, transportation, insurance and margin of profit etc.

32.8 An affirmative determination will be a prerequisite for award of the
contract to the Bidder. A negative determination will result in rejection of the
Bidder’s Bid, in which event the respective Bid Evaluation Committee will
proceed to the next ranked Bidder to make a similar determination of that
Bidder’s capabilities to perform satisfactorily.

F. Award of Contract

33. Criteria of Award

33.1 The Procuring Agency will award the Contract to the Bidder whose Bids has
been determined to be substantially responsive to the Bidding documents and
who has been declared as Successful Bidder.

34. Negotiations

34.1 In accordance with Rule 52A of Public Procurement Rules, 2026, without
changing the cost and scope of work or services, the procuring agency may
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negotiate with the successful bidder (with a view to streamline the work or task
execution, at the time of contract finalization) on methodology, work plan,
staffing and special conditions of the contract.

There shall be no limitation on the successful bidder offering voluntary reduction
in bid price without affecting the quality or scope of the procurement.

35. Procuring Agency's Right to reject all bids

35.1 The Procuring Agency reserves the right to reject all bids or proposals at
any time prior to the issuance of the Letter of Award, without incurring any
liability, in accordance with Rule 45 of the Public Procurement Rules, 2026.

36. Cancellation of Procurement

36.1 The procuring agency reserves the right to cancel the procurement
proceedings in accordance with Rule 46 of the Public Procurement Rules, 2026.

37. Procuring Agency’s Right to Vary Quantities at the Time of
Award

37.1 The Procuring Agency reserves the right at the time of contract award to
increase or decrease the quantity of Goods originally specified in these Bidding
documents provided this does not exceed by 15%, without any change in unit
price or other terms and conditions of the Bids and Bidding documents.

38. Notification of Award

38.1 Prior to the award of contract, the procuring agency shall announce and
publish the result of bid evaluation on EPADS v2.0 in accordance with Rule 48 of
the Public Procurement Rules, 2026.

The Bidder whose Bids has been accepted will be notified of the award by the
Procuring Agency prior to expiration of the Bids/Bid Validity period. The Letter of
Award will state the sum that the Procuring Agency will pay the successful
Bidder in consideration for the delivery of Goods as prescribed by the Contract
(hereinafter and in the Contract called the "Contract Price).

38.2 The Letter of award will constitute the formation of the Contract, subject to
the Bidder furnishing the Performance Guarantee and signing of the contract.
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39. Signing of Contract

39.1 Promptly after issuance of Letter of award, Procuring Agency shall send the
successful Bidder the draft Contract, incorporating all terms and conditions as
agreed by the parties to the contract.

39.2 Immediately after the Redressal of grievance by the GRC (if any), and
after fulfillment of all conditions precedent of the Contract Form, the
successful Bidder and the Procuring Agency shall sign the Contract.

40. Corrupt & Fraudulent Practices

40.1 Procuring Agencies (including beneficiaries of Government funded projects
and procurement) as well as Bidders/Contractors under Government financed
contracts, observe the highest standard of ethics during the procurement and
execution of such contracts, and will avoid engagingin any corrupt and
fraudulent practices.

F. Grievance Redressal & Complaint Review
Mechanism

41. Constitution of Grievance Redressal Committee

41.1 The Grievance Redressal Committee shall address the grievance, if any
submitted by any party, including the bidder, in accordance with Rule 65 of the
Public Procurement Rules, 2026 read with Redressal of Grievances Regulations,
2021.

In case if any party or the bidder is not satisfied with the decision of the GRC or
if it fails to decide within ten days, the bidder or the party may file an appeal
before the Appellate Committee of the Authority in accordance with Rule 65(7)
of the Public Procurement Rules, 2026 to be read with Redressal of Grievances
Regulations, 2021.

G. Mechanism of Blacklisting

42. Mechanism of Blacklisting

42.1 The Procuring Agency shall initiate blacklisting proceedings against any
bidder, supplier, or contractor in accordance with the Rule 25 of the Public
Procurement Rules, 2026.
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42.2 The blacklisted/debarred bidder may file the review petition before the
Authority in accordance with Rule 25 (6) of the Public Procurement Rules,
2026 to be read with Procedure of filing and disposal of Review Petitions
Regulations, 2021.

43. Contract Management

43.1 For each procurement, the Procuring Agency shall designate a Contract
Manager, who shall be duly responsible for the efficient management and
administration of the contract in strict compliance with the provisions set forth
under Rules 58, 59, and 60 of the Public Procurement Rules, 2026.

44. Inspection of goods and evaluation of services.

44.1 The Inspection Committee or the Firm shall have the right to conduct
inspections of the goods in accordance with Rule 61 of the Public Procurement
Rules, 2026.

45. Socio-economic development.

45.1 In accordance with Rule 63 of the Public Procurement Rules, 2026,
preference may be granted to small and medium enterprises and marginalized
groups in accordance with the policies notified by the Federal Government.

46. Environmental objectives

46.1 As per Rule 64 of the Public Procurement Rules, 2026, the procuring
agency may seek to procure goods with a reduced environmental impact

throughout their life cycle when compared to goods services with the same
primary function that may otherwise be procured.
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Bid Data Sheet
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Bids Data Sheet (BDS)

The following specific data for the procurement of Goods to be procured shall
complement, supplement, or amend the provisions in the Instructions to Bidders
(ITB). Whenever there is a conflict, the provisions herein shall prevail over those
in ITB.

BDS Clause Number

ITB Number

Amendments of, and Supplements to, Clauses in the
Instruction to Bidders

A. Introduction

BDS Clause Number 1
ITB Number 1.1

Name of Procuring Agency: Pakistan Railways (Pakistan Railways)

The subject of procurement is: OPERATIONALIZATION OF SHAEENABAD
BALLAST QUARRY BY INSTALLING CRUSHER AND SUPPLYING, STACKING
AND LOADING BALLAST 2000000 CFT PER YEAR/TERM 2 INCH (50MM)
SIZE FROM SHAHEENABAD QUARRY NO.2 ON LONG TERM BASIS FOR
TEN (10) YEARS/ TERM (20 LACS CFT PER

Period for Provision of Goods:
Extension Period (if applicable):
Expected commencement date: Tuesday, February 2, 2027

BDS Clause Number 2
ITB Number 2.1

Source of funds [Enter source of funds]

Financial year for the operations of the Procuring Agency: 2026-27
Name and identification number of the Contract: P195912
Identification Number:

BDS Clause Number 3
ITB Clause Number 3.1
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Eligible Bidder [Enter eligibility of bidder]

JV/Consortium or Association Allowed: Yes
Number of JV/Consortium Members: 3
see section of eligibility criteria.

B. Bidding Documents

BDS Clause Number 4
ITB Clause Number 4.1

Eligible goods and related services [Enter requirements for eligible goods and
related services, if any]

ITB Number 8.1

The Bidders may seek clarifications through EPADS v2.0 : Clarification Date:
Friday, December 4, 2026

ITB Number 8.2

The Bidders may seek clarifications through EPADS v2.0 : Clarification Date:
Friday, December 4, 2026

ITB Number 8.3

The Bidders may seek clarifications through EPADS v2.0 : Clarification Date:
Friday, December 4, 2026

ITB Number 8.5

Pre-bid meeting will be/will not be held [Tick the appropriate] If yes write down
the time, and date of the pre-Bid meeting:

[The meeting should take place not later than one weeks before the deadline for
Bid submission.]

C. Preparation of Bids

BDS Clause Number 5
ITB Number 10.1

The Language of all correspondences and documents related to the Bids shall
be in: English
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List of documents required along with the bid:

1. Bidders must submit their E-Bids in accordance with the e-Bidding
documents along with scanned copy of the bid security in shape of CDR or
Bank Guarantee through EPADS V.2.0. Technical Bids must be accompanied
by a scanned copy of Bid Security in the form of CDR, in the name of Divisional
Accounts Officer, Pakistan Railways Multan as mentioned above. Whereas, bid
security in original along with other necessary documents as stated in bidding

documents should be dropped in the tender box available

BDS Clause Number 6
ITB Number 11.1

Documents required / not required with bid submission [enter Ilist of
documents] Samples required / not required with the bid [Enter the names and
number of samples]

Items/Lots and their related documents:

See section items and Lots

BDS Clause Number 7
ITB Number 12.1

Items / Lots Specifications:
see section of items specifications.

BDS Clause Number 8
ITB Number 15.6

The price shall be Fixed.

BDS Clause Number 9
ITB Number 16.1

Currency of the Bids shall be : PKR

BDS Clause Number 10
ITB Number 17.1

The Bids/Bid Validity period shall be: 120 Days

BDS Clause Number 11
ITB Number 18.1
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The amount of Bid Security shall be as defined in Bid Security Section for items
and lots given in BDS 6

Instrument of Bid Security shall be in the Name of : Divisional Accounts
Officer, Pakistan Railways Multan

The Bid Security shall be in the form of: Call at Deposit, Bank Guarantee

ITB Number 18.2

The address for submission of original bid security is [ Insert the address for bid
security submission]

D. Submission of Bids

BDS Clause Number 12
ITB Number 20.1

Bid shall be submitted online on EPADS v2.0 whereas hard copy of the bid
security should be submitted to the following;

Divisional Superintendent Office, Pak Railways, Multan City, Multan
(District), Multan Division (Division), Punjab (Province). before bid
submission deadline.

Bids that are not submitted on EPADS v2.0 shall be disqualified.

The deadline for Bids submission is: Monday, December 7, 2026 12:00 PM
Day : Monday

Date: Monday, December 7, 2026

Time : 12:30 PM
E. Opening and Evaluation of Bids

BDS Clause Number 13
ITB Number 23.1

The Bids opening shall take place on EPADS v2.0.
Day : Monday

Date: Monday, December 7, 2026

Time : 12:30 PM

ITB Number 29.2
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The procuring agency shall consider the following:
lump sum bid basis; or

items wise; or

Lot wise (contracts),

ITB Number 30.1

BDS Clause Number 14
ITB Number 31.1

Domestic Preference [applicable / not applicable]
ITB Number 31.2

Selection technique adopted will be:
The Procuring Agency shall use any of the following evaluation techniques for
determination of successful bid.

Least Cost Base Selection (LCBS)
Quality and Cost Based Selection (QCBS)
Quality Based Selection (QBS)

[Insert the Evaluation Technique]

Selection technique adopted will be: Least Cost Based Selection (LCBS)
see Evaluation Criteria

F. Review of Procurement Decisions

BDS Clause Number 15
ITB Number 41.1

Grievence against this procurement shall be submitted online on EPADS v2.0.
Arbitrator shall be appointed by mutual consent of the both parties.
ITB Number 42.2

The Address of PPRA Grievance Redressal Appellate Committee to submit a copy
of grievance:

Grievance Redressal Appellate Committee,
Public Procurement Regulatory Authority
1st Floor, G-5/2, Islamabad, Pakistan

Tel: +92-51-9202254
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Eligibility Criteria

All Active Taxpayers shall be eligible to participate in the procurement process, unless expressly excluded or otherwise restricted
under the Eligibility Criteria specified by the Procuring Agency.

Required Registration

NADRA CITIZENSHIP (CNIC/NICOP)
FBR (NTN)
FBR (GSTN)

PEC
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Evaluation Criteria

Eligibile bidder(s) with substantially responsive bid(s) offering Least Cost Based Selection (LCBS) shall be consider for the award

of contract(s).

Least Cost Based Selection (LCBS)

Weightage

Technical Evaluation %

100

Technical Marks

Passing Marks

Technical Evaluation Criteria
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1.0 TECHNICAL EVALUATION CRITERIA 1.1 General 1.1.1 Technical Evaluation will be based on all the criteria given in 100
the succeeding paras regarding the Applicant’s Particular experience, General experience in relevant works/Projects,
Personnel Capabilities, Equipment Capabilities and Financial Position as demonstrated by the Applicant’s responses in
the forms attached to this Document. 1.1.2 If an Applicant fails to fulfill the Mandatory Requirements his Application
shall not be considered for further processing and he shall be declared disqualified. 1.1.3 The Employer reserves the
right to waive minor deviations, if these don’t materially affect the capability of an Applicant to perform the contract. 1.2
Weighting The resulting distribution of a total score of 100 points is as under: 1. Particular Experience = 25 Points 2.
General Experience = 15 Points 3. Personnel Capabilities = 15 Points 4. Financial Position = 25 Points 5. Equipment
Capabilities = 15 Points 6. Methodology of performing work = 05 Points Total = 100 Points 1.3 Mandatory Requirements
Following are the mandatory requirements which have to meet with in order to be considered for qualification:- 1.3.1
The firms (any partner in case of JV) must be registered with PEC in minimum Financial Category C-4 or above, with
specialization in category of CE-10 and EE-11. 1.3.2 The firms (each partner in case of JV) must have proof of
Registration of Income Tax Departmen (Quantitative)(Doc Required)
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[tems/Lots

Items Without Lots :

Item UNSPSC Delivery Schedule Quantity Bid
Security

Operationalization of Shaeenabad Ballast Ungraded Address: Divisional 160000000/Qty 5000000
Quarry by Installing Crusher And Supplying, crushed Superintendent Office, Pak PKR
Stacking And Loading Ballast 2000000 Cft rock Railways, Multan City, Multan

Per Year/Term 2 Inch (50mm) Size From (District), Multan Division

Shaheenabad Quarry No.2 On Long Term (Division), Punjab (Province).

Basis For Ten (10) Years/ Term (20 Lacs Cft Schedule: 365 Days Quantity:

Per 160000000/Qty
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Related Services of Goods:

No
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ltems/Lot Specification

Items Without Lots :

Item: Operationalization of Shaeenabad Ballast Quarry by Installing Crusher And Supplying, Stacking And Loading Ballast
2000000 Cft Per Year/Term 2 Inch (50mm) Size From Shaheenabad Quarry No.2 On Long Term Basis For Ten (10) Years/ Term
(20 Lacs Cft Per

UNSPSC: Ungraded crushed rock

Specifications / Requirementsss:

TP-5 - Characteristic Limits 5.1 The stone to be used as ballast to be laid in track shall conform to the following specifications:- S.# Test Description Railway Limits Test
Standards 01 Los Angeles abrasion Less than (<) 28% ASTM C535-69 02 Bulk specific gravity Greater than (>) 2.60 ASTM C127-01 03 Wet attrition Less than (<) 2% ASTM
C127-01 04 Flakiness index Less than (<) 25% ASTM D4791-99 05 Elongation index Less than (<) 20% ASTM D4791-99 06 Sodium/Magnesium Sulphate soundness Less than
(<) 5% ASTM C88-76 07 Impact Value Less than (<) 20% BS.812 08 Crushing Value Less than (<) 25% BS.812 09 Mill Abrasion Less than (<) 4% The above characteristic
limits shall be strictly observed. TP-6 - Size and Gradation 6.1 The ballast shall comply with the following gradations:- 50 mm (2 Inch) gauge ballast. Nominal Size Square
Opening PERCENT PASSING 65 mm 50mm 40 mm 25 mm 20 mm 13 mm 65mm - 25mm 100% 95% to 100% 35% to 70% 0 to 15% - 0 to 5% Ballast of size 50mm (2 inches)
gauge shall pass: * 100% by weight through a 65mm square mesh sieve, * 95 to 100% by weight through a 50 mm square mesh sieve, * 35 to 70% by weight through 40 mm
square mesh sieve, ¢ 0 to 15% by weight through 25 mm square mesh sieve * 0 to 5% by weight through 13 mm square mesh sieve. 25 mm (1 Inch) gauge ballast. Nominal
Size Square Opening PERCENT PASSING 35 mm 25 mm 20 mm 35 mm - 20 mm 100% 20% to 30% 0% to 2% Ballast of size 25 mm (1 Inches) gauge shall pass: * 100% by

weight through a 35mm square mesh sieve, « 20 to 30% by weight through a 25 mm square mesh sieve, * 0 to 2% by weight through a 25 mm square mesh sieve.
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Price Schedule

For Individual Items

Unit Price (PKR) Total Price (PKR) Delivery L ocation Delivery Period / Year Country of Origin

2
For Lots

[Lot 1 Title]
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Genera Conditions of Contract
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A. General

1. Definitions

1.1 Unless the context otherwise requires, the following terms whenever used in this Contract shall have the
same meaning and shall be interpreted as indicated

a. “Applicable Law” means the laws and any other instruments having the force of law in the Government’s Country,
or in such other country as may be specified in the Special Conditions of the Contract (SC), as they may be issued
and in force from timeto time;

b. The “Arbitrator” is the person appointed with mutual consent of both the parties, to resolve contractual disputes as
provided for in the General Conditions of the Contract GCC Clause 35 hereunder.

c. " Authority” means Public Procurement Regulatory Authority.

d. The “Commencement Date” is the date when the Supplier shall commence execution of the contract as specified
in the SCC.

e. “Completion date” means the date of completion of the Contract by the Bidder as certified by the Procuring
Agency.

f. “Procuring Agency” means.-
a. any Ministry, Division, Department or any Office of the Government;
b. any authority, corporation, body or organization established by or under a Law or which is owned or controlled
by the Government;.

g. “The Contract” means an agreement enforceable by law;

h. “The Contract Price” means the price payabl e to the Bidder under the Contract for the full and proper performance
of its contractual obligations;

i. “Ancillary Services’ means those services ancillary to the provision of Goods, such as transportation and
insurance, and any other incidental services, such asinstallation, commissioning, provision of technical assistance,
training, and other such obligations of the Bidder covered under the Contract;

j. “GCC" means the General Conditions of Contract contained in this section;
k. “SCC” means the Specia Conditions of Contract by which the GCC may be amended or supplemented,;
|. “Day” means calendar day unlessindicated otherwise.

m. “Defective Goods’ are those goods which are below standards, requirements or specifications stated by the
Contract.

n. “Delivery” meansthe transfer of the goods from the supplier equipment, machinery, and /or other materials which
the Supplier is required to supply to the Procuring Agency under Contract.
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0. “Effective Date” means the date on which this Contract comes into force and effect.

p. “Force Majeure” means an unforeseeable event which is beyond reasonable control of either Party and which
makes a Party’ s performance of its obligations under the Contract impaossible or so impractical as to be considered
impossible under the circumstances.

For the purposes of this Contract, “Force Majeure” means an event which is beyond the reasonable control of a
Party, is not foreseeable, is unavoidable, and its origin is not due to negligence or lack of care on the part of a Party,
and which makes a Party’ s performance of its obligations hereunder impossible or so impractical as reasonably to be
considered impossible in the circumstances. and includes, but is not limited to, war, riots, civil disorder, earthquake,
fire, explosion, storm, flood, epidemics, or other adverse weather conditions, strikes, lockouts or other industrial
action (except where such strikes, lockouts or other industrial action are within the power of the Party invoking Force
Majeure to prevent), confiscation or any other action by Government agencies.

g. The Bidder” means the individual or corporate body whose Bids to provide the Goods has been accepted by the
Procuring Agency;

r. “The Project Site,” where applicable, means the place or places named in Bids Data Sheet and technical
Specifications;

S. “Government” means the Government of Pakistan;
t. “ Subcontractor” means any entity to which the Bidder subcontracts any part of the Goods.

u. The"Services’ means the work to be performed by the Bidder pursuant to this Contract and as prescribed in the
Specifications and Schedule of Activitiesincluded in the Bidder’s Bids;

v. “Party” means the Procuring Agency or the Bidder, as the case may be, and “Parties’ means both of them;
w. “Foreign Currency” means any currency other than the currency of the country of the Procuring Agency;

X. “Completion Date” means the date of completion of the contract by the Bidder as certified by the Procuring
Agency;

y. “In Writing” means communicated in written form with proof of receipt;
z."Local Currency” means the currency of Pakistan;

a. “Origin” means the place where the Goods were mined, grown, or produced or from which the Services are
supplied. Goods are produced when, through manufacturing, processing, or substantial and major assembly of
components, acommercialy recognized new produce results that is substantially different in basic characteristics or
in purpose or utility from its components.

b. “ Specification” means the Specification of the Goods and performance of incidental services in accordance with
the relevant standards included in the Contract and any modification or addition made or approved by the Procuring
Aqgency.

¢. “Procuring Agency” means. -

any Ministry, Division, Department or any Office of the Federal Government;

any authority, corporation, body or organization established by or under a Federal Law or which is owned or
controlled by the Federal Government;

2. Application and Inter pretation

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 40 of 267



2.1 These General Conditions shall apply to the extent that they are not superseded by provisions of other
parts of the Contract.

2.2 In interpreting these Conditions of Contract headings and marginal notes are used for convenience only
and shall not affect their interpretations unless specifically stated; references to singular include the plural
and vice versa; and masculine include the feminine. Words have their ordinary meaning under the
language of the Contract unless specifically defined.

3. Applicable Law

3.1 The contract shall be governed and interpreted in accordance with the laws of Pakistan, unless otherwise
specified in SCC.

4. Governing Language

4.1 The Contract as well as all correspondence and documents relating to the Contract exchanged between
the Bidder and the Procuring Agency, shall be written in the English language unless otherwise stated in the
SCC. Supporting documents and printed literature that are part of the Contract may be in another language
provided these are accompanied by an accurate translation of the relevant passages in English, in which case,
for purposes of interpretation of the Contract, this trandation shall govern.

5. Notices

5.1 Any notice, request, or consent made pursuant to this Contract shall be in writing and shall be deemed to
have been made when delivered in person to an authorized representative of the Party to whom the
communication is addressed, or when sent by registered mail, telex, telegram, or facsimile to such Party at
the address specified in the SCC.

6. Standard

6.1 The Goods supplied under this Contract shall conform to the standards mentioned in the Technical
Specifications, and, when no applicable standard is mentioned, the American Standards (such as ACl, IEEE,
ASME, etc.) or the Pakistani standards such as PSQCA Such standards shall be the latest issued by the
concerned institution.

7. Delivery/L ocation

7.1 The Goods shall be delivered to such locations as the Procuring Agency may approve and as specified in
SCC.

8. Authorized Representatives/ Authority of Member in charge

8.1 Any action required or permitted to be taken, and any document required or permitted to be executed,
under this Contract by the Procuring Agency or the Bidder may be taken or executed by the officials
specified in the SCC.

B. Commencement, Completion, Modification, and Termination of Contract

8. Effectiveness of Contract

8.1 This Contract shall come into effect on the date the Contract is signed by both parties and such other later
date as may be stated in the SCC.

9. Commencement of the Contr act
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9.1 The Bidder shall confirm availability of Key Experts and begin carrying out the Services not later than
the number of days after the Effective Date specified in the SCC.

10. Program

10.1 Before commencement of the Contract, the Bidder shall submit to the Procuring Agency for approval a
Program showing the general methods, arrangements, order and timing for all activities. The Services shall
be carried out in accordance with the approved Program as updated.

11. Starting Date/Expiration Date

11.1 The Bidder shall start carrying out the Services Five (05) days after the date the Contract becomes
effective, or at such other date as may be specified in the SCC.

11.2 Unless terminated earlier pursuant to Clause GCC 16 hereof, this Contract shall expire at the end of
such time period after the Effective Date as specified in the SCC.

12. Entire Agreement

12.1 This Contract contains all covenants, stipulations and provisions agreed by the Parties. No agent or
representative of either Party has authority to make, and the Parties shall not be bound by or be liable for, any
statement, representation, promise or agreement not set forth herein.

13. Modification

13.1 Any modification or variation of the terms and conditions of this Contract, including any modification
or variation of the scope, may only be made by written agreement between the Parties. However, each Party
shall give due consideration to any Bids for modification or variation made by the other Party.

13.2 In cases of any modifications or variations, the prior written consent of the Procuring Agency is
required.

14. Force Majeure
14.1 Definition

For the purposes of this Contract, “Force Majeure” means an event which is beyond the reasonable control of
a Party and which makes a Party’s performance of its obligations under the Contract impossible or so
impractical asto be considered impossible under the circumstances.

14.2 No Breach of Contract

The failure of a Party to fulfill any of its obligations under the contract shall not be considered to be a breach
of, or default under, this Contract in so far as such inability arises from an event of Force Majeure, provided
that the Party affected by such an event (a) has taken all reasonable precautions, due care and reasonable
alternative measures in order to carry out the terms and conditions of this Contract, and (b) has informed the
other Party as soon as possible about the occurrence of such an event.

14.3 Extension of Time

Any period within which a Party shall, pursuant to this Contract, complete any action or task, shal be
extended for a period equal to the time during which such Party was unable to perform such action as aresult
of Force Majeure. However, such period shall not exceed sixty (60) days.

14.4 Payments
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During the period of their inability to perform the Services as a result of an event of Force Majeure, the
Bidder shall be entitled to continue to be paid under the terms of this Contract, as well as to be reimbursed
for additional costs reasonably and necessarily incurred by them during such period for the purposes of the
Services and in reactivating the Service after the end of such period.

15. Termination
15.1 By the Procuring Agency

The Procuring Agency may terminate this Contract in case of the occurrence of any of the events specified in
paragraphs (a) through (e) of this Clause. In such an occurrence the Procuring Agency shall give at least
thirty (30) calendar days written notice of termination to the Bidder in case of the events referred to in (a)
through (d); at least sixty (60) calendar days written notice in case of the event referred to in (e);

a. If the Bidder failsto remedy afailure in the performance of its obligations hereunder, as specified in a notice of
suspension;

b. If the Bidder becomes (or, if the Bidder consists of more than one entity, if any of its members becomes) insolvent
or bankrupt or enter into any agreements with their creditors for relief of debt or take advantage of any law for the
benefit of debtors or go into liquidation or receivership whether compulsory or voluntary;

c. If the Bidder fails to comply with any final decision reached as a result of arbitration proceedings;

d. If, asthe result of Force Majeure, the Bidder is unable to perform amaterial portion of the Services for a period of
not less than sixty (60) calendar days;

e. If the Procuring Agency, in its sole discretion and for any reason whatsoever, decides to terminate this Contract;
15.2 By the Bidder

The Bidder may terminate this Contract, by not less than thirty (30) calendar days written notice to the
Procuring Agency, in case of the occurrence of any of the events specified in paragraphs (a) through (d) of
this Clause.

a. If the Procuring Agency failsto pay any money due to the Bidder pursuant to this Contract and not subject to
dispute within forty-five (45) calendar days after receiving written notice from the Bidder that such payment is
overdue.

b. If, asthe result of Force Majeure, the Bidder is unable to perform amaterial portion of the Services for a period of
not less than sixty (60) calendar days.

c. If the Procuring Agency failsto comply with any final decision reached as aresult of arbitration.

d. If the Procuring Agency isin material breach of its obligations pursuant to this Contract and has not remedied the
same within forty-five (45) days (or such longer period as the Bidder may have subsequently approved in writing)
following the receipt by the Procuring Agency of the Bidder’ s notice specifying such breach.

C. Obligations of the Bidder

16. General

16.1 Standard of Performance

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 43 of 267



1. The Bidder shall deliver the product and carry out the Services with all due diligence, efficiency and economy, in
accordance with generally accepted professional standards and practices, and shall observe sound management
practices, and employ appropriate technology and safe and effective equipment, machinery, materials and methods.
The Bidder shall always act, in respect of any matter relating to this Contract or to the Services, as a faithful adviser
to the Procuring Agency, and shall at all times support and safeguard the Procuring Agency’ s legitimate interestsin
any dealings with the third parties.

16.2 Law Applicable to Goods

The Bidder shall deliver the goods in accordance with the Contract and in accordance with the Law of
Pakistan and shall take all practicable steps to ensure that any of its Experts and Sub-Bidders, comply with
the Applicable Law.

17. Conflict of Interests
17.1 Bidder Not to Benefit from Commissions and Discounts.

The remuneration of the Bidder shall constitute the Bidder's sole remuneration in connection with this
Contract or the Services, and the Bidder shall not accept for their own benefit any trade commission,
discount, or similar payment in connection with activities pursuant to this Contract or to the Services or in the
discharge of their obligations under the Contract, and the Bidder shall use their best efforts to ensure that the
Personnel, any Subcontractors, and agents of either of them similarly shall not receive any such additional
remuneration.

17.2 Bidder and Affiliates Not to be Otherwise I nterested in Project

The Bidder agree that, during the term of this Contract and after its termination, the Bidder and its affiliates,
as well as any Subcontractor and any of its affiliates, shall be disqualified from providing Goods for any
project resulting from or closely related to the Services.

17.3 Prohibition of Conflicting Activities
Neither the Bidder nor its Subcontractors nor the Personnel shall engage, either directly or indirectly, in any
of the following activities:

a. during the term of this Contract, any business or professional activities in the Government’ s country which would

conflict with the activities assigned to them under this Contract;

b. during the term of this Contract, neither the Bidder nor their Subcontractors shall hire public employeesin active
duty or on any type of leave, to perform any activity under this Contract;

18. Confidentiality

18.1 Except with the prior written consent of the Procuring Agency, the Bidder and the Experts shall not at
any time communicate to any person or entity any confidential information acquired in the course of the
contract.

19. Insurance to be Taken Out by the Bidder

19.1 The Bidder(a) shall take out and maintain, and shall cause any Subcontractors to take out and maintain,
at its (or the Subcontractors', as the case may be) own cost but on terms and conditions approved by the
Procuring Agency, insurance against the risks, loss or damage, and for the coverage, as shall be specified in
the SCC; and (b) at the Procuring Agency’ s request, shall provide evidence to the Procuring Agency showing
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that such insurance has been taken out and maintained and that the current premiums have been paid.
20. Bidder’s Actions Requiring Procuring Agency’s Prior Approval

20.1 The Bidder shall obtain the Procuring Agency’s prior approval in writing before taking any of the
following actions:

(@) appointing such members of the Personnel not provided by the Bidder;
(b) changing the Program of activities; and

(c) any other action that may be specified in the SCC.

21. Reporting Obligations

21.1 The Bidder shall submit to the Procuring Agency the reports and documents in the numbers, and within
the periods as prescribed by the Procuring Agency.

22. Liquidated Damages

22.1 If the Supplier fails to deliver any or al of the Goods or to perform the Services within the period(s)
specified in the Contract, the Procuring Agency shall, without prejudice to its other remedies under the
Contract, deduct from the Contract Price, as liquidated damages, a sum equivalent to the percentage specified
in SCC of the delivered price of the delayed Goods or unperformed Services for each week or part thereof of
delay until actual delivery or performance, up to a maximum deduction of the performance security (or
guarantee) specified in SCC. Once the said maximum is reached, the Procuring Agency may consider
termination of the Contract pursuant to GCC Clause 16.

22.2 Correction for Over-payment

If the Intended Completion Date is extended after liquidated damages have been paid, the Procuring Agency
shall correct any overpayment of liquidated damages by the Bidder by adjusting the next payment certificate.
The Bidder shall be paid interest on the overpayment, calculated from the date of payment to the date of
repayment, at the rates specified in SCC.

22.3 Lack of performance penalty

If the Bidder has not corrected a Defect within the time specified in the Procuring Agency’ s notice, a penalty
for Lack of performance will be paid by the Bidder. The amount to be paid will be calculated as a percentage
of the cost of having the Defect corrected, assessed as specified in the SCC.

23. Performance Guar antee

23.1 The Performance Security (or Guarantee) shall be provided to the Procuring Agency no later than the
date specified in the Letter of Acceptance and shall be issued in an amount and form acceptable to the
Procuring Agency as specified in SCC, and denominated in the types and proportions of the currencies in
which the Contract Price is payable as specified in the SCC.

23.2 Within Seven (07) days from the issuance of acceptance letter from the Procuring Agency, the
successful Bidder shall furnish the Performance Guarantee in shape of ------- at the discretion of the PA in the
amount specified in SCC. In case the amount of Bids security isequal or greater than

23.3 The proceeds of the Performance Guarantee shall be payable to the Procuring agency as compensation
for any loss resulting from the Supplier’ s failure to complete its obligations under the Contract.

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 45 of 267



23.4 The Performance Guarantee shall be denominated in the currency of the Contract, or in a freely
convertible currency acceptable to the Procuring agency and shall be in the acceptable form as specified in
SCC.

23.5 The Performance Guarantee will be discharged by the Procuring agency and returned to the Supplier not
later than thirty (30) days following the date of completion of the Supplier’s performance obligations under
the Contract, including any warranty obligations, unless otherwise specified in SCC.

23.6 The bid security of the successful bidder shall not be substituted with the Performance Guarantee.
24. Fraud and Corruption

24.1 The Procuring Agency requires the Supplier to disclose any commissions or fees that may have been
paid or are to be paid to agents or any other party with respect to the Bidding process or execution of the
Contract. The information disclosed must include at least the name and address of the agent or other party,
the amount and currency, and the purpose of the commission, gratuity or fee.

25. Sustainable Procur ement

25.1 The Bidder shall conform to the sustainable procurement contractual provisions, if and as specified in
the SCC.

D. Bidder' s Personnel

26. Description of Personnel

26.1 The titles, agreed job descriptions, minimum qualifications, and estimated periods of engagement in the
carrying out of the Services of the Bidder's Key Personnel. The Key Personnel listed by title as well as by
name are hereby approved by the Procuring Agency.

27. Removal and/or Replacement of Per sonnel

27.1 Except as the Procuring Agency may otherwise agree, no changes shall be made in the Key Personnel.
If, for any reason beyond the reasonable control of the Bidder, it becomes necessary to replace any of the
Key Personnel, the Bidder shall provide as a replacement a person of equivalent or better qualifications.

27.2 1f the Procuring Agency finds that any of the Personnel have (i) committed serious misconduct or have
been charged with having committed a criminal action, or (ii) have reasonable cause to be dissatisfied with
the performance of any of the Personnel, then the Bidder shall, at the Procuring Agency’s written request
specifying the grounds thereof, provide as a replacement a person with qualifications and experience
acceptable to the Procuring Agency.

27.3 The Bidder shall have no clam for additional costs arising out of or incidental to any removal and/or
replacement of Personnel.

E. Obligations of the Procuring Agency

28. Assistance and Exemptions

28.1 The Procuring Agency shall use its best efforts to ensure that the Government shall provide the Bidder
such assistance and exemptions as specified in the SCC.

29. Changein the Applicable Law
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29.1 If, after the date of this Contract, there is any change in the Applicable Law with respect to taxes and
duties which increases or decreases the cost of the related Services rendered by the Bidder, then the
remuneration and reimbursable expenses otherwise payable to the Bidder under this Contract shall be
increased or decreased accordingly by agreement between the Parties, and corresponding adjustments shall
be made to the amounts referred in the SCC.

30. Services and Facilities

30.1 The Procuring Agency shall make available to the Bidder and the Experts, for the purposes of the
Services and free of any charge, the services, facilities and property described , at the times and in the manner
specified in the SCC or terms of reference.

30.2 In case that such services, facilities and property shall not be made available to the Bidder, the Parties
shall agree on (i) any time extension that it may be appropriate to grant to the Bidder for the performance of
the Services, (ii) the manner in which the Bidder shall procure any such services, facilities and property from
other sources, and (iii) the additional payments, if any, to be made to the Bidder as a result thereof.

F. Payments to the Bidder

31. Contract Price

31.1 The price payable shall be in Pakistani Rupees unless otherwise specified in the SCC. Prices charged by
the Supplier for Goods delivered under the Contract shall not vary from the prices quoted by the Supplier in
itsBid.

32. Termsand Conditions of Payment

32.1 Payments will be made to the Bidder according to the payment schedule stated in the SCC and as per
actual invoice submitted by the Bidder.

32.2 Unless otherwise stated in the SCC, the advance payment shall be made against the provision by the
Bidder of a bank guarantee for the same amount, and shall be valid for the period stated in the SCC. Any
other payment shall be made after the conditions listed in the SCC for such payment have been met, and the
Bidder have submitted an invoice to the Procuring Agency specifying the amount due.

33. Currency of Payment

33.1 Any payment under this Contract shall be made in the currency(ies) specified in the SCC.

G. Quadlity Control

34. I dentifying Defects

34.1 The principle and modalities of Inspection of the Goods by the Procuring Agency shall be as indicated
in the SCC. The Procuring Agency shall check the Bidder’s performance and notify him of any Defects that
are found. Such checking shall not affect the Bidder’s responsibilities. The Procuring Agency may instruct
the Bidder to search for a Defect and to uncover and test any service that the Procuring Agency considers
may have a Defect. Defect Liability Period is as defined in the SCC.

35. Correction of Defects, and

Lack of Performance Penalty
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35.1 The Procuring Agency shall give notice to the Bidder of any Defects before the end of the Contract.
The Defects liability period shall be extended for as long as Defects remain to be corrected.

35.2 Every time notice a Defect is given, the Bidder shall correct the notified Defect within the length of time
specified by the Procuring Agency’s notice.

35.3 If the Bidder has not corrected a Defect within the time specified in the Procuring Agency’s notice, the
Procuring Agency will assess the cost of having the Defect corrected, the Bidder will pay this amount, and a
Penalty for Lack of Performance.

36. Taxesand Duties

36.1 A Supplier shall be entirely responsible for all taxes, duties, fees, etc., incurred until delivery of the
contracted Goods to the Procuring Agency.

H. Settlement of Disputes

37. Alternate Dispute Resolution

37.1 Upon the commencement of the Procurement Contract, any disputes arising between the contracting
parties shall be resolved in accordance with Rule 66 of the Public Procurement Rules, 2026.

37.2 The procuring agency may refer the matter to the Chief Justice Islamabad High Court or Managing
Director PPRA or the Secretary Ministry of Law & Justice for appointment of Arbitrator.

37.3 The fee for the Arbitrator shall be specified in Pak Rupees as determined by the appointing authority
which shall be borne and shared equally by the contracting parties.

38. Change Orders

The Procuring Agency may at any time, by a written order given to the Supplier, make changes within the
general scope of the Contract in any one or more of the following:

a)Drawings, designs, or specifications, where Goods to be furnished under the Contract are to be specificaly
manufactured for the Procuring Agency;

b) The method of shipment or packing;

c)The place of delivery; and/or

d)The Services to be provided by the Supplier.

39. Contract Amendenments

39.1 Subject to GCC Clause 32, no variation in or modification of the terms of the Contract shall be made
except by written amendment signed by the parties.

40. Sub-Contracts

40.1 The Supplier shall consult the Procuring Agency in the event of subcontracting under this contract if not
aready specified in the Bid. Subcontracting shall not alter the Supplier’s obligations.
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Special Conditions of Contract

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 49 of 267



SECTION VIHI. SPECIAL CONDITIONS OF CONTRACT

The following Specia Conditions of Contract shall supplement the General Conditions of Contract.
Whenever there is a conflict, the provisions herein shall prevail over those in the Conditions of Contract. The
corresponding clause number of the GCC isindicated in parentheses.

Number of GC Clause

Amendments of, and Supplementsto, Clauses in the General Conditions of Contract

Number of GC Clause 1

Definitions

The Procuring Agency is. Pakistan Railways (Pakistan Railways), Divisonal Engineer Divisional
Superintendent Office, Pak Railways, Multan City, Multan (District), Multan Division (Division),
Punjab (Province).

The Supplier is:

The title of the subject procurement is. OPERATIONALIZATION OF SHAEENABAD BALLAST
QUARRY BY INSTALLING CRUSHER AND SUPPLYING, STACKING AND LOADING
BALLAST 2000000 CFT PER YEAR/TERM 2 INCH (50MM) SIZE FROM SHAHEENABAD
QUARRY NO.2ON LONG TERM BASISFOR TEN (10) YEARS/ TERM (20 LACSCFT PER

Number of GC Clause 3

Applicable/Governing L aw:

The Contract shall be interpreted in accordance with the laws of 1slamic Republic of Pakistan
Number of GC Clause 4

L anguage:

The language of the Contract, all correspondence and communications to be given, and al other
documentation to be prepared and supplied under the Contract shall be in English.

Number of GC Clause 5
Notices:

The addresses for the notices are:
The Authority:

Pakistan Railways (Pakistan Railways), Divisional Engineer

Divisional Superintendent Office, Pak Railways, Multan City, Multan (District), Multan Division
(Division), Punjab (Province).

+92-335-976-2651

divisionalengineer pr mul@gmail.com

Contractor/ Bidder:
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[Name, address and tel ephone number].
The Contractor/ Bidder’ s Representative(s)
[Name, address, telephone number and e-mail address|
Number of GC Clause 7.1
The Authorized Representatives are:
For the Procuring Agency:

Pakistan Railways (Pakistan Railways), Divisional Engineer

Divisional Superintendent Office, Pak Railways, Multan City, Multan (District), Multan Division
(Division), Punjab (Province).

+92-335-976-2651

divisionalengineer pr mul@gmail.com

For the Bidder:

Name: .....cooveeiiiieeiiinn,

Designation: .................

Number of GC Clause 8
Effectiveness of the contract
Number of GC Clause 9
Commencement of Contract:
Number of GC Clause 11.2
Expiration of Contract:
Number of GC Clause 15
Termination

In the event of termination of the contract due to any reason as aready defined in the General Conditions of
Contract, the Bidder shall be responsible for providing to the Authority the Goods till the time of aternate
arrangements.

Number of GC Clause 17
Conflict of Interest:

The Procuring Agency reserves the right to determine on a case-by-case basis whether the Bidder should be
disgualified from providing goods or services due to a conflict of a nature described in Clause GCC 17.

Number of GC Clause 22

Liquidated Damages
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If the Bidder fails to provide services as required under the contract or in case of any data loss/data breach or
any incident compromising the data security or other such failures related to any services, the Bidder shall
pay to the Procuring Agency as Liquidated Damages at a rate of 0.05% to 10.00% of the Contract value, in
accordance with the extent of performance failure & the cost of investigating such incidents as judged by the
Authority.

Number of GC Clause 23

Performance Guar antee;

Instrument of Performance Guarantee shall be in the Name of : Divisional Accounts Officer, Pakistan
Railways Multan

The amount of performance guarantee shall be 5.00% of the contract price in acceptable form of Call at
Deposit, Bank Guarantee

Number of GC Clause 32
Payment terms:

Payment will be made to the Bidder against the procured Goods and services according to the actual invoice
or running bills submitted by the Bidder against the services provided within the time given in the conditions
of the contract.

Number of GC Clause 33

Currency of Payment:

All the payment to be released to the contractor/Bidder shall be in Pakistani Rupees.
Number of GC Clause 34

I dentifying Defects:

The Authority reserves the right at any time to inspect the premises of the provider to inspect the goods and
monitor the goods being provided.

Inspections & Tests Requirements

For being Brand New, bearing relevant reference numbers of the equipment (Certificate from supplier)
For Physical Fitness having No Damages (Certificate from supplier)
For the Country of Origin as quoted by the Supplier (Certificate from manufacturer)

For conformance to specifications and performance parameters, through Prior to delivery inspection
(Inspection Report by Procurement Committee / Inspection Team)

For successful operation at site after complete installation, testing and commissioning of the equipment
(Installation, Testing and Commissioning Report by Procurement Committee / Inspection Team)
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Delivery & Documents

Copies of the Supplier’ sinvoice showing Goods description, quantity, unit price, and total amount;

Original and two copies of the usual transport document (for example, a negotiable bill of lading, a non-
negotiable sea waybill, an inland waterway document, an air waybill, a railway consignment note, a road
consignment note, or a multimodal transport document) which the buyer may require to take the goods;

Copies of the packing list identifying contents of each package;
Insurance Certificate;
Manufacturer’s or Supplier’s Valid Warranty Certificate;

Inspection Certificate issued by the Nominated Inspection Agency (if any), and the Supplier's Factory
Inspection Report;

Certificate of Origin.

The above documents would be required even if the equipment has already been imported and is available
with the supplier ex-stock

Number of GC Clause 37
Following isthe guidance for Dispute Resolution
(a) For Contracts to be entered with foreign Contractor/ Service Provider:

All disputes arising in connection with the present Contract shall be finally settled under the Rules of
Conciliation and Arbitration of the International Chamber of Commerce by one or more arbitrators appointed
in accordance with said Rules.

(b) For Contracts to be entered with national s of Pakistan:

i. If any dispute of any kind whatsoever shall arise between the Authority and the Bidder in connection with
or arising out of the Contract, including without prejudice to the generality of foregoing, any question
regarding its existence, validity, termination and the execution of the Contract — whether during developing
phase or after their completion and whether before or after the termination, abandonment or breach of the
Contract — the parties shall seek to resolve any such dispute or difference by mutual diligent negotiations in
good faith within 14 (fourteen) days following a notice sent by one Party to the other Party in this regard.

ii. At future of negotiation the dispute shall be resolved through mediation and mediator shall be appointed
with the mutual consent of the both parties.

iii. At the event of failure of mediation to resolve the dispute relating to this contract such dispute shall
finally be resolved through binding Arbitration in accordance with GCC clause 38.

iv. The cost of the mediation and arbitration shall be shared by the parties in equal proportion however the
both parties shall bear their own costs and lawyer’s fees regarding their own participation in the mediation
and arbitration. However, the Arbitrator may make an award of costs upon the conclusion of the arbitration
making any party to the dispute liable to pay the costs of another party to the dispute.

v. Arbitration proceedings as mentioned in the above clause regarding resolution of disputes may be
commenced prior to, during or after completion of the contract.
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Notwithstanding any reference to the arbitration herein, the parties shall continue to perform their respective
obligations under the Contract unless they otherwise agree that the Authority shall pay the Bidder any monies
due to the Bidder.

Rules of procedurefor arbitration proceedings:

Any dispute between the Authority and a Bidder who is a nationa of the Islamic Republic of Pakistan arising
in connection with the present Contract shall be referred to adjudication or arbitration in accordance with the
laws of the Islamic Republic of Pakistan including Arbitration Act 1940, however above provision shall
prevail in referring the case to the Arbitrator.

Place of Arbitration and Award:

The arbitration shall be conducted in English language and place of arbitration shall be at Islamabad. The
award of the arbitrator shall be final and shall be binding on the parties.
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Bid Securing Declaration
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Form 9: Bid Securing Declar ation

Date: [insert date (as day, month and year)]
Bid No.:P195912
Alternative No.: [insert identification No if thisisa Bid for an alternative]

To: Pakistan Railways (Pakistan Railways), Divisional Engineer Divisional Superintendent Office, Pak
Railways, Multan City, Multan (District), Multan Division (Division), Punjab (Province).

We, the undersigned, declare that:
We understand that, according to your conditions, Bids must be supported by a Bid Securing Declaration.

We accept that we will be blacklisted and henceforth cross debarred for participating in respective category
of public procurement proceedings for a period of (not more than) six months, if fail to abide with a bid
securing declaration, however without indulging in corrupt and fraudulent practices, if we are in breach of
our obligation(s) under the Bid conditions, because we:

1. have withdrawn or modified our Bid during the period of Bid Validity specified in the Form of Bid;
2. Disagreement to arithmetical correction made to the Bid price; or

3. having been notified of the acceptance of our Bid by the Procuring Agency during the period of Bid Validity, (i)
failure to sign the contract if required by Procuring Agency to do so or (ii) fail or refuse to furnish the Performance
Security or to comply with any other condition precedent to signing the contract specified in the Bidding Documents.

We understand this Bid Securing Declaration shall expire if we are not the successful

Bidder, upon the earlier of (i) our receipt of your notification to us of the name of the successful Bidder; or
(i) twenty-eight (28) days after the expiration of our Bid.

Signed: [insert signature of person whose name and capacity are shown] In the capacity of
[insert legal capacity of person signing the Bid Securing Declaration]

Name: [insert complete name of person signing the Bid Securing Declaration]
Duly authorized to sign the Bid for and on behalf of: [insert complete name of Bidder]

Dated on day of , [insert date of signing]
Corporate Seal (where appropriate)
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e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 57 of 267



SECTION I X: CONTRACT FORMS

THIS AGREEMENT made the day of 20 between Pakistan Railways (Pakistan
Railways), Divisional Engineer Divisional Superintendent Office, Pak Railways, Multan City, Multan
(District), Multan Division (Division), Punjab (Province).

(hereinafter called “the Procuring Agency”) of the one part and [name of Bidder] of [city and country of
Bidder] (hereinafter called “the Bidder”) of the other part:

WHEREAS the Procuring Agency invited Bids for provision of goods, viz., OPERATIONALIZATION
OF SHAEENABAD BALLAST QUARRY BY INSTALLING CRUSHER AND SUPPLYING,
STACKING AND LOADING BALLAST 2000000 CFT PER YEAR/TERM 2 INCH (50MM) SIZE
FROM SHAHEENABAD QUARRY NO.2 ON LONG TERM BASISFOR TEN (10) YEARS TERM
(20 LACS CFT PER (P195912) and has accepted a Bids by the Bidder for the provision of Goods in the
sum of [contract price in words and figures] (hereinafter called “the Contract Price”).

NOW THISCONTRACT WITNESSETH ASFOLLOWS:

1. Inthis Contract words and expressions shall have the same meanings as are respectively assigned to them
in the Conditions of Contract referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Contract, In
the event of any ambiguity or conflict between the Contract Documents listed below, the order of precedence
shall be the order in which the Contract Documents are listed below:-

1. Thisform of Contract;

2. the Form of Bids and the Price Schedule submitted by the Bidder;
3. the Schedule of Requirements;

4. the Technical Specifications;

5. the Specia Conditions of Contract;

6. the Genera Conditions of the Contract;

7. the Procuring Agency’s Letter of Acceptance; and

8. [add here: any other documents]

3. In consideration of the payments to be made by the Procuring Agency to the Bidder as hereinafter
mentioned, the Bidder hereby covenants with the Procuring Agency to provide the Goods related services
and to remedy defects therein in conformity in all respects with the provisions of the Contract.
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4. The Procuring Agency hereby covenants to pay the Bidder in consideration of the provision of Goods and
the remedying of defects therein, the Contract Price or such other sum as may become payable under the
provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS whereof the parties hereto have caused this Contract to be executed in accordance with their
respective laws the day and year first above written.

Signed, sealed, delivered by the (for the Procuring Agency)

Witness to the signatures of the Procuring Agency:

Signed, sealed, delivered by the (for the Procuring Agency)

Witnessto the signatures of the Bidder: ..........cooiiiiiiii e
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Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BYTHE SUPPLIERS OF GOODS, SERVICES& WORKSIN
CONTRACTSWORTH RS.10.00MILLION OR MORE

Contract Number: Contract Vaue: Contract Title:

Dated:

[Name of Supplier] hereby declares that it has not obtained or induced the procurement of any contract, right,
interest, privilege or other obligation or benefit from Government of Pakistan or any administrative
subdivision or agency thereof or any other entity owned or controlled by it (GoP) through any corrupt
business practice.

Without limiting the generality of the foregoing [Name of Supplier] represents and warrants that it has fully
declared the brokerage, commission, fee etc. paid or payable to anyone and not given or agreed to give and
shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter,
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether
described as consultations fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP, except that
which has been expressly declared pursuant hereto.

[Name of Supplier] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with GoP and has not taken any
action or will not take any action to circumvent the above declaration, representative or warranty.

[Name of Supplier] accepts full responsibility and strict liability for making and false declaration, not making
full disclosure, misrepresenting fact or taking any action likely to defeat the purpose of this declaration,
representation and warranty. It agrees that any contract, right interest, privilege or other obligation or benefit
obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to GoP
under any law, contract or other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [Name of Supplier] agrees to
indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices and further
pay compensation to GoP in an amount equivalent to ten time the sum of any commission, gratification,
bribe, finder's fee or kickback given by [Name of Supplier] as aforesaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in
whatsoever form from GoP.
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Performance Guarantee Form

To: Pakistan Railways (Pakistan Railways), Divisional Engineer Divisional Superintendent Office,
Pak Railways, Multan City, Multan (District), Multan Division (Division), Punjab (Province).

WHEREAS [ name of Bidder] (hereinafter called “the Bidder”) has undertaken, in pursuance of Contract No.
[reference number of the contract] dated [insert date] for provison of Goods(hereinafter called “the
Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the Bidder shall furnish you with a
Bank Guarantee by a reputable bank for the sum specified therein as security for compliance with the
Bidder’ s performance obligations in accordance with the Contract.

AND WHEREAS we have agreed to give the Bidders guarantee:

THEREFORE, WE hereby affirm that we are Guarantors and responsible to you, on behalf of the Bidder, up
to atotal of [amount of the guarantee in words and figures], and we undertake to pay you, upon your first
written demand declaring the Bidder to be in default under the Contract and without cavil or argument, any
sum or sums within the limits of [amount of guarantee] as aforesaid, without your needing to prove or to
show grounds or reasons for your demand or the sum specified therein.

This guarantee isvalid until the: [insert date]

Signature and seal of the Guarantors

[name of bank or financial institution]
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[address]

[date}
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Annexure
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ANNEXURE-B

Financial Submission (Vendor)

Document Required
See Form Under Additional Forms and Documents: ANNEXURE-B (page number: 71)

Tender Documents

Technical Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents. Tender Documents (page number: 78)
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Procurement Forms
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Past Construction Experiences

See Form Under Additional Forms and Documents: Past Construction Experiences (page number: 254)

Financial Resources

See Form Under Additional Forms and Documents. Financial Resour ces (page number: 260)

Past Experience and Completed Contracts

See Form Under Additional Forms and Documents: Past Experience and Completed Contracts (page
number: 261)

Historical Contract Non-Performance, and Pending Litigation and
Litigation History

See Form Under Additional Forms and Documents: Historical Contract Non-Performance, and Pending
Litigation and Litigation History (page number: 262)

Current Contracts and Their Progress

See Form Under Additional Forms and Documents: Current Contracts and Their Progress (page number:
264)

Financial Capacity and Net Worth Evaluation Form

See Form Under Additional Forms and Documents: Financial Capacity and Net Worth Evaluation Form
(page number: 265)

Average Annua Turnover

See Form Under Additional Forms and Documents: Average Annual Turnover (page number: 267)
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Additional Forms and Documents
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PAKISTAN RAILWAYS

Bid Reference 89-WA/38-1/SHND/2026-27

FOR THE WORK OF

OPERATIONALIZATION OF SHAEENABAD BALLAST QUARRY
BY INSTALLING CRUSHER AND SUPPLYING, STACKING AND
LOADING BALLAST 2000000 CFT PER YEAR / TERM 2 INCH
(50MM) SIZE FROM SHAHEENABAD QUARRY NO.2 ON LONG
TERM BASIS FOR TEN (10) YEARS/ TERM (20 LACS CFT PER
YEAR / TERM.

FINANCIAL BID
Volume-l|

OFFICE OF THE
DIVISIONAL SUPERINTENDENT
PAKISTAN RAILWAYS
(Works Accounts Section)
MULTAN
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[SCHEDULES TO BID INCLUDE THE FOLLOWING]

e Schedule A to Bid: Schedule of Prices

e Schedule B to Bid: fs Data (Bill of Quantity)
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SCHEDULE -A TO BID

SCHEDULE OF PRICES

S. No. Page No.
1. Preamble to Schedule of Prices 4t05
2. Schedule of Bid Prices 6 to 09

* [To be prepared by the Engineer/Employer]

7l 'Z/J{\jﬁ
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PREAMBLE TO SCHEDULE OF PRICES

1. General

1.1 The Schedule of Prices shall be read in conjunction with the Conditions
of Contract, Contract Data together with the Specifications and
Drawings, if any.

1.2  The Contract shall be for the whole of the Works as described in these
Bidding Documents. Bids must be for the complete scope of works.

2. Description

2.1  The general directions and descriptions of works and materials are not
necessarily repeated nor summarized in the Schedule of Prices.
References to the relevant sections of the Bidding Documents shall be
made before entering prices against each item in the Schedule of Prices.

Units & Abbreviations

3.1 Units of measurement, symbols and abbreviations expressed in the
Bidding Documents shall comply with the System International d’ Unites
(SI Units).

(Note: The abbreviations to be used in the Schedule of Prices to be
defined by the Employer).

Rates and Prices

4.1 Except as otherwise expressly provided under the Conditions of
Contract, the rates and amounts entered in the Schedule of Prices shall
be the rates at which the Contractor shall be paid and shall be the full
inclusive value of the works set forth or implied in the Contract; except
for the amounts reimbursable, if any to the Contractor under the
Contract.

4.2  Unless otherwise stipulated in the Contract Data, the rates and prices
entered by the bidder shall not be subject to adjustment during the
performance of the Contract.

4.3  All duties, taxes and other levies payable by the Contractor shall be
included in the rates and prices.

4.4  The whole cost of complying with the provisions of the Contract shall be
included in the items provided in the Schedule of Prices, and where no
items are provided, the cost shall be deemed to be distributed among
the rates and prices entered for the related items of the Works and no
separate payment will be made for those items. The rates, prices and
amounts shall be entered against each item in the Schedule of Prices.
Any item against which no rate or price is entered by the bidder will not
be paid for by the Employer when executed and shall be deemed
covered by the rates and prices for other items in the Schedule of Prices.

- IF=I
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45 (a) The bidder shall be deemed to have obtained all information as to
and all requirements related thereto which may affect the bid
price.

*(b) The Contractor shall be responsible to make complete
arrangements for the transportation of the Plant to the Site.

4.6 The Contractor shall provide for all parts of the Works to be
completed in every respect. Notwithstanding that any details,
accessories, etc. required for the complete installation and
satisfactory operation of the Works, are not specifically mentioned
in the Specifications, such details shall be considered as included
in the Contract Price.

5. Bid Prices
5.1 Break-up of Bid Prices

The various elements of Bid Prices shall be quoted as detailed by
the Employer in the format of Schedule of Prices.

The bidder shall recognize such elements of the costs which he
expects to incur the performance of the Works and shall include
all such costs in the rates and amounts entered in the Schedule of
Prices.

5.2 Total Bid Price

The total of bid prices in the Schedule of Prices shall be entered
in the Summary of Bid Prices.

6. Provisional Sums
6.1 Provisional Sums included and so designated in the Schedule of
Prices if any, shall be expended in whole or in part at the direction
and discretion of the Engineer/Employer. The Contractor will only

receive payment in respect of Provisional Sums if he has been
instructed by the Engineer/Employer to utilize such sums.

p- 31"
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Schedule —-A to Bid

PAKISTAN RAILWAYS

Divisional Superintendent Office Multan
SUMMARY OF BID PRICES
(Total bid amount will be quoted by the bidder in the summary of bid prices)

Name of Work: OPERATIONALIZATION OF SHAEENABAD BALLAST

QUARRY BY INSTALLING CRUSHER AND SUPPLYING, STACKING

AND LOADING BALLAST 2000000 CFT PER YEAR / TERM 2 INCH

(50MM) SIZE FROM SHAHEENABAD QUARRY NO.2 ON LONG TERM

BASIS FOR TEN (10) YEARS/ TERM (20 LACS CFT PER YEAR /

TERM.

S.#

Description

Qty

Units

Rate offered

In
Figures

In Words

Supplying of Mechanically crushed 2” (50 mm)
nominal size stone ballast from Shaheenabad as
per specification and stacking in the exclusively
earmarked stacking area at Shaheenabad Railway
station including all leads , lift carriages , royalty
octroi, lease charges if any , excise duty , sales tax
and other incidental charges (complete in all
respect)

2000000

Per Cft

Loading of mechanically crushed 27 (50mm)
nominal size stone ballast into Railway Wagons at
Shaheenabad Railway station

2000000

Per Cft

Certificate: the rate is inclusive of all expenditure to be incurred on making the
stacking area fit for stacking of ballast. All the dressing, leveling and compaction if
required as well as earth filling and cutting if any, will be borne by the bidder. The rate

has been given after detailed visit of site.

Name of Firm:

Signature of the bidder

(With official seal)
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FORM OF BID

Bid Reference No. 89-WA/38-1/SHND/2026-27

Name of Contract: - OPERATIONALIZATION OF SHAEENABAD BALLAST QUARRY BY
INSTALLING CRUSHER AND SUPPLYING, STACKING AND LOADING BALLAST
2000000 CFT PER YEAR / TERM 2 INCH (50MM) SIZE FROM SHAHEENABAD QUARRY
NO.2 ON LONG TERM BASIS FOR TEN (10) YEARS/ TERM (20 LACS CFT PER YEAR /
TERM.

To,
The Divisional Superintendent
Pakistan Railways,
Multan.
Gentleman,
We, the undersigned, declared that:
(a) We have examined and have no reservation to the Bidding Documents.
(b) We offer to execute the subject work in conformity with the Bidding Documents and in
accordance with the deliver and completion schedule, as specified in the Bidding Documents.

(© The total price of our Bid is Rs.

(d) Our Bid shall be valid for a period as specified in the Bidding Documents and it shall remain
binding upon us and may be accepted at any time before the expiration of that period.

(e) If our Bid is accepted, we commit to provide the Performance Guarantee in the amount as
specified in the Bidding Documents for the due performance of the Contract.

)] Our firm including any subcontractors or suppliers for any part of the contract has nationalities
from the eligible countries as specified in the Bidding Document.

(9) We are not participating, as Bidders, in more than one Bid in this bidding process.

(h) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part of

the contract, has not been blacklisted or debarred by any Government, Semi Government
Departments, Autonomous & Semi-Autonomous Bodies etc: for taking part in the bidding

process.

0] No commissions, gratuities or fees have been paid or are to be paid with respect to the bidding
process or execution of the contract.

)] We understand that this Bid, together with your written acceptance thereof included in your

notification of award, shall constitute a binding contract between us, until a formal contract is
prepared and executed.

k) We understand that you are not bound to accept the lowest evaluated bid or any other bid that
you may receive.

() We agree to permit the employer or its representative to inspect our accounts and records and
other documents relating to the bid submission and to have them audited by auditors appointed
by the Bank:

Name:

CNIC No:

In the capacity of
Signature:

Duly authorized to sign the Bid for and on behalf of Date:

Witness:
Name:

CNIC No:
Signature:
Address:
Occupation:

i Ly
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OPERATIONALIZATION OF SHAEENABAD BALLAST QUARRY BY
INSTALLING CRUSHER AND SUPPLYING, STACKING AND LOADING
BALLAST 2000000 CFT PER YEAR/TERM 2 INCH (50MM) SIZE FROM
SHAHEENABAD QUARRY NO.2 ON LONG TERM BASIS FOR TEN (10)
YEARS/ TERM (20 LACS CFT PER YEAR / TERM)

BIDDING DOCUMENTS
CONTENTS

VOLUME - I(A) - Instructions to Bidders
- Bidding Data
- Form of Bid & Appendices to Bid
- Forms
- General Conditions of Contract, Part-I
- Particular Conditions of Contract, Part-Il
- Specifications- Special Provision

VOLUME -l (B) - Bill of Quantities (Financial Proposal Appendix-
D to Bid)

VOLUME - II - Specifications — Technical Provisions

VOLUME - Il - Bid Drawings

07-December-2026

PAKISTAN RAILWAYS

Divisional Superintendent Office,
Multan
Phone + 92 61 9200926, Fax + 92 61 9330828

BIDDER EMPLOYER
Page | 1
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PAKISTAN RAILWAYS

OPERATIONALIZATION OF SHAEENABAD BALLAST QUARRY BY
INSTALLING CRUSHER AND SUPPLYING, STACKING AND LOADING
BALLAST 2000000 CFT PER YEAR / TERM 2 INCH (50MM) SIZE FROM
SHAHEENABAD QUARRY NO.2 ON LONG TERM BASIS FOR TEN (10)
YEARS/ TERM (20 LACS CFT PER YEAR / TERM).

BIDDING DOCUMENTS
VOLUME-1 (A)

INSTRUCTIONS TO BIDDERS

BIDDING DATA

FORM OF BID & APPENDICES TO BID

FORMS

GENERAL CONDITIONS OF CONTRACT, PART-I
PARTICULAR CONDITIONS OF CONTRACT, PART-II
SPECIFICATIONS - SPECIAL PROVISIONS

07-December-2026

PAKISTAN RAILWAYS

Divisional Superintendent Office,

Multan
Phone + 92 61 9200926, Fax + 92 61 9330828

BIDDER EMPLOYER
Page | 2
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PAKISTAN RAILWAYS
INVITATION TO E-BID

Divisional Superintendent, Pakistan Railways Multan invites electronic bid from
the eligible bidders/Firms (individual/joint venture) who are registered with PEC in
relevant category i.e. C-4 or above and specialization codes in CE-10 and EE-11
category, cleared from Sales & Income Tax department and active on ATL of FBR, on
Single Stage Two Envelope Basis as per Revised PPRA Rules for the under
mentioned work. Name of firm / agency on CDR is mandatory.

. o Approximate Cost Bid Security Period of
S# Description (Rs.) (Rs.) Completion
Operationalization of Shaeenabad
Ballast Quarry by Installing Crusher
And Supplying, Stacking And Loading
Ballast 2000000 Cft Per Year/Term 2
Inch (50mm) Size From Shaheenabad
Quarry No.2 On Long Term Basis For
Ten (10) Years/ Term (20 Lacs Cft Per
Year / Term).

Rs.160,000,000/- | Rs.5,000,000/- 01 year

Bidding documents for the above work is available on e-Pak Acquisition and Disposal
System (EPADS) through EPADS V.2.0.

Bidders must submit their E-Bids in accordance with the e-Bidding documents along
with scanned copy of the bid security in shape of CDR or Bank Guarantee through
EPADS V.2.0. Technical Bids must be accompanied by a scanned copy of Bid Security
in the form of CDR, in the name of Divisional Accounts Officer, Pakistan Railways
Multan as mentioned above. Whereas, bid security in original along with other
necessary documents as stated in bidding documents should be dropped in the tender
box available in Divisional Accounts Officer, Pakistan Railways Multan. Tender
must be uploaded on E-PADS V.2.0 at 12:00 or before, on 07 December, 2026.

Only bids through EPADS V.2.0 will be entertained and no other bid will be accepted.
Bidders who participated in single stage two envelope Technical bids will be opened on
same date in the chamber of Divisional Accounts Officer, Pakistan Railways,
Multan at 12:30 hours in the presence of the representatives of the firms who want to
be witnessed. Financial bids of only technically qualified firms will be opened for which
time and date will be communicated to qualified firms accordingly.

Note: This bidding notice is also available on Pakistan Railways web site www.pakrail.com and
PPRA web site (www.ppra.org.pk).

- TSI
BIDDER EMPLOYER
Page | 3
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TABLE OF CONTENTS

INSTRUCTIONS TO BIDDERS

Sr. No. Description

A. General

IB.1
IB.2
IB.3
IB.4
IB.5
IB.6

Scope of Bid
Source of Funds
Eligible Bidders
One Bid Per Bidder
Cost of Bidding
Site Visit

B. Bidding Documents

IB.7
IB.8
IB.9

Contents of Bidding Documents
Clarification of Bidding Documents
Amendment of Bidding Documents

C. Preparation of Bids

1B.10.

IB.11
1B.12
1B.13
I1B.14
IB.15
1B.16
1B.17
1B.18

Language of Bid

Documents Accompanying the Bid
Bid Prices

Currencies of Bid and Payment
Bid Validity

Bid Security

Alternate Proposals by Bidder
Pre-Bid Meeting

Format and Signing of Bid

D. Submission of Bids

1B.19
I1B.20
IB.21
1B.22

Sealing and Marking of Bids
Deadline for Submission of Bids
Late Bids

Modification, Substitution and Withdrawal of Bids

E. Bid Opening and Evaluation

IB.23
1B.24
IB.25
1B.26

1B.27
1B.28

BIDDER

Bid Opening
Process to be Confidential
Clarification of Bids

Examination of Bids and Determination of Responsiveness

Correction of Errors
Evaluation and Comparison of Bids
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F. Award of Contract
IB.29 Award 1-13
IB.30 Employer’s Right to Accept any Bid and to Reject any or all 1-13
Bids
IB.31 Notification of Award 1-14
IB.32 Performance Guarantee 1-14
IB.33 Signing of Contract Agreement 1-14
IB.34 General Performance of the Bidders 1-15
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IB.36 Instructions Not Part of Contract 1-15
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INSTRUCTIONS TO BIDDERS
INSTRUCTIONS TO BIDDERS

(Note: These Instructions to Bidders along with Bidding Data will not be part of the Contract
and will cease to have effect once the contract is signed.)

A. GENERAL
IB.1 Scope of Bid

11 The Employer as defined in the Bidding Data hereinafter called “the Employer” wishes
to receive bids for the construction and completion of works as described in these
Bidding Documents, and summarized in the Bidding Data hereinafter referred to as the
“Works”.

1.2 The successful bidder will be expected to complete the Works within the time specified
in Appendix-A to Bid.

IB.2 Source of Funds

2.1  The Employer has applied for/received a loan/credit from the source (s) indicated in the
Bidding Data in various currencies towards the cost of the project specified in the
Bidding Data and it is intended that part of the proceeds of this loan/credit will be

applied to eligible payments under the Contract for which these Bidding Documents are
issued.

IB.3 Eligible Bidders
3.1  This Invitation for Bids is open to all bidders meeting the following requirements:

a. Duly licensed by the Pakistan Engineering Council (PEC) in the category relevant to
the value of the Works.

b. Duly prequalified / enlisted with the Employer.

IB.4 One Bid per Bidder

4.1  Each bidder shall submit only one bid either by himself, or as a partner in a joint
venture. A bidder who submits or participates in more than one bid (other than
alternatives pursuant to Clause 1B.16) will be disqualified.

IB.5 Cost of Bidding

5.1  The bidders shall bear all costs associated with the preparation and submission of their

respective bids and the Employer will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process

/M-. _‘;.—:—:;{::'jw
BIDDER EMPLOYER
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1-2
IB.6 Site Visit

6.1  The bidders are advised to visit and examine the Site of Works and its surroundings and
obtain for themselves on their own responsibility all information that may be necessary
for preparing the bid and entering into a contract for construction of the Works. All cost
in this respect shall be at the bidder’s own expense.

6.2  The bidders and any of their personnel or agents will be granted permission by the
Employer to enter upon his premises and lands for the purpose of such inspection, but
only upon the express condition that the bidders, their personnel and agents, will release
and indemnify the Employer, his personnel and agents from and against all liability in
respect thereof and will be responsible for death or personal injury, loss of or damage to
property and any other loss, damage, costs and expenses incurred as a result of such
inspection.

B. BIDDING DOCUMENTS
IB.7 Contents of Bidding Documents

7.1  The Bidding Documents, in addition to invitation for bids, are those stated below and
should be read in conjunction with any Addenda issued in accordance with Clause IB.9.

Instructions to Bidders.

Bidding Data.

General Conditions of Contract, Part-1 (GCC).

Particular Conditions of Contract, Part-11 (PCC).

Specifications — Special Provisions.

Specifications - Technical Provisions.

Form of Bid & Appendices to Bid.

Bill of Quantities (Appendix-D to Bid).

9. Form of Bid Security.

10. Form of Contract Agreement.

11.  Forms of Performance Guarantee and Mobilization Advance Guarantee/Bond.

12. Drawings.

ONoaR~WNE

7.2 The bidders are expected to examine carefully the contents of all the above documents.
Failure to comply with the requirements of bid submission will be at the Bidder’s own
risk. Pursuant to Clause IB.26, bids, which are not substantially responsive to the
requirements of the Bidding Documents, will be rejected.

IB.8 Clarification of Bidding Documents

8.1  Any prospective bidder requiring any clarification (s) in respect of the Bidding
Documents may notify the Employer in writing at the Employer’s address indicated in
the Invitation for Bids. The Employer will respond to any request for clarification,
which he receives earlier than 28 days prior to the deadline for submission of bids.

1-3

Copies of the Employer’s response will be forwarded to all purchasers of the Bidding
Documents, including a description of the enquiry but without identifying its source

e T
BIDDER EMPLOYER
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IB.9 Amendment of Bidding Documents

9.1 At any time prior to the deadline for submission of bids, the Employer may, for any
reason, whether at his own initiative or in response to a clarification requested by a
prospective bidder, modify the Bidding Documents by issuing an addendum.

9.2  Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-
Clause 7.1 hereof and shall be communicated in writing to all purchasers of the Bidding
Documents. Prospective bidders shall acknowledge receipt of each addendum in
writing to the Employer.

9.3  To afford prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may extend the deadline for submission
of bids in accordance with Clause 1B.20

C. PREPARATION OF BIDS
IB.10 Language of Bid

10.1 The bid and all correspondence and documents related to the bid exchanged by a bidder
and the Employer shall be in the bid language stipulated in the Bidding Data and
Particular Conditions of Contract. Supporting documents and printed literature
furnished by the bidders may be in any other language provided the same are
accompanied by an accurate translation of the relevant parts in the bid language, in
which case, for purposes of evaluation of the bid, the translation in bid language shall
prevail.

IB.11 Documents Accompanying the Bid
11.1  Each bidder shall:
@ Submit a written power of attorney authorizing the signatory of the bid to act for and on
behalf of the bidder;

(b) Update the information indicated and listed in the Bidding Data and previously
submitted with the application for prequalification, and continue to meet the minimum
criteria set out in the prequalification documents which as a minimum, would include
the following:

Q) Evidence of access to financial resources alongwith average annual
construction turnover;

i) Financial predictions for the current year and the two following years including
the effect of known commitments;

(iii)  Work commitments since prequalification;

(iv) Current litigation information; and

(v) Availability of critical equipment.

(c) Furnish a technical proposal taking into account the various Appendices to Bid
specially the following:
Appendix-E to Bid Proposed Construction Schedule
Appendix-F to Bid Method of Performing the Work
Appendix-G to Bid List of Major Equipment
Appendix-K to Bid Organization Chart for Supervisory Staff

and other pertinent information such as mobilization programme etc;

BIDDER EMPLOYER
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11.2 Bids submitted by a joint venture of two (2) or more firms shall comply with the
following requirements:

@) The bid and in case of a successful bid, the Form of Contract Agreement shall
be signed so as to be legally binding on all partners;

(b) One of the joint venture partners shall be nominated as being in charge; and this
authorization shall be evidenced by submitting a power of attorney signed by
legally authorized signatories of all the joint venture partners;

(© The partner-in-charge shall always be duly authorized to deal with the Employer
regarding all matters related with and/or incidental to the execution of Works as
per the terms and Conditions of Contract and in this regard to incur any and all
liabilities, receive instructions, give binding undertakings and receive payments
on behalf of the joint venture;

(d) All partners of the joint venture shall at all times and under all circumstances be
liable jointly and severally for the execution of the Contract in accordance with
the Contract terms and a statement to this effect shall be included in the
authorization mentioned under Sub-Para (b) above as well as in the Form of Bid
and in the Form of Contract Agreement (in case of a successful bid); and

(e A copy of the agreement entered into by the joint venture partners shall be
submitted with the bid stating the conditions under which it will function, its
period of duration, the persons authorized to represent and obligate it and which
persons will be directly responsible for due performance of the Contract and
can give valid receipts on behalf of the joint venture, the proportionate
participation of the several firms forming the joint venture, and any other
information necessary to permit a full appraisal of its functioning. No
amendments / modifications whatsoever in the joint venture agreement shall be
agreed to between the joint venture partner without prior written consent of
the Employer.

11.3 Bidders shall also submit proposals of work methods and schedule, in sufficient detail
to demonstrate the adequacy of the Bidders’ proposals to meet the technical
specifications and the completion time referred to in Sub-Clause 1.2 hereof.

I-5

IB.12 Bid Prices

12.1  Unless stated otherwise in the Bidding Documents, the Contract shall be for the
whole of the Works as described in Sub-Clause 1.1 hereof, based on the unit
rates and / or prices submitted by the bidder.

12.2  The bidders shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Items against which no rate or price is entered by a bidder
will not be paid for by the Employer when executed and shall be deemed
covered by rates and prices for other items in the Bill of Quantities.

12.3  All duties, taxes and other levies payable by the Contractor under the Contract,
or for any other cause, as on the date 28 days prior to the deadline for
submission of bids shall be included in the rates and prices and the total Bid
Price submitted by a bidder.

Additional / reduced duties, taxes and levies due to subsequent additions or
changes in legislation shall be reimbursed / deducted as per Sub-Clause 70.2 of
the General Conditions of Contract Part-1.

BIDDER EMPLOYER
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1-5
IB.12 Bid Prices

12.1  Unless stated otherwise in the Bidding Documents, the Contract shall be for the
whole of the Works as described in Sub-Clause 1.1 hereof, based on the unit
rates and / or prices submitted by the bidder.

12.2  The bidders shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Items against which no rate or price is entered by a bidder
will not be paid for by the Employer when executed and shall be deemed
covered by rates and prices for other items in the Bill of Quantities.

12.3  All duties, taxes and other levies payable by the Contractor under the Contract,
or for any other cause, as on the date 28 days prior to the deadline for
submission of bids shall be included in the rates and prices and the total Bid
Price submitted by a bidder.

Additional / reduced duties, taxes and levies due to subsequent additions or
changes in legislation shall be reimbursed / deducted as per Sub-Clause 70.2 of
the General Conditions of Contract Part-I.

12.4  The rates and prices quoted by the bidders are subject to adjustment during the
performance of the Contract in accordance with the provisions of Clause 2.8
(T.P) of the Conditions of Contract. The bidders shall furnish the prescribed
information for the price adjustment formulae in Appendix-C to Bid, and shall
submit with their bids such other supporting information as required under the
said Clause.

IB.13 Currencies of Bid and Payment

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Pak
rupees. A bidder expecting to incur expenditures in other currencies for inputs
to the Works supplied from outside the Employer’s country (referred to as the
“Foreign Currency Requirements”) shall indicate the same in Appendix-B to
Bid. The proportion of the Bid Price (excluding Provisional Sums) needed by
him for the payment of such Foreign Currency Requirements either (i) entirely
in the currency of the Bidder’s home country or, (ii) at the bidder’s option,
entirely in Pak rupees provided always that a bidder expecting to incur
expenditures in a currency or currencies other than those stated in (i) and (ii)
above for a portion of the foreign currency requirements, and wishing to be paid
accordingly, shall indicate the respective portions in his bid.

13.2  The rates of exchange to be used by the bidder for currency conversion shall be
the TT&OD Selling Rates published or authorized by the State Bank of Pakistan
prevailing on the date 28 days prior to the deadline for submission of bids. For
the purpose of payments, the exchange rates used in bid preparation shall apply
for the duration of the Contract .

BIDDER P o
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IB.14 Bid Validity

14.1  Bids shall remain valid for the period stipulated in the Bidding Data after the
Date of Bid Opening specified in Clause 1B.23.

14.2  In exceptional circumstances, prior to expiry of the original bid validity period,
the Employer may request that the bidders extend the period of validity for a
specified additional period, which shall in no case be more than the original bid
validity period. The request and the responses thereto shall be made in writing.
A bidder may refuse the request without forfeiting his Bid Security. A bidder
agreeing to the request will not be required or permitted to modify his bid, but
will be required to extend the validity of his Bid Security for the period of the
extension, and in compliance with Clause IB.15 in all respects.

IB.15 Bid Security

15.1 Each bidder shall furnish, as part of his bid, a Bid Security in the amount
stipulated in the Bidding Data in Pak Rupees or an equivalent amount in a freely
convertible currency.

15.2  The Bid Security shall be at the option of the bidder, in the form of Deposit at
Call or a Bank Guarantee issued by a Scheduled Bank in Pakistan or from a
foreign bank duly counter guaranteed by scheduled bank in Pakistan or an
insurance company having atleast AA rating from PACRA/JCR in favour of the
Employer valid for a period 28 days beyond the Bid Validity date.

15.3  Any bid not accompanied by an acceptable Bid Security shall be rejected by the
Employer as non-responsive.

15.4 The bid securities of unsuccessful bidders will be returned as promptly as
possible, but not later than 28 days after the expiration of the period of Bid
Validity.

15,5 The Bid Security of the successful bidder will be returned when the bidder has
furnished the required Performance Guarantee and signed the Contract
Agreement.

15.6  The Bid Security may be forfeited:

@ if the bidder withdraws his bid except as provided in Sub-Clause 22.1;

(b) if the bidder does not accept the correction of his Bid Price pursuant to
Sub-Clause 27.2 hereof; or

BIDDER EMPLOYER
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((c) Inthe case of successful bidder, if he fails within the specified time limit
to:

Q) Furnish the required Performance Guarantee; or
(i) Sign the Contract Agreement.

IB.16 Alternate Proposals by Bidder

16.1 Should any bidder consider that he can offer any advantages to the Employer by
a modification to the designs, specifications or other conditions, he may, in
addition to his bid to be submitted in strict compliance with the Bidding
Documents, submit any Alternate Proposal(s) containing (a) relevant design
calculations; (b) technical specifications; (c) proposed construction
methodology; and (d) any other relevant details / conditions, provided always
that the total sum entered on the Form of Bid shall be that which represents
complete compliance with the Bidding Documents.

16.2  Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only
may be considered by the Employer as the basis for the award of Contract to
such bidder.

IB.17 Pre-Bid Meeting

17.1 The Employer may, on his own motion or at the request of any prospective
bidder(s), hold a pre-bid meeting to clarify issues and to answer any questions
on matters related to the Bidding Documents. The date, time and venue of pre-
bid meeting, if convened, is as stipulated in the Bidding Data. All prospective
bidders or their authorized representatives shall be invited to attend such a pre-
bid meeting.

17.2 The bidders are requested to submit questions, if any, in writing to reach the
Employer not later than seven (7) days before the proposed pre-bid meeting.

17.3  Minutes of the pre-bid meeting, including the text of the questions raised and
the replies given, will be transmitted without delay to all purchasers of the
Bidding Documents. Any modification of the Bidding Documents listed in Sub-
Clause 7.1 hereof which may become necessary as a result of the pre-bid
meeting shall be made by the Employer exclusively through the issue of an
Addendum pursuant to Clause 1B.9 and not through the minutes of the pre-bid
meeting.

17.4  Absence at the pre-bid meeting will not be a cause for disqualification of a
bidder.

BIDDER EMPLOYER
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IB.18 Format and Signing of Bid

18.1 Bidders are particularly directed that the amount entered on the Form of Bid
shall be for performing the Contract strictly in accordance with the Bidding
Documents.

18.2  All appendices to Bid are to be properly completed and signed.

18.3 No alteration is to be made in the Form of Bid nor in the Appendices thereto
except in filling up the blanks as directed. If any such alterations be made or if
these instructions be not fully complied with, the bid may be rejected.

18.4 Each bidder shall prepare by filling out the forms completely and without
alterations one (1) original and number of copies, specified in the Bidding Data,
of the documents comprising the bid as described in Clause 1B.7 and clearly
mark them “ORIGINAL” and ‘COPY” as appropriate. In the event of
discrepancy between them, the original shall prevail.

18.5 The original and all copies of the bid shall be typed or written in indelible ink
(in the case of copies, Photostats are also acceptable) and shall be signed by a
person or persons duly authorized to sign on behalf of the bidder pursuant to
Sub- Clause 11.1(a) hereof. All pages of the bid shall be initialled and stamped
by the person or persons signing the bid.

18.6 The bid shall contain no alterations, omissions or additions, except to comply
with instructions issued by the Employer, or as are necessary to correct errors
made by the bidder, in which case such corrections shall be initialled by the
person or persons signing the bid.

18.7  Bidders shall indicate in the space provided in the Form of Bid their full and
proper addresses at which notices may be legally served on them and to which
all correspondence in connection with their bids and the Contract is to be sent.

18.8  Bidders should retain a copy of the Bidding Documents as their file copy.

D. SUBMISSION OF BIDS
IB.19 Sealing and Marking of Bids
19.1 Each bidder shall submit his bid as under:

@ ORIGINAL and each copy of the Bid shall be separately sealed and put
in separate envelopes and marked as such.

(b) The envelopes containing the ORIGINAL and copies will be put in one
sealed envelope and addressed / identified as given in Sub- Clause 19.2
hereof.

BIDDER EMPLOYER
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1-9
19.2  The inner and outer envelopes shall:

@) Be addressed to the Employer at the address provided in the Bidding
Data;

(b) Bear the name and identification number of the contract as defined in
the Bidding Data; and

(© Provide a warning not to open before the time and date for bid opening,
as specified in the Bidding Data.

19.3 In addition to the identification required in Sub- Clause 19.2 hereof, the inner
envelope shall indicate the name and address of the bidder to enable the bid to
be returned unopened in case it is declared “late” pursuant to Clause 1B.21

19.4 If the outer envelope is not sealed and marked as above, the Employer will
assume no responsibility for the misplacement or premature opening of the Bid.

IB.20 Deadline for Submission of Bids

20.1  (d) Bids must be received by the Employer at the address specified no later
than the time and date stipulated in the Bidding Data.

(b) Bids with charges payable will not be accepted, nor will arrangements
be undertaken to collect the bids from any delivery point other than that
specified above. Bidders shall bear all expenses incurred in the
preparation and delivery of bids. No claims will be entertained for
refund of such expenses.

(© Where delivery of a bid is by mail and the bidder wishes to receive an
acknowledgment of receipt of such bid, he shall make a request for such
acknowledgment in a separate letter attached to but not included in the
sealed bid package.

(d) Upon request, acknowledgment of receipt of bids will be provided to
those making delivery in person or by messenger.

20.2 The Employer may, at his discretion, extend the deadline for submission of bids
by issuing an amendment in accordance with Clause IB.9, in which case all
rights and obligations of the Employer and the bidders previously subject to the
original deadline will thereafter be subject to the deadline as extended.

IB.21 Late Bids
211 (a) Any bid received by the Employer after the deadline for submission of

bids prescribed in Clause IB.20 will be returned unopened to such
bidder.

/M-_ —‘;ji—;{;y
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(b) Delays in the mail, delays of person in transit, or delivery of a bid to the
wrong office shall not be accepted as an excuse for failure to deliver a
bid at the proper place and time. It shall be the bidder’s responsibility to
determine the manner in which timely delivery of his bid will be
accomplished either in person, by messenger or by mail.

IB.22 Modification, Substitution and Withdrawal of Bids

22.1  Any bidder may modify, substitute or withdraw his bid after bid submission
provided that the modification, substitution or written notice of withdrawal is
received by the Employer prior to the deadline for submission of bids.

22.2 The modification, substitution, or notice for withdrawal of any bid shall be
prepared, sealed, marked and delivered in accordance with the provisions of
Clause 1B.19 with the outer and inner envelopes additionally marked
“MODIFICATION”,“SUBSTITUTION”or“WITHDRAWAL” as appropriate.

22.3  No bid may be modified by a bidder after the deadline for submission of bids
except in accordance with Sub-Clauses 22.1 and 27.2.

22.4  Withdrawal of a bid during the interval between the deadline for submission of
bids and the expiration of the period of bid validity specified in the Form of Bid
may result in forfeiture of the Bid Security in pursuance to Clause IB.15.

E. BID OPENING AND EVALUATION
IB.23 Bid Opening

23.1 The Employer will open the bids, including withdrawals, substitution and
modifications made pursuant to Clause IB.22, in the presence of bidders’
representatives who choose to attend, at the time, date and location stipulated in
the Bidding Data. The bidders’ representatives who are present shall sign a
register evidencing their attendance.

23.2 Envelopes marked “MODIFICATION”, “SUBSTITUTION” or
“WITHDRAWAL” shall be opened and read out first. Bids for which an
acceptable notice of withdrawal has been submitted pursuant to Clause 1B.22
shall not be opened.

23.3 The bidder’s name, total Bid Price and price of any Alternate Proposal(s), any
discounts, bid modifications, substitution and withdrawals, the presence or
absence of Bid Security, and such other details as the Employer may consider
appropriate, will be announced by the Employer at the opening of bids.

23.4 Employer shall prepare minutes of the bid opening, including the information
disclosed to those present in accordance with the Sub-Clause 23.3.
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IB.24 Process to be Confidential

24.1 Information relating to the examination, clarification, evaluation and
comparison of bid and recommendations for the award of a contract shall not be
disclosed to bidders or any other person not officially concerned with such
process before the announcement of bid evaluation report which shall be done at
least ten (10) days prior to issue of Letter of Acceptance. The announcement to
all Bidders will include table(s) comprising read out prices, discounted prices,
price adjustments made, final evaluated prices and recommendations against all
the bids evaluated. Any effort by a bidder to influence the Employer’s
processing of bids or award decisions may result in the rejection of such
bidder’s bid. Whereas any bidder feeling aggrieved may lodge a written
complaint not later than fifteen (15) days after the announcement of the bid
evaluation report; however mere fact of lodging a complaint shall not warrant
suspension of the procurement process.

IB.25 Clarification of Bids

25.1 To assist in the examination, evaluation and comparison of bids, the Employer
may, at his discretion, ask any bidder for clarification of his bid, including
breakdowns of unit rates. The request for clarification and the response shall be
in writing but no change in the price or substance of the bid shall be sought,
offered or permitted except as required to confirm the correction of arithmetic
errors discovered by the Employer in the evaluation of the bids in accordance
with Clause 1B.28.

IB.26 Examination of Bids and Determination of Responsiveness

26.1 Prior to the detailed evaluation of bids, the Employer will determine whether
each bid is substantially responsive to the requirements of the Bidding
Documents.

26.2 A substantially responsive bid is one which (i) meets the eligibility criteria; (ii)
has been properly signed; (iii) is accompanied by the required Bid Security; and
(iv) conforms to all the terms, conditions and specifications of the Bidding
Documents, without material deviation or reservation. A material deviation or
reservation is one (i) which affect in any substantial way the scope, quality or
performance of the Works; (ii) which limits in any substantial way, inconsistent
with the Bidding Documents, the Employer’s rights or the bidder’s obligations
under the Contract; or (iii) adoption/rectification whereof would affect unfairly
the competitive position of other bidders presenting substantially responsive
bids.

/'h-' _‘;}i—n::—j"ﬁ
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26.3 If a bid is not substantially responsive, it will be rejected by the Employer, and
may not subsequently be made responsive by correction or withdrawal of the
non-conforming deviation or reservation.

IB.27 Correction of Errors

27.1 Bids determined to be substantially responsive will be checked by the Employer
for any arithmetic errors. Errors will be corrected by the Employer as follows:

@) where there is a discrepancy between the amounts in figures and in
words, the amount in words will govern; and

(b) where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as
quoted will govern, unless in the opinion of the Employer there is an
obviously gross misplacement of the decimal point in the unit rate, in
which case the line item total as quoted will govern and the unit rate will
be corrected.

27.2 The amount stated in the Form of Bid will be adjusted by the Employer in
accordance with the above procedure for the correction of errors and with the
concurrence of the bidder, shall be considered as binding upon the bidder. If the
bidder does not accept the corrected Bid Price, his Bid will be rejected, and the
Bid Security shall be forfeited in accordance with Sub- Clause 15.6(b) hereof.

IB.28 Evaluation and Comparison of Bids

28.1 The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Clause 1B.26.

28.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated
Bid Price by adjusting the Bid Price as follows:

@ making any correction for errors pursuant to Clause 1B.27;

(b) excluding Provisional Sums and the provision, if any, for contingencies
in the Summary Bill of Quantities, but including competitively priced
Daywork; and

(©) making an appropriate adjustment for any other acceptable variation or
deviation.

28.3 The estimated effect of the price adjustment provisions of the Conditions of
Contract, applied over the period of execution of the Contract, shall not be taken
into account in Bid evaluation.

BIDDER EMPLOYER
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28.4 If the Bid of the successful bidder is seriously unbalanced in relation to the
Employer’s estimate of the cost of work to be performed under the Contract, the
Employer may require the bidder to produce detailed price analyses for any or
all items of the Bill of Quantities to demonstrate the internal consistency of
those prices with the construction methods and schedule proposed. After
evaluation of the price analyses, the Employer may require that the amount of
the Performance Guarantee set forth in Clause 1B.32 be increased at the expense
of the successful bidder to a level sufficient to protect the Employer against
financial loss in the event of default of the successful bidder under the Contract.

F. AWARD OF CONTRACT
IB.29 Award

29.1 Subject to Clauses IB.30 and IB.34, the Employer will award the Contract to the
bidder whose bid has been determined to be substantially responsive to the
Bidding Documents and who has offered the lowest evaluated Bid Price,
provided that such bidder has been determined to be eligible in accordance with
the provisions of Clause 1B.3 and qualify pursuant to Sub-Clause IB 29.2.

29.2 The Employer, at any stage of the bid evaluation, having credible reasons for or
prima facie evidence of any defect in supplier’s or contractor’s capacities, may
require the suppliers or contractors to provide information concerning their
professional, technical, financial, legal or managerial competence whether
already pre-qualified or not:

Provided that such qualification shall only be laid down after recording reasons
therefore in writing. They shall form part of the records of that bid evaluation
report.

IB.30 Employer’s Right to Accept any Bid and to Reject any or all Bids

30.1 Notwithstanding Clause 1B.29, the Employer reserves the right to accept or
reject any Bid, and to annul the bidding process and reject all bids, at any time
prior to award of Contract, without thereby incurring any liability to the affected
bidders or any obligation except that the grounds for rejection of all bids shall
upon request be communicated to any bidder who submitted a bid, without
justification of grounds. Rejection of all bids shall be notified to all bidders
promptly.
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IB.31 Notification of Award

31.1 Prior to expiration of the period of bid validity prescribed by the Employer, the
Employer will notify the successful bidder in writing (“Letter of Acceptance”)
that his Bid has been accepted. This letter shall name the sum which the
Employer will pay the Contractor in consideration of the execution and
completion of the Works by the Contractor as prescribed by the Contract
(hereinafter and in the Conditions of Contract called the “Contract Price”).

31.2 No Negotiation with the bidder having evaluated as lowest responsive or any
other bidder shall be permitted, however, Employer may have clarification
meetings to get clarify any item in the bid evaluation report.

31.3 The notification of award and its acceptance by the bidder will constitute the
formation of the Contract, binding the Employer and the bidder till signing of
the formal Contract Agreement.

31.3 Upon furnishing by the successful bidder of a Performance Guarantee, the
Employer will promptly notify the other bidders that their Bids have been
unsuccessful and return their bid securities.

IB.32 Performance Guarantee

32.1  The successful bidder shall furnish to the Employer a Performance Guarantee in
the form and the amount stipulated in the Bidding Data and the Conditions of
Contract within a period of 28 days after the receipt of Letter of Acceptance.

32.2  Failure of the successful bidder to comply with the requirements of Sub-Clause
IB.32.1 or Clauses IB.33 or 1B.35 shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Bid Security.

IB.33 Signing of Contract Agreement

33.1 Within 14 days from the date of furnishing of acceptable Performance
Guarantee under the Conditions of Contract, the Employer will send the
successful bidder the Contract Agreement in the form provided in the Bidding
Documents, incorporating all agreements between the parties.

33.2 The formal Agreement between the Employer and the successful bidder shall be
executed within 14 days of the receipt of the Contract Agreement by the
successful bidder from the Employer.
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IB.34 General Performance of the Bidders

The Employer reserves the right to obtain information regarding performance of the
bidders on their previously awarded contracts/works. The Employer may in case of
consistent poor performance of any Bidder as reported by the employers of the
previously awarded contracts, interalia, reject his bid and/or refer the case to the
Pakistan Engineering Council (PEC). Upon such reference, PEC in accordance with its
rules, procedures and relevant laws of the land take such action as may be deemed
appropriate under the circumstances of the case including black listing of such Bidder
and debarring him from participation in future bidding for similar works.

IB.35 Integrity Pact

The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to Bid in the
Bidding Documents for all Federal Government procurement contracts exceeding
Rupees ten million. Failure to provide such Integrity Pact shall make the bidder non-
responsive.

IB.36 Instructions not Part of Contract

Bids shall be prepared and submitted in accordance with these Instructions which are
provided to assist bidders in preparing their bids, and do not constitute part of the Bid
or the Contract Documents.

P ks Z:/{;y
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BD-1
BIDDING DATA

The following specific data for the Works to be bided shall complement, amend, or supplement
the provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein

shall prevail over those in the Instructions to Bidders.

Instructions to Bidders
Clause Reference

1.1  Name and address of the Employer:
The Employer is:
Divisional Superintendent
Pakistan Railways
Multan

(Hereinafter called the “Employer” which expression shall include the successors legal

representatives and permitted assignees)
The Employer’s Representative is:

Divisional Engineer- |
Pakistan Railways
Multan

Name of the Project & Summary of the Works:

OPERATIONALIZATION OF SHAEENABAD BALLAST QUARRY BY INSTALLING
CRUSHER AND SUPPLYING, STACKING AND LOADING BALLAST 2000000 CFT PER
YEAR / TERM 2 INCH (50MM) SIZE FROM SHAHEENABAD QUARRY NO.2 ON LONG

TERM BASIS FOR TEN (10) YEARS/ TERM (20 LACS CFT PER YEAR / TERM.

Summary of the Works

Summary of Works is attached as Appendix-Q

2.1 Name of the Borrower/ Source of Financing/ Funding Agency:
Federal Ministry of Railway

Amount and type of financing:

Pak Rupees
Wy = B Ly
/ — -
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BD-2
3.1  Eligible Bidders :
b) Not Required prequalification/ enlistment with the Employer.
Duly post qualified in accordance with Single Stage Two Envelope Bidding
Procedure as per Government of Pakistan, PPRA Rule No. 36(b), 2004.

7.1  Contents of Bidding Documents
Volume- | (A)

= Instructions to Bidders (1B)
= Bidding Data (BD)
= Form of Bid & Appendices to Bid
= Forms
- Bid Security
- Performance Guarantee
- Contract Agreement
- Mobilization Advance Guarantee/ Bond
- Indemnity Bond
= General Condition of Contract, Part — 1 (GCC)
= Particular Conditions of Contract, Part — 11 (PCC)
= Specifications — Special Provisions (SP)

Volume-1 (B)
= Bill of Quantities (Appendix ‘D’ to Bid)

Volume-11
= Specifications - Technical Specifications

Volume-I11
= Bid Drawings

8.1  Time limit for clarification:
Any clarification received in time less than seven days in bid submission time will not
be entertained.

9.2  Addendum will be issued through E-Paki Acquisition & Disposal System (E-PADS)

10.1 Bid language:
English

11.1(b) Text of the Sub Clause is deleted and is replaced with “Annexure-1 to Bidding Data”.

13.1 Delete the text of Sub-Clause 13.1 and Substitute:

The unit rates and the prices shall be quoted by the bidder entirely in Pakistani Rupee.
The payments to the Contractor for the works done shall be made in Pakistani Rupee.
Bidders expecting to incur expenditures in a currency or currencies other than Pakistani
Rupee shall make their own arrangements for the same.

14.1 Period of Bid Validity:
One Hundred and Twenty (120) Calendar days after Bid Opening Date

BIDDER EMPLOYER
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15.1

15.2

16
17.1

18.4

191

BD-3
Amount of Bid Security:

The Bid Security shall be a lump sum amount of Rs.5 Million with Bid Security
validity of minimum one hundred and twenty (120) Days. Original Bid security is
required to be submitted in the tender box before or at the closing time and date.
Scanned copy of the bid security is required to upload with tender documents.

The Bid Security shall be in the form of Deposit at Call only issued by a Scheduled
Bank in Pakistan in favour of the Divisional Accounts Office, Pakistan Railways,
Multan valid for a period of one hundred and twenty (120) days from date of opening
of tender. Bank guarantee and Insurance guarantee are not allowed.

Deleted
Venue, time, and date of the pre-bid meeting:
Not Required

Number of copies of the Bid to be completed and returned:

Original Scanned copies of Volume- I(A), Volume-ll & Volume-I1l with each page
signed and stamped alongwith scanned copies financial proposal i.e. Volume 1(B)

The text of Sub Clause is deleted and replaced to read as below

The scanned copies of the Technical and Financial parts of the bid duly signed and stamped
each page will be submitted on the Pakistan Acquisition and Disposal System (E-PADS).

In addition to aubmission of bid on E-Pad as mentioned above, Each Bidder shall also submit

his Bid as under:

a) The Technical Part of the Bid pertaining to information/ documents regarding bidder
eligibility for post qualification shall be in a separate envelope. The envelope shall be
properly marked as Technical Proposal in bold and legible letters.

b) The Financial Part of the Bid as per Sub Clause 18.4 shall be in a separate envelope. The
envelope shall be properly marked as Financial Proposal in bold and legible letters.

c) The envelopes containing Technical and Financial Part of the Bid shall be put in one sealed
envelope for submission.

19.2(a) Employer's address for the purpose of Bid submission:

Divisional Superintendent
Pakistan Railways
Multan.

061-9200926

19.2(b) Name and Number of the Contract:

19.3

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 109

OPERATIONALIZATION OF SHAEENABAD BALLAST QUARRY BY INSTALLING
CRUSHER AND SUPPLYING, STACKING AND LOADING BALLAST 2000000 CFT PER
YEAR / TERM 2 INCH (50MM) SIZE FROM SHAHEENABAD QUARRY NO.2 ON LONG
TERM BASIS FOR TEN (10) YEARS/ TERM (20 LACS CFT PER YEAR / TERM).

Delete of text of Sub Clause 19.3 and substitute

In addition to the identification required in Sub Clause 19.2 hereof, the inner envelopes
shall indicate the name and address of the bidder to enable the Financial Proposal/ Bid to
be returned unopened in case the Technical Proposal of the Bidder do not qualify
pursuant to Annexure-I to Bidding Data or is “Late”. Pursuant to Clause-21.

/

Pa
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BD-4

20.1 Deadline for Submission of Bids
Time: 12:00 PM
Date: 07.12.2026

22.1  Any bidder may modify, substitute or withdraw his bid submission through E-Pakistan
Acquisition and Disposal System (E-PADS).

23.1 The first line text “The Employer will open the bids ............. made pursuant to Clause
IB-22” is deleted and substituted to read as:

“The Employer will open the Technical Part of the E-Bids on E-PADS”.

Venue, time, and date of bid opening:

Venue: Divisional Accounts Office
Pakistan Railways
Multan

Time: 12:30 PM

Date: 07.12.2026

23.3 The text is deleted and reconstrued to read as:
The Financial Part of the EPAD-Bid will not be opened.

23.4  The Sub Clause is deleted in its entirety

Following Sub Clauses are added:

23.5 The Employer shall evaluate the Technical Proposals of the Bidders in a manner
prescribed in Annexure-1 to Bidding Data, without reference to the price and reject any
Technical Proposal which does not conform to the minimum qualifying score stated in
Annexure-| to Bidding Data.

During the Technical Evaluation, no amendment in the Technical Proposal shall be
permitted.

23.6  After evaluation of Technical Part of bids, the Employer, shall at time, date and venue
announced and communicated to the bidders in advance within the bid validity period,
publicly open the Financial Part of the Bids of the technically qualified bidders only.
The financial bids found technically non-responsive shall be returned un-opened to the
respective bidders.

The bidders name, total bid price, any discount, bid modifications, substitution and
withdrawals, the presence or absence of bid security and such other details as the
Employer may consider appropriate, will be announced by the Employer at the opening
of financial part of the bids.

BIDDER EMPLOYER
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BD-5

23.7 Employer shall prepare the minutes of Opening of the Financial Part of the bids
including the information disclosed, to bidders or other representatives who choose to
attend the financial bids opening.

24. Process to be Confidential
The phrase “Bid” or “Bids” where ever appear in the Clause shall be read as:

Financial Part of the “Bid” or “Bids”.

25. Clarification of Bids
The phrase “Bid” or “Bids” where ever appear in the Clause shall be read as:

Financial Part of the “Bid” or “Bids”.

26. Examination of Bids and Determination of Responsiveness
The phrase “Bid” or “Bids” where ever appear in the Clause shall be read as:

Financial Part of the “Bid” or “Bids”.

27.  Correction of Errors
The phrase “Bid” or “Bids” where ever appear in the Clause shall be read as:

Financial Part of the “Bid” or “Bids”.

28. Evaluation and Comparison of Bids
The phrase “Bid” or “Bids” where ever appear in the Clause shall be read as:

Financial Part of the “Bid” or “Bids”.

29.  Award
The phrase “Bid” or “Bids” where ever appear in the Clause shall be read as:

Financial Part of the “Bid” or “Bids”.

30.  Employer’s Right to Accept any Bid and to Reject any or all Bids
The phrase “Bid” or “Bids” where ever appear in the Clause shall be read as:

Financial Part of the “Bid” or “Bids”.

31. Notification of Award
The phrase “Bid” or “Bids” where ever appear in the Clause shall be read as:

Financial Part of the “Bid” or “Bids”.

32.1 Standard form and amount of Performance Guarantee acceptable to the Employer:
The successful bidder shall furnish Performance Guarantee for an amount equal to 05%
of Contract Price stated in the “Letter of Acceptance” in the form of Deposit at Call or
Unconditional Bank Guarantee issued by a Scheduled Bank in Pakistan or from a
foreign bank duly counter guaranteed by scheduled bank in Pakistan within a period of
14 days after the receipt of letter of acceptance.

33.1. Signing of Contract Agreement
Within 07 days from the date of furnishing of acceptable performance Guarantee under
the conditions of contract, the employer will send the successful bidder the contract
agreement in the form provided in the bidding Documents, incorporating all agreements
between the parties.

BIDDER EMPLOYER
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Annexure-1 to Bidding Data
Page 1 of 6

1.0 TECHNICAL EVALUATION CRITERIA

1.1 General

1.1.1 Technical Evaluation will be based on all the criteria given in the
succeeding paras regarding the Applicant’'s Particular experience,
General experience in relevant works/Projects, Personnel Capabilities,
Equipment Capabilities and Financial Position as demonstrated by the
Applicant’s responses in the forms attached to this Document.

1.1.2 If an Applicant fails to fulfill the Mandatory Requirements his Application
shall not be considered for further processing and he shall be declared
disqualified.

1.1.3 The Employer reserves the right to waive minor deviations, if these don’t
materially affect the capability of an Applicant to perform the contract.

1.2 Weighting

The resulting distribution of a total score of 100 points is as under:

1. Particular Experience = 25 Points
2. General Experience = 15 Points
3. Personnel Capabilities = 15 Points
4. Financial Position = 25 Points
5. Equipment Capabilities = 15 Points
6. Methodology of performing work = 05 Points

Total = 100 Points

1.3 Mandatory Requirements

Following are the mandatory requirements which have to meet with in
order to be considered for qualification:-

1.3.1 The firms (any partner in case of JV) must be registered with PEC in
minimum Financial Category C-4 or above, with specialization in
category of CE-10 and EE-11.

1.3.2 The firms (each partner in case of JV) must have proof of Registration of
Income Tax Department and bidders must be in active tax payers list.

1.3.3 The Applicant (for JV in totality) must have proof of completion of at least
one (01) Similar Project costing Rs.80.00 Million or above within last 05
years, where SIMILAR PROJECT means “Installation of crushing plant
of capacity minimum 7000 Cft per day for crushing of mechanically
crushed stone ballast”. The firm / Company having project less than one
similar work will be disqualified right a way.

1.3.4 Firms (for JV in totality) must attach Audit Reports for Last 03 Financial
Years i.e (2023-2024), (2024-2025), (2025-2026).

1.3.5 In case of Joint Venture, the JV Agreement between all the firms,
showing the Lead Firm and Partner firm, must be attached.

Note: - Proof of projects completed shall be in the shape of completion certificate
by concerned Department.

BIDDER EMPLOYER
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1.4 Evaluation Procedure

1.4.1 Particular Experience

1.4.1.1 Score will be awarded as per scoring criteria explained in Para
1.6 & for JV in totality.

1.4.1.2 The information provided in Form A-1 will be used for marking.
1.4.2 General Experience

1.4.1.1 Score will be awarded as per scoring criteria explained in Para
1.6 & for JV in totality.

1.4.1.2 The information provided in Form A-2/1 & A-2/2 will be used for
marking.

1.4.2 Personnel Capabilities

1.4.2.1 The Applicant must have in his employment suitably qualified
personnel to fill the key management and specialist positions
which should meet with the specified criteria provided in the
Table 1-A.

1.4.2.2 For the persons holding Project Manager & Mining Engineer
positions, the minimum qualification shall be B.Sc (Engg).
1.4.2.3 Points will be awarded as per Scoring Criteria explained in Para
1.6 & for JV in totality.
1.4.2.4 The information provided in Form A-3 & A-4 will be used for
scoring.
TABLE 1-A

Position Total Experience (Years)

Having an Experience of 10 years

Project Manager (01 No.) in Mining works

Mining Engineer Having an Experience of 08 years
(01 No.) in Mining works

Having an Experience of 05 years

DAE Civil (01 NO) in M|n|ng works

Having an Experience of 05 years

DAE Mechanical (01 No.) in Mechanical works

Having an Experience of 05 years

DAE Electrical (01 No.) in Electrical works

Plant Operator (01 No.) Having an Experience of 03 years

1.4.3 Financial Capabilities

1.4.3.1 The information provided in Form 1-A will be used for scoring.
1.4.3.2 Points will be awarded as per Scoring Criteria explained in Para
1.6 & for JV in totality.

BIDDER EMPLOYER
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1.4.4 Equipment Capabilities

1.4.4.1 The information provided in Form A-6 will be used for scoring.
1.4.4.2 Points will be awarded as per Scoring Criteria explained in Para
1.6 & for JV in totality.

1.5 Minimum Score required for qualification

The minimum overall score needed by a Bidder to be considered for
qualification should be 65 percent.

BIDDER EMPLOYER
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1.6 SCORING PROCEDURE

1.6.1 Particular Experience

ST Description Maximum
No. Score
1. Experience of completion of similar project/work (as defined 18
above in Para.1.3.3 of mandatory requirement), supported
with satisfactory completion certificates by the Employer
/concerned Department.
a. For1 No. = 12
b. For 2 Nos. = 14
c. For 3 Nos. = 16
d. For 4 Nos. or more = 18
2. Cumulative value of Similar Projects as detailed above 07
(Maximum up to 05 Projects)
a. Rs.80 Million & above but less than Rs.150 Million =5
b. More than or equal to Rs.150 Million
but < Rs. 200 Million =6
C. Rs.200 Million or more =7

1.6.2 General Experience

Note: Projects successfully completed valuing more than Rs.80.00 Million
shall be considered for marking / score regarding particular experience.

during the last five years, supported with satisfactory
completion certificates by the Employer /concerned
Department.

a. For 3 Nos = 8
b. For 4 Nos = 10
c. For5Nos =12
d. For 6 or more = 15

v Description Ngpximum
No. b Score
1. Experience of supplying & loading of stone ballast, 15

BIDDER

Note: Projects successfully completed valuing more than Rs.50.00
Million shall be considered for marking / score regarding supplying &
loading of stone ballast.

EMPLOYER
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1.6.3 Pe

rsonnel Capabilities

The capabilities of staff to be deployed on the project will be assessed on the

basis of requirements stated in Table 1-A of Para 1.4.2.
Sr. Description Required | Maximum
No. Nos. Score
1. | Project Manager (B.Sc Civil or Mining Engg. with 1 4
minimum experience of 10 years or more) in Mining
Works
2. | B.Sc Mining Engineer with min experience of 08 years 1 3
or more in Mining Works
3. | DAE Civil with minimum experience of 05 years in 1 2
Mining Works
4. | Mechanical Foreman DAE Mechanical with minimum 1 2
experience of 05 years in Mechanical Works
5. | Electrical Foreman DAE Electrical with minimum 1 2
experience of 05 years in Electrical Works
6. | Plant Operator with minimum experience of 03 years 1 2
1.6.4 Financial Position
SI. Description Maximum
No. Score
1. Gross Annual Receipts / Turnover (Max of last three years) 15
a. Rs. 250 Million but < Rs.300 Million = 05
b. > Rs. 300 Million but < Rs.400 Million = 10
C. Rs.400 Million or more = 15
2. Balance available in shape of Bank Balance as on 10
30.11.2026:-
Less than Rs.80.00 Million=Zero Marks
Between Rs.80.00 Million & Rs.150.00 Million=05 Marks
Rs.150.00 Million and above =10 Marks
1.6.5 Methodology of performing work.
SI. Description Maximum
No. Score
1. a)Excellent =5 5
b)Very Good = 4
¢) Good = 3
d)Fair = 2
e Methodology shall be assessed keeping in view of the equipments and manpower
proposed to be deployed, alongwith detailed planning for execution of work, alongwith
capacity of the equipment to complete the work in time, in view of actual site condition.
BIDDER EMPLOYER
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1.6.6 Equipment Capabilities

SI. Description Maximum
No. Score
1 One Stone Crushing Plant (Capacity 7000 Cft per day) 3
2 Two Tractors 2
3 Two Trolleys for tractor with hydraulic jack 2
4 Two Excavators 2
5 Three Loaders 3
6 One Compressor with tractor for drilling & blasting 1
(400CFM)
7 One Ambulance 1
8 Testing & Gradation Equipment (One Set) 1
Note:
1. For owned / leased and rented equipment criteria will be as
under:-
a. Owned (Ownership certificate by bidder) = Full Score
b. Rented/Leased = 75% Score
BIDDER EMPLOYER
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2.0 PREPARATION OF APPLICATIONS

2.1 Cost of Preparation of Application

The Applicant shall bear all costs associated with the preparation and
submission of application. The Employer will in no case be responsible or
liable for those costs, regardless of the conduct or outcome of the
qualification process.

2.2 Letter of Application.

The Applicant must submit Letter of Application, duly signed by Head of
the Firm, along with all other documents. The specimen of such Letter of
Application is provided with Tender documents.

2.3 General Information.

All individual Firms / Contactors are required to provide information, as
explained in attached Appendix-N

2.4 Particular Experience Record.

Using format of Form A-1, each Applicant is required to list all Similar
Projects timely completed during the last 05 years. Specify only such
Similar Projects, for which the contract value / Completion cost was more
than Rs.80 Million.

2.5 General Experience Record.

2.5.1 The Firms / Contractors are required to provide details of
completed projects /supply & loading of ballast works other than
those provided on Form A-1 during the last 05 years, using format
of Form A-2/1.

2.5.2 The Firms / Contractors are required to provide details of ongoing
projects / supply & loading of ballast works other than those
provided on Form A-1, using format of Form A-2/2

2.6 Key Personnel to be deployed on the project.

Using format of Form A-3, the Applicant is required to provide
information regarding key personnel to be deployed for construction /
execution of the Project. The data on their experience should be
supplied on separate sheets, using format of Form A-4. Use separate
sheet for each candidate.

BIDDER EMPLOYER
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2.7 Financial Capabilities.

2.7.1 All Firms / Contractors are required to provide last three (3) years
Audited Balance Sheet & Tax Returns i.e 2023-24. 2024-25 &
2025-26.

2.7.2 All Firms/Contractors are required to provide information
regarding financial record, as explained in attached Form A-5.
Equipment Capabilities.

The Applicants are required to provide information regarding equipments
to be utilized on the project. A separate Form shall be prepared, using
format of Form A-6. If the bidder failed to provide ownership / lease
documents of equipment in favour of their firms or Availability Certificate,
it will be considered as “Rented”.

2.8Methodology of Performing Work.

BIDDER EMPLOYER
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FORM OF BID
AND
APPENDICES TO BID
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CHECKLIST

o Check
Z Item (Yes/
» No)
1 | Bid Security as mentioned in Bidding Data
2 | Firm’s valid registration with income tax/ sales tax dept
3 | Income Tax Return for Last 3 Years
4 Copy of enlistment/ renewal for the current year with PEC in category as
mentioned in Evaluation Criteria and above
5 | Appendix —P to Bid
6 | Audit Reprot for Last 3 Years
List of relevant works/ projects (similar nature worth as mentioned in
Evaluation Criteria and above) “completed”.by the firm including contract
7 value, location, start and actual date of completion, scope of work, and cost
overrun, time over run (if any), with reasons for cost overrun and time overrun)
along with work orders, completion certificates, performance certificates from
Client and Consultants with their addresses and contract details.
List, quantity and present location of Equipment, Tools, Plants, Machinery,
8 Formwork, Scaffolding, Crane and Transport Vehicle etc. owned by the Firm
along with proof of ownership, which the Firm intends to make available for the
relevant work
List of past and present litigation / arbitration / disputes (if any) against any
Client, Consultant, Government, Semi-Government, Autonomous or state
9 | owned organization showing its extent and results supported by documentary
evidence.
Undertaking/ Affidavit on stamp paper in original that the bidders/ firms and
any of its employees have never been blacklisted by any Government/ Semi
10 Government, Autonomous or State Owned Organization and their cases
regarding black listing are not under trial by any court of Law
11 | Appendix-A to Bid
12 | Appendix-B to Bid
13 | Appendix-C to Bid
14 | Appendix-D to Bid
15 | Appendix-E & F to Bid
16 | Appendix-G & H to Bid
17 | Appendix-I to Bid
18 | Appendix-J to Bid
19 | Appendix-K to Bid
20 | Appendix-L & M to Bid
21 | Form A-1
22 | Form A-2/1 & A-2/2
23 | Form A-3 & form A-4
24 | Form A-5
25 | Form A-6
BIDDER EMPLOYER
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B
Appendix-A to

SPECIAL STIPULATIONS

Clause

Conditions of Contract

A-1
Bid

1. | Engineer’s Authority to issue 2.1 5% of the Contract Price stated in the
Variation in emergency Letter of Acceptance.
2. 10.1 The amount of performance
Amount of Performance Guarantee guarantee), & a perce.ntage of - the
Contract Price, shall be:
Five percent (5%) of the contract price
3. 141 Within 14 days from the Date of Receipt
Time for the Furnishing Programme of Letter of Acceptance or in extended
period.
4, Minimum amount of Third Party 23.1 Not required.
Insurance
5. 41.1 | Within 14 days from the Date of Receipt
Time for Commencement of Engineer’s Notice to Commence which
shall be issued within fourteen (14) days
after Signing of Contract Agreement.
6. . . 43.1, |01 year from the date of receipt of
Timggior CORplctiog 48.2 Engineer’s Notice to Commence.
7. 47.1 0.05% on balance work for each day of
r delay in completion of the Works subject
a)y AmiDwnt of Jiquidated,Damages to a maximum of 10% of Contract Price
stated in the Letter of Acceptance.
b) Amount of Bonus 13 Not Admissible
8. Defects Liability Period 49.1 Not applicable
9. 60.2 The 5% retained amount should be
. returned upon the completion and
Pefgentagey Retion Money submission of the Final Contract
Certificate.
= - -
10. Limit of Retention Money 60.3 5% of Contract Price stated in the Letter
of Acceptance.
11. . . 60.2 Minimum amount of Interim Payment
Minimum amount of Interim . : .
o . . Certificates/Running Bills should be
Payment Certificates (Running Bills) Rs.10 Million
12. | Time of Payment from delivery of 60.10 |28 days from delivery of Engineer’s
Engineer’s Interim Payment Interim Payment Certificate to the
Certificate to the Employer. Employer.
13. | Mobilization Advance (Interest Free) | 60.11 | Not Admissible
14 | Price escalation/adjustment (.f.'g) Price adjustment is admissible
BIDDER EMPLOYER
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BB-1
Appendix-B to Bid

FOREIGN CURRENCY REQUIREMENTS

O
&

BIDDER EMPLOYER
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C-1
Appendix-C to Bid

PRICE ADJUSTMENT UNDER CLAUSE (T.P) 2.8
OF CONDITIONS OF CONTRACT

Price Adjustment is Admissible.

BIDDER EMPLOYER
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BD-1
Appendix-D to Bid

BILL OF QUANTITIES

INCLUDED IN BIDDING
DOCUMENTS AS VOLUME 1(B)

BIDDER EMPLOYER
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BE-1

Appendix-E to Bid

PROPOSED CONSTRUCTION SCHEDULE

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be
completed on or before the date stated in Appendix-A to Bid. The Bidder shall provide as
Appendix-E to Bid, the Construction Schedule in the bar chart (CPM, PERT or any other to be
specified herein) showing the sequence of work items and the period of time during which he
proposes to complete each work item in such a manner that his proposed programme for
completion of the whole of the Works and parts of the Works may meet Employer’s
completion targets in days noted below and counted from the date of receipt of Engineer’s
Notice to Commence works (Attach sheets as required for the specified form of Construction

Schedule):
Description Time for Completion
a) Supply & loading 2,000,000 Cft of Ballast 1% Year
b) 2" Year
c) 3" Year
d) 4™ year
e) 5" year
BIDDER EMPLOYER
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BF-1

Appendix-F to Bid

METHOD OF PERFORMING THE WORK

The Bidder is required to submit a narrative outlining the method of performing the Work. The
narrative should indicate in detail and include but not be limited to:

1. Organization Chart indicating head office and field office personnel involved in
management and supervision, engineering, equipment maintenance and purchasing.

2. Mobilization at site the type of facilities including personnel accommodation, office
accommodation, provision for maintenance and for storage, communications, security
and other services to be used.

3. The method of executing the Works, the procedures for installation of equipment and
machinery and transportation of equipment and materials to the site

BIDDER EMPLOYER
Page L743

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 1290f 2



BG-2

LIST OF MAJOR EQUIPMENT

Appendix-G to Bid

Owned Description of Unit Capacity Condition Present Date of Period of
Purchased (Make, Model, HP Rating Location or Delivery at Work on
or Leased Year) Source Site Project

1 2 3 4 5 6 7
a. Owned
b. To be
Purchased
c. To be
arranged
on Lease

/ —

BIDDER EMPLOYER
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BH-1

Appendix-H to Bid

CONSTRUCTION CAMP AND HOUSING FACILITIES

The Contractor in accordance with Clause 34 of the Conditions of Contract shall provide
description of his construction camp’s facilities and staff housing requirements.

The Contractor shall be responsible for pumps, electrical power, water and electrical
distribution systems, and sewerage system including all fittings, pipes and other items
necessary for servicing the Contractor’s construction camp.

The Bidder shall list or explain his plans for providing these facilities for the service of the
Contract as follows:

1. Site Preparation (clearing, land preparation, etc.).
2. Provision of Services.
a) Power (expected power load, etc.).

b) Water (required amount and system proposed).
C) Sanitation (sewage disposal system, etc.).

3. Construction of Facilities

a) Contractor’s Office. Workshop and Work Areas (areas required and proposed
layout, type of construction of buildings, etc.).

b) Warehouses and Storage Areas (area required, type of construction and layout).

C) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type
of construction, etc.).

4. Construction Equipment Assembly and Preparation (detailed plans for carrying out this
activity).
5. Other Items Proposed (Security services, etc.).

/M = :“_%:j;{;;'jw
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BI-1
Appendix-I to Bid
LIST OF SUBCONTRACTORS

I/We intend to subcontract the following parts of the Work to subcontractors. In my/our
opinion, the subcontractors named hereunder are reliable and competent to perform that part of
the work for which each is listed.

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and
experience of their key personnel who will be assigned to the Contract, equipment to be
supplied by them, size, location and type of contracts carried out in the past.

Part of Works Subcontractor
(Give Details) (With Complete Address)
1 2
/M-- —‘;_—:::/I:y
BIDDER EMPLOYER
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BJ-1

Appendix-J to Bid

ESTIMATED PROGRESS PAYMENTS

Bidder’s estimate of the value of work, which would be executed by him during each of the
periods stated below, based on his Programme of the Works and the Rates in the Bill of
Quantities, expressed in thousands of Pakistani Rupees:

Month/ Year/ Period Amounts
(1,000 Rs.)
1 2

Ist Year

ond veqar

3" year

410 year

SthYear

Bid Price

BIDDER EMPLOYER
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BK-1
Appendix-K to Bid

ORGANIZATION CHART
FOR THE
SUPERVISORY STAFF AND LABOUR

- T
BIDDER EMPLOYER
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BL-1
Appendix-L to Bid

(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN
CONTRACTS WORTH RS. 10.00 MILLION OR MORE

Contract No. Dated
Contract Value:
Contract Title:

....................................... [Name of Supplier| hereby declares that it has not obtained or
induced the procurement of any contract, right, interest, privilege, or other obligation or benefit
from Pakistan Railway (PR) or any administrative subdivision or agency thereof or any other
entity owned or controlled by PR through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants
that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not
given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan
either directly or indirectly through any natural or juridical person, including its affiliate, agent,
associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any
commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee
or otherwise, with the object of obtaining or inducing the procurement of a contract, right,
interest, privilege or other obligation or benefit in whatsoever form from PR, except that which
has been expressly declared pursuant hereto.

[Name of Supplier] certifies that it has made and will make full disclosure of all agreements
and arrangements with all persons in respect of or related to the transaction with PR and has not
taken any action or will not take any action to circumvent the above declaration, representation,
or warranty.

[Name of Supplier] accepts full responsibility and strict liability for making any false
declaration, not making full disclosure, misrepresenting facts or taking any action likely to
defeat the purpose of this declaration, representation and warranty. It agrees that any contract,
right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall,
without prejudice to any other rights and remedies available to PR under any law, contract or
other instrument, be voidable at the option of PR.

Notwithstanding any rights and remedies exercised by PR in this regard, [name of Supplier]
agrees to indemnify PR for any loss or damage incurred by it on account of its corrupt business
practices and further pay compensation to PR in an amount equivalent to ten time the sum of
any commission, gratification, bribe, finder’s fee or kickback given by [name of Supplier] as
aforesaid for the purpose of obtaining or inducing the procurement of any contract, right,
interest, privilege or other obligation or benefit in whatsoever form from PR.

Name of Buyer: .................. Name of Seller/Supplier: ............
Signature: ...............eeeennns Signature: ...........ccoeviiiiiiiinnnn.
[Seal] [Seal]
/M - _‘;.—i’;{::'jﬂ
BIDDER EMPLOYER
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Appendix-M to Bid

LIST OF APPROVED MANUFACTURERS/SUPPLIERS

Pertaining to SP Clause No0.10.1 of special provision, while procuring material related
with any engineering discipline, the responsibility shall be upon the contractor for
establishing the genuineness of any material/product/item for its make and origin.
Contractor shall obtain the approval from Engineer in charge.

/'h'- -\;_—:5:;1;—__9.3&,“
BIDDER EMPLOYER
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General Information

Appendix-N

All Firms /Contractors applying for Bid are requested to complete the following
information. In case of JV these information should be provided for each partner

separately.

1. General details of the Firm

Name of firm

Head Office Address

Telephone & Fax

E. mail

Contact Person

Type of Organization

Place of incorporation/registration

N o| o g WN|E

Year of incorporation/registration

Annual

(o]

Turnover

/ Gross Annual
Receipts (maximum during last three
Financial years)

2. Details of Owners / Directors

Sr. | Name
No.

Designation

Nationality

3. P.E.C.registration ( please attach copy of registration certificate)

Category

Specialty approved by
PEC

Financial Limit

Validity

4. NTN Certificate appearing on ATL.

BIDDER
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Form A-1

Particular Experience Record

On separate pages using the following format, the Applicant is requested to list
contracts of a similar nature and complexity, which the Applicant has completed during
the last Five (05) years, having cost more than Rs.200.00 million. Each partner of a
Joint Venture should provide such details separately. (Please list only completed
similar projects during the last Five years)

Name of Firm ..o

(Applicant or partner of a Joint Venture)

Use a separate sheet for each contract

1

Name of Contract

2

Name of Employer

Employer’'s address

Nature of works and special features relevant to the contract, for which the applicant
wishes to be qualified:

Contract role (check one)

o Prime Contractor
o Partner in Joint venture

o Management Contractor | o Sub-contractor

Amount of the total contracts/sub-contract/partner share (in Specified Currencies at
Completion or at date of award for Current Contracts):

~

Date of award

(o]

Date of completion *

Contract was completed ...... Months ahead/behind the original schedule (if behind,
provide explanation)

10

Contract was completed at Rs Million under/over original amount (if over,

provide explanation)

11

Indicate the approximate percent of total contract value of work undertaken by
Sub-contract, if any, and the nature of such work.

12

Value of claims/disputed amount

13

Status of disputed amounts

* Satisfactory completion report from the client should be provided for each Project.

BIDDER EMPLOYER
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Form A-2/1

General Experience of the Firm
(Completed Projects)

All Firms / Contractors applying for Bid are requested to provide details of completed
projects / ballast supply & loading works during last five years. In case of JV the said
information should be provided by each partner.

1. Years of General Experience as Prime Contractor:

2. List down major projects completed as Prime Contractor during last 05 years

Project
(Brief description,
location& duration)

Date of
Commence-
ment

Date of
completion

Delay, if
any with
reason

Cost of
Project

Client *

*For Client, give postal & E-mail addresses and Telephone & Fax Nos.

BIDDER

Signature & Seal of Authorized Person.
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Form A-2/2

General Experience of the Firm
(Ongoing Projects)

All Firms / Contractors applying for Bid are requested to provide details of ongoing
projects / works. In case of J.V. the said information should be provided by each

partner.
Project Date of Planned Cost of Approx Client *
(Brief description, Commencement date of Project value of
location & duration) completion outstanding
works

*For Client, give postal & E-mail addresses and Telephone & Fax Nos.

BIDDER

Signature & Seal of Authorized Person.

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026
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Form A-3

Personnel Capabilities

Name of Firm

(Applicant or partner of a Joint Venture)

For specific positions essential to contract management and implementation, the
Applicants should provide the names of Personnel qualified to meet with the specified
requirements, stated for each position.

The data on their experience should be supplied on separate sheets using standard

Form A-4 for each candidate.

1 Title of Position Project Manager (10+ Years of experience)
Name of Personnel
2 Title of Position Mining Engineer (08+ Years Experience)
Name of Personnel
3 Title of Position DAE Civil (05+ Years Experience)
Name of Personnel
4 Title of Position DAE Mechanical (05+ Years Experience)
Name of Personnel
5 Title of Position DAE Electrical (05+ Years Experience)
Name of Personnel
6 Title of Position Plant Operator (03+ Years Experience)
Name of Personnel
BIDDER EMPLOYER
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Form A-4

CURRICULUM VITAE (CV) OF PROPOSED PROFESSIONAL STAFF

1. Proposed Position [only one candidate shall be nominated for each position]:

2. Name of Firm [Insert name of firm proposing the staff]:

3. Name of Staff [Insert full name]:

4. Date of Birth:

5. CNIC No (if Pakistani):

6. Education:

Nationality:

or Passport No:

Degree

Major/Minor

Institution

Date(MM/YYYY)

7. Membership of Professional Associations:

8. Other Training [Indicate significant training sincedegreesunder6- Education were

obtained]:
9. Languages  [For  eachlanguage indicateproficiency:good,  fair,orpoor
inspeaking,reading,andwriting]:
Employer Position From(MM/YYYY) | To(MM/YYYY)
BIDDER EMPLOYER
e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 PagElaég

e
of 2

E



11. Detailed Tasks Assigned

[List all tasks to be performed under this assignment]

10. Employment Record [Starting with present position, list in reverse order every
employment held by staff member since graduation, giving for each employment (see

format here below): dates of employment, name of employing organization, positions
held.]:

12. Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned
[Among the assignments in which the staff has been involved, indicate the following
information for those assignments that best illustrate staff capability to handle the
tasks listed under point 11.]

1)  Name of assignment or project:

Year:

Location:
Client:
Main project features:

Positions held:

Activities performed:

2) Name of assignment or project:

Year:

Location:
Client:
Main project features:

Positions held:

Activities performed:

BIDDER EMPLOYER
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Activities performed:

4)  Name of assignment or project:

Year:

Location:

Client:

Main project features:

Positions held:

Activities performed:

5)  Name of assignment or project:

Year:

Location:

Client:

Main project features:

Positions held:

Activities performed:

13. Certification:

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly
describes myself, my qualifications, and my experience. | understand that any willful
misstatement described herein may lead to my disqualification or dismissal, if engaged.

Date:

[Signature of staff member or authorized representative] Day/Month/Year

Full name of authorized representative:

BIDDER
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Form A-5

Financial Capabilities

All Firms/ Contractors are requested to complete the following Financial Information:

Financial Previous three (03) years
Information (in Million Rs)
2023-24 2024-25 2025-26

1. Total Assets

2. Total Receipts

3. Total Liabilities

4. Current Liabilities

5. Profit before Taxes

6. Profit after Taxes

7. Annual Turn Over

Note: Audited Balance Sheet and Tax Returns should be provided, in support

of above information.

BIDDER
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Form A-6

Equipment Capabilities

Applicant shall provide adequate information to demonstrate clearly that he/ they have
the capability to meet the requirements for each and all items of equipment listed in
the Evaluation Criteria. A separate Form shall be prepared for each item of equipment
or for alternative equipment proposed by the Applicant.

Name of Equipment:

Equipment | Name of manufacturer Model and Power rating
Information

Capacity Year of Manufacturing

Current location

Current Details of current commitments
Status
Source Indicate source of the equipment

O Owned [OLeased O Rented

Omit the following information if it is owned by the Applicant or partner (Applicable
only for lease / rented equipments).

Name of owner

Address of owner

Telephone, Fax & Email

Details of agreement for rental
/ lease specific to the Project.

Note: If the bidder failed to provide ownership / lease documents or availability
certificate of equipment in favour of their firms, it will be considered as “Rented”.

/"n-' -‘;:::_:—/I-::'quq
BIDDER EMPLOYER
0
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Summary of Audit Reports

Appendix-O to BID

(Rs. Million)
Financial Year Net Assets Current Assets Turnover Worl_<|ng
Capital
2023-2024
2024-2025
2025-2026
Note:

» The said information is essential to be given on above format.
» The value provided in the above blanks should be in accordance with the respective
audit reports otherwise it will be considered as mis-statement.

BIDDER
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Appendix P to Bid

SUMMARY OF WORKS

OPERATIONALIZATION OF SHAEENABAD BALLAST QUARRY BY INSTALLING
CRUSHER AND SUPPLYING, STACKING AND LOADING BALLAST 2000000 CFT PER
YEAR / TERM 2 INCH (50MM) SIZE FROM SHAHEENABAD QUARRY NO.2 ON LONG
TERM BASIS FOR TEN (10) YEARS/ TERM (20 LACS CFT PER YEAR / TERM.

o

Description

Cleaning & Layout of site

Installation of Crushing Plant at Shaheenabad

Establishment of office at site

Provision of other facilities/allied infrastructure

Cutting & blasting the rocks

Start of the stone crushing

Testing & gradation of ballast
Stacking of Ballast
Measurement of Stacks

Oolo|N|o|a|l b~ W|IN|R|=

[ERN
o

Loading into Railway wagons

=
=

Data/Record Keeping

BIDDER EMPLOYER
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FORMS

BID SECURITY
PERFORMANCE GUARANTEE
CONTRACT AGREEMENT
MOBILIZATION ADVANCE GUARANTEE/BOND

/"’\-' _;__;{—;{;:'JLN
BIDDER EMPLOYER
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BS-1
BID SECURITY
(Bank Guarantee)

Security Executed on

(Date)
Name of Surety (Bank) with Address:

(Scheduled Bank in Pakistan)
Name of Principal (Bidder) with Address

Penal Sum of Security Rupees . (Rs. )

Bid Reference No.

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at
the request of the said Principal (Bidder) we, the Surety above named, are held and firmly
bound unto

(hereinafter called the 'Employer') in the sum stated above for the payment of which sum well
and truly to be made, we bind ourselves, our heirs, executors, administrators and successors,
jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted
the accompanying Bid dated for Bid No. for (Particulars of Bid) to
the said Employer; and

WHEREAS, the Employer has required as a condition for considering said Bid that the Bidder
furnishes a Bid Security in the above said sum from a Scheduled Bank in Pakistan or from a
foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the Employer,
conditioned as under:

1) that the Bid Security shall remain in force up to and including the date 28 days after the
deadline for validity of bids as stated in the Instructions to Bidders or as it may be
extended by the Employer, notice of which extension(s) to the Surety is hereby waived:;

2 that the Bid Security of unsuccessful Bidders will be returned by the Employer after
expiry of its validity or upon signing of the Contract Agreement; and

3) that in the event of failure of the successful Bidder to execute the proposed Contract
Agreement for such work and furnish the required Performance Guarantee, the entire said
sum be paid immediately to the said Employer pursuant to Clause 15.6 of the
Instruction to Bidders for the successful Bidder's failure to perform.

NOW THEREFORE, if the successful Bidder shall, within the period specified therefor, on the
prescribed form presented to him for signature enter into a formal Contract with the said
Employer in accordance with his Bid as accepted and furnish within twenty eight (28) days of
his being requested to do so, a Performance Guarantee with good and sufficient surety, as may
be required, upon the form prescribed by the said Employer for the faithful performance and
proper fulfilment of the said Contract or in the event of non-withdrawal of the said Bid within
the time specified for its validity then this obligation shall be void and of no effect, but
otherwise to remain in full force and effect.

BIDDER EMPLOYER
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BS-2

PROVIDED THAT the Surety shall forthwith pay the Employer the said sum upon first written
demand of the Employer (without cavil or argument) and without requiring the Employer to
prove or to show grounds or reasons for such demand, notice of which shall be sent by the
Employer by registered post duly addressed to the Surety at its address given above.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether
the Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and
to furnish the requisite Performance Guarantee within the time stated above, or has defaulted in
fulfilling said requirements and the Surety shall pay without objection the said sum upon
demand from the Employer forthwith and without any reference to the Principal (Bidder) or
any other person.

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its
seal on the date indicated above, the name and seal of the Surety being hereto affixed and these
presents duly signed by its undersigned representative pursuant to authority of its governing

body.
SURETY (Bank)
WITNESS: Signature
1. Name
Title

Corporate Secretary (Seal) Corporate Guarantor (Seal)
2.

Name, Title & Address
BIDDER EMPLOYER
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PS-1

FORM OF PERFORMANCE GUARANTEE
(Bank Guarantee)

Guarantee No.
Executed on
Expiry date

[Letter by the Guarantor to the Employer]

Name of Guarantor (Bank) with address:

(Scheduled Bank in Pakistan)
Name of Principal (Contractor) with address:

Penal Sum of Security (express in words and figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding
Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the
request of the said Principal we, the Guarantor above named, are held and firmly bound unto
the (hereinafter called the
Employer) in the penal sum of the amount stated above for the payment of which sum well and
truly to be made to the said Employer, we bind ourselves, our heirs, executors, administrators
and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has
accepted the Employer's above said Letter of Acceptance for
(Name of Contract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all
the undertakings, covenants, terms and conditions of the said Documents during the original
terms of the said Documents and any extensions thereof that may be granted by the Employer,
with or without notice to the Guarantor, which notice is, hereby, waived and shall also well and
truly perform and fulfill all the undertakings, covenants terms and conditions of the Contract
and of any and all modifications of said Documents that may hereafter be made, notice of
which modifications to the Guarantor being hereby waived, then, this obligation to be void;
otherwise to remain in full force and virtue till all requirements of Clause 49, Defects Liability,
of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition
of any liability attaching to us under this Guarantee that the claim for payment in writing
shall be received by us within the validity period of this Guarantee, failing which we shall be
discharged of our liability, if any, under this Guarantee.

BIDDER EMPLOYER
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PS-2

We, (the Guarantor), waiving all objections and
defenses under the Contract, do hereby irrevocably and independently guarantee to pay to the
Employer without delay upon the Employer's first written demand without cavil or arguments
and without requiring the Employer to prove or to show grounds or reasons for such demand
any sum or sums up to the amount stated above, against the Employer's written declaration
that the Principal has refused or failed to perform the obligations under the Contract which
payment will be effected by the Guarantor to Employer’s designated Bank & Account Number.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether
the Principal (Contractor) has duly performed his obligations under the Contract or has
defaulted in fulfilling said obligations and the Guarantor shall pay without objection any sum
or sums up to the amount stated above upon first written demand from the Employer forthwith
and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under
its seal on the date indicated above, the name and corporate seal of the Guarantor being hereto
affixed and these presents duly signed by its undersigned representative, pursuant to authority
of its governing body.

Guarantor (Bank)

Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title
2.
Name, Title & Address Corporate Guarantor (Seal)
BIDDER EMPLOYER
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CA-1
FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the
day of (month) 20 between

(hereafter called the “Employer”) of the one part and
(hereafter called the “Contractor”) of the other

part.

WHEREAS the Employer is desirous that certain Works, viz should be
executed by the Contractor and has accepted a Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein.

NOW this Agreement witness Seth as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any, except those parts
relating to Instructions to Bidders shall be deemed to form and be read and construed as
part of this Agreement, viz:

@ The Contract Agreement;

(b) The Letter of Acceptance;

(© The completed Form of Bid,;

(d) Special Stipulations (Appendix-A to Bid);

(e) The Particular Conditions of Contract — Part II;
()] The General Conditions — Part I;
(0) The Specifications - Special Provisions

(h) The priced Bill of Quantities (Appendix-D to Bid);
Q) The completed Appendices to Bid (B, C, E to M);

() The Drawings;
(K) The Specifications — Technical Provisions.
() (any other)
3. In consideration of the payments to be made by the Employer to the Contractor as

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy defects therein in conformity and in all respects
with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the
execution and completion of the Works as per provisions of the Contract, the Contract
Price or such other sum as may become payable under the provisions of the Contract at
the times and in the manner prescribed by the Contract.

BIDDER
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CA-2

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the
day, month and year first before written in accordance with their respective laws.

Signature of the Contactor Signature of Employer

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:
(Name, Title and Address) (Name, Title and Address)
BIDDER EMPLOYER
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MG-1
MOBILIZATION ADVANCE GUARANTEE/BOND

Guarantee No. Date

WHEREAS (hereinafter called the 'Employer’) has entered into a Contract for

(Particulars of Contract)
with (hereinafter called the "Contractor’).

AND WHEREAS, the Employer has agreed to advance to the Contractor, at the Contractor's
request, an amount of Rupees (Rs. ) which amount
shall be advanced to the Contractor as per provisions of the Contract.

AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure the
mobilization advance for the performance of his obligations under the said Contract.

AND WHEREAS,

(Scheduled Bank in Pakistan or Insurance Company acceptable to the Employer)
(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the
Employer agreeing to make the above advance to the Contractor, has agreed to furnish the said
Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the
advance for the purpose of above mentioned Contract and if he fails and commits default in
fulfilment of any of his obligations for which the advance payment is made, the Guarantor
shall be liable to the Employer for payment not exceeding the aforementioned amount.

Notice in writing of any default, of which the Employer shall be the sole and final judge, on the
part of the Contractor, shall be given by the Employer to the Guarantor, and on such first
written demand, payment shall be made by the Guarantor of all sums then due under this
Guarantee without any reference to the Contractor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against payments from
the Interim Payment Certificates of the Contractor or until
whichever is earlier.

(Date)
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees
(Rs ).

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the
aforesaid date or earlier if the advance made to the Contractor is fully adjusted against
payments from Interim Payment Certificates of the Contractor provided that the Guarantor
agrees that the aforesaid period of validity shall be deemed to be extended if on the above
mentioned date the advance payment is not fully adjusted.

BIDDER EMPLOYER
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MG-2

GUARANTOR
1. Signature
2. Name
3. Title
WITNESS
1.
Corporate Secretary (Seal)
2.
(Name, Title & Address) Corporate Guarantor (Seal)
BIDDER EMPLOYER
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FOREWORD

The terms of the Fourth Edition of the Conditions of Contract for Works of Civil
Engincering Construction have been prepared by the Fédération Intemationale
des Ingénieurs Conseils (FIDIC) and are recommended for general use for the
purpose of construction of such works where tenders are invited on an
international basis, The Conditions, subject to minor modifications, are also
sultablc for use on domestic contricts.

The version in English of the Conditions is considered by FIDIC as the official
and authentic text for the purpose of translation.

In the preparation of the Conditions it was rccognised that while there are
numerous Clauses which will be generally applicable there are some Clauses
which must necessarily vary to take account of the circumstances and locality of
the Works. The Clauses of general application have been grouped together in this
document and are referred to as Part | — General Conditions. They have been
printed in a form which will facilitate their inclusion as printed in the contract

documents normally prepared.

The General Conditions are linked with the Conditions of Particular
Application, referred to as Part 1, by the corresponding numbering of the
Clauses, so that Parts I and I1 together comprise the Conditions goveming the
rights and obligations of the parties.

Part Il must be specially drafted to suit each individual Contract.

When dredging and certain types of reclamation work are involved special
consideration must be given to Part I1.

To assist in the preparation of Part Il explanatory material and example clauses
are published with the Conditions in a separately bound document entitled
“Conditions of Contract for Works of Civil Engineering Construction, Part II -
Conditions of Particular Application, with Guidelincs for preparation of Part II
Clauses, Fourth Edition™.

FIDIC has published a “Guide to the Use of FIDIC Conditions of Contract for Works
of Civil Engineering Construction” which includes comments on the provisions of the
Fourth Edition of the Conditions. Users of the Fourth Edition may find it
helpful to refer to this Guide.

It may also be helpful for users to refer 1o other FIDIC publications, such as:

Tendering Procedure (First Edition 1982)
Construction, Insurance and Law (1986)
FIDIC gratefully acknowledges the suggestions and comments it has received
during the preparation of this edition from European Intcrnational Contractors
(EIC) as mandntoty of Confederation of International Contractors Associations

(CICA) with participation of Associated General Contractors of America
(AGC).
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PART | - GENERAL CONDITIONS

Definitions and Interpretation

Definitions 1.1 In the Contract (as hercinafter defined) the following words and expressions shall
have the meanings hereby assigned to them, except where the context otherwise
requires:

{a) (i) “Employer” means the person named as such in Part II of these Conditions
and the legal successors in title to such person, but not (except with the consent
of the Contractor) any assignee of such person.

(ii) “Contractor” means the person whose tender has been accepted by the
Employer and the legal successors in title to such person, but not (except with
the consent of the Employer) any assignee of such person.

(iii) “Subcontractor” means any person named in the Contract as a
Subcontractor for a part of the Works or any person to whom a part of the
Works has been subcontracted with the consent of the Engineer and the legal
successors in title to such person, but not any assignee of any such person.

(iv) “Engineer” means the person appointed by the Employer to act as
Engineer for the purposes of the Contract and named as such in Part II of
these Conditions.

(v) “Engineer’s Representative™ means @ person appointed from time to time
by the Engineer under Sub-Clause 2.2,

(b) (i) “Coatract” means these Conditions (Parts [ and II), the Specification, the
Drawings, the Bill of Quantities, the Tender, the Letter of Acceptance, the
Contract Agreement (if completed) and such further documents as may be
expressly incorporated in the Letter of Acceptance or Contract Agreement (if
completed).

(i) “Specification” means the specification of the Works included in the
Contract and any modification thereof or addition thereto made under Clause
51 or submitted by the Contractor and approved by the Engineer.

(iii) “Drawings" means all drawings, calculations and technical information
of a like nature provided by the Engineer to the Contractor under the Contract
and all drawings, calculations, samples, patterns, models, operation and
maintenance manuals and other technical information of a like nature
submitted by the Contractor and approved by the Engineer,

(iv) “Bill of Quantities” means the priced and completed bill of quantities
forming part of the Tender.

(v) “Tender” means the Contractor's priced offer to the Employer for the
execution and completion of the Works and the remedying of any defects
therein in accordance with the provisions of the Contract, as accepted by the
Leuter of Acceptance.

(vi) “Letter of Acceptance™ means the formal acceptance by the Employer of
the Tender.

(vii) “Contract Agreement™ means the contract agreement (if any) referred to
in Sub-Clause 9.1,

(viii) “Appendix to Tender” means the appendix comprised in the form of
Tender annexed to these Conditions,

(¢) (i) "Commencement Date” means the date upon which the Contractor
receives the notice to commence issued by the Engineer pursuant to Clause 41,
(if) “Time for Completion” means the time for completing the execution of
and passing the Tests on Completion of the Works or any Section or part
thereof as stated in the Contract (or as extended under Clause 44) calculated

from the Commencement Date,
© FIDIC 1987 1
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(d) (i) “Tests on Completion” means the tests specified in the Contruct or
otherwise agreed by the Engineer and the Contractor which are to be made by
the Contractor before the Works or any Section or part thereof are taken over
by the Employer.

{ii) “Taking-Over Centificate” means a certificate issued pursuant to Clause 48.

(¢) (i) “Contract Price” means the sum stated in the Letter of Acceptance as
payable to the Contractor for the execution and completion of the Works and
the remedying of any defects therein in accordance with the provisions of the
Contract.

(i) “"Retention Money" means the aggregate of all monies retained by the
Employer pursuant to Sub-Clause 60.2(a),

(iii) “Interim Payment Certificate™ means any certificate of payment issued by the
Engineer other than the Final Payment Certificate.

(iv) “Final Payment Certificate” means the certificate of payment issued by the
Engineer pursuant to Sub-Clause 60.8.

() (i) “Works" means the Permanent Works and the Temporary Works or either
of them as appropriate.

(1) “Permanent Works" means the permanent works to be executed
(including Plant) in accordance with the Contract.

(iii) “Temporary Works" means all temporary works of every kind (other
than Contractor's Equipment) required in or about the execution and
completion of the Works and the remedying of any defects therein.

(iv) “Plant” means machinery, apparatus and the like intended to form or
forming part of the Permanent Works.

(v) “Contractor’s Equipment” means al! appliances and things of whatsoever
nature (other than Temporary Works) required for the execution and
completion of the Works and the remedying of any defects therein, but does
not include Plant, materials or other things intended to form or forming part
of the Permanent Works.

(vi} “Section” means a part of the Works specifically identified in the
Contract as a Section.

(vir) “Site” means the places provided by the Employer where the Works are
10 be executed and any other places as may be specifically designated in the
Contract as forming part of the Site.

(g) (i) “cost” means all expenditure properly incurred or to be incurred, whether
on or off the Site, including overhcad and other charges properly allocable
thereto but does not include any allowance for profit,

(1) “day” means calendar day.

(iii) “foreign currency” means a currency of & country other than that in
which the Works are to be located.
(iv) “writing” means any hand-written, type-written, or printed communication,
including telex, cable and facsimile transmission.

The headings and marginal notes in these Conditions shall not be deemed part

thereof or be taken into consideration in the interpretation or construction
thereof or of the Contract.

Wards importing persons or parties shall include firms and corporations and any
organisation having legal capacity.

Words importing the singular only also include the plural and vice versa where the
context requires,

© PIDIC BET
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Wherever in the Contract provision is made for the giving or issue of any notice,
consent, approval, certificate or determination by any person, unless otherwise
specified such notice, consent, approval, certficate or determination shall be in
writing and the words “notify”, “certify” or “determine™ shall be construed
accordingly. Any such consent, approval, certificate or determination shall not
unreasonably be withheld or delayed,

Engineer and Engineer’s Representative
(a) The Engineer shall carry out the duties specified in the Contract.

(b) The Enginecer may exercise the authority specified in or necessarily to be
implied from the Contract, provided, however, that if the Engincer is required,
under the terms of his appointment by the Employer, to obtain the specific
approval of the Employer before exercising any such authority, particulars of
such requirements shall be set out in Part I of these Conditions. Provided further
that any requisite approval shall be deemed to have been given by the Employer
for any such authority exercised by the Engineer.

(c) Except as expressly stated in the Contract, the Engincer shall have no
authority to relieve the Contractor of any of his obligations under the Contract.

The Engineer’s Representative shall be appointed by and be responsible to the
Engineer and shall carry out such duties and exercise such authority as may be
delegated to him by the Engineer under Sub-Clause 2.3.

The Engincer may from time to time delegate to the Engincer's Representative
any of the duties and authorities vested in the Engincer and he may at any time
revoke such delegation. Any such delegation or revocation shall be in writing and
shall not take effect until a copy thereof has been delivered to the Employer and
the Contractor.

Any communication given by the Enginecr’s Representative to the Contractor in
accordance with such delegation shall have the same effect as though it had been
given by the Engineer. Provided that:

(a) any failure of the Engineer's Representative to disapprove any work,
materials or Plant shall not prejudice the authority of the Engineer to disapprove
such work, materials or Plant and to give instructions for the rectification
thereof; and

(b) if the Contractor questions any communication of the Engineer's
Representative he may refer the matter to the Engineer who shall confirm, reverse
or vary the contents of such communication.

The Engineer or the Engineer's Representative may appoint any number of
persons to assist the Engineer's Representative in the carrying out of his duties under
Sub-Clause 2.2. He shall notify to the Contractor the names, duties and
scope of authority of such persons. Such assistants shall have no authority to
issue any instructions Lo the Contractor save in so far as such instructions may be
necessary to enable them to carry out their duties and to secure their acceptance of
matenals, Plant or workmanship as being in accordance with the Contract, and
any instructions given by any of them for those purposes shall be deemed to have
been given by the Engineer's Representative,

Instructions given by the Engineer shall be in writing, provided that if for any
reason the Engineer considers it necessary to give any such instruction orally, the
Contractor shall comply with such instruction. Confirmation in writing of such
oral instruction given by the Engineer, whether before or after the camrying out of
the instruction, shall be deemed to be an instruction within the meaning of this
Sub-Clause, Provided further that if the Contractor, within 7 days, confirms in
writing to the Engineer any oral instruction of the Engineer and such
confirmation is not contradicted in writing within 7 days by the Engineer, it shall
be deemed to be an instruction of the Engineer.

© FIDIC 1987 3
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The provisions of this Sub-Clause shall equally apply to instructions given by the
Engincer's Representative and any assistants of the Engincer or the Engineer's
Representative appointed pursuant to Sub-Clause 2.4.

Engineer to Act 2.6 Wherever, under the Contract, the Engineer is required to exercise his discretion by:

| ial =

mpartially (a) giving his decision, opinion or consent,

(b) expressing his satisfaction or approval,
(¢) determining value, or

(d) otherwise taking action which may affect the rights and obligations of the
Employer or the Contractor

he shall exercise such discretion impartially within the terms of the Contract and
having regard to all the circumstances. Any such decision, opinion, consent,
expression of satisfaction, or approval, determination of value or action may be
opened up, reviewed or revised as provided in Clause 67.

Assignment and Subcontracting

Assignment 3.1 The Contractor shall not, without the prior consent of the Employer (which

of Contract consent, notwithstanding the provisions of Sub-Clause 1.5, shall be at the sole
discretion of the Employer), assign the Contract or any part thereof, or any
benefit or interest thercin or thereunder, otherwise than by:

(a) a charge in favour of the Contractor’s bankers of any monies due or to
become due under the Contract, or

(b) assignment to the Contractor's insurers (in cases where the insurers have

discharged the Contractor's loss or liability) of the Contractor's right to obtain
' relicf against any other party liable.
{ Subcontracting 4.1 The Contractor shall not subcontract the whole of the Works, Except where
otherwise provided by the Contract, the Contractor shall not subcontract any
part of the Works without the prior consent of the Engineer. Any such consent
shall not relicve the Contractor from any liability or obligation under the
Contract and he shall be responsible for the acts, defaults and neglects of any
Subcontractor, his ageats, servants or workmen as fully as if they were the scts,
defaults or neglects of the Contractor, his agents, servants or workmen,

Provided that the Contractor shall not be required to obtain such consent for:
(a) the provision of labour,

(b) the purchase of materials which are in accordance with the standards specified
in the Contract, or

(c) the subcontracting of any part of the Works for which the Subcontractor is
named in the Contract,

Assignmentof 4.2 In the event of a Subcontractor having undertaken towards the Contractor in
Subcontractors’ respect of the work executed, or the goods, materials, Plant or services supplied
Obligations by such Subcontractor, any continuing obligation extending for a period
exceeding that of the Defects Liability Period under the Contract, the Contractor
shall af any time, after the expiration of such Period, assign to the Employer, at
the Employer's request and cost, the benefit of such obligation for the unexpired

duration thereof.

Contract Documents
Language/s 5.1 There is stated in Part II of these Conditions:
and Law (a) the language or languages in which the Contract documents shall be drawn up, and

(b) the country or state the law of which shall apply to the Contract and according
to which the Contract shall be construed.

4 ©ADIC 9%
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If the said documents are written in more than one language, the language
according to which the Contract shall be construed and interpreted is also stated
in Part Il of these Conditions, being therein designated the “Ruling Language”.

The several documents forming the Contract are (o be taken as mutually
explanatory of one another, but in case of ambiguitics or discrepancies the same
shall be explained and adjusted by the Engineer who shall thereupon issue to the
Contractor instructions thereon and in such event, unless otherwise provided in
the Contract, the priority of the documents forming the Contract shall be as
follows:

(1) The Contract Agreement (if completed);

(2) The Letier of Acceptance;

(3) The Tender,;

(4) Part II of these Conditions;

(5) Part I of these Conditions; and

(6) Any other document forming part of the Contract,

The Drawings shall remain in the sole custody of the Engineer, but two copies thereof
shall be provided to the Contractor free of charge. The Contractor shall make at his own
cost any further copies required by him. Unless it is strictly necessary for the purposes
of the Contract, the Drawings, Specification and other documents provided by the
Employer or the Engincer shall not, without the consent of the Engineer, be used or
communicated to a third party by the Contractor. Upon issue of the Defects Liability
Certificate, the Contractor shall return to the Engineer all Drawings, Specification and
other documents provided under the Contract.

The Contractor shall supply to the Engineer four copies of all Drawings, Specification
and other documents submitted by the Contractor and approved by
the Engineer in accordance with Clause 7, together with a reproducible copy of
any material which cannot be reproduced to an equal standard by photocopying.
In addition the Contractor shall supply such further copies of such Drawings,
Specification and other documents as the Engineer may request in writing for the
use of the Employer, who shall pay the cost thereof.

One copy of the Drawings, provided to or supplied by the Contractor as
aforesaid, shall be kept by the Contractor on the Site and the same shall at all
reasonable times be available for inspection and use by the Engineer and by any
other person authorised by the Engineer in writing.

The Contractor shall give notice to the Engineer, with a copy to the Employer,
whenever planning or execution of the Works is likely to be delayed or disrupted
unless any further drawing or instruction is issued by the Eagineer within a
reasonable time. The notice shall include details of the drawing or instruction
required and of why and by when it is required and of any dclay or disruption
likely to be suffered if it is late.

If, by reason of any failure or inability of the Engineer to issue, within a time
reasonable in all the circumstances, any drawing or instruction for which notice
has been given by the Contractor in accordance with Sub-Clause 63, the
Contractor suffers delay and/or incurs costs then the Engineer shall, after duc
consultation with the Employer and the Contractor, determine:

(a) any extension of time to which the Contractor is entitled under Clause 44, and
(b) the amount of such costs, which shall be added to the Contract Price,
and shall notify the Contractor accordingly, with a copy to the Employer.

If the failure or inability of the Engineer to issue any drawings or instructions is
caused in whole or in part by the failure of the Contractor to submit Drawings,
Specification or other documents which he is required to submit under the
Contract, the Engineer shall take such failure by the Coatractor into account
when making his determination pursuant to Sub-Clause 6.4.
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The Engineer shall have authority to issue to the Contractor, from time to time,
such supplementary Drawings and instructions as shall be necessaty for the
purpose of the proper and adequate execution and completion of the Works and
the remedying of any defects therein, The Contractor shall carry out and be
bound by the same,

Where the Contract expressly provides that part of the Permanent Works shall be
designed by the Contractor, he shall submit to the Engineer, for approval:

(a) such drawings, specifications, calculutions and other information s shall be
necessary to satisfy the Engineer as to the suitability and adequacy of that design,
and

(b) operation and maintenance manuals together with drawings of the Permanent
Works as completed, in sufficient detail to enable the Employer to operate,
maintain, dismantle, reassemble and adjust the Permanent Works incorporating
that design. The Works shall not be considered to be completed for the purposes
of taking over in accordance with Clause 48 until such operation and
maintenance manuais, together with drawings on completion, have been
submitted to and approved by the Engineer,

Approval by the Engineer, in accordance with Sub-Clause 7.2, shall not relieve
the Contructor of any of his responsibilities under the Contract.

General Obligations

The Contractor shall, with due care and diligence, design (to the extent provided
for by the Contract), execute and complete the Works and remedy any defects
therein in accordance with the provisions of the Contract, The Contractor shall
provide all superintendence, labour, materials, Plant, Contractor’s Equipment
and all other things, whether of a temporary or permanent nature, required in and
for such design, cxecution, completion and remedying of any defects, so far
as the necessity for providing the same is specified in or is teasonably to be
inferred from the Contract.

The Contractor shall give prompt notice to the Engineer, with a copy to the Employer,
of any error, omission, fault or other defect in the design of or Specification for the
Works which he discovers when reviewing the Contract or executing the Works.

The Contractor shall take full responsibility for the adequacy, stability and safety
of all Site operations and methods of construction. Provided that the Contractor
shall not be responsible (except as stated hereunder or as may be otherwise
agreed) for the design or specification of Permanent Works, or for the design or
specification of any Temporary Works not prepared by the Contractor. Where
the Contract expressly provides that part of the Permanent Works shall be
designed by the Contractor, he shall be fully responsible for that part of such
Waorks, notwithstanding any approval by the Engineer.

The Contractor shall, if called upon 5o to do, enter into and execute the Contract
Agreement, (o be prepared and completed at the cost of the Employer, in the
form annexed to these Conditions with such modification as may be necessary.

If the Contract requires the Contractor to obtain security for his proper performance
of the Contract, he shall obtain and provide to the Employer such security within 28
days after the receipt of the Letter of Acceptance, in the sum stated in the Appendix
to Tender. When providing such security to the Employer, the Contractor shall notify
the Engineer of so doing, Such security shall be in the form annexed to these
Conditions or in such other form as may be agreed between the Employer and the
Contractor, The institution providing such security shall be subject to the approval of
the Employer. The cost of complying with the requirements of this Clause shall be
borne by the Contractor, unless the Contract otherwise provides.
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Period of 10.2 The performance sccurity shall be valid until the Contractor has executed and

Validity of completed the Works and remedied any defects therein in accordance with the
Performance Contract. No claim shall be. made against such security after the issue of the
Security Defects Liability Certificate in accordance with Sub-Clause 62.1 and such

security shall be returned to the Contractor within 14 days of the issue of the said
Defects Liability Certificate.

Claims under 10.3 Prior to making a claim under the performance security the Employer shall, in

Performance every case, notify the Contractor stating the nature of the default in respect of

Security which the claim s to be made.
Inspection 11.1  The Employer shall have made available to the Contractor, before the submission
of Site by the Contractor of the Tender, such data on hydrological and sub-surface

conditions as have been obtained by or on behalf of the Employer from
investigations undertaken relevant to the Works but the Contractor shall be
responsible for his own interpretation thereof,

The Contractor shall be deemed to have inspected and examined the Site and its
surroundings and information available in connection therewith and to have
satisfied himself (so far as is practicable, having regard to considerations of cost
and time) before submitting his Tender, as to:

(a) the form and nature thereof, including the sub-surface conditions,
(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and
completion of the Works and the remedying of any defects therein, and

(d) the means of access to the Site and the accommodation he may require,

and, in general, shall be deemed to have obtained all necessary information,
subject as above mentioned, as to risks, contingencies and all other circumstances
which may influence or affect his Tender.

The Contractor shall be deemed to have based his Tender on the data made
available by the Employer and on his own inspection and examinatiod, all as

aforementioned.
Sufficiency 12.1 The Contractor shall be deemed to have satisfied himself as to the correctness and
of Tender sufficiency of the Tender and of the rates and prices stated in the Bill of

Quantitics, all of which shall, except insofar as it is otherwise provided in the
Contract, cover all his obligations under the Contract (including those in respect
of the supply of goods, materials, Plant or services or of contingencies for which
there is & Provisional Sum) and all matters and things necessary for the proper
execution and completion of the Works and the remedying of any defects therein.

Not Foreseeable 122 If, however, during the execution of the Works the Contractor encounters

Physical physical obstructions or physical conditions, other than climatic conditions on
Obstructions the Site, which obstructions or conditions were, in his opinion, not foreseeable by
or Conditions an experienced contractor, the Contractor shall forthwith give notice thereof to

the Engineer, with a copy to the Employer. On receipt of such notice, the
Engineer shall, if in his opinion such obstructions or conditions could not have
been reasonably foreseen by an experienced contractor, after due consultation
with the Employer and the Contractor, determine:

(a) any extension of time to which the Contractor is entitled under Clause 44, and

(b) the amount of any costs which may have been incurred by the Contractor by
reason of such obstructions or conditions having been encountered, which shall
be added to the Contract Price,

and shall notify the Contractor accordingly, with a copy to the Employer, Such

determination shall take account of any instruction which the Engineer may issue

to the Contractor in connection thercwith, and any proper and rcasonable

measures acceptable to the Engineer which the Contractor may take in the
' ubsence of specific instructions from the Engineer,
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Unless it is legally or physically impossible, the Contractor shall execute and
complete the Works and remedy any defects therein in strict accordunce with the
Contract to the satisfaction of the Engineer. The Contructor shall comply with
and adhere strictly to the Engincer's instructions on any matter, whether
mentioned in the Contract or not, touching or concerning the Works. The
Contractor shall take instructions only from the Engineer (or his delegate).

The Contractor shall, within the time stated in Part Il of these Conditions after
the date of the Letter of Acceptance, submit to the Engineer for his consent a
programme, in such form and detail as the Engineer shall reasonably prescribe,
for the execution of the Works. The Contractor shall, whenever required by the
Engineer, also provide in writing for his information @ general description of the
arrangements and methods which the Coatractor proposes to adopt for the
execution of the Works,

If at any time it should appear to the Engineer that the actual progress of the
Works does not conform to the programme to which consent has been given
under Sub-Clause [4.1, the Contractor shall produce, at the request of the
Engineer, a revised programme showing the modifications to such programme
necessary to ensure completion of the Works within the Time for Completion.

The Contractor shall, within the time stated in Part I of these Conditions after
the date of the Letter of Acceptance, provide to the Engineer for his information
a detailed cash flow estimate, in quarterly periods, of all payments to which the
Contractor will be entitled under the Contract and the Contractor shall
subsequently supply revised cash flow estimates at quarterly intervals, if required
10 do 50 by the Engineer,

The submission to and consent by the Engineer of such programmes or the
provision of such general descriptions or cash flow estimates shall not relieve the
Contractor of any of his duties or responsibilities under the Contract.

The Contractor shall provide all necessary superintendence during the execution
of the Works and as long thereafter as the Engineer may consider necessary for
the proper fulfilling of the Contractor's obligations under the Contract, The
Contractor, or a competent and authorised representative approved of by the
Enginecr, which approvai may at any time be withdrawn, shall give his whole
time (0 the superintendence of the Works. Such authorised representative shall
receive, on behalf of the Coatractor, instructions from the Engineer,

If approval of the representative is withdrawn by the Engineer, the Contractor
shall, as soon as is practicable, having regard to the requirement of replacing him
as hereinafter mentioned, after receiving notice of such withdrawal, remove the
representative from the Works and shall not thereafter employ him again on the
Works in any capacity and shall replace him by another representative approved
by the Engineer.

The Contractor shall provide on the Site in connection with the execution and
completion of the Works and the remedying of any defects therein:

(a) only such technical assistants as arc skilled and experienced in their respective
callings and such foremen and leading hands as are competent to give proper
superintendence of the Works, and

(b) such skilled, semi-skilled and unskilled labour as is necessary for the proper
and timely fulfilling of the Contractor’s obligations under the Contract.

The Engineer shall be at liberty to object to and require the Contractor (o remove
forthwith from the Works any person provided by the Contractor who, in the
opinion of the Engineer, misconducts himseif, or is incompetent or negligent in
the proper performance of his duties, or whose presence on Site is otherwise
considered by the Engineer to be undesirable, and such person shall not be again
allowed upon the Works without the consent of the Engineer. Any person so
removed from the Works shali be replaced as soon as possible.
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Setting-out 17.1  The Contractor shali be responsible for:

(a) the accurate setting-out of the Works in relation to original points, lines and
levels of reference given by the Engineer in writing,

(b) the correctness, subject as above mentioned, of the position, levels,
dimensions and alignment of all parts of the Works, and

(¢) the provision of all necessary instruments, appliances and labour in
connection with the foregoing responsibilities.

If, at any time during the exccution of the Works, any error appears in the
position, levels, dimensions or alignment of any part of the Works, the
Contractor, on being required so to do by the Engineer, shall, at his own cost,
rectify such error to the satisfaction of the Engincer, unless such error is based on
incorrect data supplied in writing by the Engineer, in which case the Engineer
shall determine an addition to the Contract Price in accordance with Clause 52
and shall notify the Contractor accordingly, with a copy to the Employer.

The checking of any setting-out or of any line or level by the Engineer shall not in
any way relieve the Contractor of his responsibility for the accuracy thereof and
the Contractor shall carefully protect and preserve all bench-marks, sight-rails,
pegs and other things used in setting-out the Works.

Boreholesand 18,1 If, at any time during the execution of the Works, the Engineer requires the

Exploratory Contractor to make boreholes or to carry out exploratory excavation, such
Excavation requirement shall be the subject of an instruction m accordance with Clause 51,
unless an item or & Provisional Sum in respeet of such work is included in the Bill
of Quantities.
Safety, Security 19.1 The Contractor shall, throughout the execution and completion of the Works
and Protection of and the remedying of any defects therein:
the Environment

{a) have full regard for the safety of all persons entitled to be upon the Site and
keep the Site (so far as the same is under his control) and the Works (so far as the
same are not completed or occupied by the Employer) in an orderly state
appropriate to the avoidance of danger 1o such persons,

(b) provide and maintain at his own cost all lights, guards, fencing, warning signs
and watching, when and where necessary or required by the Engincer or by any
duly constituted authority, for the protection of the Works or for the safety and
convenience of the public or others, and

(c) take all reasonable steps to protect the environment on and off the Site and to
avoid damage or nuisance to persons or to property of the public or others
resulting from pollution, noise or other causes ansing as a consequence of his
methods of operation.

Employer's 19.2 If under Clause 31 the Employer shall carry out work on the Site with his own
Responsibilities workmen he shall, in respect of such work:

(a) have full regard to the safety of all persons entitled to be upon the Site, and

(b) keep the Site in an orderly state appropriate to the avoidance of danger to such
persons.

If under Clause 31 the Employer shall employ other contractors on the Site he
shall require them to have the same regard for safety and avoidance of danger.

Care of Works 20.1 The Contractor shall take full responsibility for the care of the Works and
materials and Plant for incorporation therein from the Commencement Date
until the date of issue of the Taking-Over Centificate for the whole of the Works,
when the responsibility for the said care shall pass to the Employer. Provided
that:

(a) if the Engineer issues a Taking-Over Certificate for any Section or part of the
Permanent Works the Contractor shall cease to be liable for the care of that
' Section or part from the date of issue of the Taking-Over Certificate, when the
responsibility for the care of that Section or part shall pass to the Employer, and
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(b) the Contractor shall take full responsibility for the care of any outstanding
Works and materials and Plant for incorporation therein which he undertakes to
finish during the Defecis Liability Period until such outstanding Works have been

completed pursuant to Clause 49,
Responsibility 20.2 If any loss or damage happens to the Works, or any part thereof, or materials or
to Rectify Loss Piant for incorporation therein, during the period for which the Contractor is
or Damage responsible for the care thereof, from any cause whatsoever, other than the risks

defined in Sub-Clause 20,4, the Contractor shall, at his own cost, rectify such loss
or damage so that the Permanent Works conform in every respect with the
provisions of the Contract to the satisfaction of the Engineer. The Contractor
shall also be liable for any loss or damage to the Works occasioned by him in the
course of any operations carried out by him for the purpose of complying with his

obligations under Clauses 49 and 50,
Lossor 20.3 In the event of any such loss or damage happening from any of the risks defined
Damage Due to in Sub-Clause 204, or in combination with other risks, the Contractor shall, if
Employer's Risks and to the extent required by the Engineer, rectify the loss or damage and the

Engineer shall determine an addition to the Contract Price in accordance with
Clause 52 and shall notify the Contractor accordingly, with a copy to the
Employer. In the case of a combination of risks causing loss or damage any such
determination shall take into account the proportional responsibility of the
Contractor and the Employer.

Employer's Risks  20.4  The Employer’s risks are:
(a) war, hostilines (whether war be declared or not), invasion, act of foreign
enemies,
(b) rebellion, revolution, insurrection, or military or usurped power, or civil war,

: (c) ionising radiations, or contamination by radio-activity from any nuclear fuel,

o or from any nuclear wasle from the combustion of nuclear fuel, radio-active toxic
explosive or other hazardous properties of any explosive nuclear assembly or
nuclear component thereof,

(d) pressure waves caused by aircraft or other aerial devices travelling at sonic or
supersonic speeds,

{e) riot, commotion or disorder, unless solely restricted to employees of the
Coniractor or of his Subcontractors and arising from the conduct of the Works,

(f) loss or damage due to the use or occupation by the Employer of any Section or
part of the Permanent Works, except as may be provided for in the Contract,

(g) loss or damage to the extent that it is due to the design of the Works, other
than any part of the design provided by the Contractor or for which the
Contractor is responsible, and :

(h) any operation of the forces of nature against which an experienced contractor
could not reasonably have been expected (o take precautions.

Insurance of 21.1  The Contractor shall, without limiting his or the Employer's obligations and

Works and responsibilitics under Clause 20, insure:
Comractol’"; (a) the Works, together with materials and Plant for incorporation therein, to the

full replacement cost (the term “cost™ in this context shall include profit),

(b) an additional sum of 15 per cent of such replacement cost, or as may be
specified in Part 11 of these Conditions, to cover any additional costs of und
incidental to the rectification of loss or damage including professional fees and
the cost of demolishing and removing any part of the Works and of removing
debris of whatsoever nature, and

(c) the Contractor’s Equipment and other things brought onto the Site by the
Contractor, for a sum sufficient to provide for their replacement at the Site.
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Scope of Cover 21.2 The insurance in paragraphs (a) and (b) of Sub-Clause 21.1 shall be in the joint
names of the Contractor and the Employer and shall cover:

(a) the Employer and the Contractor against all loss or damage from whatsoever
caese arising, other than as provided in Sub-Clause 21.4, from the start of work
at the Site until the date of issue of the relevant Taking-Over Certificate in respect
of the Works or any Section or part thereof as the case may be, and

(b) the Contractor for his liability:

{i) during the Defects Liability Period for loss or damage arising from a cause
occurring prior to the commencement of the Defects Liability Period, and

(ii) for loss or damage occasioned by the Contractor in the course of any
operations carried out by him for the purpose of complying with his

obligations under Clauses 49 and 50,
Responsibility for 21.3 Any amounts not insured or not recovered from the insurers shall be bome by the
Amounts not Employer or the Contractor in accordance with their responsibilities under
Recovered Clause 20.
Exclusions 21.4 There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss
or damage caused by :
(a) war, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

(b) rebellion, revolution, insurrection, or military or usurped power, or civil war,

(c) ionising rudiations, or contamination by radio-activity from any nuclear fuel,
or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic
explosive or other hazardous properties of any explosive nuclear assembly or
nuckear component theceof, or

(d) pressure waves caused by aircraft or other aerial devices travelling at sonic or

supersonic speeds,
Damageto 221 The Contractor shall, except if and so far as the Contract provides othcrwise,
Persons and indemnify the Employer against all losses and claims in respect of:

Proparty (a) death of or injury to any person, or

(b) loss of or damage 1o any property (other than the Works),

which may arise out of or in consequence of the execution and completion of the

Works and the remedying of any defects therein, and against all claims,

proceedings, damages, costs, charges and expenses whatsoever in respect thereof

or in relation thereto, subject to the exceptions defined in Sub-Clause 22.2,
Exceptions 222 The “exceptions™ referred to in Sub-Clause 22.1 are:

(a) the permanent use or occupation of land by the Works, or any part thereof,

(b) the nght of the Employer to execute the Works, or any part thereof, on, over,
under, in or through any land,

(c) damage to property which is the unavoidable result of the exccution and
completion of the Works, or the remedying of any defects therein, in accordance
with the Contract, and

(d) death of or injury to persons or loss of or damage to property resulting from
any act or neglect of the Employer, his agents, servants or other contractors, not
being employed by the Contractor, or in respect of any claims, proceedings,
damages, costs, charges and expenses in respect thereof or in relation thereto or,
where the injury or damage was contributed to by the Contractor, his servants or
agents, such part of the said injury or damage as may be just and equitable having
regard to the extent of the responsibility of the Employer, his servants or agents
or other contractors for the injury or damage.
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Indemnity by 22.3 The Employer shall indemnify the Contractor against all claims, proceedings,
Employer damages, costs, charges and expenses in respect of the matters referred to in the
exceptions defined in Sub-Clause 22,2,
Third Party 23.1  The Contractor shall, without limiting his or the Employer's obligations and
Insurance responsibilities under Clause 22, insure, in the joint names of the Contractor and
(including the Employer, against liabilities for death of or injury to any person (other than
Employer's as provided in Clause 24) or loss of or damage to any property (other than the
Property) Works) arising out of the performance of the Contract, other than the exceptions
defined in paragraphs (a), (b) and (c) of Sub-Clause 22.2.
Minimum Amount  23.2  Such insurance shall be for at least the amount stated in the Appendix to Tender.
of Insurance
Cross Liabilities 23.3 The insurance policy shall include a cross liability clause such that the insurance
shall apply to the Contractor and to the Employer as separate insureds.
Accident or Injury 24.1  The Employer shall not be liable for or in respect of any damages or
to Workmen compensation payable to any workman or other person in the employment of the
Contractor or any Subcontractor, other than death or injury resulting from any
act or default of the Employer, his ageats or servants. The Contractor shall
indemnify and keep indemnified the Employer against all such damages and
compensation, other than those for which the Employer is liable as aforesaid, and
against all claims, proceedings, damages, costs, charges, and expenses
whatsoever in respect thereof or in relation thereto.
Insurance  24.2 The Contractor shall insure against such liability and shall continue such
Against Accident insurance during the whole of the time that any persons are employed by him on
to Workmen the Works. Provided that, in respect of any persons employed by any
Subcontractor, the Contractor's obligations to insure as aforesaid under this
| Sub-Clause shall be satisficd if the Subcontractor shall have insured against the
‘ liability in respect of such persons in such manner that the Employer is
indemnified under the policy, but the Contractor shall require such
i Subcontractor to produce to the Employer, when required, such policy of
i insurance and the receipt for the payment of the curvent premium.
| Evidenceand 25.1 The Contractor shall provide evidence 1o the Employer prior to the start of work
Terms of at the Site that the insurances required under the Contract have been effected and
Insurances shall, within 84 days of the Commencement Date, provide the insurance policies
to the Employer. When providing such evidence and such policies to the
Employer, the Contractor shall notify the Engineer of so doing, Such insurance
policies shall be consistent with the gencral terms agreed prior to the issue of the
Letter of Acceptance, The Contractor shall effect all insurances for which he is
responsible with insurers and in terms approved by the Employer.
Adequacy of 252 The Contractor shall notify the insurers of changes in the nature, extent or
Insurances programme for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of the Contract and shall,
when required, produce to the Employer the insurance policies in force and the
receipts for payment of the current premiums,
Remedy on 25.3 If the Contractor fails to effect and keep in force any of the insurances required
Contractor's under the Contract, or fails to provide the palicics to the Employer within the
Failure to Insure period required by Sub-Clause 25.1, then and in any such case the Employer may
effect and keep in force any such insurances and pay any premium as may be
necessary for that purpose and from time to time deduct the amount so paid from
any monies due or to become due to the Contractor, or recover the same as a debt
due from the Contractor.
Compliance 25.4 In the cvent that the Contractor or the Employer fails to comply with conditions
with Policy imposed by the insurance policies effected pursuant to the Contract, each shall
Conditions indemnify the other against all losses and claims arising from such failure,
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Compliance with 26,1  The Contractor shall conform in all respects, including by the giving of all notices
Statutes, and the paying of all fees, with the provisions of:

Regulations (a) uny National or State Stutute, Ordinance, or other Law, or any regulation, or

bye-law of any Jocal or other duly constituted authority in relation to the
execution and compietion of the Works and the remedying of any defects therein,
and

(b) the rules and regulations of all public bodies and companies whose property or
rights are affected or may be affected in any way by the Works,

and the Contractor shull keep the Employer indemnified against all penaltics and
liability of every kind for breach of any such provisions. Provided always that the
Employer shall be responsibie for obtaining any planning, zoning or other similar
permission required for the Works to proceed and shall indemnify the Contractor
in accordance with Sub-Clause 22.3,

Fossils 27.1  All fossils, coins, articles of value or antiquity and structures and other remains
or things of geological or archacological interest discovered on the Site shall, as
between the Employer and the Contractor, be deemed to be the absolute property
of the Employer. The Contractor shall take reasonable precautions to prevent his
workmen or any other persons from removing or damaging any such article or
thing and shall, immediately upon discovery thereof and before removal,
acquaint the Engineer of such discovery and carry out the Engineer's instructions
for dealing with the same. If, by reason of such instructions, the Contractor
suffers delay and/or incurs costs then the Engincer shall, after due consultation
with the Employer and the Contractor, determine;

(a) any extension of time to which the Contractor is entitled under Clause 44, and
(b) the amount of such costs, which shall be added 1o the Coniract Price,
and shall notify the Contractor accordingly, with a copy to the Employer.

Patent Rights 28.1 The Contractor shall save harmless and indemnify the Employer from and
against all claims and proceedings for or on account of infringement of any
patent rights, design trademark or name or other protected rights in respect of
any Contractor's Equipment, materials or Plant used for or in connection with or
for incorporation in the Works and from and against all damages, costs, charges
and cxpenses whatsoever in respect thereof or in relation thereto, except where
such infringement results from compliance with the design or Specification
provided by the Engineer.

Royalties 28.2 Excepl where otherwise stated, the Contractor shall pay all tonnage and other
royalties, rent and other payments or compensation, if any, for getting stone,
sand, gravel, clay or other materials required for the Works,

Interference 29.1  All operations necessary for the execution and completion of the Works and the

with Traffic remedying of any defects therein shall, so far as compliance with the requirements
and Adjoining of the Contract permits, be carried on so as not to interfere unnecessarily or
improperly with:

(a) the convenience of the public, or

(b) the access to, use and occupation of public or private roads and footpaths to
or of properties whether in the possession of the Employer or of any other person.

The Contractor shall save harmless and indemnify the Employer in respect of all
claims, proceedings, damages, costs, charges and expenses whatsoever arising out
of, or in relation to, any such matters insofar as the Contractor is responsible
therefor.
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The Contractor shall use every reasonable means to prevent any of the roads or
bridges communicating with or on the routes o the Site from being damaged or
injured by any traffic of the Contractor or any of his Subcontractors and, in
particular, shall select routes, choose and use vehicles and restrict and distribute
loads so that any such extraordinary traffic as will inevitably arise from the
moving of materials, Plant, Contractor's Equipment or Temporary Works from
and to the Site shall be limited, as far as reasonably possible, and so that no
unnecessary damage or injury may be occasioned to such roads and bridges.

Save insofar as the Contract otherwise provides, the Contractor shall be
responsible for and shall pay the cost of strengthening any bridges or altering or
improving any road communicating with or on the routes to the Site to facilitate
the movement of Contractor’s Equipment or Temporary Works and the
Contractor shall indemnify and keep indemnified the Employer against all claims
for damage to any such road or bridge caused by such movement, including such
claims as may be made directly ageinst the Employer, and shall negotiate and pay
all claims arising solely out of such damage.

If, notwithstanding Sub-Clause 30.1, any damage occurs to any bridge or road
communicating with or on the routes to the Site arising from the transport of
materials or Plant, the Contractor shall notify the Engineer with a copy to the
Employer, s soon as he becomes aware of such damage or as soon as he receives
any claim from the authority entitled to make such claim, Where under any law
or regulation the haulier of such materials or Plant is required to indemnify the
road authority against damage the Employer shall not be liable for any costs,
charges or expenses in respect thereof or in relation thereto. In other cases the
Employer shall negotiate the settlement of and pay all sums due in respect of such
claim and shall indemnify the Contractor in respect thereof and in respect of all
claims, proceedings, damages, costs, charges and expenses in relation thereto.
Provided that if and so far as any such claim or part thereof is, in the opinion of
the Engineer, due to any failure on the part of the Contractor to observe and
perform his obligations under Sub-Clause 30.1, then the amount, determined by
the Engineer, after due consultation with the Employer and the Contractor, to be
due to such failure shall be recoverable from the Contractor by the Employer and
may be deducted by the Employer from any monies due or to become due to the
Contractor and the Engineer shall notify the Contractor accordingly, with a copy
ta the Employer. Provided also that the Employer shall notify the Conirictor
whenever a settiement is to be negotiated and, where any amount may be due .
from the Contractor, the Employer shall consult with the Contractor before such
settlement is agreed,

Where the nature of the Works is such as o require the use by the Contractor of
waterbome transport the foregoing provisions of this Clause shall be construed as
though “road” included a lock, dock, sea wall or other structure related to a
waterwaty and “vehicle” included craft, and shall have effect accordingly.

The Contractor shall, in accordance with the requirements of the Engincer,
afford all reasonable opportunities for carrying out their work to:

(a) any other contractors employed by the Employer and their workmen,
(b) the workmen of the Employer, and

(c) the workmen of any duly constituted authorities who may be employed in the
execution on or near the Site of any work not included in the Contract or of any
contract which the Employer may enter into in connection with or ancillary 1o the
Works.

If, however, pursuant to Sub-Clause 31.1 the Contractor shall, on the written
request of the Engineer:
(a) make available to any such other contractor, or to the Employer or any such

authority, any roads or ways for the maintenance of which the Contractor is
responsible,
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Cost of Samples  36.2

Costof Tests 36.3

321

341

35.1

36.1

(b) permit the use, by any such, of Temporary Works or Contractor’s Equipment
on the Site, or

(c) provide any other service of whatsoever nature for any such,

the Engineer shall determine an addition to the Contract Price in accordance with
Clause 52 and shall notify the Contractor accordingly, with a copy to the
Employer,

During the execution of the Works the Contractor shall keep the Site reasonably
free from ull unnecessary obstruction and shall store or dispose of any
Contractor's Equipment and surplus materials and clear away and remove from
the Site any wreckage, rubbish or Temporary Works no longer required.

Upon the issue of any Taking-Over Certificate the Contractor shall clcar away
and remove from that part of the Site to which such Taking-Over Certificate
relates all Contractor’s Equipment, surplus material, rubbish and Temporary
Works of every kind, and leave such part of the Site and Works ¢lean and in a
workmanlike condition to the satisfaction of the Engineer. Provided that the
Contractor shall be entitled to retain on Site, until the end of the Defects Liability
Period, such materials, Contractor's Equipment and Temporary Works as are
required by him for the purpose of fulfilling his obligations during the Defects
Liability Period,

Labour

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for
their payment, housing, feeding and transpost.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return
in detail, in such form and at such intervals as the Engineer may prescribe,
showing the staff and the numbers of the several classes of labour from time to
time employed by the Contractor on the Site and such information respecting
Contractor's Equipment as the Engincer may require.

Materials, Plant and Workmanship

All materials, Plant and workmanship shall be:

(a) of the respective kinds described in the Contract and in accordance with the
Engineer's instructions, and

(b) subjected from time to time to such tests as the Engineer may require at the

place of manufacture, fabrication or preparation, or on the Site or at such other
pliace or places as may be specified in the Contract, or at all or any of such places,

The Contractor shall provide such assistance, labour, electricity, fuels, stores,
apparatus and instruments as are normally required for examining, measuring
and testing any materials or Plant and shall supply samples of materials, before
incorporation in the Works, for testing as may be selected and required by the
Engineer.

All samples shall be supplied by the Contractor at his own cost if the supply
thereof is clearly intended by or provided for in the Contract.

The cost of making any test shall be borme by the Contractor if such test is:
() clearly intended by or provided for in the Contract, or

(b) particularised in the Contract (in cases only of a test under load or of a test to
ascertain whether the design of any finished or partially finished work is
appropriate for the purposes which it was intended to fulfil) in sufficient detail to
enable the Contractor to price or allow for the same in his Tender.
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36.5

37.2
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374

[F any test required by the Engineer which is:
(a) not so intended by or provided for,
(b) (in the cases above mentioned) not so particulurised, or

(c) (though so intended or provided for} required by the Engineer to be carried out
at any place other than the Site or the place of manufacture, fubrication or
preparation of the materials or Plant tested,

shows the materials, Plant or workmanship not to be in accordance with the
provisions of the Contract to the satisfaction of the Engineer, then the cost of
Such test shall be bome by the Contractor, but in any other case Sub-Clause 36.5
shall apply.

Where, pursuant to Sub-Clause 36.4, this Sub-Clause applies the Engineer shall,
after due consultation with the Employer and the Contractor, determine:

{a) any extension of time to which the Contractor is entitled under Clause 44, and
(b) the amount of such costs, which shall be added to the Contract Price,
and shall notify the Contractor accordingly, with a copy to the Employer.

The Engineer, and any person suthorised by him, shall at all reasonable times
have access to the Site and to all workshops and places where materials or Plant
are being manufactured, fabricated or prepared for the Works and the
Contractor shall afford every facility for and every assistance in obtaining the
right to such access,

The Engineer shall be entitled, during manufacture, fabrication or preparation 10
inspect and test the materials and Plant to be supplied under the Contract. If
materials or Plant are being manufactured, fubricated or prepared in workshops
or places other than those of the Contractor, the Contractor shall obtain
permission for the Engineer to carry out such inspection and testing in those
workshops or places. Such inspection or testing shall not release the Contractor
from sny obligation under the Contract.

The Contractor shall agree with the Engineer on the time and place for the
inspection or testing of any materials or Plant as provided in the Contract. The
Engineer shall give the Contractor not less than 24 hours notice of his intention to
carry out the inspection or to attend the tests. If the Engineer, or his duly
authorised representative, does not attend on the date agreed, the Contractor
may, unless otherwise instructed by the Engineer, proceed with the tests, which
shall be deemed to have been made in the presence of the Engineer. The
Contractor shall forthwith forward to the Engincer duly certified copies of the
test readings, If the Engineer has not attended the tests, he shall accept the said
readings as accurate,

If, at the time and place agreed in accordance with Sub-Clause 37.3, the materials
or Plant are not ready for inspection or testing or if, as a result of the inspection
or testing referred to in this Clause, the Engineer determines that the materials or
Plant are defective or otherwise not in accordance with the Contract, he may
reject the materials or Plant and shall notify the Contructor thereof immediately,
The notice shall statc the Engineer’s objections with reasons. The Contractor
shall then promptly make good the defect or ensure that rejected materials or
Plant comply with the Contract. If the Engineer so requests, the tests of rejected
materials or Plant shall be made or repeated under the same terms and
conditions. All costs incurred by the Employer by the repetition of the tests shall,
after due consultation with the Employer and the Contractor, be determined by
the Engincer and shall be recoverable from the Contractor by the Employer and
may be deducted from any monies due or to become due to the Contractor and
the Engineer shall notify the Contractor accordingly, with a copy to the

Employer.
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40.3
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(¢) necessary by reason of climatic conditions on the Site, or

(d) necessary for the proper execution of the Works or for the safety of the Works
or any part thereof (save to the extent that such necessity arises from any act or
default by the Engineer or the Employer or from any of the risks defined in
Sub-Clause 20.4),

Sub-Clause 40.2 shail apply.

Where, pursuant to Sub-Clause 40.1, this Sub-Clause applies the Engineer shall,
after due consultation with the Employer and the Contractor, determine :

(a) any extension of time to which the Contractor is entitled under Clause 44, and

(b) the amount, which shall be added to the Contract Price, in respect of the cost
incurred by the Coatractor by reason of such suspension,

and shall notify the Contractor accordingly, with a copy to the Employer,

If the progress of the Works or any part thereof is suspended on the
instructions of the Engineer and If permission to resume work is not given by the
Engineer within a period of 84 days from the date of suspension then, unless such
suspension is within paragraph (a), (b), (c) or (d) of Sub-Clause 40.1, the
Contractor may give notice to the Engineer requiring permission, within 28 days
from the receipt thereof, to proceed with the Works or that part thereof in regard
to which progress is suspended. If, within the said time, such permission is not
granted, the Contractor may, but is not bound to, elect to treat the suspension,
where it affects part only of the Works, as an omission of such part under Clause
51 by giving a further notice to the Engineer to that effect, or, where it affects the
whole of the Works, treat the suspension as an event of default by the Employer
and terminate his employment under the Contract in accordance with the
provisions of Sub-Clause 69.1, whereupon the provisions of Sub-Clauses 69.2
and 69.3 shall apply.

Commencement and Delays

The Contractor shall commence the Works as soon as is reasonably possible after
the receipt by him of a notice to this effect from the Engineer, which notice shall
be issued within the time stated in the Appendix to Tender after the date of the
Letter of Acceptance. Thereafter, the Contractor shall proceed with the Works
with due expedition and without delay.

Save insofar as the Contract may prescribe:

(a) the extent of portions of the Site of which the Contractor is 10 be given possession
from time to time,
(b) the order in which such portions shall be made available to the Contractor,

and, subject to any requirement in the Contyact as to the order in which the Works
shall be executed, the Employer will, with the Engineer's notice to commence the
Works, give to the Contractor possession of

(c) so much of the Site, and

(d) such access as, in accordance with the Contract, is to be provided by the
Employer as may be required to enable the Contractor to commence and proceed with
the execution of the Works in accordance with the programme referred to in Clause
14, if any, and otherwise in accordance with such reasonable proposals as the
Contractor shall, by notice to the Engineer with a copy to the Employer, make,
The Employer will, from time to time as the Works proceed, give to the
Contractor possession of such further portions of the Site as may be required to
enable the Contractor to proceed with the execution of the Works with due
dispatch in accordance with such programme or proposals, as the case may be,
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If the Contractor suffers delay and/or incurs costs from failure on the part of the
Employer to give possession in accordance with the terms of Sub-Clause 42. 1, the
Engineer shall, after due consultation with the Employer and the Contractor,
determine:

(a) any extension of time to which the Contractor is entitied under Clause 44, and
(b) the amount of such costs, which shall be added to the Contract Price,
and shall notify the Contractor accordingly, with 2 copy to the Employer.

The Contractor shall bear all costs and charges for special or temporary
rights of way required by him in connection with access to the Site. The Contractor
shall also provide at his own cost any additional facilities outside the Site required
by him for the purposes of the Works.

The whole of the Works and, if applicable, any Section required to be completed
within a particular time us stated in the Appendix to Tender, shall be completed,
in accordance with the provisions of Clause 48, within the time stated in the
Appendix to Tender for the whole of the Works or the Section (as the case may
be), calculated from the Commencement Date, or such extended time as may be
allowed under Clause 44,

In the eveat of :

() the amount or nature of extra or additional work,

{b) any cause of delay referred to in these Conditions,

(c) exceptionally adverse climatic conditions,

(d) any delay, impediment or prevention by the Employer, or

(e) other special circumstances which may occur, other than through a default of
or breach of contract by the Contractor or for which he is responsible,

being such as fairly to eatitle the Contractor to an extension of the Time for
Completion of the Works, or any Section or part thereof, the Engineer shall,
after due consultation with the Employer and the Contractor, determine the
amount of such extension and shall notify the Contractor accordingly, with a
copy to the Employer.

Provided that the Engineer is not bound to make any determination unless the
Contractor has

(a) within 28 days after such event has first arisen notified the Engineer with a
copy to the Employer, and

(b) within 28 days, or such other reasonable time as may be agreed by the
Engineer, after such notification submitted to the Engincer detailed particulars of
any extension of time to which he may consider himself entitied in order that such
submission may be investigated at the time,

Provided also that where an event has a continuing effect such that it is not
practicable for the Contractor to submit detailed particulars within the period of
28 days referred to in Sub-Clause 44,2(b), he shall nevertheless be entitled to an
extension of time provided that he has submitted to the Engineer interim
particulars at intervals of not more than 28 days and final particulars within 28
days of the end of the effects resulting from the event, On receipt of such interim
particulars, the Engineer shall, without undue delay, make an interim
determination of extension of time and, on receipt of the final particulars, the
Engineer shall review all the circumstances and shall determine an overall
extension of time in regard to the event. In both such cases the Engineer shall
make his determination after due consultation with the Emplover and the
Contractor and shall notify the Contractor of the determination, with a copy to
the Employer. No final review shall result in a decrease of any extension of time
already determined by the Engineer,
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Restrictionon  45.1  Subject to any provision to the contrary contained in the Contract, none of the
Working Hours Works shall, save as hereinafter provided, be carried on during the night or on
tocally recognised days of rest without the consent of the Engincer, except when

work s unavoidable or absolutely necessary for the saving of life or property or

for the safety of the Works, in which case the Contractor shall immediately advise

the Engineer. Provided that the provisions of this Clause shall not be applicable

in the case of any work which it is customary to carry out by multipie shifts,

Rate of Progress  46.1 I for any rcason, which does not entitle the Contractor to an extension of time.
the rate of progress of the Works or any Section is at any time, in the opinion of
the Engineer, 100 slow to comply with the Time for Completion, the Engineer
shall so notify the Contractor who shall thereupon take such steps as are
necessary, subject to the consent of the Engineer, 10 expedite progress 5o as o
comply with the Time for Completion. The Contractor shall not be entitied to any
additional payment for taking such sieps. If, as a result of any notice given by the
Engineer under this Clause, the Contractor considers that it is necessary to do any
work at night or on locally recognised days of rest, he shall be entitled to seek the
consent of the Engineer so to do. Provided that if any steps, taken by the
Contractor in meeting his obligations under this Clause, involye the Employer in
additional supervision costs, such costs shall, after duc consultation with the
Employcr and the Contractor, be determined by the Engineer and shall be

. recoverable from the Contractor by the Employer, and may be deducted by the
| Employer from any monics due or to become due to the Contractor and the
Engineer shall notify the Contractor accordingly, with 4 copy to the Employer.

Liquidated  47.1 If the Contractor fails 10 comply with the Time for Completion in accordance
Damages with Clause 48, for the whole of the Works or, if applicable, any Section within
for Delay the relevant time prescribed by Clause 43, then the Contractor shall pay to the

Employer the relevant sum stated in the Appendix to Tender as liquidated
damages for such default and not as a penalty (which sum shall be the only
monies due from the Contractor for such default) for every day or purt of a day
which shall elapse between the relevant Time for Completion and the date stated
in a Taking-Over Certificate of the whole of the Works or the relevant Section,
subject to the applicable limit stated in the Appendix to Tender. The Employer
may, without prejudice to any other method of recovery, deduct the amount of
such damages from any monies due or to become due to the Contractor. The
payment or deduction of such damages shall not relieve the Contractor from his
obligation to complete the Works, or from any other of his obligations and

liabilities under the Contract,
Reduction of 47.2 I, before the Time for Completion of the whole of the Works or, if applicable,
Liquidated any Section, a Taking-Over Certificate has been issued for any part of the Works
Damages or of a Section, the liguidated damages for delay in completion of the remainder

of the Works or of that Section shall, for any period of defay after the date stated
in such Taking-Over Certificate, and in the absence of alternative provisions in
the Contract, be reduced in the proportion which the value of the part so cenified
bears 1o the value of the whole of the Works or Section, as applicable. The provisions
of this Sub-Clause shall only apply to the rate of liquidated damages and shall not

affect the limit thereof,
20 © FIDIC 587
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Taking-Over 48.1 When the whole of the Works have been substantially completed und have
Certificate satisfactorily passed any Tests on Completion prescribed by the Contract, the
Contractor may give a notice to that effect to the Engineer, with a copy to the
Employer, accompanied by a written undertaking to finish with duc expedition
any outstanding work during the Defects Liability Period. Such notice and
undestaking shall be deemed to be a request by the Contractor for the Engineer to
issue a Taking-Over Certificate in respect of the Works. The Engincer shall,
within 21 days of the date of delivery of such notice, either issue to the
Contractor, with a copy to the Employer, a Taking-Over Centificate, stating the
date on which, in his opinion, the Works were substantially completed in
accordance with the Contract, or give instructions in writing to the Contractor
specifying all the work which, in the Engineer's opinion, is required to be done by
the Contractor before the issue of such Certificate, The Engineer shall also notify
the Contractor of any defects in the Works affecting substantial completion that
may appear after such instructions and before completion of the Works specified
therein, The Contractor shall be entitled to receive such Taking-Over Certificate
within 21 days of completion, to the satisfaction of the Engincer, of the Works so
specified und remedying any defects so notified.

Taking Overof 482 Similarly, in accordance with the procedure set out in Sub-Clause 48.1, the
Sections or Parts Contractor may request and the Engineer shall issve a Taking-Over Certificate in

respect of:

(a) any Section in respect of which a separate Time for Completion is provided in
the Appendix to Tender,

(b) any substantial part of the Permanent Works which has been both completed
to the satisfaction of the Engineer and, otherwise than as provided for in the
Contract, occupied or used by the Employer, or

{(c) any part of the Permanent Works which the Employer has elected to occupy or
use prior to completion (where such prior occupation or use is not provided for in
the Contract or has not been agreed by the Contractor as a8 temporary measure).

Substantial 483 I any pant of the Permanent Works has been substantially completed and has
Completion satisfactorily passed any Tests on Completion prescribed by the Contract, the
of Parts Engineer may issue s Taking-Over Certificate in respect of that part of the
Permanent Works before completion of the whole of the Works and, upon the
issue of such Certificate, the Contractor shall be deemed to have undertaken to
complete with due expedition any outstanding work in that part of the Permanent

Works during the Defects Liability Period.
Surfaces 48.4 Provided that a Taking-Over Certificate given in respect of any Section or part of
the Permanent Works before completion of the whole of the Works shall not be

ng
Reinstatement deemed to certify completion of any ground or surfaces requiring reinstatement,
unless such Taking-Over Certificate shall expressly so state.

Defects Liability
Defects Liability 49.1 In these Conditions the expression “Defects Liability Period” shall mean the
Period defects liability period named in the Appendix to Tender, calculated [rom:
(a) the date of completion of the Works certified by the Engineer in sccordance
with Clause 48, or

(b) in the event of more than one certificate having been issued by the Engineer
under Clause 48, the respective dates so certified,

and in relation to the Defects Liability Period the expression “the Works" shall be
construed accordingly.
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Completion of 49.2  To the intent that the Works shall, at or as soon as practicable after the expiration

Outstanding Work of the Defects Liability Period, be delivered to the Employer in the condition
| and Remedying required by the Contract, fair wear and tear excepted, to the satisfaction of the
Defects Eagineer, the Contractor shall:

(a) complete the work, if any, outstanding on the date stated in the Taking-Over
Certificate as so0n as practicable after such date, and

! (b) exccute all such work of amendment, reconstruction, and remedying defects,
shrinkages or other faults as the Engineer may, during the Defects Liability
Period or within 14 days afler its expiration, as a result of an inspection made by
or on behalf of the Engineer prior to its expiration, instruct the Contractor to

execute,
! Costof 493 All work referred to in Sub-Clause 49.2 (b) shall be executed by the Contractor at
| Remedying his own cost if the necessity thereof is, in the opinion of the Engineer, due to;
Defects (a) the use of materials, Plant or workmanship not in accordance with the
Contract,

(b) where the Contractor is responsible for the design of part of the Permanent
Works, any fault in such design, or

() the neglect or failure on the part of the Confractor to comply with any
{ obligation, expressed or implied, on the Contractor’s part under the Contract,

If, in the opinion of the Engineer, such necessity is due to any other cause, he shall
! determine an addition to the Contract Price in accordance with Clause 52 and
shall notify the Contractor accordingly, with & copy to the Employer,

Contractor's 494 In case of default on the part of the Contractor in carrying out such instruction
Failure to Carry within a reasonable time, the Employer shall be entitled to employ and pay other
Out Instructions persons to carry out the same and if such work is work which, in the opinion of
the Engineer, the Contractor was liable to do at his own cost under the Contract,

then all costs consequent thercon or incidental thereto shall, after due

consultation with the Employer and the Contractor, be determined by the

Engincer and shall be recoverable from the Contractor by the Employer, and may

be deducted by the Employer from any monies due or to become due to the

Contractor and the Engineer shall notify the Contractor accordingly, with a copy

f to the Employer.
Contractor 50.1 If any defect, shrinkage or other fault in the Works appears at any time prior to
to Search the end of the Defects Liability Period, the Engineer may instruct the Contractor,

with copy to the Employer, to search under the directions of the Engineer for the
cause thereof, Unless such defect, shrinkage or other fault is one for which the
Contractor is liable under the Contract, the Engineer shall, after due consultation
with the Employer and the Contractor, determine the amount in respect of the
costs of such search incurred by the Contractor, which shall be added to the
Contract Price and shall notify the Contractor accordingly, with a copy to the
Employer. If such defect, shrinkage or other fault is one for which the Contractor
is liable, the cost of the work carried out in searching as aforesaid shall be borne
by the Contractor and he shall in such case remedy such defect, shrinkage or other
favlt at his own cost in accordance with the provisions of Clause 49.

Alterations, Additions and Omissions

Variations 61.1 The Engineer shall make any vartation of the form, quality or quantity of the
Works or any part thereof that may, in his opinion, be necessary and for that
purpose, or if for any other reason it shall, in his opinion, be appropriate, he shall
have the authority to instruct the Contractor to do and the Contractor shall do
any of the following:

(a) increase or decrease the quantity of any work included in the Contract,

(b) omit any such work (but not if the omitted work is to be carried out by the
Employer or by another contractor),
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(¢) change the charscter or quality or kind of any such work,
(d) change the levels, lines, position and dimensions of any part of the Works,

(e) execute additional work of any kind necessary for the completion of the
Works, or

(1) change any specified sequence or timing of construction of any part of the
Works.

No such variation shall in any way vitiate or invalidate the Contract, but the
effect, if any, of all such variations shall be valued in accordance with Clause 52.
Provided that where the issue of an instruction to vary the Works is necessitated
by some default of or breach of contract by the Contractor or for which he is
responsible, any additional cost attributable to such default shall be bome by the

Contractor.
Instructions for 51.2 The Contractor shall not make any such variation without an instruction of the
Variations Engineer. Provided that no instruction shall be required for increase or decrease

in the quantity of any work where such increase or decrease is not the result of an
instruction given under this Clause, but is the result of the guantities exceeding or
being less than those stated in the Bill of Quantities.

Valuation of 52.1  All variations referred 10 in Clause 51 and any additions to the Contract Price
Variations which are required to be determined in sccordance with Clause 52 (for the
purposes of this Clause referred to as “varied work™), shall be valued at the rates
and prices set out in the Contract if, in the opinion of the Engineer, the same shall
be applicable. If the Contract does not contain any rates or prices applicable to
the varied work, the rates and prices in the Contract shall be used as the basis for
valoation so far as may be reasonable, failing which, after due consultation by the
Engineer with the Employer and the Contractor, suitable rates or prices shall be
agreed upon between the Engincer and the Contractor. In the event of
disagreement the Engineer shall fix such rates or prices as are, in his opinion,
appropriate and shall notify the Contractor accordingly, with a copy to the
Employer. Until such time as rates or prices are agreed or fixed, the Engineer shall
determine provisional rates or prices to enable on-account payments to be
included in certificates issued in accordance with Clause 60.

Power 522 Provided that if the nature or amount of any varied work relative to the nature or
of Engineer amount of the whole of the Works or to any part thereof, is such that, in the
to Fix Rates opinion of the Engineer, the rate or price contained in the Contract for any item

of the Works is, by reason of such varied work, rendered inappropriate or
inapplicable, then, after due consultation by the Engineer with the Employer and
the Contractor, a suitable rate or price shall be agreed upon between the Engineer
and the Contractor. In the event of disagreement the Engineer shall fix such other
rate or price as is, in his opinion, appropriate and shall notify the Contractor
accordingly, with a copy to the Employer. Until such time &s rates or prices are
agreed or fixed, the Engincer shall determine provisional rates or prices to enable
on-account payments to be included in certificates issued in accordance with
Clause 60.

Provided also that no varied work instructed to be done by the Engineer pursuant
to Clause 51 shall be valued under Sub-Clause 32.1 or under this Sub-Clause
unless, within 14 days of the date of such instruction and, other than in the case of
omitted work, before the commencement of the varied work, notice shall have
been given either:

{a) by the Contractor to the Engineer of his intention to claim extra payment or a
varied rate or price, or
(b) by the Enginecr to the Contractor of his intention to vary a rate or price.

Variations 52.3 If, on the issue of the Taking-Over Certificate for the whole of the Works, it is
Exceeding 15 found that as a result of:
por.cant (a) all varied work valued under Sub-Clauses 52.1 and 52.2, and
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,_i (b) all adjustments upon measurement of the estimated quantities set out in the
i Bill of Quantitics, excluding Provisional Sums, dayworks and adjustments of
f price made under Clause 70,

but not from any other cause, there have been edditions to or deductions from the
Contract Price which taken together are in excess of [5 per cent of the “Effective
Contract Price™ (which for the purposes of this Sub-Clause shall mean the
Contract Price, excluding Provisional Sums and allowance for dayworks, if any)
then and in such evenl (subject to any action already taken under any other
Sub-Clause of this Clause), after due consultation by the Engineer with the
Empioyer and the Contractor, there shall be added to or deducted from the
Contract Price such further sum as may be agreed between the Contractor and the
. Engineer or, failing agreement, determined by the Engineer having regard to the
i Contractor's Site and general overhead costs of the Contract. The Enginecr shall
notify the Contractor of any determination made under this Sub-Clause, with
copy to the Employer. Such sum shall be based only on the amount by which such
additions or deductions shall be in excess of 15 per cent of the Effective Contract
Price.
2 Daywork 524 TheEngincermay, ifin his opinion it is necessary or desirable, issuc an instruction that
H any varied work shall be exccuted on a daywork basis, The Contractor shall then be
8 paid for such varied work under the terms set out in the daywork schedule included in
§ the Contract and at the mtes and prices affixed thereto by him in the Tender.

The Contractor shall furnish to the Engineer such receipts or other vouchers as
muy be necessary to prove the amounts paid and, before ordering materials, shall
submit to the Engineer quotations for the same for his approval,

In respect of such of the Works executed on a daywork basis, the Contractor
shall, during the continuance of such work, deliver each day to the Engineer an
exact list in duplicate of the names, occupation and time of all workmen
employed on such work and a statement, also in duplicate, showing the
description und quantity of all materials and Contractor’s Equipment used
thereon or therefor other than Contractor’s Equipment which is included in the
percentage addition in accordance with such daywork schedule, One copy of cach
list and statement will, if correct, or when agreed, be signed by the Engineer and
returned to the Contractor.

At the end of each month the Contractor shall deliver to the Engineer a priced
statement of the labour, materials and Contractor’s Equipment, except as
aforesaid, used and the Contractor shall not be entitled to any payment unless
such lists and statements have been fully and punctually rendered. Provided
always that if the Engineer considers that for any reason the sending of such lists
or statements by the Contracior, in sccordance with the foregoing provision, was
impracticable he shall pevertheless be entitled to authorise payment for such
work, either as daywork, on being satisfied as to the time employed and the
labour, materials and Contractor’s Equipment used on such work, or at such
value therefor as shall, in his opinion, be fair and reasonable.
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Procedure for Claims

Notice of Claims  53.1 Notwithstanding any other provision of the Contract, if the Contractor intends to
claim any additional payment pursuant to any Clause of these Conditions or
otherwise, he shall give notice of his inteation to the Engineer, with a copy to the
Employer, within 28 days after the event giving rise to the claim has first arisen.

; Contemporary 53.2 Upon the happening of the event referred to in Sub-Clause 53.!, the Contractor
Records shall keep such contemporary records as may reasonably be necessary to support

any claim he may subsequently wish to make. Without necessarily admitting the

Employer's liability, the Engincer shall, on receipt of a notice under Sub-Clause

53.1, inspect such contemporary records and may instruct the Contractor to keep
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any further contemporary records as are reasonable and may be material to the
claim of which notice has been given. The Contractor shall permit the Engineer to
inspect all records kept pursuant to this Sub-Clause and shall supply him with
copies thereof as and when the Engineer so instructs.

Substantiation 53.3 Within 28 days, or such other reasonable time as may be agreed by the Engineer,
of Claims of giving notice under Sub-Clause 53.1, the Contractor shall send to the Engineer
an account giving detailed particulars of the amount claimed and the grounds
upon which the claim is based, Where the event giving rise to the claim has a
continuing effect, such sccount shall be considered to be an interim account and
the Contractor shall, at such intervals as the Engineer may reasonably require,
send further interim accounts giving the accumulated amount of the claim and
any further grounds upon which it is based. In cases where interim accounts are
sent to the Engineer, the Contractor shall send a final account within 28 days of
the end of the effects resulting from the event. The Contractor shall, if required
by the Engineer so to do, copy to the Employer all accounts sent to the Engineer
pursuant to this Sub-Clause.

Failure to Comply 53.4 If the Contractor fails 1o comply with any of the provisions of this Clause in
respect of any claim which he seeks to make, his entitlement to payment in respect
thereof shall not exceed such amount as the Engineer or any arbitrator or
arbitrators appointed pursuant o Sub-Clause 67.3 assessing the claim considers
to be verified by contemporary records (whether or not such records were
brought to the Engineer’s notice as required under Sub-Clauses 53.2 and 53.3).

Payment of Claims 53.5 The Contractor shall be entitled to have included in any interim payment certified
by the Engineer pursuant to Clause 6() such amount in respect of any claim as the
Engineer, after due consultation with the Employer and the Contractor, may
consider due to the Contractor provided that the Contractor has supplied
sufficient particulars 1o enable the Engineer to determine the amount due. If such
particulars are insufficient to substantiate the whole of the claim, the Contractor
shall be entitled to payment in respect of such part of the claim as such particulars
may substantiate to the satisfaction of the Engineer. The Engineer shall notify the
Contractor of any determination made under this Sub-Clause, with a copy to the
Employer.

Contractor’s Equipment, Temporary Works
and Materials

Contractor's 54.1 All Contractor's Equipment, Temporary Works and materials provided by the

Equipment, Contractor shall, when brought on to the Site, be deemed to be exclusively
Temporary Works intended for the execution of the Works and the Contractor shall not remove the
and Materials; same or any part thereof, except for the purpose of moving it from one part of the
Exclusive Use Site to another, without the consent of the Engineer. Provided that consent shall
for the Works not be required for vehicles engaged in transporting any staff, labour,
Contractor's Equipment, Temporary Works, Plant or materials to or from the
Site.

Employernot 54.2 The Employer shall not at any time be liable, save as mentioned in Clauses 20 and
Liable for Damage 65, for the loss of or damage to any of the said Contractor’s Equipment,

Temporary Works or materials,
Customs 54.3 The Employer will use his best endeavours in assisting the Contractor, where
Clearance required, in obtaining clearance through the Customs of Contractor's

Equipment, materials and other things required for the Works.

Re-exportof 54.4 [n respect of any Contractor’s Equipment which the Contractor has imported for
Contractor's the purposes of the Works, the Employer will use his best endeavours to assist the
Equipment Contractor, where required, in procuring any necessary Government consent fo
the re-export of such Contractor's Equipment by the Contractor upon the

removal thereof pursuant to the terms of the Contract.
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With a view to securing, in the event of termination under Clause 63, the
continued availability, for the purpose of executing the Works, of any hired
Contractor’s Equipment, the Contractor shall not bring on to the Site any hired
Coatractor's Equipment unless there 1s an agreement for the hire thereof (which
agreement shall be deemed not to include an agreement for hire purchase) which
contains a provision that the owner thereof will, on request in writing made by the
Employer within 7 days afier the date on which any termination has become
effective, and on the Employer undertaking to pay all hire charges in respect
thereof from such date, hire such Contractor's Equipment to the Employer on
the same terms in all respects as the same was hired 1o the Contractor save that the
Employer shall be entitled to permit the use thereof by any other contractor
employed by him for the purpose of executing and completing the Works and
remedying any defects therein, under the terms of the said Clause 63,

In the event of the Employer entering into any agreement for the hire of
Contractor’s Equipment pursuant to Sub-Clause 54.5, all sums properly paid by
the Employer under the provisions of any such agreement and all costs incurred
by him (including stamp duties) in entering into such agreement shall be deemed,
for the purpose of Clause 63, 10 be part of the cost of executing and completing
the Works and the remedying of any defects therein.

The Contractor shall, where entering into any subcontract for the execution of
any part of the Works, incorporate in such subcontract (by reference or
otherwise) the provisions of this Ciause in relation to Contractor's Equipment,
Temporary Works or materials brought on to the Site by the Subcontractor.

The operation of this Clause shall not be deemed to imply any approval by the
Engineer of the materials or other matters referred to thercin nor shall it prevent
the rejection of any such materials at any time by the Engineer.

Measurement

The quantities set out in the Bill of Quantities are the estimated quantities for the
Works, and they are not to be taken as the actual and comrect quantities of the
Works to be executed by the Contractor in fulfilment of his obligations under the
Contract.

The Engineer shall, except as otherwise stated, ascertain and determine by
measurement the value of the Works in accordance with the Contract and the
Contractor shall be paid that value in accordance with Clause 60. The Engincer
shall, when he requires any part of the Works (o be measured, give reasonable
notice to the Contractor's authorised agent, who shall:

(a) forthwith attend or send a qualified representative to assist the Engineer in
making such measurement, and

(b) supply all particulars required by the Engineer.

Should the Contractor not attend, or neglect or omit to send such represeatative,
then the measurement made by the Engineer or approved by him shall be taken to
be the correct measurement of such part of the Works. For the purpose of
measuring such Permancnt Works as are to be measured by records and
drawings, the Engineer shall prepare records and drawings as the work proceeds
and the Contractor, as and when called upon to do so in writing, shall, within 14
days, attend to examine and agree such records and drawings with the Engineer
and shall sign the same when so agreed. If the Contractor does not attend to
cxamine and agree such records and drawings, they shall be raken to be correct,
If, after examination of such records and drawings, the Contractor docs not
agree the same or does not sign the same as agreed, they shall nevertheless be
taken to be cormect, unless the Contractor, within 14 days of such examination,
lodges with the Engineer notice of the respects in which such records and
drawings are claimed by him to be incorrect. On receipt of such notice, the
Engineer shall review the records and drawings and either confirm or vary them,

© FIDIC BR7

- TSI

EMPLOYER

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026

E208.) 405



Method of 57.1 The Works shall be measured net, notwithstanding any general or local custom,
Measurement except where otherwise provided for in the Contract.
Breakdown of 57.2 For the purposes of statements submitted in accordance with Sub-Clause 60.1,
Lump Sum ltems the Contractor shall submit to the Engineer, within 28 days after the receipt of the
Letter of Acceptance, a breakdown for each of the lump sum items contained in
the Tender. Such breakdowns shall be subject to the approval of the Engineer.
Provisional Sums
Definition of 58.1 “Provisional Sum” means a sum included in the Contract and so designated in
“Provisional the Bill of Quantities for the execution of any part of the Works or for the supply
Sum” of goods, materials, Plant or services, or for contingencies, which sum may be
used, in whole or in part, or not at all, on the instructions of the Engineer. The
Contractor shall be entitled to only such amounts. in respect of the work, supply
or contingencies to which such Provisional Sums relate as the Engineer shall
determine in accordance with this Clause. The Engincer shall notify the
Contractor of any determination made under this Sub-Clause, with a copy to the
Employer.
Useof 58.2 In respect of every Provisional Sum the Engineer shall have authority to issue
Provisional instructions for the execution of work or for the supply of goods, matenials, Plant
Sums or services by:
(a) the Contractor, in which case the Contractor shall be entitled to an amount
equal to the value thereof determined in accordance with Clause 52, and
(b) a nominated Subcontractor, as hereinafier defined, in which case the sum o
be paid to the Contractor therefor shall be determined and paid in accordance
with Sub-Clause 59.4.
Productionof 583 The Contractor shall produce to the Engineer all guotations, invoices, vouchers
Vouchers and accounts or receipts in connection with expenditure in respect of Provisional
Sums, except where work is valued in accordance with rates or prices set out in the
Tender.
Nominated Subcontractors
Definition of 59.1  All specialists, merchants, tradesmen and others executing any work or supplying
“Nominated any goods, materials, Plant or services for which Provisional Sums are included
Subcontractors” in the Contract, who may have been or be nominated or selected or approved by
the Employer or the Engincer, and all persons to whom by virtue of the
provisions of the Contract the Contractor is required to subcontract shall, in the
execution of such work or the supply of such goods, materials, Plant or services,
be deemed to be subcontractors to the Contractor and are referred to in this
Contract as “nominated Subcontractors™.
Nominated 59.2 The Contractor shall not be required by the Employer or the Engineer, or be
Subcontractors; deemed to be under any obligation, to employ any nomipated Subcontractor
Objection to against whom the Contractor may raise reasonable objection, or who declines to
Nomination enter into a subcontract with the Contractor containing provisions:

(a) that in respect of the work, goods, materisls, Plant or services the subject of
the subcontract, the nominated Subcontractor will undertake towards the
Contractor such obligations and liabilities as will enable the Conlractor to
discharge his own obligations and liabilities towards the Employer under the
terms of the Contract and will save harmless and indemnify the Contractor from
and against the same and from all claims, proceedings, damages, costs, charges
and expenses whatsoever arising out of or in connection therewith, or arising out
of or in connection with any failure to perform such obligations or to fulfil such
liabilities, and
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(b) that the nominated Subcontractor will save harmless and indemnity the
Contractor from and against any negligence by the nominated Subcontractor, his
agents, workmen and servants and from and sgainst any misuse by him or them
of any Temporary Works provided by the Contractor for the purposes of the
Contract and from all claims as aforesaid,

Design §9.3 If in connection with any Provisional Sum the services to be provided include any
Requirements matter of design or specification of any part of the Permanent Works or of any
to be Expressly Plant to be incorporated therein, such requirement shall be expressly stated in the
Stated Contract and shall be included in any nominated Subcontract. The nominated
Subcontract shall specify that the nominated Subcontractor providing such
services will suve harmless and indemnify the Contractor from and against the
same and from all claims, proceedings, damages, costs, charges and expenses
whatsoever arising out of or in connection with any failure to perform such
obligations or to fulfil such Liabilities,

For all work executed or goods, materials, Plant or services supplied by any
Nominated nominated Subcontractor, the Contractor shall be entitled to:

() the actual price paid or due to be paid by the Contractor, o the instructions of
the Engineer, and in accordance with the subcontract;

(b) in respect of labour supplied by the Contractor, the sum, if any, entered in the
Bill of Quantities or, if instructed by the Engineer pursuant to paragraph (a) of
Sub-Clause 58.2, us may be determined in accordance with Clause 52; and

(c} in respect of all other charges and profit, a sum being a percentage rate of the
actual price paid or due to be paid calculated, where provision has been made in
the Bill of Quantities for a rate to be set against the relevant Provisional Sum, at
the rate inserted by the Contractor against that item or, where no such provision
has been made, at the rate inserted by the Contractor in the Appendix to Tender
and repeated where provision for such is made in a special item provided in the
Bill of Quantities for such purpose.

Before issuing, under Clause 60, any certificate, which includes any payment in
Payments to respect of work done or goods, materials, Plant or services supplied by any
Nominated nominated Subcontractor, the Engineer shall be entitled to demund from the
@ Subcontractors Contractor reasonable proof that all payments, less retentions, included in
previous certificates in respect of the work or goods, materials, Plant or services
R of such nominated Subcontractor have been paid or discharged by the
i Contractor, If the Contractor fails to supply such proof then, unless the
, Contractor;
H (a) satisfies the Engincer in writing that he has reasonable cause for withholding
f or refusing to make such payments, and

) (b) produces to the Engineer reasonable proof that he has so informed such
nominated Subcontractor in writing,

the Employer shall be entitled to pay to such nominated Subcontractor direct,
upon the certificate of the Engineer, all payments; less retentions, provided for in
the nominated Subcontract, which the Contractor has failed to make to such
nominated Subcontractor and to deduct by way of sct-off the amount so paid by
the Employer from any sums due or to become due from the Employer to the
Contractor,

{ Provided that, where the Engineer has certified and the Employer has paid direct
as aforesaid, the Engincer shall, in issuing any further certificate in favour of the
Contractor, deduct from the amount thereof the amount so paid, direct as
aforesaid, but shall not withhold or delay the issue of the certificate itself when
due 1o be issued under the terms of the Contract.
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Certificates and Payment

Monthly 60.1 The Contractor shall submit to the Engineer after the cnd of each month six
Statements copies, each signed by the Contractor's representative approved by the Engineer
in accordance with Sub-Clause 15.1, of a statement, in such form as the Engineer
may from time to time prescribe, showing the amounts to which the Contractor

considers himself to be entitled up to the end of the month in respect of -

(a) the value of the Permanent Works executed,

(b) any other items in the Bill of Quantitics including those for Contractor's
Equipment, Temporary Works, dayworks and the like,

(¢) the percentage of the invoice value of listed materials, all as stated in the
Appendix to Tender, and Plant delivered by the Contractor on the Site for
incorporation in the Permanent Works but not incorporated in such Works,

(d) adjustments under Clause 70, and

(¢) any other sum to which the Contractor may be entitled under the Contract or
otherwise,

Monthly Payments 60.2 The Engineer shall, within 28 days of receiving such statement, deliver to the Em-
ployer an Interim Payment Certificate stating the amount of payment to the Contractor
which the Engineer considers due and payable in respect of such statement, subject:

(a) firstly, to the retention of the amount calculated by applying the Percentage of
Retention stated in the Appendix to Tender, to the amount to which the
Contractor is catiticd under paragraphs (a), (b), (c) and (e) of Sub-Clause 60.1
until the amount so retained reaches the Limit of Retention Money stated in the
Appendix to Tender, and

(b} secondly, to the deduction, other than pursuant to Clause 47, of any sums
which may have become due and payable by the Contractor to the Employer.

Provided that the Engineer shall not be bound to certify any payment under this
Sub-Clause if the net amount thercof, after all retentions and deductions, would
be less than the Minimum -‘Amount of Interim Payment Certificates stated in the
Appendix to Tender.

Notwithstanding the terms of this Clause or any other Clause of the
Contract no amount will be certified by the Engineer for payment until
the performance security, if required under the Contract, has been provided by the
Contractor and approved by the Employer.

Paymentof 60.3 (a) Upon the issue of the Taking-Over Certificate with respect to the whole of the
Retention Money Works, one half of the Retention Money, or upon the issue of a Taking-Over
Certificate with respect to a Section or part of the Permanent Works only such
proportion thereof as the Engineer determines having regard to the relative value
of such Section or part of the Permanent Works, shall be certified by the Engineer

for payment to the Contractor.

(b) Upon the expiration of the Defects Liability Period for the Works the other half of
the Retention Money shall be certified by the Engineer for payment to the Contractor,
Provided that, in the event of different Defects Liability Periods having become
applicable to different Sections or parts of the Permanent Works pursuant to Clause 48,
the expression “expiration of the Defects Liability Period" shall, for the purposes of
this Sub-Clause, be deemed to mean the expiration of the lutest of such periods.
Provided also that if at such time there shall remain to be executed by the Contractor
any work instructed, pursuant to Clauses 49 and 50, in respect of the Works, the
Engineer shall be entitled to withhold certification until completion of such work
of so much of the balance of the Retention Moeney as shall, in the opinion of the
Engineer, represent the cost of the work remaining to be execuied.

Correction of 604 The Engincer may by any Interim Payment Certificate make any correction or
Certificates modification in any previous Interim Payment Certificate which shall have been issued
\ by him and shall have authority, if any work is not being carried out to his satisfaction,

to omit or reduce the value of such work in any Interim Payment Certificate.
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Statementat 60.5 Not later than 84 days after the issue of the Taking-Over Certificate in respect of
Completion the whole of the Works, the Contractor shall submit to the Engineer six copies of a
Statement at Completion with supporting documents showing in detail, in the form

approved by the Engineer:

(a) the final value of all work done in accordance with the Contract up to the date
stated in such Taking-Over Certificate,

{b) any further sums which the Contractor considers to be due, and

(c) an estimate of amounts which the Contractor considers will become due to
him under the Contract

The estimated amounts shall be shown separately in such Statement at
Completion. The Engineer shall certify payment in accordance with Sub-Clause
60.2,

Final Statement 60.6 Not later than 56 days after the issue of the Defects Liability Certificate pursuant
t0 Sub-Clause 62.1, the Contractor shall submit to the Engineer for consideration six
copies of a draft final statement with supporting documents showing in detail, in the
form approved by the Engineer:

() the value of all work done in accordance with the Contract, and

{b) any further sums which the Contractor considers to be due to him under the
Contract or otherwise.

If the Engineer disagrees with or cannot verify any part of the draft final
statement, the Contractor shall submit such further information as the Engineer
may reasonably require and shall make such changes in the draft as may be agreed
between them, The Contractor shall then prepare and submit to the Engineer the
final statement as agreed (for the purposes of these Conditions referred to as the
“Final Statement™).

If, following discussions between the Engineer and the Contractor and any changes to
the draft final statement which may be agreed between them, it becomes evident that
a dispute exists, the Engineer shall deliver to the Employer an Interim Payment
Centificate for those parts of the draft final statement, if any, which are not in dispute.
The dispute may then be settled in accordance with Clause 67.

60.7 Upon submission of the Final Statement, the Contractor shall give to the
Employer, with a copy to the Engineer, a written discharge confirming that the
total of the Final Statement represents full and final settlement of all monies due
to the Contractor arising out of or in respect of the Contract. Provided that such
discharge shall become effective only after payment due under the Final
Payment Certificate issued pursuant to Sub-Clause 60.8 has been made and the
performance security referred to in Sub-Clause 10.1, if any, has been returned to
the Contractor.
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Final Payment 60.8 Within 28 days after receipt of the Final Statement, and the written discharge, the
Certificate Engineer shall issue to the Employer (with a copy to the Contractor) a Final Payment
Cermificate stating:
(a) the amount which, in the opinion of the Engineer, is finally due under the
Contract or otherwise, and

(b) after giving credit to the Employer for all amounts previously paid by the
| Employer and for al! sums to which the Employer is entitled other than under Clause
{ 47, the balance, if any, due from the Employer to the Contractor or from
the Contractor to the Employer as the case may be.

Cessationof 60.9 The Employer shall not be kiable to the Contractor for any matter or thing arising
Employer’s out of or in connection with the Contract or execution of the Works, unless the
Liability Contractor shall have included a claim in respect thereof in his Final Statement
and (except in respect of matters or things arising after the issue of the
Taking-Over Certificate in respect of the whole of the Works) in the Statement at

Completion referred to in Sub-Clause 60.5.
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Time for Payment 60.10 The smount due to the Contractor under any [nterim Payment Certificate issued by the
Engineer pursuant to this Clause, o to any other term of the Contract, shall,
subject to Clause 47, be paid by the Employer to the Contractor within 28 days
after such Interim Payment Certificate has been delivered to the Employer, or, in the
case of the Final Payment Certificate referred to in Sub-Clause 60.8, within 56 days,
after such Final Payment Certificate has been delivered to the Employer. In the event
of the failure of the Employer to make payment within the times stated, the Employer
shall pay to the Contractor interest at the rate stated in the Appendix to Tender upon
all sums unpaid from the date by which the same should have been paid. The provisions
of this Sub-Clause are without prejudice to the Contractor's entitlement under

Clause 69 or otherwise.
Approval only by  61.1  Only the Defects Liability Certificate, referred to in Clause 62, shall be deemed to
Defects Liability constitute approval of the Works.
Certificate

Defects Liability 62.1 The Coatract shall not be considered as completed until a Defects Liability
Certificate Certificate shall have been signed by the Engineer and delivered to the Employer,
with a copy to the Contractor, stating the date on which the Contractor shall have
completed his obligations to execute and complete the Works and remedy any
defects therein to the Engineer's satisfaction, The Defects Liability Cenificate
shall be given by the Engineer within 28 days after the expiration of the Defects
Liability Period, or, if different defects liability periods shall become applicable
to different Sections or parts of the Permanent Works, the expiration of the latest
such period, or as soon thereafter as any works instructed, pursuant to Clauses 49
and 50, have been completed to the satisfaction of the Engineer, Provided that
the issue of the Defects Liability Certificate shall not be a condition precedent o
payment to the Contractor of the¢ second portion of the Retention Money in
accordance with the conditions set out in Sub-Clause 60.3.

Unfulfilled 622 Notwithstanding the issue of the Defects Liability Certificate the Contractor and
Obligations the Employer shall remain liable for the fulfilment of any obligation incurred
under the provisions of the Contract prior to the issue of the Defects Liability

Certificate which remains unperformed at the time such Defcets Liability

Certificate is issued and, for the purposes of determining the nature and extent of

any such obligation, the Contract shall be deemed to remain in force between the

parties to the Contract.
Remedies
Defaultof 63.1 If the Contractor is deemed by law unable to pay his debts as they fall due, or
Contractor eaters into voluntary or involuntary bankrupicy, liquidation or dissolution {(other

than a voluntary liquidation for the purposes of emalgamation or reconstruction), or
becomes insolvent, or makes an arrangement with, or assigament in favour of, his
creditors, or agrees to carry out the Contract under a committee of inspection of his
creditors, or if a receiver, administrator, trustee or liquidator is appointed over any
substantial part of his sssets, or if, under any law or regujation relating to
reorganization, arrangement or readjustment of debts, proceedings are commenced
against the Contractor or resolutions passed in connection with dissolution or liquidation
or if any steps are taken to enforce any security interest over a substantial part of the
assets of the Contractor, or if any act is done or event occurs with respect to the
Contractor or his assets which, under any applicable law has a substantially similar
effect to any of the foregoing acts or events, or if the Contractor has contravened Sub-
Clause 3.1, or has an execution levied on his goods, or if the Engineer certifies to the
Employer, with a copy to the Contractor, that, in his opinion, the Contractor:

() has repudiated the Contract,
(b) without reasonable excuse has failed
(i) to commence the Works in accordance with Sub-Clause 41.1, or
/ (ii) to proceed with the Works, or any Section thereof, within 28 days after
receiving notice pursuant to Sub-Clause 46,1,
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(c) has fuiled to comply with o notice issued pursuant to Sub-Cluuse 37.4 or an
instruction issued pursuant to Sub-Clause 39.1 within 28 days after having
received it,

(d) despite previous warning from the Engineer, in writing, is otherwise
persistently or flagrantly neglecting to comply with any of his obligations under
the Contract, or

(¢) has contravencd Sub-Clause 4.1,

then the Employer may, after giving 14 days” notice to the Contractor, enter upon
the Site and the Works and terminate the employment of the Contractor without
thereby releasing the Contractor from any of his obligations or liabilities under
the Contract, or affecting the rights and authorities conferred on the Employer or
the Engineer by the Contract, and may himself complete the Works or may
employ any other contractor to complete the Works. The Employer or such other
contractor may use for such completion so much of the Contractor's Equipment,
Temporary Works and materials as he or they may think proper.

The Engineer shall, as soon as may be practicable after any such entry and
termination by the Employer, fix and determine ex parte, or by or after reference
to the parties or after such investigation or enquiries as he may think fit to make
or institute, and shall certify:

a) what amount (if any) had, ar the time of such entry and termination, been
reasonably earned by or would reasonably sccrue to the Contractor in respect of
work then actually done by him under the Contract, and

(b) the value of any of the said unused or partially vsed materials, any
Contractor's Equipment and any Temporary Works.

1f the Employer terminates the Contractor's employment under this Clause, he shall
not be liable to pay to the Contractor any further amount (including damages) in
respect of the Contract until the expiration of the Defects Liability Period and there
after until the costs of execution, completion and remedying of any defects, damages
for delay in completion (if any) and all other expenses incurred by the Employer have
been ascertained and the amount thereof certified by the Enginecer, The Contractor
shall then be entitled to receive only such sum (if any) as the Engincer may
certify would have been payable to him upon due completion by him after deducting
the said amount. If such amount exceeds the sum which would have been payable
to the Contractor on due completion by him, then the Contractor shall, upon demand,
pay to the Employer the amount of such excess and it shall be deemed a debt due by
the Contractor to the Employer and shall be recoverable accordingly,

Unless prohibited by law, the Contractor shall, if so instructed by the Engineer
within 14 days of such entry and termination referred to in Sub-Clause 63,1,
assign to the Employer the benefit of any agreement for the supply of any goods
or materials or services and/or for the execution of any work for the purposes of
the Contract, which the Contractor may have entered into.

If, by reason of any accident, or failure, or other event occurring to, in, or in
connection with the Works, or any part thereof, either during the cxecution of the
Works, or during the Defects Liability Period, any remedial or other work is, in the
opinion of the Engineer, urgently necessary for the safety of the Works and the
Contractor is unable or unwilling at once to do such work, the Employer shall be
entitled to employ and pay other persons to carry out such work as the Engincer may
consider necessary. If the work or repair so done by the Employer is work which, in
the opinion of the Engineer, the Contractor was liable to do at his own cost under the
Contract, then all costs consequent thereon or incidental thereto shall, afier due
consultation with the Employer and the Contractor, be determined by the Engincer
and shall be recoverable from the Contractor by the Employer, and may be
deducted by the Employer from any monies due or to become due to the Contractor
and the Engincer shall notify the Coatractor accordingly, with a copy to the
Employer. Provided that the Engineer shall, as soon after the occurrence of any

such emergency as may be reasonably practicable, notify the Contractor thereof,
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Special Risks
No Liability for 65.1 The Contractor shall be under no liability whatsoever in consequence of any of

Special Risks the special risks referred to in Sub-Clause 65.2, whether by wiy of indemnity or
otherwise, for or in respect of:

(n) destruction of or damage to the Works, save to work condemned under the
provisions of Clause 39 prior to the occurrence of any of the said special risks,

(b) destruction of or damage to property, whether of the Employer or third
parties, or
(¢) injury or loss of life.
Special Risks 65.2 The special risks are:
(a) the risks defined under paragraphs (a), (c), (d) and (e) of Sub-Clause 20.4, and

(b) the risks defined under paragraph (b) of Sub-Clause 20.4 insofar as these
relate to the country in which the Works are to be exccuted.

Damage to Works  65.3 If the Works or any materials or Plant on or near or in transit to the Site, or any of
by Special Risks the Contractor's Equipment, sustain destruction or damage by reason of any of
the said special risks, the Contractor shall be entitled to payment in accordance
with the Contract for any Permanent Works duly executed and for any materials
or Plant so destroyed or damaged and, so far as may be required by the Engincer

or as may be necessary for the completion of the Works, to payment for:

(a) rectifying any such destruction or damage to the Works, and
(b) replacing or rectifying such materials or Contractor’s Equipment,

and the Engineer shall determine in addition to the Contract Price in accordance

* with Clause 52 (which shall in the case of the cost of replacement of Contractor’s
Equipment include the fair market value thereof as determined by the Engineer)
and shall notify the Contractor accordingly, with a copy to the Employer.

Projectile, Missile 65.4 Destruction, damage, injury or Joss of life caused by the explosion or impact,
whenever and wherever occurring, of any mine, bomb, shell, grenade, or other
projectile, missile, munition, or explosive of war, shall be deemed to be a

consequence of the said special risks.
Increased Costs 65.5 Save o the extent that the Contractor is entitlied to payment under any other
arising from provision of the Contract, the Employer shall repay to the Contractor any costs
Special Risks of the execution of the Works (other than such as may be attributable to the cost

of reconstructing work condemned under the provisions of Clause 39 prior to the
occurrence of any special risk) which are howsoever attributable to or conseguent
on or the result of or in any way whatsoever connected with the said special risks,
subject however to the provisions in this Clause heseinafter contained in regard to
outbreak of war, but the Contractor shall, as soon as any such cost comes to his
knowledge, forthwith notify the Engincer thereof. The Engineer shall, after due
consultation with the Employer and the Contractor, determine the amount of the
Contractor's costs in respect thereol which shall be added to the Contract Price
and shall notify the Contractor accordingly, with a copy to the Employer.

Outbreak of War  65.6 If, during the currency of the Contract, there is an outbreak of war, whether war
is declared or not, in any part of the world which, whether financially or
otherwise, materjally affects the execution of the Works, the Contractor shall,
unless and until the Contract is terminated under the provisions of this Clause,
continue to use his best endeavours to complete the execution of the Works.
Provided that the Employer shall be entitled, at any time after such outbreak of
war, (o terminate the Contract by giving notice to the Contractor and, upon such
notice being given, the Contract shall, except as to the rights of the parties under
this Clause and Clause 67, terminate, but without prejudice to the rights of either
party in respect of any antecedent breach thereof.
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Removal of 65.7 If the Contract is terminated under the provisions of Sub-Clause 65.6, the

Contractor's Contractor shall, with all reasonable dispatch, remove from the Site all
Equipment on Contractor’s Equipment and shall give similar facilities to his Subcontractors to
Termination do so.

Paymentif 656.8 If the Contract is terminated as aforesaid, the Contractor shall be paid by the
Contract Employer, insofar as such amounts or items have not already been covered by
Terminated payments on account made to the Contractor, for all work executed prior to the
date of termination at the rates and prices provided in the Contract and in

addition:

(a) the amounts payable in respect of any preliminary items referred to in the Bill
of Quantitics, so far as the wotk or service comprised therein has been carried out
or performed, and a proper proportion of any such items which have been
partially carried out or performed;

(b) the cost of materials, Plant or goods reasonably ordered for the Works which
have becn delivered to the Contractor or of which the Contractor is legally liable
to accept delivery, such materials, Plant or goods becoming the property of the
Employer upon such payments being made by him;

(c) & sum being the amount of any expenditure reasonably incurred by the
Contractor in the expectation of completing the whole of the Works insofar as
such expenditure has not been covered by any other payments referred to in this
Sub-Clause;

(d) any additional sum payable under the provisions of Sub-Clauses 65.3 and 65.5;

(e) such proportion of the cost as may be reasonable, taking into account
payments made or to be made for work executed, of removal of Contractor's
Equipment under Sub-Clause 65.7 and, if required by the Contractor, return
thereof to the Contractor’s main plant yard in his country of registration or to
other destination, at no greater cost; and

() the reasonable cost of repatriation of all the Contractor’s staff and workmen
employed on or in connection with the Works at the time of such termination,

Provided that against any payment due from the Employer under this
Sub-Clause, the Employer shall be eatitled to be credited with any outstanding
baiances due from the Contractor for advances in respect of Contractor's
Equipment, materials and Plant and any other sums which, at the date of
termination, were recoverable by the Employer from the Contractor under the
terms of the Contract. Any sums payable under this Sub-Clause shall, after due
consultation with the Employer and the Contractor, be determined by the
] Engineer who shall notify the Contractor accordingly, with a copy to the
Employer,

Release from Performance

Paymentin Event 66.1 If any circumstance outside the control of both parties arises after the issue of the

of Release from Letter of Acceptance which renders it impossible or unlawful for ¢ither or both
f Performance parties to fulfil his or their contractual obligations, or under the law governing
the Contract the parties are released from further performance, then the parties
shall be discharged from the Contract, except as o their rights under this Clause
and Clause 67 and without prejudice to the rights of either party in respect of
] any antecedent breach of the Contruct, and the sum payable by the Employer to

j the Contractor in respect of the work exccuted shall be the same as that which
1 would have been payable under Clause 65 if the Contract had been terminated
3 under the provisions of Clause 65.
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Settlement of Disputes

Engineer's 67.1 If a dispute of any kind whatsoever arises between the Employer and the
Decision Contractor in connection with, or arising out of, the Contract or the execution of
the Works, whether during the execution of the Works or after their completion
and whether before or after repudiation or other termination of the Contract,
including any dispute as to any opinion, instruction, determination, certificate or
valuation of the Engineer, the matter in dispute shall, in the first place, be
referred in writing to the Engineer, with a copy to the other party, Such reference
shall state that it is made pursuant to this Clause. No later than the eighty-fourth
day after the day on which he received such reference the Engineer shall give
notice of his decision to the Employer and the Contractor. Such decision shall
state that it is made pursuant to this Clause.

Unless the Contract has already been repudiated or terminated, the Contructor
shall, in every case, continue to proceed with the Works with all due diligence and
the Contractor and the Employer shall give effect forthwith to every such decision
of the Engincer unless and until the same shall be revised, as hereinafter provided,
in an amicable settlement or an arbitral award.

If either the Employer or the Contractor be dissatisfied with any decision of the
Engineer, or if the Engineer fails to give notice of his decision on or before the
eighty-fourth day after the day on which he received the reference, then either the
Employer or the Contractor may, on or before the seventieth day after the day on
which he received notice of such decision, or on or before the seventicth day after
the day on which the said period of 84 days expired, as the case may be, give
notice to the other party, with a copy for information to the Engineer, of his
intention to commence arbitration, as hereinafter provided, as to the matter in
dispute. Such notice shall establish the entitlement of the party giving the same to
commence arbitration, as hereinafier provided, as to such dispute and, subject to
Sub-Clause 67.4, no arbitration in respect thereof may be commenced unless such
notice is given,

If the Engincer has given notice of his decision as to a matter in dispute to the
Employer and the Contractor and no notice of intention to commence arbitration
as to such dispute has been given by cither the Employer or the Contractor on or
before the seventicth day after the day on which the parties received notice as to
such decision from the Engineer, the said decision shall become final and binding

upon the Employer and the Contractor.
Amicable 67.2 Where notice of intention to commence arbitration as to a dispute has been
Settlement given in accordance with Sub-Clause 67.1, the parties shall attempt to settle

such dispute amicably before the commencement of arbitration, Provided that, unless
the parties otherwise agree, arbitration may be commenced on or after the fifty-sixth
day after the day on which notice of intention to commence arbitration of such dispute
was given, even if no attempt at amicable settlement thereof has been made,

Arbitration 67.3 Any dispute in respect of which:
(a) the decision, if any, of the Engineer has not become final and binding
pursuant to Sub-Clause 67.1, and

(b) amicable scttlement has not been reached within the period stated in
Sub-Clause 67.2,

shall be finally settled, unless otherwise specified in the Contract. under the Rules
of Conciliation and Arbitration of the International Chamber of Commerce by
one or more arbitrators appointed under such Rules, The said arbitrator/s shall
have full power to open up, review and revise any decision, opinion, instruction,
determination, certificate or valuation of the Engineer related to the dispute,

Neither party shall be limited in the proceedings before such arbitrator/s o the
evidence or arguments put before the Engineer for the purpose of obtaining his
said decision pursuant to Sub-Clause 67.1. No such decision shall disqualify the
Engineer from being called as a witness and giving evidence before the
arbitrator/s on any matter whatsoever relevant to the dispute.
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67.4

69.2

Arbitration may be commenced prior to or after completion of the Works,
provided that the obligations of the Employer, the Engineer and the Contractor
shall not be altered by reason of the arbitration being conducted during the
progress of the Works,

Where neither the Employer nor the Contractor has given notice of intention to
commence arbitration of a dispute within the period stated in Sub-Clause 67.1
and the refated decision has become final and binding, cither party may, if the
other party fails to comply with such decision, and without prejudice to any other
rights it may have, refer the failure to arbitration in uccordance with Sub-Clause
67.3. The provisions of Sub-Clauses 67.1 and 67.2 shall not apply to any such
reference.

Notices

All certificates, notices or instructions to be given to the Contractor by the
Employer or the Engineer under the terms of the Contract shall be sent by post,
cable, telex or facsimile transmission to or left ar the Contractor's principal place
of business or such other address as the Contractor shall nominate for that
purpose,

Any notice to be given to the Employer or to the Eagineer under the terms of the
Contract shall be sent by post, cable, telex or facsimile transmission to or left at
the respective addresses nominated for that purpose in Part [I of these
Conditions.

Either party may change a nominated address to another address in the country
where the Works are being executed by prior notice to the other party, with a copy
to the Engineer, and the Engineer may do so by prior notice to both parties.

Default of Employer
In the event of the Employer:

() failing to pay to the Contractor the amount due under any centificate of the
Engineer within 28 days after the expiry of the time stated in Sub-Clause 60.10
within which payment is to be made, subject to any deduction that the Employer
is entitled to make under the Contract,

(b) interfering with or obstructing or refusing any required approval to the issue
of any such certificate,

(¢) becoming bankrupt or, being a company, going Into liquidation, other than
for the purpose of a scheme of reconstruction or amalgamation, or

(d) giving notice to the Contractor that for unforeseen economic reasons it is
impossible for him to continue to meet his contractual obligations,

the Contractor shall be entitled to terminate his employment under the Contract
by giving notice to the Employer, with a copy to the Engineer. Such termination
shall take effect 14 days after the giving of the notice.

Upon the expiry of the 14 days' notice referred o in Sub-Clanse 69.1, the
Contractor shall, notwithstanding the provisions of Sub-Clause 54.1, with all
reasonable despatch, remove from the Site all Contractor’s Equipment brought
by him thereon.

In the event of such termination the Employer shall be under the same obligations
to the Contractor in regard to payment as if the Contract had been terminated
under the provisions of Clause 65, but, in addition to the payments specified in
Sub-Clause 65.8, the Employer shall pay to the Contractor the amount of any loss
or damage to the Contractor arising out of or in connection with or by
consequence of such termination,
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Contractor's 69.4 Without prejudice to the Contractor’s entitlement to interest under Sub-Clause
Entitlement to 60.10 and to terminate under Sub-Clause 69.1, the Contractor may, if the
Suspend Work Employer fails to pay the Contractor the amount due under any certificate of the

Engineer within 28 days after the expiry of the time stated in Sub-Clause 60,10
within which payment is to be made, subject to any deduction that the Employer
is entitled to make under the Contruct, after giving 28 days' prior notice to the
Employer, with 2 copy to the Engineer, suspend work or reduce the rate of work.

If the Contractor suspends work or reduces the rate of work in accordance with
the provisions of this Sub-Clause and thereby suffers delay or incurs costs the
Engineer shall, after due consultation with the Employer and the Contractor,
determine :

(a) any extension of time to which the Contractor is entitled under Clause 44, and
(b) the amount of such costs, which shall be added to the Contract Price,

and shall notify the Contractor accordingly, with a copy to the Employer,

69.5 Where the Contractor suspends work or reduces the rate of work. having given
of Work notice in accordance with Sub-Clause 69,4, and the Employer subsequently pays
the amount due, including interest pursuant o Sub-Clause 60.10, the
Contractor's entitlement under Sub-Clause 69.1 shall, if notice of termination
has not been given, lapse and the Contractor shall resume normal working as
s00n as is reasonably possible.

Changes in Cost and Legislation
Increase or  70.1 There shall be added to or deducted from the Contract Price such sums in respect

Decrease of rise or fall in the cost of labour and/or materials or any other matters affecting
of Cost the cost of the execution of the Works as may be determined in accordance with

Part IT of these Conditions.
Subsequent 70.2 If, after the date 28 days prior to the latest date for submission of tenders for the
Legislation Contract there occur in the country in which the Works are being or are to be

executed changes to any National or State Statute, Ordinance, Decree or other
Law or any regulation or bye-law of any local or other duly constituted authority,
or the introduction of any such Suite Statute, Ordinance, Decree, Law,
regulation or bye-law which causes additional or reduced cost to the Contractor,
other than under Sub-Clause 70.1, in the execution of the Contract, such
additional or reduced cost shall, after due consultation with the Employer and the
Contractor, be determined by the Engineer and shall be added to or deducted
from the Contract Price- and the Engineer shall notify the Contractor
accordingly, with a copy to the Employer.

Currency and Rates of Exchange

711 1f, after the date 28 days prior to the latest date for submission of tenders for the

Restrictions Contract, the Government or authorised agency of the Government of the
country in which the Works are being or are to be executed imposes currency

restrictions and/or transfer of currency restrictions in relation to the currency or

currencies in which the Contract Price is to be paid, the Employer shall reimburse

any loss or damage to the Contractor arising therefrom, without prejudice to the

right of the Contractor to exercise any other rights or remedies to which he is

entitled in such event.
Ratesof 721 Where the Contract provides for payment in whole or in part to be made to the
Exchange Contractor in foreign currency or currencies, such payment shall not be subject to

variations in the rate or rates of exchange between such specified foreign currency
or currencies and the currency of the counfry in which the Works are to be

executed.
A EIer oy 27
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Currency 722 Where the Employer has required the Tender to be expressed in a single currency
Proportions but with payment to be made in more than one currency and the Contractor has
stated the proportions or amounts of other currency or currencies in which he
requires payment to be made, the rate or rates of exchange applicable for
calculating the paymeat of such proportions or amounts shall, unless otherwise
stated in Part 1T of these Conditions, be those prevailing, as determined by the
Central Bank of the country in which the Works are to be executed, on the date 28
days prior to the latest date for the submission of tenders for the Contract, as has
been notified w the Contractor by the Employer prior 1o the submission of
tenders or as provided for in the Tender,

Currencies of 723 Where the Contract provides for payment in more than one currency, the
Payment for proportions or amounts to be paid in forcign currencies in respect of Provisional
Provisional Sums Sums shall be determined in accordance with the principles set forth in
Sub-Clauses 72,1 and 72,2 as and when these sums are utilised in whole or in part

in accordance with the provisions of Clauses 58 and 59,

REFERENCE TO PART Il

As stated in the Foreword at the beginning of this document, the FIDIC
Conditions comprise both Part I and Part II. Certain Clauses, namely
Sub-Clauses 1.1 paragraph (a) (i) and (iv), 5.1 (part}, 14.1, 14.3, 68.2 and 70.1 must
include additional wording in Part II for the Conditions to be complete, Other
Clauses may require additional wording to supplement Part 1 or to cover
particular circumstances or the type of work (dredging is an example),

i Part 11 Conditions of Particular Application with guidelines for the preparation

of Part 11 are printed in a separately bound document.
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PART | - GENERAL CONDITIONS

Index Clause
Access (o Sile 421
Access to Waorks, Engineer 3
Access, Contractor to Satisly Himseil 11
Accident ot Injury 1o Workmen — Insurance Against 242
Accident or Injury to Workmen ~ Liability for 241
Address, Change of 68.3
Adequacy of Insurance 252
Adjusiment of Cantract Price if Variations Exceed 15 per cent of Tender Sum 523
Agreement 9.1
Alterutions, Additions aod Omissions 51,
& 52
Ambiguities in Contruct Documents 52
Amicable Settlement of Disputes 672
Appointment of Assistants to Engineer 24
Approval by the Engineer 73
Approval of Marerials not Implied 548
Approval Only by Defects Liability Cenificate 61.1
Arbitration 67.3
Assignment of Contract 3.1
Avoudance of Damage 1o Roads 30.1
Bills of Quantities - Estimated Only §55.1
Bareholes and Exploratory Excavation 18.1
Breakdown of Lump Sum ltems 572
Care of Works 20.1
Cash Flow Estimase 10 be Submitted 143
Cenificare, Final Payment 60.8
Cenificates and Payment, Monthly Statements 601
Centificates, Correction of 60.4
Certificate, Taking-Over 481
Certification of Completion of Works 481
Certification of Completion of Sections or Parts 48.2
Cessatlon of Employer’s Liabilily 60.9
Change of Address, Notice ol 68.3
Claims, Contemporary Records 53.2
Claims, Notice of 53.1
Claims, Payment of 535
Clokms, Substantiation of 533
Claims Under Performance Security 103
Clearunce of Site on Completion 331
Commencement of Works 411
Completion of Works, Time for 431
Completion of Works, Time for, Extension of 441
Completion, Statement ot 80.5
Compliance with Insurance Policy Conditions 254
Compliance with Statutes and Regulations 281
Contemporary Reconds for Claims 53.2
Contract Agreement 2.1
Contractor Not Relieved of Duties or Responsibilities 144
Coatractor's Employees 16.1
Contractor's Employees, Enginser at Liberty to Object 16.2
Contractor’s Entitlement to Suspend Work for Employer's Default 69.4
Coatractor’s Equipment, Conditions of Hire 545
A Contractor’s Equipment, Employer not Liable for Damage 56.2
© FIDIC 1987 i
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Index Clause

Comtractor's Equipment, Insurance of 211
Cantractor's Equipment, Reference i Subcontracts 54.7
Contractor’s Equipment, Temporary Works and Materials;
Exclusive Use for the Works 541
i Contractor’s Equipment, Transport of 30.2
Contractor’s Failuee to Carry Out Instructions 49.4
{ Contractor’s Falluze to Insure, Remedy 253
{ Contrctor’s General Responsibilities 8.1
] Contractor’s Superintendence 151
| Contractor to Keep Site Clear 321
! Contractor to Search 50.1
] Correction of Cerrificates 60.4
1 Cost of Remedying Defects 49.3
] Cost of Samples 38.2
{ Cost of Tests 38.3
{ Cost of Tests not Provided for 36.4
’ Covering up Work, Bxamination Before 381
i Cross Liabilities 233
! Currencies of Payment for Provisional Sums 723
Currencies, Rates of Exchange 724
Currency Restrictions 714
Cusiedy and Supply of Drawings and Documents 6.1
Customs Clearunce 543
Dumage to Persons and Propsrty 221
Damage to Roads, Avoidance of 301
Damage to Works, Special Risks 653
Damages, Liquidated 474
Dates for Inspection and Testing 373
Daywork 524
Decreass or [ncrease of Costx 701
Default of Contractor in Compliance with Instructions on Improper Work 39.2
Default of Contractor, Remedies for 63.1
Default of Employer 69.1
Defective Materials and Work 39.1
Defects, Contractor 10 Search for, if Required 50.1
Defects, Cost of Keemedying 49.3
Defects Liability Certificate 62.1
Defects Liability Period 49.1
Defects, Remedying of 48.2
Definitions 14
Delay, Liquidated Demages for 471
Delays and Cost of Delay of Drawings 6.4
Design by Nominated Subcontractors 59.3
Discharge 60.7
Discrepancies in Documents 5.2
Dismissal of Contractor's Employses 16.2
Disorderly Conduct, etc. 34.1
Dispuies, Engineer's Decision 671
Dissuption of Progress 63
Documents Mutually Explanatocy 52
Drawings 6&7
Drawings and Documents - Custody and Supply of 6.1
Drawings and Instructions — Supplementary 71
Drawings, Copy to be Kept on Site 62
Drawings, Delays and Cost of Delay of Drawings 64
Drawings, Failure by Contractor 10 Submit 65
Employer not Liable for Damuage to Contractor's Equipment etc, 54.2
i ©FIDIC KET -
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Index Claose

Employes's Liability, Cessation of 60.9
Employer's Responsibilitics 19.2
Empioyer's Risks 204
Engagement of Staff and Labour 340
Engineer's Authority to Delegate 23
Engineet's Determination Wherz Tests not Provided for 36.5
Engineer’s Duties and Autharity 2.1
Engineer 1o Act Impanially 26
Envircament - Protection of 19.1
Errors in Setting Out 174
Evidence and Terms of [nsurance 251
Examination of Work before Covering Up 38.1
Exceptions 22
Exchange, Rates of 724
Exclusions 21.4
Extension of Time, due o Employer's Failure to give Possession of Site 422
Extension of Time for Completion 4.1
Extension of Tine for Completion, Contractor's Claim 442
Exteasion of Time for Completion, Engincer's Determination 443
Extraordinary Traffic 30.
Facilities for Other Contractors 3.2
Facilities — Rights of Way and 423
Failure by Coatractor to Submit Drawings 6.5
Failure to Comply with Claims Procedure 534
Failure to Comply with Engineer’s Decision 67.4
Failure to Give Possession of Site 422
Faulty Work, Removal of 39.1
Fees and Notices 26.1
Fencing, Watching, Lighting, ete. 19.1
Final Payment Centificate 60.8
Final Statement 60.6
Foreign Currencies, Payment in 72,
Fossils 271
Foundations, Examination of 381
General Responsibilities of Contractor 8.1
Giving of Notices — Payment of Fees 26.1
Headings and Marginal Notas 1.2
Improper Work and Materials, Removal of 391
Increase or Decrease of Costs 701
Indemaity by Contract 221
&241
Indeenaity by Employer 223
Independent Inspection 37.5
Injury to Persons — Damage 10 Property 221
Injury to Workmen 241
Inspection und Testing ara
Inspection and Testing, Dates for 373
Inspection of Foandations, etc, 381
Inspection of Operations 374
Ingpection of Site by Coatractor 141
Instructions for Variations 51.2
Instroctions in Writing 25
\ Instructions, Supplementary 74
Insurance, Adogquacy of 252
& FInee WKt i
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EDITORIAL AMENDMENTS IN 1988

Following publication of the Fourth Edition in 1987 of the Conditions of Contract
for Works of Civil Engineering Construction, a number of editorial amendments
were agreed by FIDIC, The amendments were incorporated during a 1988 reprinting
and the list below clarifies the differences between the 1988 reprint and
the original document,

The last sentence of the first paragraph previously read “The Conditions are
equally suitable for use on domestic contracts, ™

Sub-Clause 10.1. A comma has been inserted after the word “Contract” in the
second line.

The third sentence previously read “Such security shall be in such form as may be
agreed between the Employer and the Contractor.”

Sub-Clause 22.1 (b) was previously one complete paragraph, ic there was no
space between the words * |, | other than the Works), " and the remainder of the
Sub-Clause.

Sub-Clause 31.2 (c) was previously one complete paragraph, ie there was no space
between the words “... nature for any such,” and the remainder of the
Sub-Clause.

Sub-Clause 44,3, The penultimate sentence was previously, “In both such cases
the Engineer shall notify the Contractor accordingly, with a copy to the
Employer. "

Sub-Clause 49.1 (a). The word “substantial”” has been deleted,

Sub-Clause 60.3 (b) was previously two paragraphs, the second beginning with
the words “Provided also that if at such time . . .

Sub-Clause 60.5. The word “The" has been inserted at the beginning of the final
paragraph.

Sub-Clause 67.1. In the eighth line of the third paragraph, a comma has been inserted
after the word “provided™. In the second line of the fourth paragraph, the word “notice™
replaces the word “notification”,

Reference to Part IL. In the third line, the words “and (iv)" have been inserted after
parugraph (a) (i).

The word “Works™ has been capitalised.

Inverted commas have been inserted following the words “the Employer.”

Inverted commas have been inserted before the word “the” mstead of before the
word “Contractor.”

The word “Contractor™ has been capitalised.
The words “Tender by the Contractor” were previously “Tender by Contractor.
The word “Agreement” has been capitalised.

The Agreement previously ended with the words “Binding Signature of Employer"
and “Binding Signature of Contractor™.

© FIDeC 7
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FURTHER AMENDMENTS IN 1992

The following amendments have been made to the 1988 Reprint of the Fourth Edition
of the Conditions of Contract for Works of Civil Engineering Construction, The
amendments of the 1988 Reprint are shown on the previous page. In addition, some
minor changes in the use of punctuation marks (commas, semicolons, colons and
stops), as well as the use of the words “or” and “and" have been introduced to attain
uniformity in the style of all Clauses. These minor changes which improve the style,
but which have no effect on the meaning of Clauses, have not been listed below,

The eighth paragraph previously referred to the anticipated publication of the “Guide
to the Use of FIDIC Conditions of Contract for Works of Civil Engineering
Construction™.

Sub-Clause 1.1, sub-para (¢). Definitions (iil} “Interim Payment Certificate” and (iv)
“Final Payment Certificate” have been added.

Sub-Clause 8.1, Second paragraph has been added.

Sub-Clause 12.2. Marginal note. The word “Adverse™ has been changed to read “Not
Foreseeable™ (also amended in the Contents and the Index),

Sub-Clause 13.1. Last sentence has been shortened by deleting the words “'or, subject
to the provisions of Clause 2, from the Engineer's Representative.”, and adding the
words “(or his delegate).”.

Sub-Clause 15.1, para 1. Last sentence has been shortened by placing a full stop after
the word “Engineer”, deleting the words ** or subject to the provisions of Clause 2, the
Engineer's Representative.”

Sub-Clause 21.1, sub-para (a). The words “(the term “cost” in this context shall include
profit)” have been added.

Sub-Clanse 2 1.4, sub-pari (a). The word “where™ has been corrected to read “whether™.
Sub-Clause 40.3. The word “written" has been deleted at the end of the first line.

Sub-Clause 42.3. The word “'wayleaves"” has been changed to read “rights of way" in
the text and marginal note (also amended in the Contents and the Index).

Sub-Clause 60.1, sub-para (¢). The words “or otherwise” have beea added at the end

Sub-Clause 60.2. The words “certify to the Employer” have been changed to read
“deliver to the Employer an Interim Payment Certificate stating”, the word “thereof”
has been changed to read “of such statement™ and the word “he” has been changed to
read “the Engineer”. Sub-para (b). The words “Interim Centificates” have been
changed to read “Interim Payment Certificates™,

Sub-Clause 60.3, sub-para (b). In the cighth line, the word “ordered™ has been changed
to read “instructed™.

Sub-Clause 60.4. The words “interim Certificate” in the first and fourth lines, and the
word “certificate™ in the second line, have been changed to read “Interim Payment
Certificate”.

Sub-Clause 60.5. In the second line, after the word “Engineer”, the words “'six copies
of™ have been added.

Sub-Clause 60.6. In the second line, after the word “consideration”, the words “six
copies of" have been added. Sub-para (b). The words “or otherwise™ have been added
at the end. At the end of the sub-clause, the final paragraph has been added.

Sub-Clause 60.7 and Sub-Clause 60.8 (text and marginal note). The words “Final
Certificate” have been changed to read “Final Payment Certificate” {also amended in
the Contents and the Index).

Sub-Clause 60.8 (a). The words “or otherwise” have been added. Sub-Clause 60,8 (b).
"The words “under the Contract other than Clause 47" have been changed to read “other
than under Clause 47",

Sub-Clause 60.10, In the first and fourth lines, the words “interim certificate” have
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been changed to read “Interim Payment Certificate”, In the fifth and sixth lines, the
words “Final Certificate™ have been changed to read “Final Payment Certificate”, The
words “or otherwise” have been added at the end.

Sub-Clause 65,6. In the ninth line, the words “and to the operation of Clause 67" have
been changed to read “and Clause 677,

Sub-Clause 66.1. In the second line the word “party™ has been changed to read “'or both
parties”, in the third line between the words “his™ and “contractual” the words “or
their” have been added. In the fourth line after the word “then”, the words "the parties
shall be discharged from the Contract, except as to their rights under this Clause and
Clause 67 and without prejudice to the rights of cither party in respect of any antecedent
breach of the Contract, and " have been added,

Sub-Clause 67.2. The words “arbitration of such dispute shall not be commenced
unless an attempt has first been made by the parties to settle such dispute amicably™
have been changed to read “ the parties shall artempt to settle such dispute amicably
before the commencement of arbitration,” The words “whether or not any attempt at
amicable settlement thereof has been made” have been changed to read “even if no
attempt at amicable settlement thereof has been made”.

Sub-Clause 69.1, Sub-pars (d). The words “unforseen reasons, due to economic
dislocation” have been changed to read “unforseen economic reasons™.

Sub-Clause 69.4. In the second line of the second paragraph, the word “cost"” has been
changed to read “costs”,

REFERENCE TO PART IL In the third line, the words “5.1 part” have been changed
to read 5.1 (part)”.

Paragraph 1. In the last line, the word “sums™ has been changed to read “sum”.

In the ninth line, the words “and Plant™ have been added.
In the twelth line, the word “Payment” has been added.
In the thirteenth line, the words “per annum™ have been added.

For page 35, after the words “Sub-Clause 67.1" the first sentence has been inserted.
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Part — Il Particular Conditions of Contract
PCC-1

PART Il - PARTICULAR CONDITIONS OF CONTRACT

1.1 Definitions
@) (1) The Employer is:
Divisional superintendent
Pakistan Railways Multan.
Phone + 061-9200926
(Hereinafter called the “Employer” which expression shall include the successors
legal representatives and permitted assignees)
(@) (i) The Employer’s Representatives will be:
1. Divisional Engineer-I11, Pakistan Railways, Multan.

(@) (iv)  The Engineer will be as appointed by the Employer and notified to the Contractor,
to act in replacement of the Engineer. Provided always that except in cases of
professional misconduct, the outgoing Engineers is to formulate his certifications/
recommendations in relation to all outstanding matters, disputes and claims relating
to the execution of the Works during his tenure.

The following paragraph is added:

(@)(vi)  “Bidder or Tenderer” means any person or persons, company, corporation, firm or
joint venture submitting a Bid or Tender.
The following is added at the end of the paragraph:

(b)(v) The word “Tender” is synonymous with “Bid” and the word “Tender Documents”
with “Bidding Documents”.
The following paragraph is added:

(b)(ix)  “Programme” means the programme to be submitted by the Contractor in
accordance with Sub-Clause 14.1 and any approved revisions thereto.

©)() The text is deleted and substituted with the following:
“Contract Price” means the sum stated in the Letter of Acceptance as payable to
the Contractor for the execution and completion of the Works subject to such
additions thereto or deductions therefrom as may be made and remedying of any
defects therein in accordance with the provisions of the Contract.

2.1 Engineer's Duties and Authority

With reference to Sub-Clause 2.1(b), the following provisions shall also apply;
The Engineer shall obtain the specific approval of the Employer before carrying out
his duties in accordance with the following Clauses:
(i)  Consenting to the sub-letting of any part of the Works under Sub-Clause 4.1
“Subcontracting”.
(i) Certifying additional cost determined under Sub-Clause 12.2 “Not Foreseeable
Physical Obstructions or Conditions”.

BIDDER EMPLOYER
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PCC-1

Any action under Clause 10 “Performance Guarantee” and Clauses 21, 23, 24 &

(i)
(i)
(i)
(iv)
(v)
(vi)

(vii)
(viii)
(ix)
(x)

(xi)
(xii)

25 “Insurance” of sorts.

Any action under Clause 40 “Suspension”.

Any action under Clause 44 “Extension of Time for Completion”.
Any action under Clause 47 “Liquidated Damages for Delay”
Issuance of “Taking Over Certificate” under Clause 48.

Issuing a Variation Order under Clause 51,except:

a) in an emergency™ situation, as stated here below, or

b) if such variation would increase the Contract Price by less than the
amount stated in the Appendix-A to Bid.

Fixing rates or prices under Clause 52.

Extra payment as a result of Contractor’s claims under Clause 53.

Release of Retention Money to the Contractor under Sub-Clause 60.3 “Payment
of Retention Money”.

Issuance of “Final Payment Certificate” under Sub-Clause 60.8.
Issuance of “Defect Liability Certificate” under Sub-Clause 62.1.

Any change in the ratios of Contract currency proportions and payments thereof
under Clause 72 “Currency and Rate of Exchange”.

* (If in the opinion of the Engineer an emergency occurs affecting the safety of life or
of the Works or of adjoining property, the Engineer may, without relieving the
Contractor of any of his duties and responsibilities under the Contract, instruct the
Contractor to execute all such work or to do all such things as may, in the opinion of
the Engineer, be necessary to abate or reduce the risk. The Contractor shall forthwith
comply with any such instruction of the Engineer. The Engineer shall determine an
addition to the Contract Price, in respect of such instruction, in accordance with Clause
52 and shall notify the Contractor accordingly, with a copy to the Employer.).
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Part — Il Particular Conditions of Contract
PCC-2
2.2 Engineer’s Representative

The following paragraph is added:

The Employer shall ensure that the Engineer’s Representative is a professional engineer
as defined in the Pakistan Engineering Council Act 1975 (V of 1976).

The following Sub-Clauses 2.7 and 2.8 are added:

2.7 Engineer Not Liable

Approval, reviews and inspection by the Engineer of any part of the Works does not
relieve the Contractor from his sole responsibility and liability for the supply of
materials, plant and equipment for construction of the Works and their parts in
accordance with the Contract and neither the Engineer's authority to act nor any
decision made by him in good faith as provided for under the Contract whether to
exercise or not to exercise such authority shall give rise to any duty or responsibility of
the Engineer to the Contractor, any Subcontractor, any of their representatives or
employees or any other person performing any portion of the Works.

2.8 Replacement of the Engineer

“If the Employer intends to replace the Engineer, the Employer shall, not less than 14
days before the intended date of replacement, give notice to the Contractor, of the
name, address and relevant experience of the intended replacement Engineer. The
Employer shall not replace the Engineer with a person against whom the Contractor
raises reasonable objection by notice to the Employer, with supporting particulars.”

51 Language(s) and Law

€)) The Contract Documents shall be drawn up in the English language.
(b) The Contract shall be subject to the Laws of Islamic Republic of Pakistan.
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Part — Il Particular Conditions of Contract
PCC -3

5.2  Priority of Contract Documents

The documents listed at (1) to (6) of the Sub-Clause are deleted and substituted with the
following:

1) The Contract Agreement (if completed);

2) The Letter of Acceptance;

3) The completed Forms of Bid;

4) Addenda(s) if any;

5) Special Stipulations (Appendix-A to Bid);

6) The Particular Conditions of Contract, Part-1lI;

7) The General Conditions of Contract, Part-I;

8) The Specification - Special Provisions

9) The priced Bill of Quantities (Appendix-D to Bid);
10) The completed Appendices to Bid (B, C, E to M);
11) The Drawings;

12) The Specifications- Technical Provisions

In case of discrepancies between drawings, those of larger scale shall govern unless
they are superseded by a drawing of later date regardless of scale. All Drawings and
Specifications shall be interpreted in conformity with the Contract and these
Conditions. Addendum, if any, shall be deemed to have been incorporated at the
appropriate places in the documents forming the Contract.

The following Sub-Clauses 6.6 and 6.7 are added:
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PCC-4

6.6  Shop Drawings

The Contractor shall submit to the Engineer for review 3 copies of all shop and erection
drawings applicable to this Contract as per provision of relevant Sub-Clause of the
Contract.

Review and approval by the Engineer shall not be construed as a complete check but
will indicate only that the general method of construction and detailing is satisfactory
and that the Engineer’s review or approval shall not relieve the Contractor of any of his
responsibilities under the Contract.

6.7  As-Built Drawings

At the completion of the Works under the Contract, the Contractor shall furnish to the
Employer 6 copies and one reproducible of all drawings amended to conform with the
Works as built duly signed by the Engineer’s Representative. The price of such
Drawings shall be deemed to be included in the Contract Price.

9.1 Contract Agreement
Sub — clause 9.1 is deleted and replaced as below:

The Contractor shall enter into a Contract Agreement with the Employer within 07
Calendar days after the receipt of Letter of Acceptance and shall provide 2-copies of
the contract documents in bound form which shall be enclosed with the Performance
Guarantee, Insurance Policies/ Bonds and other Bond/ Guarantee/ Sureties prepared
and completed at the cost of the Contractor.

10.1 Performance Guarantee

The text is deleted and substituted with the following:

The Contractor shall provide Performance Guarantee the Employer in the prescribed
form annexed to these Conditions. The said Guarantee shall be furnished or caused to
be furnished by the Contractor within 07 days after the receipt of the Letter of
Acceptance. The Performance Guarantee shall be of an amount equal to 10% of the
Contract Price stated in the Letter of Acceptance against Unconditional Bank Guarantee
from Scheduled Bank in Pakistan or CDR. The Performance guarantee shall be valid
for period one month beyond the completion period. In case the completion period
extended the Contractor shall extend the performance guarantee accordingly.

The cost of complying with requirements of this Sub-Clause shall be borne by the
Contractor.

The following Sub-Clause10.4 is added:

10.4 Performance Guarantee Binding on Variations and Changes

The Performance Guarantee shall be binding irrespective of changes in the quantities or
variations in the Works or extensions in Time for Completion of the Works which are
granted or agreed upon under the provisions of the Contract.
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Part — Il Particular Conditions of Contract
PCC-5
14.1 Programme to be Submitted

The programme shall be submitted within 1 days from the date of receipt of Letter of
Acceptance, which shall be in the form of:

1) Project Monitoring & Evaluation using Primavera
14.3  Cash Flow Estimate to be Submitted

Clause deleted

The following Sub-Clause 14.5 is added:
145 Detailed Programme and Monthly Progress Report

a) For purposes of Sub-Clause 14.1, the Contractor shall submit to the Engineer detailed
programme for the following:

(1) Execution of Works;

(2) Labour Employment;

(3) Local Material Procurement;

(4) Material Imports, if any; and

(5) Other details as required by the Engineer.

(b) During the period of the Contract, the Contractor shall submit to the Engineer not later
than the 8" day of the following month, 6 copies each of Monthly Progress Reports
covering:

1) A Construction Schedule indicating the monthly progress in percentage;

2) Description of all work carried out since the last report;

3) Description of the work planned for the next 56 days sufficiently detailed to enable
the Engineer to determine his programme of inspection and testing;

4) Monthly summary of daily job record;

5) Photographs to illustrate progress; and

6) Information about problems and difficulties encountered, if any, and proposals to
overcome the same.

(© During the period of the Contract, the Contractor shall keep a daily record of the work
progress, which shall be made available to the Engineer as and when requested. The
daily record shall include particulars of weather conditions, number of men working,
deliveries of materials, quantity, location and assignment of Contractor’s equipment.

The following Sub-Clauses 15.2 and 15.3 are added:

15.2 Language Ability of Contractor’s Representative

The Contractor’s authorized representative shall be fluent in the English language.
Alternately an interpreter with ability of English language shall be provided by the
Contractor on full time basis.
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Part — Il Particular Conditions of Contract
PCC -6

15.3 Contractor’s Representative

The Contractor’s authorised representative and his other professional engineers
working at Site shall register themselves with the Pakistan Engineering Council.

The Contractor’s authorised representative at Site shall be authorised to exercise
adequate administrative and financial powers on behalf of the Contractor so as to
achieve completion of the Works as per the Contract.

The following Sub-Clauses 16.3 and 16.4 are added:
16.3 Language Ability of Superintending Staff of Contractor

A reasonable proportion of the Contractor's superintending staff shall have a working
knowledge of the English language. If the Contractor’s superintending staff is not fluent in
English language, the Contractor shall make competent interpreters available during all
working hours in a number deemed sufficient by the Engineer.

16.4 Employment of Local Personnel

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff
and labour from sources within respective District of Pakistan.

The following Sub-Clauses 19.3 and 19.4 are added:
19.3 Safety Precautions

In order to provide for the safety, health and welfare of' persons, and for prevention of
damage of any kind, all operations for the purposes of or in connection with the
Contract shall be carried out in compliance with the Safety Requirements of the
Government of Pakistan with such modifications thereto as the Engineer may authorise
or direct and the Contractor shall take or cause to be taken such further measures and
comply with such further requirements as the Engineer may determine to be
reasonably necessary for such purpose.

The Contractor shall make, maintain and submit reports to the Engineer concerning
safety, health and welfare of persons and damage to property, as the Engineer may from
time to time prescribe.

19.4 Lighting Work at Night

In the event of work being carried out at night, the Contractor shall at his own cost, provide
and maintain such good and sufficient light as will enable the work to proceed satisfactorily
and without danger. The approaches to the Site and the Works where the night-work is
being carried out shall be sufficiently lighted. All arrangement adopted for such lighting
shall be to the satisfaction of the Engineer’s Representative.
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Part — Il Particular Conditions of Contract
PCC-7

20.4 Employer’s Risks
The Employer’s risks are:
Delete the text and substitute with the following:

@) insofar as they directly affect the execution of the Works in Pakistan:

Q) war and hostilities (whether war be declared or not), invasion, act of foreign
enemies,

(i) rebellion, revolution, insurrection, or military or usurped power, or civil war,

(iii)  ionizing radiations, or contamination by radioactivity from any nuclear fuel, or
from any nuclear waste from the combustion of nuclear fuel, radioactive toxic
explosive or other hazardous properties of any explosive nuclear assembly or
nuclear component thereof,

(iv)  pressure waves caused by aircraft or other aerial devices travelling at sonic or
supersonic speeds,

(V) riot, commotion or disorder, unless solely restricted to the employees of the
Contractor or of his Subcontractors and arising from the conduct of the Works;

(b) loss or damage due to the use or occupation by the Employer of any Section or part of
the Permanent Works, except as may be provided for in the Contract;

(© loss or damage to the extent that it is due to the design of the Works, other than any part
of the design provided by the Contractor or for which the Contractor is responsible; and

(d) any operation of the forces of nature (insofar as it occurs on the Site) which an
experienced contractor:

(1) could not have reasonably foreseen, or
(2) could reasonably have foreseen, but against which he could not reasonably have
taken at least one of the following measures:
Q) prevent loss or damage to physical property from occurring by taking
appropriate measures, or
(i) insure against.

21.4  Exclusions
The text is deleted and substituted with the following:

There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or
damage caused by the risks listed under Sub-Clause 20.4 paras (a) (i) to (iv).

The following Sub-Clause 25.5 is added:

25.5 Insurance Company

The Contractor shall be obliged to place all insurances relating to the Contract
(including, but not limited to, the insurances referred to in Clauses 21, 23 and 24) with
either National Insurance Company of Pakistan or any other insurance company
operating in Pakistan and rated AA by PACRA.

Costs of such insurances shall be borne by the Contractor.
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Part — Il Particular Conditions of Contract
PCC -8
The following Sub-Clause 31.3 is added:

31.3 Co-operation with other Contractors

During the execution of the Works, the Contractor shall co-operate fully with other
contractors working for the Employer at and in the vicinity of the Site and also shall
provide adequate precautionary facilities not to make himself a nuisance to local
residents and other contractors.

The following Sub-Clauses 34.2 to 34.12 are added:

34.2 Rates of Wages and Conditions of Labour

The Contractor shall pay rates of wages and observe conditions of labour not less
favourable than those established for the trade or industry where the work is carried out.
In the absence of any rates of wages or conditions of labour so established, the
Contractor shall pay rates of wages and observe conditions of labour which are not less
favourable than the general level of wages and conditions observed by other employers
whose general circumstances in the trade or in industry in which the Contractor is
engaged are similar.

34.3 Employment of Persons in the Service of Others

The Contractor shall not recruit his staff and labour from amongst the persons in the
services of the Employer or the Engineer; except with the prior written consent of the
Employer or the Engineer, as the case may be.

34.4  Housing for Labour

Save insofar as the Contract otherwise provides, the Contractor shall provide and
maintain such housing accommodation and amenities as he may consider necessary for
all his supervisory staff and labour, employed for the purposes of or in connection with
the Contract including all fencing, electricity supply, sanitation, cookhouses, fire
prevention, water supply and other requirements in connection with such housing
accommodation or amenities. On completion of the Contract, these facilities shall be
handed over to the Employer or if the Employer so desires, the temporary camps or
housing provided by the Contractor shall be removed and the Site reinstated to its
Original condition, all to the approval of the Engineer.

34.5 Health and Safety

Due precautions shall be taken by the Contractor, and at his own cost, to ensure the
safety of his staff and labour at all times throughout the period of the Contract. The
Contractor shall further ensure that suitable arrangements are made for the prevention
of epidemics and for all necessary welfare and hygiene requirements.

34.6 Epidemics

In the event of any outbreak of illness of an epidemic nature, the Contractor shall
comply with and carry out such regulations, orders and requirements as may be made
by the Government, or the local medical or sanitary authorities, for purpose of dealing
with and overcoming the same.

- AV
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Part — Il Particular Conditions of Contract
PCC-9

34.7 Supply of Water

The Contractor shall, so far as is reasonably practicable, having regard to local
conditions, provide on the Site, to the satisfaction of the Engineer or his representative,
adequate supply of drinking and other water for the use of his staff and labour.

34.8 Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances
and Government Regulations or Orders for the time being in force, import, sell, give,
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any
such importation, sale, gift, barter or disposal by his Subcontractors, agents, staff or
labour.

349 Arms and Ammunition

The Contractor shall not give, or otherwise dispose of to any person or persons, any
arms or ammunition of any kind or permit or suffer the same as aforesaid.

34.10 Festivals and Religious Customs

The Contractor shall in all dealings with his staff and labour have due regard to all
recognized festivals, days of rest and religious and other customs.

34.11 Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any
unlawful, riotous or disorderly conduct by or amongst staff and labour and for the
preservation of peace and protection of persons and property in the neighborhood of the
Works against the same.

34.12 Compliance by Subcontractors

The Contractor shall be responsible for compliance by his Subcontractors of the
provisions of this Clause.

The following Sub-Clauses 35.2 and 35.3 are added:

35.2 Records of Safety and Health
The Contractor shall maintain such records and make such reports concerning safety,
health and welfare of persons and damage to property as the Engineer may from time to
time prescribe.

35.3 Reporting of Accidents

The Contractor shall report to the Engineer details of any accident as soon as possible
after its occurrence. In the case of any fatality or serious accident, the Contractor shall,
in addition, notify the Engineer immediately by the quickest available means.
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Part — Il Particular Conditions of Contract
PCC - 10

The following Sub-Clause 36.6 is added:

36.6

Use of Pakistani Materials and Services

The Contractor shall, so far as may be consistent with the Contract, make the maximum
use of materials, supplies, plant and equipment indigenous to or produced or fabricated in
Pakistan and services, available in Pakistan provided such materials, supplies, plant,
equipment and services shall be of required standard.

41.1

Commencement of Works

The text is deleted and substituted with the following:

43.1

44.1

47.3

48.2

51.2

52.1

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026

The Contractor shall commence the Works on Site within the period named in
Appendix-A to Bid from the date of receipt by him from the Engineer of a written
Notice to Commence. Thereafter, the Contractor shall proceed with the Works with due
expedition and without delay.

Time for Completion

Read the entire Clause by replacing the text “Appendix to Tender” wherever appears
by “Appendix-A to Bid”.

Extension Time for Completion

The following text is added at the end of Sub Clause:

The Employer, with the recommendations of the Engineer may extend the Time for
Completion with or without imposition of Liquidated Damages.

Bonus for Early Completion of Works

The Contractor shall in case of earlier completion for either whole or part(s) of the
Works pursuant to Sub-Clauses 48.1 and 48.2(a) respectively of the General Conditions
of Contract, be paid bonus up-to a limit and at a rate prescribed in Appendix-A to Bid
“Special Stipulations”.

Taking Over of Sections or Parts

For the purposes of para (a) of this Sub-Clause, separate Times for Completion shall be
provided in the Appendix-A to Bid “Special Stipulations”.

Instructions for Variations

At the end of the first sentence, after the word “Engineer", the words “in writing” are
added.

Valuation of Variations

In the tenth line, after the words “Engineer shall” the following is added:
within a period not exceeding one-eighth of the completion time subject to a minimum
of 56 days from the date of disagreement whichever is later.

BIDDER EMPLOYER
F,Page
age 218 0

141

267



534

54.3

54.5

58.1

59.4

59.5

Part — Il Particular Conditions of Contract
PCC-11

Failure to Comply

This Sub-Clause is deleted in its entirety.
Customs Clearance

This Sub-Clause is deleted in its entirety.

Conditions of Hire of Contractor’s Equipment
The following paragraph is added:

The Contractor shall, upon request by the Engineer at any time in relation to any item
of hired Contractor’s Equipment, forthwith notify the Engineer in writing the name and
address of the Owner of the equipment and shall certify that the agreement for the hire
thereof contains a provision in accordance with the requirements set forth above.

Provisional Sum

Following text is added at the end of sub clause no. 58.1

a) The Engineer shall determine the rate / cost of item(s) to be executed under
provisional sum including the profit, taxes, overheads etc. and submit along
with his recommendations to the Client. The Client shall examine the
requirement of said items along with rate reasonability and after getting
approval of competent authority shall convey to the Engineer accordingly for
execution at site.

b) The Client is not bound to procure items under Provisional Sum from the
Contractor and if deemed necessary the items under provisional sum can be
procured / executed from market or any other Contractor.

The following Sub-Clauses59.4 & 59.5 are added:

Payments to Nominated Subcontractors

The Contractor shall pay to the nominated Subcontractor the amounts which the
Engineer certifies to be due in accordance with the subcontract. These amounts plus
other charges shall be included in the Contract Price in accordance with Clause 58
[Provisional Sums], except as stated in Sub-Clause 59.5 [Certification of Payments].

Certification of Payments to Nominated Subcontractors

Before issuing a Payment Certificate which includes an amount payable to a nominated
Subcontractor, the Engineer may request the Contractor to supply reasonable evidence
that the nominated Subcontractor has received all amounts due in accordance with
previous Payment Certificates, less applicable deductions for retention or otherwise.
Unless the Contractor:

a) Submits reasonable evidence to the Engineer, or
b) )] satisfies the Engineer in writing that the Contractor is reasonably entitled
to withhold or refuse to pay these amounts, and
i) Submits to the Engineer reasonable evidence that the nominated

Subcontractor has been notified of the Contractor’s entitlement, then the Employer may (at his
sole discretion) pay direct to the nominated Subcontractor, part or all of such amounts
previously certified (less applicable deductions) as are due to the nominated Subcontractor and
for which the Contractor has failed to submit the evidence described in sub-paragraphs (a) or
(b) above. The Contractor shall then repay, to the Employer, the amount which the nominated
Subcontractor was directly paid by the Employer.
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Part — Il Particular Conditions of Contract
PCC -12
60.1 Monthly Statements

In the first line after the word “shall”, the following is added:

“On the basis of the joint measurement of work done under Clause 56.1,”
The Para (c) is deleted.

60.2 Monthly Payments

The phrase “Appendix to Tender” wherever appears shall be read as Appendix ‘A’ to
Bid “Special Stipulations”.

60.10 Time for Payment
The text is deleted and substituted with the following:

The amount due to the Contractor under any Interim Payment Certificate issued by the
Engineer pursuant to this Clause, or to any other terms of the Contract, shall, subject to
Clause 47, be paid by the Employer to the Contractor within 28 days after such Interim
Payment Certificate has been delivered to the Employer or, in the case of the Final
Certificate referred to in Sub Clause 60.8, within 56 days after such Final Payment
Certificate has been delivered to the Employer. In the event of the failure of the
Employer to make payment within the times stated, the Employer shall pay to the
Contractor interest at the rate as stated in the Appendix ‘A’ to Bid, upon all sums
unpaid from the date by which the same should have been paid. The provisions of this
Sub-Clause are without prejudice to the Contractor’s entitlement under Clause 69.

The following Sub-Clause 60.11 is added:

60.11 Financial Assistance to Contractor
Financial assistance shall be made available to the Contractor by the Employer by adopting
the following:
a) Mobilization Advance

Clause deleted.

b) Secured Advance on Materials

a) The Contractor shall be entitled to receive from the Employer Secured Advance
against an indemnity bond acceptable to the Employer of such sum as the Engineer may
consider proper in respect of non-perishable materials brought at the Site but not yet
incorporated in the Permanent Works provided that:

(1) The materials are in accordance with the Specifications for the Permanent
Works;

(2) Such materials have been delivered to the Site and are properly stored and
protected against loss or damage or deterioration to the satisfaction of the Engineer but
at the risk and cost of the Contractor;

(3) The Contractor’s records of the requirements, orders, receipts and use of
materials are kept in a form approved by the Engineer, and such records shall be
available for inspection by the Engineer;

(4) The Contractor shall submit with his monthly statement the estimated value
of the materials on Site together with such documents as may be required by the
Engineer for the purpose of valuation of materials and providing evidence of ownership

and payment therefore; J—
- A
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(5) Ownership of such materials shall be deemed to vest in the Employer and
these materials shall not be removed from the Site or otherwise disposed of without
written permission of the Employer; and

(6) The sum payable for such materials on Site shall not exceed 75 % of the (i)
landed cost of imported materials, or (ii) ex-factory / ex-warehouse price of locally
manufactured or produced materials, or (iii) market price of other materials.

(b) The recovery of Secured Advance paid to the Contractor under the above provisions
shall be effected from the monthly payments on actual consumption basis.

63.1 Default of Contractor
The following Para is added at the end of the Sub-Clause:

Provided further that in addition to the action taken by the Employer against the Contractor
under this Clause, the Employer may also refer the case of default of the Contractor to
Pakistan Engineering Council for punitive action under the Construction and Operation of
Engineering Works Bye-Laws 1987, as amended from time to time.

In case of failure on the part of Contractor to complete the work as per agreement, the
agreement will be terminated with forfeiture of Performance guarantee under this contract
besides other actions as deemed necessary as per rules/policy in vogue

65.2 Special Risks

The text is deleted and substituted with the following:

The Special Risks are the risks defined under Sub-Clause 20.4 sub paragraphs (a) (i) to (a)
(V).
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Part — Il Particular Conditions of Contract
PCC-14
65.6 Out Break of War

In Sub-Clause 65.6, delete “in any part of the World” from the second line of the
paragraph.

67.3 Arbitration

In the sixth to eight lines, the text “shall be finally settled .......... appointed under such
Rules” are deleted and substituted with the following:

shall be finally settled under the provisions of the Arbitration Act, 1940 as amended or any
statutory modification or re-enactment thereof for the time being in force.

The following paragraph is added:
The place of arbitration shall be Lahore, Pakistan.
68.1 Notice to Contractor

The following paragraph is added:

For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt of
Letter of Acceptance, intimate in writing to the Employer and the Engineer by registered
post, the address of his principal place of business or any change in such address during the
period of the Contract.

68.2 Notice to Employer and Engineer

For the purposes of this Sub-Clause, the respective addresses are:
a) The Employer:

Divisional superintendent
Pakistan Railways, Multan.
Phone + 61-9200926

(herein after called the “Employer” which expression shall include the
successors, legal representatives and permitted assignees)

b) The Engineer: To be provided after signing of contract agreement.
70.1 Increase or Decrease of Cost

Sub-Clause 2.8 (T.P).1is deleted in its entirety, and substituted with the following:
Price Adjustment is Admissible.

The following Sub-Clauses 73.1, 74.1, 75.1, 76.1, 77.1and 78.1 are added:
73.1 Payment of Income Tax

The Contractor, Subcontractors and their employees shall be responsible for payment of
all their income tax, super tax and other taxes on income arising out of the Contract and
the rates and prices stated in the Contract shall be deemed to cover all such taxes.

74.1 Integrity Pact

If the Contractor or any of his Subcontractors, agents or servants is found to have
violated or involved in violation of the Integrity Pact signed by the Contractor as
Appendix-L to his Bid, then the Employer shall be entitled to:
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75.1

76.1

77.1

78.1
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(@) recover from the Contractor an amount equivalent to ten times the sum of any
commission, gratification, bribe, finder’s fee or kickback given by the Contractor or
any of his Subcontractors, agents or servants;

(b) terminate the Contract; and

(c) Recover from the Contractor any loss or damage to the Employer as a result of such
termination or of any other corrupt business practices of the Contractor or any of his
Subcontractors, agents or servants.

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner
prescribed under Sub-Clauses 63.1 to 63.4 and the payment under Sub-Clause 63.3
shall be made after having deducted the amounts due to the Employer under Sub-Para
(a) and (c) of this Sub-Clause.

Termination of Contract for Employer's Convenience

The Employer shall be entitled to terminate the Contract at any time for the Employer's
convenience after giving 56 days prior notice to the Contractor, with a copy to the
Engineer. In the event of such termination, the Contractor:

(@) shall proceed as provided in Sub-Clause 65.7 hereof; and

(b) shall be paid by the Employer as provided in Sub-Clause 65.8 hereof.

Liability of Contractor

The Contractor or his Subcontractors or assigns shall follow strictly, all relevant labour
laws including the Workmen's Compensation Act and the Employer shall be fully
indemnified for all claims, damages etc. arising out of any dispute between the
Contractor, his Subcontractors or assigns and the labour employed by them.

Joint and Several Liability

If the Contractor is a joint venture of two or more persons, all such persons shall be
jointly and severally bound to the Employer for the fulfilment of the terms of the
Contract and shall designate one of such persons to act as leader with authority to bind
the joint venture. The composition or the constitution of the joint venture shall not be
altered without the prior consent of the Employer.

Details to be Confidential

The Contractor shall treat the details of the Contract as private and confidential, save in
so far as may be necessary for the purposes thereof, and shall not publish or disclose the
same or any particulars thereof in any trade or technical paper or elsewhere without the
prior consent in writing of the Employer or the Engineer. If any dispute arises as to the
necessity of any publication or disclosure for the purpose of the Contract, the same
shall be referred to the decision of the Engineer whose award shall be final.
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Specifications — Special Provisions
SP-1
SPECIFICATIONS — SPECIAL PROVISIONS
1.0 GENERAL

1.1 Specifications — Special Provisions shall form an integral part of Conditions of
Contract Part- | and Particular Conditions of Contract Part-II.

1.2 The Contractor shall notify all sub-contractors of the Provisions of these
Special Provisions.

1.3 The Contractor shall be responsible for coordinating works of sub-contractors
of all trades.

1.4 The Contractor shall have necessary arrangements available to execute the
work round the clock.

1.5 Contractor shall execute the work round the clock in shifts, and use heavy
machinery to fill the breaches.

2.0 DESCRIPTION OF PROJECT AND SITE GEOTECHNICS

2.1 The provisions of Special Provision of Contract shall prevail over the
provisions of General Conditions of Contract.

2.2 Work shall be executed at site in accordance with the detailed Drawings and
laid down specifications. Payment shall be made for the quantities actually
executed at site as ascertained through detailed measurements. The cross
section of earth work before commencement of work shall be jointly taken
by contractor and employer.

2.3 The contractor shall procure all tools and plants to be used in the execution
of works at his own cost. No loading, stacking handling or any other
incidental charges will be paid for such equipment/material.

2.4 The contractor shall make his own arrangements at his own cost for storing
his material for the execution of work and nothing will be paid on this
account.

2.5 Bailing/Pumping out of any standing, flood or rain water that may collect in
the working areas during execution of work/excavation of foundation,
concreting etc will so be done by the contractor and no extra payment will
be made on this account. The lowering of sub soil water table if warranted
during the execution of work will also be done by the contractor without any
claim for extra payment.

2.6 No extra payment shall be made for shoring and shuttering if required in any

kind of wet or slushy soil during excavation.
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2.7 The contractor shall have no claim for the material and quantities, if any,
over and above the measurements on account of wastage due to rain, wind
floods, breaches and river spills etc or any other case, whatsoever.

2.8 Unless restricted by the specifications and conditions of Contract, the type
of the equipment required for compaction of granular backfill behind
retaining wall shall be such as the contractor selects for obtaining specified
results. All such equipment shall be on the site in first class working
condition and shall have been approved by the Engineer before construction
is started. The number and size etc. of all the equipment shall be adequate
to ensure completion of the work within the period specified in the contract.
No equipment shall be remove from the site without approval of the
Engineer In charge or his representative.

2.9 The source of supply & quality of material specially bricks, cement bricks,
cement, coarse sand, crushed aggregate, wood work and reinforcing steel
shall got approved from the Engineer before taking any supply.

2.10 The contractor shall not refuse to carry out any items of work which are not
included in the Contract Agreement or Pakistan Railways Composite
Schedule of Rates 2016. For such non-scheduled items, which may corp.
up during execution of the work, the contractor will submit, well in time,
detailed analysis of rates to the Engineer for approval. The rate decided by
the competent authority will be binding on the contractor who will under-take
such items of work after he has received the approval in writing from the
Engineer.

2.11 The contractor shall made and maintain all access roads or paths or other
facilities for establishing communications between the existing road and the
site of work for carriage of material or for any other purpose, whatsoever, in
connection with the execution of the work. No extra payment shall be made
to the contractor on this account.

2.12 The contractor shall ensure that during un-loading of the material, on the
embankment or in the yard the running lines shall be kept clear for the Railway
Operations. Contractor shall be liable for any damage or loss sustained on account
of his failure to keep the track clear for such movements.

2.13 The contractor shall ensure that he work is carried out strictly according to laid

down specifications, drawings and good engineering practices with proper

supervision by duly qualified engineering and technicians.
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3.0 CODES, STANDARDS AND CERTIFICATES

3.1 Applicable Standards
Except as otherwise provided by these Specifications or the Drawings, all
materials, equipment and fabrication and testing thereof shall conform to the
latest applicable standards and codes referred in the Specifications by use of
the abbreviations explained below:

ACI - American Concrete Institute (USA)

AISI - American Iron and Steel Institute (USA)

AISC - American Institute of Steel Construction (USA)

ANSI - American National Standard Institute (USA)

ASTM - American Society for Testing and Materials (USA)

AASHTO American Association of State Highway & Transportation
Officials.

AWS - American Welding Society (USA)

BS - British Standards (UK)

CcP - Codes of Practice (UK)

PS - Pakistan Standards (Pak)

SSPC Steel Structures Painting Council (USA)

UBC - Uniform Building Code (USA)

USBR United States Bureau of Reclamation (USA)

If the Contractor, at any time and for any reason, wishes to deviate from the
above standards or desires to use material or equipment not covered by the
above standards, he shall state the exact nature of the changes, the reason
for making the change and shall submit complete specifications of the
materials and equipment to the Engineer for approval.

3.2 Standards other than those Specified

Where requirements for materials or equipment are specified by reference to
a standard which has its origin in one country, it is not the intention to restrict
the requirements solely to that standard and that country. Other standards,
including standards of other countries, will be accepted provided the
requirements thereof, in the sole opinion of the Engineer, are at least equal
to the requirements of the standard specified.

The Contractor may propose to the Engineer an equivalent standard other
than that specified, in which case he shall submit the proposed standard and
all other information required and shall submit written proof that his proposed
standard is equivalent in all significant respects to the standard specified. All
submissions must be made in the English language.

3.3 Codes and Standards at Site

The Contractor shall supply and have at his site office:-

3.3.1 Copies of all latest editions of codes and standards referred in these
specifications or equivalent codes and standards as approved by the
Engineer.

3.3.2 Catalogues and published recommendations from manufacturers supplying
products and materials for the project.

3.3.3 The Contractor shall provide manufacturer's or supplier's materials which must
meet the requirements of a specific code or standard as stated in these
Specifications.

o Ex\y
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Specifications — Special Provisions
SP-3

4. MANUFACTURER'S RECOMMENDATIONS

Installation of manufactured items shall be in accordance with procedures
recommended by the manufacturer or as approved by the Engineer.

5. UNITS OF MEASUREMENTS
The British System of Units shall be used throughout the Project.

6. PLANT, EQUIPMENT AND TOOLS

The Contractor shall provide at his cost modern plant, equipment and tools,
adequate and befitting to the nature, magnitude and size of this Contract, in
strict compliance with the requirements of the General Conditions of Contract,
Conditions of Particular Applications and Technical Specifications.

7. STORAGE & HANDLING FACILITIES

The Employer will not be responsible for providing the Contractor with any
space for the storage of plant, equipment and materials and for Contractor’s
temporary office, during the currency of the Contract. It shall be the
Contractor’s responsibility to arrange at his own cost temporary facilities for
storage of plants, equipment's and all materials including temporary
Contractor’s office.

On no account shall be temporary installations conflict with any of the
permanent installations and services.

8. TESTS
8.1 Material Testing

Testing, except as otherwise specified herein, shall be performed by a
testing agency approved by the Engineer, at no extra cost to the
Employer. The Engineer may require all testing to be carried out under
his supervision only. The quality control tests shall be performed by the
Contractor's competent personnel to the entire satisfaction and approval
of the Engineer. The Contractor shall keep a complete record of all
quality tests performed at Site.

8.2 Laboratory Tests Certificates

The Engineer may accept a certificate/Test report from following firms (1). M/S
SGS (Private) Ltd, (2). M/S Bureau Veritas Pakistan Ltd, (3). M/S TUV Austria
Bureau of Inspection & Certification (PVT) Ltd, (4). M/S TUV Rheinland Arabia
LLC and (5). M/S Sunworth Inspection and Technology Pvt Ltd testing
laboratory and that it conforms to the requirements of these Specifications.
Payment to the contractor shall be made on receipt of satisfactory test report by
M/S SGS (Private) Ltd the contractor shall be bound to get the material tested
by. The expenditure incurred on testing shall be responsibility of
contractor/supplier

——1T <IN

/"M—‘ é:_’j\?y\/

BIDDER EMPLOYER
152

Page
e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page gQ of 267



Specifications — Special Provisions
SP-4

9. SURVEYING INSTRUMENTS
The Contractor shall maintain at site the requisite survey instruments in
perfect working condition to enable the Engineer's Representative to
check levels and lines of the Works at all times.

9.1 General

The minimum quantity of survey equipment is stated below which shall
be available with the Contractor at site of Works along with qualified
Surveyors and survey Helpers. The equipment shall be maintained
throughout the Contract Period and replaced by the Contractor in case
of damage or loss. The survey equipment shall be made available to the
Consultants when requested. All surveying equipment shall be in good
working conditions.

9.2 Surveying Equipment Required

The Contractor shall provide and maintain the following surveying
equipment at site.

a) Total Station with accessories complete. 1 No.
b) Automatic Levels with tripods. 2 No.
c) Steel measuring tapes 50 m long 4 No.
d) Steel measuring tapes 20 m long 4 No.
e) Self locking Aluminum Staff 4 No.

f) All other miscellaneous tools, equipment and materials
Required in surveying and as instructed by the Engineer.

- T2
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Specifications — Special Provisions
SP-5

10. APPROVAL OF MATERIALS AND PLANT

10.1 General

The Contractor should note that only material from those manufacturers
and authorized suppliers specified in the list of approved manufacturers
shall be allowed to use on this Project. The Contractor shall submit
literature/ catalogue/ samples etc. of all the items from each of the
specified manufacturer to the Engineer who shall then decide and
approve the sample and the manufacturer. Where the item involves any
finishes such as paints, external coatings, etc. the Contractor shall erect
mock-up samples of the specified manufacturers for the selection and
approval of the Engineer.

While procuring material related with any engineering discipline, the
responsibility shall lye upon the Contractor for establishing the
genuineness of any material/ product/ item for its make and origin vide
list of Approved Manufacturers/ Materials attached as Appendix-M to
Bid.

10.2 Quality of Materials

All materials, fixtures, fittings, supplies and plant furnished under the
Contract shall be new and unused, standard first grade quality and of the
best workmanship and design. No. inferior or low-grade materials,
supplies or articles will be either approved or accepted, and all work of
assembly and construction shall be done in a first-class and
workmanlike manner. In asking for prices for materials intended for
delivery to the Site and incorporation in the Works under any portion
of these Specifications, the Contractor shall provide the manufacturer
or supplier with complete information as may be necessary to
secure compliance to this Clause and, in every case, he shall
quote this Clause in full to each such manufacturer or supplier.

10.2 Submission of Samples and Data

10.2.1 The Contractor shall furnish for approval of the Engineer with reasonable
promptness all samples as directed by the Engineer or specifically called
for in the Specifications and in accordance with the time schedule
provided in the schedule of submittals. The Engineer shall check and
approve such samples with reasonable promptness only for
conformance with the design concept of the Works and for compliance
with the information given in the Contract Documents. All work shall be in
accordance with approved samples.

10.2.2 Samples shall be furnished so as not to delay fabrication, allowing the
Engineer reasonable time for consideration of the sample submitted.

10.2.3 Each sample shall be properly labeled with the name and quality of the
material, manufacturer's name, name of the project, the Contractor's
name and the date of submission, and the Specifications Article number
to which the sample refers.
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Specifications — Special Provisions
SP-6

10.2.4 The manufacturer's installation directions shall be provided with
each sample. The Contractor shall pay all transportation costs
and deliver samples to the Engineer's office, Site or testing
laboratory as directed by the Engineer.

10.2.5 Samples shall be of adequate size to permit proper evaluation of
the material by the Engineer. Where variations in colour, texture,
dimensions or other characteristics are to be expected, the
Contractor shall submit samples showing the maximum range of
variation. Materials exceeding the range of variation of the
approved samples shall not be used on the Work.

10.2.6 In order to permit coordinated selection of colours and finishes,
the Contractor shall deliver samples of all related items to the
Engineer at one time. Samples of such materials will not be
approved until all related samples have been submitted.

10.2.7 If both Shop Drawings and samples are required for the same
item, the Engineer may require both to be submitted before
approving either.

10.2.8 The Contractor shall erect mock-up samples of finished items
(such as wooden/aluminum doors/windows/ventilators, all
exterior/interior finishes including tile work, concrete pre-cast
elements like jail/grill work, false ceiling, etc.) where specifically
called for in the documents or as directed by the Engineer.

The mock-up samples shall be preserved/protected by the
Contractor till the end of the project or as directed by the
Engineer.

10.2.9 No acceptance or approval of any Shop Drawings or sample, or
any indication or request by the Engineer on any Shop Drawings
shall constitute an authorization for any increase in the Contract
Sum.

10.3 Inspection
All material and Plant furnished and all work performed under this
Contract will be subject to inspection by the Engineer at all times and in
all states of completion both off-Site and on-Site. The Contractor shall
furnish promptly without additional charge, all facilities, labour and
materials reasonably needed for performing such inspection and testing
as may be required by the Engineer.

10.4 Approved Sample at Site
The Contractor shall, at all times, keep on the Site approved samples. All
such samples shall be made available to the Engineer as and when
required.

11. BAR BENDING SCHEDULE
Bar bending (reinforcement bars) schedule of all structural drawings
shall be prepared by the Contractor and submitted in triplicate to the
Engineer for approval.

- TASI
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Specifications — Special Provisions
SP-7

12. DRAWINGS

12.1 Tender Drawings

Tender Drawings issued with the Tender Documents, called the Tender
Drawings, show scope of the work to be performed by the Contractor.
The Drawings are generally in sufficient detail so as to be used as a basis
for construction, fabrication and for placing orders for materials.

12.2 Construction Drawings, Supplementary Drawings

After award of Contract, the Tender Drawings shall be superseded by
construction drawings showing elaborated details and/or any revision in
details given in the Tender Drawings.

The Engineer shall also issue to the Contractor, from time to time, such
supplementary Drawings and instructions as shall be necessary for the
purpose of the proper and adequate execution and completion of the

Works and the remedying of any defects therein. The Contractor shall
follow these drawings.
12.3 Definition of Term Drawings
The term Drawings as used in the Specifications means the Drawings referred
in Clauses 12.1 and 12.2 above.
12.4 Checking of Drawings

The Contractor shall check all Drawings carefully as soon as practicable after
receipt thereof, and shall promptly notify the Engineer of any errors
discovered.

12.5 Copies of Drawings
Drawings will be issued to the Contractor as described below.

12.5.1 Construction Drawings

Two (2) sets of the Construction Drawings shall be issued to the
Contractor free of charge at the time of Commencement of Works
at Site. Additional sets will be provided at cost of reproduction
upon written request of the Contractor.

12.5.2 Supplementary Drawings

Two (2) prints of each supplementary Drawing will be issued to
the Contractor free of charge. Additional sets will be provided at
cost of reproduction upon written request of the Contractor.

- T
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Specifications — Special Provisions
SP-8

12.6 Drawings to Be Furnished By the Contractor

The Contractor shall submit to the Engineer for review, such drawings as are
required under the Contract, sufficiently in advance of the work intended
to be executed.

12.6.1 Reinforcement Drawings

Reinforcement placement drawings and bar bending schedules
(to be provided by the Contractor as per clause 11 above) of all RCC
work shall be prepared by the Contractor and submitted in triplicate to
the  Engineer for approval, sufficiently in advance of the works in
which they are intended to be used.

Specifications — Special Provisions
SP- 10

13. PROTECTION OF THE WORKS

The Contractor shall whenever necessary cover up and protect the works from
weather and damage by his own or other workmen performing subsequent
operation. The Contractor shall provide all necessary dustsheets, barriers and
guard rails and clear away the same at completion.

14. RESTORATION AND CLEANING

Upon completion of the Works the Contractor shall restore all items covered by
the Contract to the satisfaction of the Engineer.

The Contractor shall do regular cleaning and clear away all rubbish and excess
materials that may accumulate from time to time on completion and before
handing over. Upon completion of the Works, he shall obliterate all signs of
temporary construction facilities such as work areas, structures, foundations of
temporary structures, stock piles of excess or waste materials, or any other
vestiges of construction, as directed by the Engineer. All buildings shall be
cleaned; floors and paving scrubbed and the works and Site shall be left in a
clean and satisfactory state for immediate use and occupation. Care shall be
taken not to use any cleaning materials, which may cause damage to the surface
to be cleaned.

The Contractor shall also take all necessary precautions to keep the Works and
Site free from vermin during construction and he shall leave the works vermin free
on completion. Application of pest control agents shall not commence until the
specific product, name, method and extent of application have been submitted to
and approved of by the Engineer.

- TV
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17.

18.

19.

20.

24.

25.
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CONSTRUCTION PROCEDURES

The Contractor shall advise the Engineer of proposed construction procedures in
accordance with the Conditions of Contract.

If in the opinion of the Engineer, the work progress is slow the Works shall not be
completed in the specified construction completion period, then he shall order the
Contractor to work overtime or in more shifts, the Contractor shall obey these
orders without any additional payment, objection and compensation.

NOTIFICATION TO ENGINEER

The Engineer shall be notified daily in writing of the nature and location of the
works, the Contractor intends to perform, the next day so as to enable necessary
inspection and measurement to be carried out. The Engineer may, if deemed
necessary, direct the Contractor that a notice of longer period may be given for
certain operations.

NIGHT WORK

When work is done at night, the Contractor shall maintain from sunset to sunrise
such lights on or about his work and plant as the Engineer may deem necessary
for the proper observations of the work and the efficient execution thereof.

WEATHER
No work is to be undertaken, when in the opinion of the Engineer, the weather is
not suitable for execution and the proper protection of work cannot be ensured.

MONTHLY JOINT PROGRESS MEETING

A monthly joint progress meeting between the Employer’s
representative, Engineer’s representative and Contractor will be
held on Site to review, evaluate and discuss the progress of the
project. Any instructions issued to the Contractor through the
minutes of the meeting shall have the same effect as instructions
issued in writing by the Engineer under Sub-Clause 2.5 of General
Conditions of Contract Part-l. The Contractor shall make all
necessary arrangements for such meetings as directed by the
Engineer.

Specifications — Special Provisions
SP- 16
PAYMENT OF WORK

No payment shall be made for the works involved within the scope
of this section of specifications unless otherwise specifically stated
in the priced Bill of Quantities or herein. The cost thereof shall be
deemed to have been included in the unit rates of the Priced Bill of
Quantities and total Contract Price stated in the “Letter of
Acceptance”
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OPERATIONALIZATION OF SHAEENABAD BALLAST QUARRY BY
INSTALLING CRUSHER AND SUPPLYING, STACKING AND
LOADING BALLAST 2000000 CFT PER YEAR / TERM 2 INCH (50MM)
SIZE FROM SHAHEENABAD QUARRY NO.2 ON LONG TERM BASIS
FOR TEN (10) YEARS/ TERM (20 LACS CFT PER YEAR/TERM.

BIDDING DOCUMENTS
VOLUME-II
SPECIFICATION — TECHNICAL PROVISIONS

07-December-2026

Office of Divisional Superintendent Multan
Phone + 61-9200926
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TP-1-

TP-2-

2.1

2.2

2.3

2.4

2.5

2.6

2.7
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TECHNICAL SPECIFICATIONS

SPECIFICATION — TECHNICAL PROVISIONS

FOR
SUPPLY, STACKING & LOADING OF CRUSHED STONE BALLAST

Special Conditions of Contract for the supply of crushed stone ballast form
Railway Quarries (W-July/1970 Headquarters) as well as the instructions laid
down in joint Engineering Accounts & operating circular No. 1/1979 with up to
dated amendments shall strictly apply where relevant and applicable in addition
to the following conditions. In case of any conflict, the conditions given below
shall prevail.

Special Terms and Conditions

The plants and machinery required are customized crushing plant having
capacity of 50 TPH for 7000 CFT ballast extractions per day with single shift 08
hours working and assuming 30% wastage, the ballast 1.5" and 2" sizes come
2,000,000 CFT per annum considering 290 working days in a year.

The contract quantity of 2” size ballast will be 2.0 Million CFT per annum, to be
extracted, processed and loaded into railway wagons by the interested firms.

The duration of the contract shall be Ten (10) years, commencing from the date
of signing of the contract agreement with grace period of six (06) months for the
installation, commissioning of plants, machinery and other operational setups.

The contract period/term may be extended upto ten years/term further on
mutual consent of both Pakistan Railways and the Contractor, subject to
satisfactory performance and prevailing operational requirements.

All capital expenditure (CapEx) for the installation of required plants, machinery
and associated infrastructure shall be borne entirely by the selected firm.
Pakistan Railways will not compensate any cost incurred for this purpose.

All transportation of ballast from Shaheenabad quarry to the required
destination / locations shall exclusively through railway wagons. The Contractor
shall be solely responsible for the loading of ballast into the railway wagons,
using suitable equipment and manpower at their own cost and risk.

The rate shall be quoted in CFT, inclusive of all applicable taxes, levies and
duties. The quoted rate shall include extraction, crushing, handling and loading
into railway wagons with all other incidental costs
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PRICE ADJUSTMENT 2022-23 NOTIFIED VIDE NO.PEC/M&E/SBDS/PA/2024 DATED
04.MARCH.2024.
(FOR SUPPLY OF STONE BALLAST)

The Price adjustment formula as per guide lines of PEC, will be as under:-

Formula is based on the components of latest rate analysis of the item to be procured..
Accordingly, the most suitable formula as per guideline of PEC should be as under:-
Pn=0.30+0.25(Dn/D0)+0.31(Ln/L0o)+0.14(En/E0)

Where,

“Pn” is the price adjustment for the work carried out in the period “n”

“‘Do” is the base price of High Speed Diesel on 28 days before date of bid submission as
available with the Govt. of Pakistan / Pakistan State Oil / Pakistan Bureau of statistics.

“Dn” is the current date price of High Speed Diesel (Average for the Month) as declared
by the Govt. Pakistan / Pakistan state Oil / Pakistan Bureau of statistics.

“Lo” is the base wages of Labour per day on 28 days before date of bid submission as
available with the Govt. of Pakistan / Punjab Government Notification.

“Ln” is the current wages of Labour per day (Average for the Month) as declared by the
Govt. Pakistan / Punjab Government Notification.

“Eo” is the base rate of electricity per unit on 28 days before date of bid submission as
available with the NEPRA (Punjab) Wapda Notification.

“En” is the current rate of electricity per unit (Average for the Month) as declared by the
NEPRA (Punjab) Wapda Notification.

If “P” is the amount payable (prior to adjustment at the rates entered in the price schedule

[T}

of the work.* carried out in the period “n” then, Adjusted amount payable to the
contractor for the work carried out in the period “n” shall be equal to Pn * P.

Note:- The formula will be applicable in both cases i.e an increase as well as decrease in
market prices.

The method and procedure for calculation of price adjustment shall be as prescribed in
standard procedure and formula for price adjustment notified vide
No.PEC/M&E/SBDs/PA/2024 dated 04.march.2024 issued by Pakistan Engineering
Council, Islamabad.

2.8 All quarry refuse or crush will remain the exclusive property of the Mines and
Mineral Department. The Contractor shall ensure appropriate handling in
accordance with applicable regulations and instructions from the concerned
authorities.

2.9 Pakistan Railways will obtain and maintain all required licenses, approvals and
permits from relevant Government Departments, including the Mines and
Mineral Department, Environmental Protection Agency and Labor Department.

2.10 Pakistan Railways reserves the right to terminate the contract in case of
non-compliance with contractual obligations, unsatisfactory performance,
breach of safety, legal or environmental regulations and failure to commence
operations within the grace period, unless otherwise extended in writing.

2.11 In case of Force Majeure, neither party will be held liable for failure to perform
any obligation under this contract such as natural disasters, war, strikes,
governmental restrictions or other events beyond reasonable control.

2.12 After the completion of the contract agreement all plants and machinery will be
the property of the private party.

2.13 After the completion of the contract agreement all plants and machinery will be
the property of the contractor
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TP-3 -Source

3.1 The boulders/blasted rock shall be brought from Shaheenabad ballast quarry.

3.2 In order to select areas having stone of the specified quality, the Supplier shall
carry out necessary tests, at his own cost. Such areas shall be clearly
demarcated by the Supplier and got approved from the “Purchaser” before
commencing the crushing and supplies.

3.3 In case of unsatisfactory quality or quantity of ballast in terms of size, shape,
specific gravity and Los Angeles abrasion value etc., the supplier will have to
stop the supply. Any type of refusal or negative response from the supplier will
tend towards legal proceedings as per terms and conditions.

TP-4 -Quality

4.1 The quality of the rock and crushing process shall be such as to obtain
polyhydric shape with similar dimensions in all directions to avoid
elongated/flaky ballast. Stone ballast shall be mechanically crushed.

4.2 The ballast stone should be hard, durable and tough of uniform texture. Only
best stone available at the quarry shall be used.

4.3 In case, ballast has been crushed from water borne boulders, no individual
boulder shall weigh less than 10 Kg or less than 8” (200 mm) in diameter.

TP-5 - Characteristic Limits
5.1 The stone to be used as ballast to be laid in track shall conform to the following
specifications:-
S.# Test Description Railway Limits Test Standards
01 Los Angeles abrasion Less than (<) 28% ASTM C535-69
02 Bulk specific gravity Greater than (>) 2.60 ASTM C127-01
03 Wet attrition Less than (<) 2% ASTM C127-01
04 Flakiness index Less than (<) 25% ASTM D4791-99
05 Elongation index Less than (<) 20% ASTM D4791-99
Sodium/Magnesium Less than (<) 5% ASTM (C88-76

06 Sulphate soundness
07 Impact Value Less than (<) 20% BS.812
08 Crushing Value Less than (<) 25% BS.812
09 Mill Abrasion Less than (<) 4%

The above characteristic limits shall be strictly observed.
TP-6 - Size and Gradation

6.1 The ballast shall comply with the following gradations:-
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50 mm (2 Inch) gauge ballast.

Nominal Size

Square
Opening

PERCENT PASSING

65
mm

50mm

40 mm

25 mm

20
mm

13 mm

65mm — 25mm

100%

95% to 100%

35% to 70%

0to 15%

0to 5%

Ballast of size 50mm (2 inches) gauge shall pass:

e 100% by weight through a 65mm square mesh sieve,

e 95 to 100% by weight through a 50 mm square mesh sieve,

e 35to 70% by weight through 40 mm square mesh sieve,

e 0to 15% by weight through 25 mm square mesh sieve

e 0to 5% by weight through 13 mm square mesh sieve.
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25 mm (1 Inch) gauge ballast.

Nominal Size

PERCENT PASSING

Square

Opening 35 mm 25 mm 20 mm
35 mm - 20 100% 20% to 30% 0% to 2%
mm

Ballast of size 25 mm (1 Inches) gauge shall pass:

e 100% by weight through a 35mm square mesh sieve,
e 20 to 30% by weight through a 25 mm square mesh sieve,
e 0to 2% by weight through a 25 mm square mesh sieve.

Ballast with one or two rounded sides.
When ballast is crushed from water borne boulders, one or two sides rounded

fragments in supply of stone ballast shall not exceed 10% by weight.
TP-7- Measurements

7.1The ballast shall be measured in stacks on ground. The unit of measurement
shall be cubic feet.

The measurement for “loading of ballast into railway wagons” shall be on the

basis of wagon measurements as recorded at the time of loading.

TP-8 - Inspection of Quarry

8.1 The “Purchaser” or his authorized representative shall be at liberty to inspect
the quarry to ensure that the quarrying / mining operations are being carried out
as per provisions made in the Mining Act 1923.

8.2 The “Purchaser” or his authorized representative shall collect at least 3 random
samples and get the tests carried out for verification of Characteristic Limits as
specified in Clause TP-3 above.

TP-9 - Ballast testing Schedule

9.1 The testing of crushed stone ballast shall be carried out as per following

schedule:-

)

At the start of the Contract Agreement:

Supplier will provide 5 sample bags of 30 Kg each. All the six

tests, as specified in Clause TP-3 (Characteristic Limits) shall be

which regularly conducts stone testing.
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DEN concerned after supply of 200,000 Cft of material as & when
considers necessary shall have to perform the required technical
tests from above nominated testing firms.

i) When the layer changes in the quarry:

Same testing procedure as mentioned in item —i above.

iii) When the colour of the stone changes:

Same testing procedure as mentioned in item —i above.

iv) After supply of every 200,000 Cft:

Following tests shall be carried out:
i. Los Angles Abrasions Test.
ii. Specific Gravity Test.
9.2 Sieve Analysis shall be carried out at all above stages.

9.3 The “Purchaser” can direct for carrying out any of the specified tests, if deemed
necessary, due any reason crop up during the course of supply.

9.4  The instructions laid down in Joint Engineering, Accounts and Operating
Circular No. 1/1979 with upto date amendments shall strictly apply where
relevant and applicable.

TP-10- Quality Control & Assurance

10.1 In case the “Purchaser” is not satisfied with the ballast as regards its quality,
gauge/size, gradation, formation of stacks, freedom from dirt as per laid down
specifications and the provisions of the contract, he may opt for either of the
following actions:-

10.1.1To refuse to measure such ballast at all, giving reasons in writing to the
Supplier for doing so and reject the stack. The stacks rejected by the
“‘Purchaser” or his representative shall be removed from the railway stacking
area within the time specified by the “Purchaser” / Incharge, otherwise the
same shall be removed by the “Purchaser” at the expense of the Supplier.

10.1.2To call upon the Supplier, in writing, to screen the dirt and admixture from
ballast or to break it to gauge or to restack it to proper dimensions or to do all
these operations and take measures as may be required, prior to further
inspections and measurements by fixed date, within the time stipulated by the
“Purchaser”.

10.1.3 Deleted.
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TP-11 - Deployment of qualified Supervisor by the Supplier to
supervise blasting

11.1 The Supplier shall employ qualified persons under whose directions all blasting,
if required, shall be carried out. All rules and regulations laid down in the
Explosive Act-1884, Explosive Rules 1940, Mines Act-1923 and Pakistan
Mining Concession Rules 1986/1992 or any statutory amendment thereof and
rules framed there under shall be complied with by the Supplier. The Supplier
shall hold harmless and indemnify the Employer against any claims or
damages on account of all his operations in the quarry.

TP-12 - Safety Arrangements

12.1 The Supplier shall be responsible for all safety precautions and arrangements
in the quarry and at the site for stacking and loading into Railway wagons. The
Supplier shall indemnify the Employer in respect of any loss or claim in this
respect.

TP-13- Restriction on selling Crushed Stone

The clause deleted and modified as per ToRs:-

All quarry refuse or crush will remain the exclusive property of the Mines and
Mineral Department. The contractor shall ensure appropriate handling and
disposal in accordance with applicable regulations and instructions from the
concerned authorities.”

TP-14-Stack Preparation and Measurements

14.1 The space along the sides of the quarry siding should be divided up into a
convenient number of zones and marked out on the ground by logs pitting,
each zone being allotted a letter e.g. A.B.C. etc.

14.2 Collection and loading of ballast must not be done in the same zone together.
Furthermore, when a zone has been filled with stacks, no further collection of
ballast in that zone should be permitted until the whole of the ballast already
collected has been removed. Similarly, when a zone is being filled, no loading
from that zone should be permitted until the collection of ballast has been
entirely completed.

14.3 Each stack of ballast should be serially numbered.

14.4 The measurements of the stacks, the zone letter and the number will be
recorded in a measurement book, which will be maintained specially for this
purpose. It will contain no other measurements of works. A separate register
will be maintained at the quarry in which the above entries will be copied and
the date of removal of stacks recorded. Moreover, computerized record will also
be maintained at site.
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14.5 The Supplier shall supply and load the ballast on equal quarterly basis or as
directed by the “Purchaser”. In case of unsatisfactory progress, the “Purchaser”
shall be at liberty to initiate action as per provisions of the contract.

14.6 The clause deleted and modified as per TOR:-

“On the expiry of the Contract, the Supplier will have to hand over the quarry
site to Pakistan Railways however; all plants and machinery will be the property
of the private party.”

TP-15-Size Dimensions of stacks

Unless otherwise specified by the Engineer, minimum size of stacks shall be
200000 Cft and minimum height of 4ft, maximum 50ft width & length as per
availability of space & slope 1:1. In the event of these instructions not being
strictly followed & stacks of lesser dimensions being made by the contractor a
deduction of 5% shall be made on measured quantities of such stacks.

TS-16-SUFFICIENCY OF LABOUR AND WAGONS.

16.1 The contractor shall at all time provides sufficient labour, machinery to
undertake the loading of the material into Railway trucks and wagons placed in
the stacking area or allotted for loading within the time specified by the
Engineer's representative.

16.2 Regular supply of wagons cannot be guaranteed and the contractor shall have
no claim whatsoever for any wastage of labour and others. The contractor shall
have to load all sorts of wagons supplied such as C.KC, BKF,KW and BKW.

TS-17- LOADING OF TRUCKS OR WAGONS TO FULL CAPACITY

Railway trucks or wagons shall be loaded by the contractor to the full capacity
on loading line, failing which the contractor shall be charged at the rate of Rs
5000/- per 100 Cft of such deficiencies. All such amounts will be deducted from
the contractor's bill.

TS-18- KEEPING RAILWAY TRACK CLEAR.

The contractor shall ensure that during the operation of loading the material,
the Railway Tracks are kept clear for Railway Operations. Contractor shall be
liable for any damage or loss sustained on account of his failure to keep the
track clear for such movements.

TS-19-The contractor will supply and load the ballast on equal quarterly basis or as
directed by the Engineer Incharge. In case of unsatisfactory progress, the
Administration shall be at liberty to terminate the contract with forfeiture of
security money apart from other actions as deemed fit under special and
general condition of contract.

TS-20- The contractor will however be required to pay royalty/excise duty at the rate
fixed by the Mining Department from time to time for the training out of ballast.
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WARRANTY CERTIFICATE

Contract No. Dated

I. The contractor warrants that the stores will be in accordance with the
particulars mentioned in the contract agreement/work order.

. The contractor warrants that the supplies will be free from defects in
material and workmanship.

iii. The contractor's obligation under the warranties expressed in the
contract agreement to replacement free of cost stores which at the time
of receipt in material / workmanship or fail to comply with the required
performance in the normal course of service. The warranty shall be valid
as per contract conditions.

V. The contractor would be entitled to retain entire security deposit
@ Rs:10 % against the Agreement/Work Order till expiry of warranty
period.

V. This warranty shall be in addition to the normal inspection of
supplies/work carried out/completed.

Vi. The contractor will offer standard warranty for all electric material up to
12 months from the date of installation of subject item/material and 18

months from the date of supply.

Signature

Name of Signatory

Stamp and Date
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OPERATIONALIZATION OF SHAEENABAD BALLAST QUARRY BY INSTALLING
CRUSHER AND SUPPLYING, STACKING AND LOADING BALLAST 2000000 CFT
PER YEAR / TERM 2 INCH (50MM) SIZE FROM SHAHEENABAD QUARRY NO.2

ON LONG TERM BASIS FOR TEN (10) YEARS/ TERM (20 LACS CFT PER YEAR /
TERM.

BIDDING DOCUMENTS

DRAWINGS

07-December-2026

PAKISTAN RAILWAYS
Office of Divisional Superintendent Multan

Phone + 61-9200926
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PAKISTAN RAILWAYS

Bid Reference 89-WA/38-1/SHND/2026-27

FOR THE WORK OF

OPERATIONALIZATION OF SHAEENABAD BALLAST QUARRY
BY INSTALLING CRUSHER AND SUPPLYING, STACKING AND
LOADING BALLAST 2000000 CFT PER YEAR / TERM 2 INCH
(50MM) SIZE FROM SHAHEENABAD QUARRY NO.2 ON LONG
TERM BASIS FOR TEN (10) YEARS/ TERM (20 LACS CFT PER
YEAR / TERM.

FINANCIAL BID
Volume-l|

OFFICE OF THE
DIVISIONAL SUPERINTENDENT
PAKISTAN RAILWAYS
(Works Accounts Section)
MULTAN

p- I3

/
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[SCHEDULES TO BID INCLUDE THE FOLLOWING]

e Schedule A to Bid: Schedule of Prices

e Schedule B to Bid: fs Data (Bill of Quantity)

o @j\ﬂ
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SCHEDULE -A TO BID

SCHEDULE OF PRICES

S. No. Page No.
1. Preamble to Schedule of Prices 4t05
2. Schedule of Bid Prices 6 to 09

* [To be prepared by the Engineer/Employer]
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4.2

4.3

4.4

BIDDER
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PREAMBLE TO SCHEDULE OF PRICES

General

The Schedule of Prices shall be read in conjunction with the Conditions
of Contract, Contract Data together with the Specifications and
Drawings, if any.

The Contract shall be for the whole of the Works as described in these
Bidding Documents. Bids must be for the complete scope of works.

Description

The general directions and descriptions of works and materials are not
necessarily repeated nor summarized in the Schedule of Prices.
References to the relevant sections of the Bidding Documents shall be
made before entering prices against each item in the Schedule of Prices.

Units & Abbreviations

Units of measurement, symbols and abbreviations expressed in the
Bidding Documents shall comply with the System International d’ Unites
(SI Units).

(Note: The abbreviations to be used in the Schedule of Prices to be
defined by the Employer).

Rates and Prices

Except as otherwise expressly provided under the Conditions of
Contract, the rates and amounts entered in the Schedule of Prices shall
be the rates at which the Contractor shall be paid and shall be the full
inclusive value of the works set forth or implied in the Contract; except
for the amounts reimbursable, if any to the Contractor under the
Contract.

Unless otherwise stipulated in the Contract Data, the rates and prices
entered by the bidder shall not be subject to adjustment during the
performance of the Contract.

All duties, taxes and other levies payable by the Contractor shall be
included in the rates and prices.

The whole cost of complying with the provisions of the Contract shall be
included in the items provided in the Schedule of Prices, and where no
items are provided, the cost shall be deemed to be distributed among
the rates and prices entered for the related items of the Works and no
separate payment will be made for those items. The rates, prices and
amounts shall be entered against each item in the Schedule of Prices.
Any item against which no rate or price is entered by the bidder will not
be paid for by the Employer when executed and shall be deemed
covered by the rates and prices for other items in the Schedule of Prices.

EMPLOYER
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45 (a) The bidder shall be deemed to have obtained all information as to
and all requirements related thereto which may affect the bid
price.

*(b) The Contractor shall be responsible to make complete
arrangements for the transportation of the Plant to the Site.

4.6 The Contractor shall provide for all parts of the Works to be
completed in every respect. Notwithstanding that any details,
accessories, etc. required for the complete installation and
satisfactory operation of the Works, are not specifically mentioned
in the Specifications, such details shall be considered as included
in the Contract Price.

5. Bid Prices
5.1 Break-up of Bid Prices

The various elements of Bid Prices shall be quoted as detailed by
the Employer in the format of Schedule of Prices.

The bidder shall recognize such elements of the costs which he
expects to incur the performance of the Works and shall include
all such costs in the rates and amounts entered in the Schedule of
Prices.

5.2 Total Bid Price

The total of bid prices in the Schedule of Prices shall be entered
in the Summary of Bid Prices.

6. Provisional Sums

6.1 Provisional Sums included and so designated in the Schedule of
Prices if any, shall be expended in whole or in part at the direction
and discretion of the Engineer/Employer. The Contractor will only
receive payment in respect of Provisional Sums if he has been
instructed by the Engineer/Employer to utilize such sums.

p- TA
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PAKISTAN RAILWAYS

Divisional Superintendent Office Multan
SUMMARY OF BID PRICES
(Total bid amount will be quoted by the bidder in the summary of bid prices)

Name of Work: OPERATIONALIZATION OF SHAEENABAD BALLAST

Schedule —-A to Bid

QUARRY BY INSTALLING CRUSHER AND SUPPLYING, STACKING

AND LOADING BALLAST 2000000 CFT PER YEAR / TERM 2 INCH

(50MM) SIZE FROM SHAHEENABAD QUARRY NO.2 ON LONG TERM

BASIS FOR TEN (10) YEARS/ TERM (20 LACS CFT PER YEAR /

TERM.

S.#

Description

Qty

Units

Rate offered

In

. In Words
Figures

Supplying of Mechanically crushed 2” (50 mm)
nominal size stone ballast from Shaheenabad as
per specification and stacking in the exclusively
earmarked stacking area at Shaheenabad Railway
station including all leads , lift carriages , royalty
octroi, lease charges if any , excise duty , sales tax
and other incidental charges (complete in all
respect)

2000000

Per Cft

Loading of mechanically crushed 27 (50mm)
nominal size stone ballast into Railway Wagons at
Shaheenabad Railway station

2000000

Per Cft

Certificate: the rate is inclusive of all expenditure to be incurred on making the
stacking area fit for stacking of ballast. All the dressing, leveling and compaction if
required as well as earth filling and cutting if any, will be borne by the bidder. The rate

has been given after detailed visit of site.

Name of Firm:

Signature of the bidder

(With official seal)

BIDDER
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FORM OF BID

Bid Reference No. 89-WA/38-1/SHND/2026-27

Name of Contract: - OPERATIONALIZATION OF SHAEENABAD BALLAST QUARRY BY
INSTALLING CRUSHER AND SUPPLYING, STACKING AND LOADING BALLAST
2000000 CFT PER YEAR / TERM 2 INCH (50MM) SIZE FROM SHAHEENABAD QUARRY
NO.2 ON LONG TERM BASIS FOR TEN (10) YEARS/ TERM (20 LACS CFT PER YEAR /
TERM.

To,
The Divisional Superintendent
Pakistan Railways,
Multan.
Gentleman,
We, the undersigned, declared that:
(a) We have examined and have no reservation to the Bidding Documents.
(b) We offer to execute the subject work in conformity with the Bidding Documents and in
accordance with the deliver and completion schedule, as specified in the Bidding Documents.

(© The total price of our Bid is Rs.

(d) Our Bid shall be valid for a period as specified in the Bidding Documents and it shall remain
binding upon us and may be accepted at any time before the expiration of that period.

(e) If our Bid is accepted, we commit to provide the Performance Guarantee in the amount as
specified in the Bidding Documents for the due performance of the Contract.

)] Our firm including any subcontractors or suppliers for any part of the contract has nationalities
from the eligible countries as specified in the Bidding Document.

(9) We are not participating, as Bidders, in more than one Bid in this bidding process.

(h) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part of

the contract, has not been blacklisted or debarred by any Government, Semi Government
Departments, Autonomous & Semi-Autonomous Bodies etc: for taking part in the bidding

process.

0] No commissions, gratuities or fees have been paid or are to be paid with respect to the bidding
process or execution of the contract.

)] We understand that this Bid, together with your written acceptance thereof included in your

notification of award, shall constitute a binding contract between us, until a formal contract is
prepared and executed.

k) We understand that you are not bound to accept the lowest evaluated bid or any other bid that
you may receive.

() We agree to permit the employer or its representative to inspect our accounts and records and
other documents relating to the bid submission and to have them audited by auditors appointed
by the Bank:

Name:

CNIC No:

In the capacity of
Signature:

Duly authorized to sign the Bid for and on behalf of Date:

Witness:
Name:

CNIC No:
Signature:
Address:
Occupation:

o ﬁ\jﬁ
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CONSTRUCTION EXPERIENCE

Form EXP - 4.1
General Construction Experience

Bidder’s Name:

Date:

JV Member’s Name

Bid Reference No. (if any) and title:

Page of

pages

Starting

Year

Ending
Year

Contract Identification

Role of
Bidder

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:

Name of EMPLOYER:
Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:

Name of EMPLOYER:

Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:

Name of EMPLOYER:

Address:
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Form EXP - 4.2(a)

Specific Construction and Contract Management Experience

Bid Reference No. (if any) and title:

Bidder’s Name:

Date:

JV Member’s Name

Page of pages
Information
Similar Contract No.
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management Sub-
Contractor v Contractor contractor
O O O O
Total Contract Amount PKR equivalent

If member in a JV or sub-contractor,
specify participation in total Contract
amount

EMPLOYER’s Name:

Address:

Telephone/fax number

E-mail:
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Form EXP - 4.2(a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No.

Information

Description of the similarity in
accordance with Sub-Factor 4.2(a) of
Section III:

1. Amount

2. Physical size of required works
items

3. Complexity

4. Methods/Technology

5. Construction rate for key activities

6. Other Characteristics
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Form EXP - 4.2(b)
Construction Experience in Key Activities

Bidder's Name:
Date:
Bidder's JV Member Name:
Sub-contractor's Name (if any):
Bid Reference No. (if any) and title:

Page of pages

All Sub-contractors for key activities must complete the information and Qualification Criteria and
Requirements, Sub-Factor 4.2.

1. Key Activity No One:

Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management Sub-
Contractor v Contractor contractor
O O O O
Total Contract Amount .
PKR equivalent

Quantity (Volume, number or rate of Total quantity in Percentage Actual
production, as applicable) performed the contract participation Quantity
under the contract per year or part of the @) (i1) Performed
year (1) x (i)

Year 1

Year 2

Year 3

Year 4
EMPLOYER’s Name:
Address:
Telephone/fax number
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Information

E-mail:

2. Activity No. Two
T

Information

Description of the key activities in
accordance with Section III:
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Form EXP - 4.2 (c)
Specific Experience in Managing ES aspects

[The following table shall be filled in for contracts performed by the Bidder, and each member
of a Joint Venture]

Bidder’s Name: [insert full name]

Date: [insert day, month, year]

Joint Venture Member Name: [insertfull name]

Bid Reference No. (if any) and title: [insert ICB/NCB number and title]
Page [insert page number] of [insert total number] pages

1. Key Requirement no 1 in accordance with 4.2 (c):

Contract Identification
Award date
Completion date
Rolgm Cgypet Prime Member in Management Subcontractor
Contractor v Contractor | >" ]
d O O
Total Contract Amount
PKR

Details of relevant experience

2. Key Requirement no 2 in accordance with 4.2 (¢):

3. Key Requirement no 3 in accordance with 4.2 (c):

4. [PA define key requirements]
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Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of
credit, and other financial means, net of current commitments, available to meet the total
construction cash flow demands of the subject contract or contracts as specified in Eligibility and

Qualification Criteria.

No. Source of financing Amount (Eq. PKR)
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Past Experience / Contracts

Contracts over [insert amount] during the last three years:

Procuring Agency

Value

Year

Goods/Services Supplied

Country of
Destination
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Historical Contract Non-Performance, and Pending Litigation
and Litigation History

[The following table shall be filled in for the Applicant and for each member of a Joint
Venture]

Applicant’s Name: [insert full name]

Date: [insert day, month, year]

Joint Venture Member Name: [insert full name]

IFP No. and title: [insert IFP number and title]

Page [insert page number] of [insert total number] pages

[0 Not debarred due to deviation from commitment of Bid Securing Declaration-[] Not
debarred due to non-performance

Year Non- Contract Identification Total Contract
performed Amount (current
portion of value, currency,

contract exchange rate
and PKR
equivalent)

[insert  |[insert amount |Contract Identification: [indicate complete contract |[insert amount]
vear| and percentage]| name/ number, and any other identification]

Name of Procuring Agency: [insert full name]

Address of Procuring Agency: [insert
street/city/country]

Reason(s) for nonperformance: [indicate main
reason(s)]

Pending Litigation, in accordance with Section III, Qualification Criteria and Requirements

O Pending litigation in accordance with Section III, Qualification Criteria and Requirements, Sub-
Factor 2.3 as indicated below.

Year of Amount in Contract Identification Total Contract
dispute dispute Amount
(currency) (currency), BS$
PKR Equivalent
(exchange rate)
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[insert [insert amount] Contract Identification: [indicate [insert amount]
vear] complete contract name, number, and
any other identification]
Name of Procuring Agency: [insert full
name]
Address of Procuring Agency: /insert
street/city/country]
Matter in dispute: [indicate main issues
in dispute]
Party who initiated the dispute: [indicate
“Procuring Agency’ or “Supplier”]
Status of dispute: [Indicate if it is being
treated by the Adjudicator, under
Arbitration or being dealt with by the
Judiciary]
O No consistent history of court/arbitral award decisions in accordance with Section III,
Qualification Criteria and Requirements, Sub-Factor 2.4.
O Consistent history of court/arbitral award decisions in accordance with Section III, Qualification
Criteria and Requirements, Sub-Factor 2.4 as indicated below.
Year of Outcome as Contract Identification Total Contract
award percentage of Net Amount
Worth (currency), PKR
Equivalent
(exchange rate)
[insert [insert Contract Identification: [indicate [insert amount]
year] percentage] complete contract name, number, and

any other identification]

Name of Procuring Agency: [insert full
name]

Address of Procuring Agency: [insert
street/city/country]

Matter in dispute: [indicate main issues
in dispute]

Party who initiated the dispute: [indicate
“Procuring Agency” or “Supplier’’]
Court/ arbitral award decision: [Indicate
if the award decision was against the
Applicant or any member of a joint
venture.]y]
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Current Contract Commitments / Works in Progress

Bidders and each member to a JV should provide information on their current commitments on all contracts that have been awarded, or for which a letter
of intent or acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be

issued.

Current Contract Commitments

. Average Monthly
Value of Estimated
Employer’s . . Invoicing Over Last Six

No. [ Name of Contract Contact Address, Tel, Fax Outstifiding Worky Clgngfetiog Months

Date

[Current Eq. PKR] [Eq. PKR/month)]

1
2
3
4
5
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Financial Situation and Performance

[The following table shall be filled in for the Applicant and for each member of a Joint Venture]

Applicant’s Name: [insert full name]

Date: [insert day, month, year]

Joint Venture Member Name: [insert full name]

IFP No. and title: /insert I[FP number and title]

Page [insert page number] of [insert total number| pages

1. Financial data
Type of Financial information Historic information for previous /[insert number] years,

in [insert in words]
(currency) (amount in currency, currency, exchange rate*, PKR
equivalent)

Year 1 Year 2 Year3

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

* Refer ITA 14 for the exchange rate

3. Financial documents
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The Applicant and in case of JV, members of JV shall provide copies of financial statements for
[number] years pursuant Section III, Qualifications Criteria and Requirements. The financial
statements shall:

(a) reflect the financial situation of the Applicant or in case of JV member, and not an
affiliated entity (such as parent company or group member).

(b) be independently audited or certified in accordance with local legislation.
(c) be complete, including all notes to the financial statements.
(d) correspond to accounting periods already completed and audited.

O Attached are copies of financial statements' for the /number] years required above; and
complying with the requirements.

UIf the most recent set of financial statements is for a period earlier than 12 months from the date of Application,
the reason for this should be justified.
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Average Annual Turnover (Annual Sales Value)

[The following table shall be filled in for the Applicant and for each member of a Joint

Venture]
Applicant’s Name: [insert full name]
Date: [insert day, month, year]
Joint Venture Member Name: [insert full name]
IFP No. and title: [/insert IFP number and title]
Page [insert page number] of [insert total number| pages
Annual Turnover Data
Year Amount Exchange rate* PKR equivalent
Currency (If applicable)
[indicate [insert amount and indicate
calendar currency]
yvear]
Average Annual
Turnover **

* Refer ITA for date and source of exchange rate.

** Total PKR equivalent for all years divided by the total number of years. See Section III,

Qualification Criteria and Requirements, ITA.
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