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REQUEST FOR BIDS
PROCUREMENT OF CIVIL WORKS

1. The Quetta International Airport - Pakistan Airports Authority
(Pakistan Airports Authority (PAA)) has reserved Funds for the
procurement planned for FY 2025-26. The Quetta International Airport -
Pakistan Airports Authority (Pakistan Airports Authority (PAA))
intends to apply part of the proceeds of this Fund to cover eligible payments
under the contract for the "PROVIDING & INSTALLATION OF
ILLUMINATED EMERGENCY EXIT LED SIGNS IN PTB AT QIAP QUETTA".

2. The Quetta International Airport - Pakistan Airports Authority
(Pakistan Airports Authority (PAA)) invites sealed Bids from eligible
Bidders for procurement of Works (PROVIDING & INSTALLATION OF
ILLUMINATED EMERGENCY EXIT LED SIGNS IN PTB AT QIAP QUETTA)
described in the bidding documents onEPADS v2.0.

3. Single Stage-One Envelopewill be used by adopting Least Cost Based
Selection (LCBS)Technique for the subject procurement, in line with the
Public Procurement Rules, 2004 and any Regulations, Regulatory Guides,
Procurement Guidelines or Instructions issued by the Authority from time to
time.

4. All Bids must be accompanied by a Bid Security amounting described in Bid
Security Section in Bidding Documentin the form of Pay Order, Banker's
Cheque, Call at Deposit. Or all bids must be accompanied by bid securing
declaration in the format specified in the Bidding documents

5. E-Bidding documents, containing detailed terms & conditions, specifications
and requirements etc. are available on e-Pak Acquisition and Disposal
System (EPADS) at https://vendors.epads.gov.pk/ for all the interested
bidders registered on EPADS v2.0. Bidders are required to get themselves
registered on EPADS v2.0to participate in Bidding process.

6. The e-bids, prepared in accordance with the instructions in the e-Bidding
documents, must be submitted through EPADS v2.0 on or before Thursday,
May 14, 2026 11:00 AM. E-bids will be opened by using EPADS v2.0 on the
same day at Thursday, May 14, 2026 11:30 AM. Manual submission of Bids
shall not be entertained. Those vendor who have not yet registered on the
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new version of EPADS v2.0, may register themselves on
https://pa.epads.gov.pk/. A tutorial to explain the registeration process is
available at https://www.youtube.com/watch?v=MNW6T38v7tc.

In terms of Rules 48 of Public Procurement Rules, 2004 Grievance Redressal
Committee (GRC) is notified for the subject procurement and notification copy is
available on the procuring agency’s website and on Authority’s website at (
www.ppra.org.pk).

Quetta International Airport - Pakistan Airports Authority (Pakistan Airports
Authority (PAA)), Divisional Engineer
Quetta International Airport - Pakistan Airports Authority, Chiltan, Quetta
(District), Quetta Division (Division), Balochistan (Province).
+92-315-845-8285
bakhtiar.k@paa.gov.pk
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Instructions to Bidders
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A. INTRODUCTION

1. Scope of Bid

1.1. The Procuring agency/Employer (PA), as indicated in the Bid Data Sheet
(BDS) invites Bids for the execution of Works as specified in the BDS and
Section V- Works Requirements. The name, identification, and number of
lots (contracts) of this National/ International Competitive Bidding process
are specified in the BDS.

2. Source of Funds

2.1. Source of funds as referred in Clause 2 of Bid Data Sheet.

3. Eligible Bidders 

3.1. A bidder may be natural person, company or firm or public or semi-
public agency of Pakistan or any foreign country, or any combination of
them with a formal existing agreement (on Judicial Papers) in the form of a
joint venture or consortium. In the case of a joint venture or consortium, all
members shall be jointly and severally liable for the execution of the
Contract in accordance with the terms and conditions of the Contract. The
joint venture or consortium shall nominate a Lead Member as nominated in
the BDS, who shall have the authority to conduct all business for and on
behalf of any and all the members of the joint venture or consortium during
the Bidding process, and in case of award of contract, during the execution
of contract. Verifiable copy of the agreement that forms a joint venture,
consortium or association shall be required to be submitted as part of the
Bid.
Any bid submitted by the joint venture, consortium or association shall
indicate the part of proposed contract to be performed by each party and
each party shall be evaluated (or post qualified if required) with respect to
its contribution only, and the responsibilities of each party shall not be
substantially altered without prior written approval of the Procuring Agency
and in line with any instructions issued by the Authority.
(The limit on the number of members of JV or Consortium may be prescribed
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in BDS, in accordance with the guidelines issued by the PPRA).

3.2. The invitation for bids is open to all prospective bidders subject to any
provisions of incorporation or licensing by the respective national/
international incorporating agency or statutory body established for that
particular trade or business. Procuring agencies shall specify the
registration/licensing requirements for the foreign bidder keeping in view
the requirement of that business.

3.3. A Bidder shall not have a conflict of interest. All Bidders found to have a
conflict of interest shall be disqualified. A Bidders may be considered to
have a conflict of interest with one or more parties in this Bidding process, if
they:

3.3.1. are associated or have been associated in the past, directly or
indirectly with a firm or any of its affiliates which have been engaged by
the Procuring agency/Employer to provide consulting services for the
preparation of design or technical specifications of the works that are the
subject of the bid; or

3.3.2. have controlling shareholders in common; or

3.3.3. receive or have received any direct or indirect subsidy from any of
them; or

3.3.4. have the same legal representative for purposes of this Bid; or

3.3.5. have a relationship with each other, directly or through common
third parties, that puts them in a position to have access to information
about or influence on the bid of another bidder, or influence the decisions
of the Procuring agency/Employer regarding this Bidding process; or

3.3.6. Submit more than one bid in this bidding process.

3.4. A Bidder may be ineligible if –

3.4.1. he is declared bankrupt or, in the case of company or firm,
insolvent;
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3.4.2. payments in favor of the bidder is suspended in accordance with
the judgment of a court of law other than a judgment declaring
bankruptcy and resulting (in accordance with the national laws) in the
total or partial loss of the right to administer and dispose of its property;

3.4.3. the bidder is convicted, by a final judgment of a Court of Law or
relevant Professional Statuary Body, of any offence involving professional
conduct;

3.4.4. The bidder is debarred/ blacklisted by a national level Procuring
agency/Employer and hence debarred due to involvement in corrupt and
fraudulent practices, or performance failure or due to breach of bid
securing declaration.

3.5. As and when required, bidders shall provide to the Procuring
agency/Employer evidence of their eligibility, proof of compliance with the
necessary legal requirements to carry out the contract effectively.

3.6. Bidders shall submit proposal relating to the nature, conditions and
modalities of sub-contracting wherever the sub-contracting of any elements
of the contract is envisaged.

4. Eligible Material and Equipment

4.1. All the material and equipment to be mobilized under the contract shall
have their origin in eligible source countries, and all expenditures made
under the contract will be limited to such materials and equipment. For this
purpose, ineligible countries are stated in the section-IV titled as “Eligible
Countries”.

B.BIDDING DOCUMENTS

1. Contents of Bidding Documents

1.1. The scope of Works, bidding procedures, and terms and conditions of
the contract are prescribed in the bidding documents. In addition to the
Invitation for Bids, the bidding documents which should be read in
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conjunction with any addenda issued in accordance with ITB 7.1 include:
Section I -Invitation for Bids
Section II Instructions to Bidders (ITBs)
Section III Bid Data Sheet (BDS)
Section IV Eligible Countries
Section V Evaluation and Qualification Criteria
Section VI Works Requirements Technical Specifications & Schedule of
Requirements
Section VII Standard Bidding Forms
Section VIII General Conditions of Contract (GCC)
Section IX Particular Conditions of Contract (PCC)
Section X Contract Forms

1.2. The bidder is expected to examine all instructions, forms, specifications,
terms and conditions prescribed in the bidding documents. Failure to furnish
all the information required in the bidding documents will be at the bidder’s
risk and may result in the rejection of his bid.

2. Clarification of Bidding Document, Pre-bid Meeting

2.1. A prospective bidder requiring any clarification of the bidding document
may notify the Procuring agency/Employer throughEPADS.

2.2. The Procuring agency/Employer shall respond to the request for
clarification in accordance with Rule 31 of the Public Procurement Rules
2004.

2.3. Should the Procuring Agency deem it necessary to amend the BIDDING
document as a result of a clarification, it shall do so following the procedure
under ITB 7.

2.4. If indicated in the BDS, the bidder’s designated representative is invited
at the bidder’s cost to attend a pre-bid meeting at the place, date and time
mentioned in the BDS. During this pre-bid meeting, prospective bidders may
request clarification of the schedule of requirement, the evaluation criteria
or any other aspects of the bidding documents.
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2.5. Minutes of the pre-bid meeting, if applicable, including the text of the
questions asked by bidders, including those during the meeting (without
identifying the source) and the responses given, together with any
responses prepared after the meeting will be uploaded on EPADS. Any
modification to the bidding documents that may become necessary as a
result of the pre-bid meeting shall be made by the Procuring
agency/Employer exclusively through the use of an Addendum pursuant to
ITB 7. Non-attendance at the pre-bid meeting will not be a cause for
disqualification of a bidder.

2.6. The bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself on its own responsibility all information
that may be necessary for preparing the bid and entering into a contract for
construction of the Works. The costs of visiting the Site shall be at the
bidder’s own expense.

2.7. The bidder and any of its authorized personnel will be granted
permission by the Procuring agency/Employer to enter upon its premises
and lands for the purpose of such visit, but only upon the express condition
that the bidder and its personnel will release and indemnify the Procuring
agency/Employer from and against all liability in respect thereof, and will be
responsible for death or personal injury, loss of or damage to property, and
any other loss, damage, costs, and expenses incurred as a result of the
inspection.

3. Amendment of Bidding Documents

3.1. The procuring agency may issue notification of any change, addition,
modification or deletion in accordance with Rule 23 of the Public
Procurement Rules 2004i.e.Bidding Documents.

3.2. To give prospective bidders reasonable time in which to take an
addendum/corrigendum into account in preparing their bids, the Procuring
agency/Employer may, at its discretion, extend the deadline for the
submission of bids:
Provided that the Procuring agency/Employer shall extend the deadline for
submission of bid in pursuance of Rule 27 of the Public ProcurementRules
2004,i.e. Extension of time for submission of bids, if such an addendum is
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issued within last three (03) days of the bid submission deadline.

C. PREPARATION OF BIDS

1. Language of Bid

1.1. The bid prepared by the bidder, as well as all correspondence and
documents relating to the bid exchanged by the bidder and the Procuring
agency/Employer shall be written in the English language unless specified in
the BDS. Supporting documents and printed literature furnished by the
bidder may be in another language provided they are accompanied by an
accurate translation of the relevant pages in the English language unless
specified in the BDS, in which case, for purposes of interpretation of the
bidder, the translation shall govern.

2. Documents Constituting the Bids

2.1. The Bids prepared by the Bidder shall constitute of all the documents
required in the BDS.

3. Documents Establishing Eligibility of Material, Equipment and
Works, their Conformity to Bidding Documents

3.1. The bid prepared by the bidder shall constitute the following
components: -

3.1.1. Documentary evidence established in accordance with ITB 10 that
the material and equipment to be utilized by the Bidder for the executions
of works are eligible material and equipment and conform to the Bidding
Documents;

3.1.2. Documentary evidence established in accordance with ITB 11 that
the bidder has been authorized to carry out the Construction works;

3.1.3. Documentary evidence established in accordance with ITB 11 that
the bidder is eligible and/or qualified for the subject bidding process;
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3.1.4. Form of Bid and Bid Prices completed in accordance with ITB 12 and
13;

3.1.5. Completed schedules as required, including priced Bill of Quantities
in accordance with ITB 13.

3.1.6. Technical Proposal completed in all aspects in accordance with ITB-
15.

3.1.7. Bid security or Bid Securing Declaration furnished in accordance
with ITB 17;

3.1.8. Any other document required in the BDS.

3.2. In addition to the requirements, bids submitted by a JV shall include a
copy of the Joint Venture Agreement entered into by all members.
Alternatively, a letter of intent to execute a Joint Venture Agreement in the
event of a successful bid shall be signed by all members and submitted with
the bid, together with a copy of the proposed Agreement.

3.3. The bidder shall furnish, as part of its bid, all those documents
establishing the eligibility in conformity to the terms and conditions
specified in the bidding documents for all material, equipment and works
which the bidder proposes to execute.

3.4. The documentary evidence of conformity of the material, equipment
and works to the Bidding Documents may be in the form of literature,
drawings, and data, and shall consist of:

3.4.1. a detailed description of the work methodology, approach, schedule
and resources to be mobilized at site;

3.4.2. an item-by-item commentary on the Procuring agency/Employer’s
Technical Specifications demonstrating substantial responsiveness of the
material, equipment and works to those specifications, or a statement of
deviations and exceptions to the provisions of the Technical
Specifications;
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3.4.3. any other procurement specific documentation requirement as
stated in the BDS.

3.5. The required documents and other accompanying documents must be
in English. In case any other language than English is used the pertinent
translation into English shall be attached to the original version.

4. Documents Establishing Eligibility and Qualification of the Bidder

4.1. The bidder shall furnish, as part of its bid, all those documents
establishing the bidder’s eligibility to participate in the bidding process
and/or its qualification to perform the contract if its bid is accepted.

4.2. The documentary evidence of the bidder’s eligibility to bid shall
establish to the satisfaction of the Procuring agency/Employer that the
bidder, at the time of submission of its bid, is from an eligible country as
defined in Section-IV titled as “Eligible Countries”.

4.3. The documentary evidence of the bidder’s qualification to perform the
contract if its bid is accepted shall establish to the satisfaction of Procuring
agency/Employer that:

4.3.1. The bidder has the financial and technical capability necessary to
perform the Contract, meets the qualification criteria specified in Section-
V, Evaluation and Qualification Criteria and BDS.

4.3.2. In the case of a bidder not doing business within Pakistan, the
bidder is or will be (if awarded the contract) represented by a local bidder
(Joint Venture) in accordance with the PEC works bylaws, and in case of
award of works such foreign firm is required to participate in the
execution of works to carry out its obligations as prescribed in the
Conditions of Contract and /or Technical Specifications.

4.3.3. That the bidder meets the qualification criteria listed in Section-V,
Evaluation and Qualification Criteria and BDS.

5. Forms of Bid
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5.1. The Bidder shall fill the Form of Bids furnished in the bidding
documents. The Bids Form must be completed without any alterations to its
format and no substitute shall be accepted.

6. Bid Prices

6.1. The bid prices quoted by the bidder in the Standard bid Forms, Bill of
Quantities and in the Price Schedules shall conform to the requirements
specified below or exclusively mentioned hereafter in the bidding
documents.

6.2. The bidder shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. If a Price Schedule shows items listed but
not priced, their prices shall be construed to be included in the prices of
other items in the Bill of Quantities and will not be paid for separately by the
Procuring agency/Employer.

6.3. Items not listed in the Price Schedule shall be assumed not to be
included in the bid, and provided that the bid is still substantially responsive
in their absence or due to their nominal nature, the corresponding average
price of the respective item(s) of the remaining substantially responsive
bidder(s) shall be construed to be the price of those missing item(s):
Provided that:

6.3.1. where there is only one (substantially) responsive bidder, or

6.3.2. where there is provision for alternate proposals and the respective
items are not listed in the other bids,
The Procuring agency/Employer may fix the price of missing items in
accordance with market survey, and the same shall be considered as final
price.

6.4. The Bid price to be quoted in the Form of Bid in accordance with ITB 12
shall be the total price of the bid.

6.5. Unless otherwise specified in the BDS and the Contract, the rates and
prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of the
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Conditions of Contract.

6.6. If so specified in ITB 1.1, bids may be invited for individual lots
(contracts) or for any combination of lots (packages).

6.7. Prices quoted by the Bidder shall be fixed during the bidder’s
performance of the contract and not subject to variation on any account. A
bid submitted with an adjustable price will be treated as non-responsive and
shall be rejected, pursuant to ITB 27, unless otherwise price adjustment is
permissible under Conditions of the Contract.

6.8. All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, as of the date twenty-eight (28) days prior
to the deadline for submission of bids, shall be included in the rates and
prices and the total bid price submitted by the bidder.

7. Currencies of Bid and Payment

7.1. Prices shall be quoted in Pakistani Rupees unless otherwise specified in
the BDS. Comparison of bids and tie of bid shall be treated in accordance
withthe Rule 30(2) of Public ProcurementRules, 2004.

8. Documents Comprising the Technical Proposal

8.1. The bidder shall furnish a Technical Proposal including a statement of
work methods, equipment, personnel, schedule and any other information
as stipulated in Section VII – Standard Bid Forms, in sufficient detail to
demonstrate the adequacy of the bidder’s proposal to meet the work
requirements and the completion time.

9. Bid Validity Period

9.1. Bids shall remain valid for the period specified in the BDS after the bid
submission deadline prescribed by the Procuring agency/Employer. A bid
valid for a shorter period shall be rejected by the Procuring
agency/Employer as non-responsive. The period of bid validity will be
determined from the complementary bid securing instrument i.e. the expiry
period of bid security or bid securing declaration as the case may be.
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9.2. Under exceptional circumstances, prior to the expiration of the initial
Bids/Bid validity period, the Procuring Agency may request the Bidders’
consent to an extension of the period of validity of their Bids/Bid. Such
request for extension of the period of bid validity shall be carried out in
accordance with Rule 26 ofthe Public ProcurementRules, 2004.

10. Bid Security or Bid Securing Declaration

10.1. Pursuant to ITB 11.1 unless otherwise specified in the BDS, the bidder
shall furnish as part of its bid, a Bid Security in accordance with Rule
25ofthe Public ProcurementRules, 2004in the amount and currency specified
in the BDS or Bid Securing Declaration as specified in the BDS in the format
provided in Section VII (Standard Bidding Forms).
In case Procuring agency/Employer is inviting bids in lots / packages, the
bidder shall be required to submit his bid security against the respective lot/
package for which he is submitting his bid.
Until the development of functionality of auto verification of financial
instrument in EPADS, the scanned copy of bid security or bid securing
declaration, as the case may be, shall be uploaded on E-PADS whereas the
original instrument to be submitted to the procuring agency before closing
of bid submission deadline,

10.2. The Bid Security shall be denominated in the local currency or in
another freely convertible currency, and it shall be in the form specified in
the BDS which shall be in any of the following:

10.2.1. A bank guarantee, an irrevocable letter of credit issued by a
Scheduled bank in the form provided in the Bidding Documents or another
form acceptable to the Procuring agency/Employer and valid for twenty-
eight (28) days beyond the end of the validity of the Bid. This shall also
apply if the period for Bid Validity is extended. In either case, the form
must include the complete name of the bidder;

10.2.2. A cashier’s or certified cheque; or

10.2.3. Another security as indicated in the BDS.
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10.3. The Bid Security or Bid Securing Declaration shall be in accordance
with the Form of the Bid Security or Bid Securing Declaration included in
Section VII (Standard Bidding Forms) or another form approved by the
Procuring agency/Employer prior to the bid submission.

10.4. The Bid Security shall be payable promptly upon written demand by
the Procuring agency/Employer in case any of the conditions listed in ITB
17.9 are invoked.

10.5. Any bid not accompanied by a Bid Security or Bid Securing Declaration
in accordance with ITB 17.1 or 17.3 shall be rejected by the Procuring
agency/Employer and shall be declared as non-responsive bid, pursuant to
ITB 27.

10.6. Unsuccessful bidders’ Bid Security will be discharged or returned as
promptly as possible, however in no case later than thirty (30) days after
the expiration of the period of Bid Validity prescribed by the Procuring
agency/Employer pursuant to ITB 16. The Procuring agency/Employer shall
make no claim to the amount of the Bid Security, and shall promptly return
the Bid Security document, after whichever of the following that occurs
earliest:

10.6.1. The expiry of the Bid Security;

10.6.2. The entry into force of a procurement contract and the provision of
a performance security (or guarantee), for the performance of the
contract if such a security (or guarantee), is required by the Biding
documents;

10.6.3. The rejection by the Procuring agency/Employer of all Bids;

10.6.4. The withdrawal of the bid prior to the deadline for the submission
of bids, unless the biding documents stipulate that no such withdrawal is
permitted.

10.7. The successful bidder’s Bid Security will be discharged upon the bidder
signing the contract pursuant to ITB 40, or furnishing the performance
security (or guarantee), pursuant to ITB 41.
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10.8. The Bid Security may be forfeited or the Bid Securing Declaration
executed:

10.8.1. if a Bidder:

10.8.1.1. Withdraws its Bid during the period of Bid Validity as specified
by the Procuring agency/Employer, and referred by the bidder on the
Form of Bid except as provided for in ITB 16.2; or

10.8.2. In the case of a successful bidder, if the bidder fails:

10.8.2.1. to sign the contract in accordance with ITB 40; or

10.8.2.2. to furnish performance security (or guarantee) in accordance
with ITB 41.

10.9. In case of Bid Security issued by the foreign bank is allowed by the
Procuring agency/Employer, the same should be counter guaranteed by a
corresponding bank in Pakistan. Furthermore, in case of joint venture, it
should be in the name of Joint venture to ensure joint responsibility. In case
the JV is not legally constituted at the time of bid submission, the bid
security or bid securing declaration shall be in the names of all future
members as named in the letter of bid.

11. Withdrawal of Bids

11.1. Before bid submission deadline, any bidder may withdraw, substitute,
or modify its bid after it has been submitted by sending a written notice,
duly signed by an authorized representative, and the corresponding must
accompany the respective written notice.

12. Format and Signing of Bid

12.1. The Bidder shall prepare and submit Bids through EPADS with due
diligence after carefully reading all the terms and condition before bid
submission deadline.

D. SUBMISSION OF BIDS
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1. Submission of Bids through EPADS v2.0

1.1. All bids shall be submitted through EPADS v2.0.

2. Deadline for Submission of Bids

2.1. All bids shall be received through EPADS v2.0 not later than bid
submission deadline as specified in the BDS.

2.2. The Procuring agency/Employer may, under exceptional circumstances
and at its discretion, extend the deadline for the submission of bids,
pursuant to Rule 27ofthe Public ProcurementRules, 2004.Extension of Time
for submission of bid, by amending the Bidding Documents in accordance
with ITB 7, in which case all rights and obligations of the Procuring
agency/Employer and bidders previously subject to the deadline will
thereafter be subject to the new deadline.

3. Substitution and Modification of bids

3.1. A bidder may substitute or modify his bid after it has been submitted,
provided that written notice of the substitution or modification of the bid, is
received by the Procuring agency/Employer prior to the deadline for
submission of bids.

3.2. Revised bid may be submitted after the substitution or modification
made in the original bid in accordance with the provisions referred in ITB 18
.

E. OPENING AND EVALUATION OF BIDS

1. Opening of Bids

1.1. The Procuring Agency will open bids in accordance with Rule 28ofthe
Public ProcurementRules, 2004and as specified in the BDS.

2. Confidentiality
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2.1. Information relating to the examination, clarification, evaluation and
comparison of bids and recommendation of contract award shall not be
disclosed to bidders or any other persons not officially concerned with such
process until the time of the announcement of the respective evaluation
report.

3. Clarification of Bids

3.1. Clarification of Bidding Documents shall be carried out in accordance
with Rule 31ofthe Public ProcurementRules, 2004.

3.2. The alteration or modification in the bid which in any case affect the
following parameters will be considered as a change in the substance of a
bid:

3.2.1. evaluation & qualification criteria;

3.2.2. required scope of work;

3.2.3. contract price;

3.2.4. all securities requirements;

3.2.5. tax requirements;

3.2.6. terms and conditions of bidding documents.

3.2.7. change in the ranking of the bidder

4. Preliminary Examination of Bids

4.1. Prior to the detailed evaluation of bids, the Procuring agency/Employer
will determine whether each bid:

4.1.1. meets the eligibility criteria defined in ITB 3 and ITB 4;

4.1.2. has been prepared as per the format and contents defined by the
Procuring agency/Employer in the bidding documents;

4.1.3. has been properly signed;
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4.1.4. is accompanied by the required securities; and

4.1.5. is substantially responsive to the requirements of the bidding
documents.
The Procuring agency/Employer's determination of a bid's substantial
responsiveness will be based on the contents of the bid itself.

4.2. A substantially responsive Bid is one which conforms to all the terms,
conditions, and specifications of the Bidding Documents, without material
deviation or reservation. A material deviation or reservation is one that: -

4.2.1. affects in any substantial way the scope, quality, or performance of
the Works;

4.2.2. limits in any substantial way, inconsistent with the bidding
documents, the Procuring agency/Employer's rights or the bidders’
obligations under the Contract; or

4.2.3. if rectified, would affect unfairly the competitive position of other
bidders presenting substantially responsive bids.

4.3. The Procuring agency/Employer will confirm that the documents and
information specified under ITB 9, 10 and 11 have been provided in the bid.
If any of these documents or information is missing, or is not provided in
accordance with the Instructions to Bidders, the bid shall be rejected.

4.4. The Procuring agency/Employer may waive-off any minor informality,
nonconformity, or irregularity in a bid which does not constitute a material
deviation, provided such waiver does not prejudice or affect the relative
ranking of any Bidder.
Explanation: A minor informality, non-conformity or irregularity is one that is

merely a matter of form and not of substance. It also pertains to some

immaterial defect in a Bid or variation of a bid from the exact requirements

of the invitation that can be corrected or waived without being prejudicial to

other bidders. The defect or variation is immaterial when the effect on

quantity, quality, or delivery is negligible when contrasted with the total cost

or scope of the works. The Procuring agency/Employer either shall give the

bidder an opportunity to cure any deficiency resulting from a minor
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informality or irregularity in a bid or waive the deficiency, whichever is

advantageous to the Procuring agency/Employer. Examples of minor

informalities or irregularities include failure of a bidder to –

4.4.1. Submit the number of copies of signed bids required by the

invitation;

4.4.2. Furnish required information concerning the number of its

employees;

4.4.3. the firm submitting a bid has formally adopted or authorized, before

the date set for opening of bids, the execution of documents by

typewritten, printed, or stamped signature and submits evidence of such

authorization and the bid carries such a signature.

4.5. Provided that a Technical Bid is substantially responsive, the Procuring
agency/Employer may request the bidder to submit the necessary
information or documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities or omissions in the Technical Bid related to
documentation requirements. Requesting information or documentation on
such nonconformities shall not be related to any such aspect of the
technical Proposal linked with the ranking of the bidders. Failure of the
bidder to comply with the request may result in the rejection of its bid.

4.6. Provided that a Technical Bid is substantially responsive, the Procuring
agency/Employer shall rectify quantifiable nonmaterial nonconformities or
omissions related to the Financial Proposal. To this effect, the Bid Price shall
be adjusted, for comparison purposes only, to reflect the price of the
missing or nonconforming item or component.

4.7. If a bid is not substantially responsive, it will be rejected by the
Procuring agency/Employer and may not subsequently be evaluated for
complete technical responsiveness.

5. Examination of Terms and Conditions; Technical Evaluation

5.1. The Procuring agency/Employer shall examine the bid to confirm that all
terms and conditions specified in the GCC and the PCC have been accepted
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by the bidder without any material deviation or reservation.
For this purpose:
“Deviation” means departure from the requirements specified in the Bidding
Document.
“Reservation” means setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the Bidding
Document.

5.2. The Procuring agency/Employer shall evaluate the technical aspects of
the bid submitted in accordance with ITB 30, to confirm that all
requirements specified in Section VI – Works Requirement, Technical
Specifications of the Bidding Documents have been met without material
deviation or reservation.

5.3. If after the examination of the terms and conditions and the technical
evaluation, the Procuring agency/Employer determines that the bid is not
substantially responsive in accordance with ITB 27, it shall reject the bid.

6. Correction of Arithmetic Errors

6.1. Bids determined to be substantially responsive will be checked for any
arithmetic errors. Errors will be corrected as follows: -

6.1.1. if there is a discrepancy between unit prices and the sub-total price
that is obtained by multiplying the unit price and quantity, the unit price
shall prevail, and the sub-total price shall be corrected, unless in the
opinion of the Procuring agency/Employer there is an obvious
misplacement of the decimal point in the unit price, in which the total
price as quoted shall govern and the unit price shall be corrected;

6.1.2. if there is an error in a total corresponding to the addition or
subtraction of sub-totals, the sub-totals shall prevail, and the total shall be
corrected; and

6.1.3. where there is a discrepancy between the amounts in figures and in
words, the amount in words will govern.
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6.1.4. Where there is discrepancy between grand total of price schedule
and amount mentioned on the Form of Bid, the amount referred in Price
Schedule shall be treated as correct subject to elimination of other errors.

6.2. The amount stated in the Bid will, be rectified by the Procuring
agency/Employer in accordance with the above procedure for the correction
of errors and, with, the concurrence of the bidder, shall be considered as
binding upon the bidder. If the bidder does not accept the corrected
amount, its bid shall be rejected after forfeiture of Bid Security or execution
of the Bid Securing Declaration, as the case may be, in accordance with ITB
41.3.

7. Conversion to Single Currency

7.1. The unit rates and the prices shall be quoted by the bidder entirely in
Pak rupees. A bidder expecting to incur expenditures in other currencies for
inputs to the Works from outside the Procuring agency/Employer’s country
(referred to as the “Foreign Currency Requirements”) shall indicate the
same in the letter of bid-financial proposal. The proportion of the Bid Price
(excluding Provisional Sums) needed by him for the payment of such
Foreign Currency Requirements either (i) entirely in the currency of the
Bidder’s home country or, (ii) at the bidder’s option, entirely in Pak rupees
provided always that a bidder expecting to incur expenditures in a currency
or currencies other than those stated in (i) and (ii) above for a portion of the
foreign currency requirements, and wishing to be paid accordingly, shall
indicate the respective portions in his bid. Comparison of bids quoted in
different currencies and conversion of bids into a single currency shall be
carried out in accordance with Rule 30(2)ofthe Public ProcurementRules,
2004.

8. Evaluation of Bids

8.1. The Procuring agency/Employer shall evaluate and compare only the
bids determined to be substantially responsive, pursuant to ITB 27.

8.2. In evaluating the Technical Proposal of each Bid, the Procuring
agency/Employer shall use the criteria and methodologies listed in the BDS
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and in terms of works requirement. No other evaluation criteria or
methodologies shall be permitted.

8.3. The Procuring agency/Employer’s evaluation of a bid will take into
account:

8.3.1. the bid price, excluding provisional sums and the provision, if any,
for contingencies in the summary bill of quantities, but including day work
items, where priced competitively;

8.3.2. converting the amount resulting from applying above, if relevant, to
a single currency in accordance with ITB 29;

8.4. The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the Contract,
shall not be taken into account in bid evaluation.

8.5. If these bidding documents allow bidders to quote separate prices for
different lots, and the award to a single bidder of multiple lots, the
methodology of evaluation to determine the lowest evaluated lot
combinations in the Form of Bid, is specified in the BDS.

8.6. If the bid, which results in the Evaluated Bid Price (Successful Bid), is
seriously unbalanced or front loaded in the opinion of the Employer, the
Employer may require the Bidder to produce detailed price analyses for any
or all items of the Bill of Quantities, to demonstrate the internal consistency
of those prices with the construction methods and schedule proposed. After
evaluation of the price analyses, taking into consideration the schedule of
estimated Contract payments, the Employer may require that the amount of
the performance security be increased at the expense of the Bidder to a
level sufficient to protect the Employer against financial loss in the event of
default of the successful Bidder under the Contract.
Explanation:
“Unbalanced” or “front-loaded” bids consist of deliberately submitting bids

with artificially high prices or unit rates for the early stages of a construction

project, offset by artificially low prices or unit rates for the later stages of

the project, to improve the contractor’s cash flow.

9. Domestic Preference
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9.1. If the BDS so specifies, the Procuring agency/Employer will grant a
margin of preference to the domestic contractor in line with the rules,
regulations, regulatory guides or instructions issued by the Authority from
time to time.

10. Determination of Successful Bid

10.1. The Procuring agency/Employer shall compare the evaluated bids in
accordance with the predefined bidding procedure, of all substantially
responsive bids to determine the Successful bidder.

11. Qualification of Bidder

11.1. The Procuring agency/Employer shall determine to its satisfaction
whether the bidder is substantially responsive and whose bid is declared as
Successful bid either continues to meet (if prequalification applies) or meets
(if post-qualification applies) the qualifying criteria specified in Evaluation
and Qualification Criteria.
Note: In case of international bidding, the parameters for incorporation or
licensing within Pakistan may be fulfilled as part of post qualification.

11.2. The determination shall be based upon an examination of the
documentary evidence of the bidder’s qualifications submitted by the
bidder, pursuant to ITB 11.

11.3. Prior to contract award, the Procuring agency/Employer will verify that
the successful bidder (including each member of a JV) is not
blacklisted/debarred. The Procuring agency/Employer will conduct the same
verification for each sub-contractor proposed by the successful bidder.

12. Sub-Contractors

12.1. The bidder shall provide details regarding any specialized sub-
contractor to the Procuring agency/Employer. In case change of sub-
contractors, the bidder shall promptly notify the Procuring agency/Employer
and obtain approval for replacement of sub-contractors.
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12.2. Bidders may propose sub-contracting up to the percentage of total
value of contracts or the volume of works as specified in the BDS.

13. Abnormally Low Financial Bid

13.1. A procuring Agency may reject abnormally low bids.The decision of the
Procuring agency/Employer to reject a bid and reasons for the decision shall
be recorded in the procurement proceedings and promptly communicated to
the bidder concerned. Moreover, the Procuring agency/Employer shall not
incur any liability solely by rejecting abnormally bid
Guidance for Procuring agency/Employer:
An abnormally low bid means, in the light of the Procuring
agency/Employer’s estimate and of all the bids submitted, the bid appears
to be abnormally low by not providing a margin for normal levels of profit. In
order to identify the Abnormally Low Bid (ALB) following approaches can be
considered to minimize the scope of subjectivity:

13.1.1. Comparing the bid price with the cost estimate;

13.1.2. Comparing the bid price with the bids offered by other bidders
submitting substantially responsive bids; and

13.1.3. Comparing the bid price with prices paid in similar contracts in the
recent past either government- or development partner-funded.

13.2. The Procuring agency/Employer will determine to its satisfaction
whether the bidder that is selected as having submitted the successful bid is
qualified to perform the contract satisfactorily, in accordance with the
criteria listed in ITB 11

13.3. The determination will take into account the bidder’s financial and
technical capabilities. It will be based upon an examination of the
documentary evidence of the bidder’s qualifications submitted by the
bidder, pursuant to ITB 11, as well as such other information as the
Procuring agency/Employer deems necessary and appropriate. Factors not
included in these bidding documents shall not be used in the evaluation of
the bidders’ qualifications.
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13.4. Procuring agency/Employer may seek “Certificate for Independent
Price Determination” from the bidder and the results of reference checks
may be used in determining award of contract.
Explanation: The Certificate shall be furnished by the bidder. The bidder

shall certify that the price is determined keeping in view of all the essential

aspects such as raw material, its processing, value addition, optimization of

resources due to economy of scale, transportation, insurance and margin of

profit etc.

13.5. An affirmative determination will be a prerequisite for award of the
contract to the bidder. A negative determination will result in rejection of
the bidder’s bid, in which event the Procuring agency/Employer will proceed
to the next ranked bidder to make a similar determination of that bidder’s
capabilities to perform satisfactorily.

F. AWARD OF CONTRACT

1. Criteria of Award

1.1. Subject to ITB 36 and 37, the Procuring agency/Employer will award
the Contract to the bidder whose bid has been determined to be
substantially responsive to the bidding documents and who has been
declared as Successful Bidder, provided that such bidder has been
determined to be:

1.1.1. eligible in accordance with the provisions of ITB 3;

1.1.2. is determined to be qualified to perform the Contract satisfactorily;
and

1.1.3. Successful negotiations have been concluded, if any.

2. Negotiations

2.1. The Committee of the Procuring agency/Employer may negotiate with
the Most Advantageous Bidder relating to the following areas:
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2.1.1. a minor alteration to the technical (drawings, design technical
specifications) details of the statement of works;

2.1.2. Methodology, work plan, staffing in view to streamline the work;

2.1.3. a minor amendment to the Particular conditions of Contract;

2.1.4. finalizing payment arrangements;

2.1.5. clarifying details that were not apparent or could not be finalized at
the time of Bidding;

2.2. Where negotiation fails to result into an agreement, the Procuring
agency/Employer may invite the next ranked bidder for negotiations. Where
negotiations are commenced with the next ranked bidder, the Procuring
agency/Employer shall not reopen earlier negotiations.

3. Procuring agency's Right to reject All Bids

3.1. The procuring agency has the right to reject all bids in accordance with
Rule 33ofthe Public ProcurementRules, 2004. However, the Authority (i.e.
PPRA) may call from the Procuring agency/Employer the justification of
those grounds.

4. Notification of Award

4.1. The procuring agency shall announce and publish the evaluation result
in accordance with Rule 35ofthe Public ProcurementRules, 2004.

4.2. Where no complaints have been lodged, the bidder whose bid has been
accepted will be notified of the award by the Procuring agency/Employer
prior to expiration of the bid validity period through EPADS. However, the
Procuring agency/Employer shall not award any procurement contract at
least for five (05) days after the announcement of final evaluation report.
The notification letter (herein after and in the condition of the contract and
contract form called “Letter of Acceptance” will specify the sum that the
Procuring agency/Employer will pay the successful bidder in consideration
for the execution and completion of the works as prescribed by the Contract
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(hereinafter and in the Contract called the "Contract Price).

4.3. The notification of award will constitute the formation of the Contract,
subject to the bidder furnishing the Performance Security (or guarantee) in
accordance with ITB 41 and signing of the contract in accordance with ITB
40.

4.4. Upon the successful bidder’s furnishing of the performance security (or
guarantee) pursuant to ITB 41, the Procuring agency/Employer will
promptly notify each unsuccessful bidder, the name of the successful bidder
and the Contract amount and will discharge the Bid Security or Bid Securing
Declaration of the bidder(s) pursuant to ITB 17.

5. Signing of Contract

5.1. Promptly after notification of award, Procuring agency/Employer shall
send the successful bidder the draft agreement, incorporating all terms and
conditions as agreed by the parties to the contract.

5.2. Immediately after the Redressal of grievance by the GRC, and after
fulfillment of all conditions precedent of the Contract Form, the successful
bidder and the Procuring agency/Employer shall sign the contract.

5.3. Where no formal signing of a contract is required, work order issued to
the bidder shall be construed to be the contract.

6. Performance Security (or Guarantee)

6.1. After the receipt of the Letter of Acceptance, the successful bidder,
within the specified time, shall deliver to the Procuring agency/Employer a
Performance Guarantee in the amount and in the form stipulated in the BDS
and PCC, denominated in the type and proportions of currencies in the
Letter of Acceptance and in accordance with the Conditions of Contract.

6.2. If the Performance Guarantee is provided by the successful bidder and
it shall be in the form specified in the BDS which shall be in any of the
following:
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6.2.1. certified cheque, cashier’s or manager’s cheque, or bank draft;

6.2.2. irrevocable letter of credit issued by a scheduled bank of Pakistan
or in the case of an irrevocable letter of credit issued by a foreign bank,
the letter shall be confirmed or authenticated by a scheduled bank of
Pakistan;

6.2.3. bank guarantee confirmed by a reputable local bank or, in the case
of a successful foreign bidder, bonded by a foreign bank; or

6.2.4. surety bond callable upon demand issued by any reputable surety
or insurance company.
Any Performance Guarantee submitted shall be enforceable in Pakistan.

6.3. Failure of the Most Advantageous Bidder to comply with the
requirement of ITB 40 shall constitute sufficient grounds for the annulment
of the award and forfeiture of the Bid Security or declare blacklisted (in case
bid securing declaration is submitted) in which event the Procuring
agency/Employer may make the award to the next most advantageous
bidder or reinitiate the procurement process afresh (as a case may be).

7. Advance Payment

7.1. Advance payment will be provided to the bidder in percentage and in
the manner as agreed by the both parties in terms of Conditions of the
Contract.

7.2. The Procuring agency/Employer will provide an advance payment as
stipulated in the Conditions of Contract, subject to a maximum amount, as
stated and/or Conditions of the Contract. The advance payment request
shall be accompanied by an advance payment security (guarantee) in the
form provided in Section X. For the purpose of receiving the advance
payment, the bidder shall make and estimate of, and include in its bid, the
expenses that will relate to the purchase of equipment, machinery,
materials, and on the engagement of labor during the first month beginning
with the date of the Procuring agency/Employer’s “Notice to Commence”
as specified in the PCC.
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8. General Performance of the Bidders

8.1. The Procuring agency/Employer reserves the right to obtain information
regarding performance of the bidders on their previously awarded contracts
/ works. The Procuring agency/Employer may seek information / report from
the previous employer for consideration. However, the Procuring
agency/Employer shall incorporate such parameters in the evaluation
criteria and accordingly decide the fate of the bid submitted.

9. Corrupt & Fraudulent Practices

9.1. Procuring agencies (including beneficiaries of Government funded
projects and procurement) as well as Bidders/Suppliers/Contractors under
Government financed contracts, observe the highest standard of ethics
during the procurement and execution of such contracts, and will avoid to
engage in any corrupt and fraudulent practices.

G. GRIEVANCE REDRESSAL & COMPLAINT REVIEW
MECHANISM

1. Grievance Redressal

1.1. Grievance Redressal shall be carried out in accordance with Rule
48ofthe Public ProcurementRules, 2004 i.e. Redressal of grievances by the
procuring agency and “Redressal of Grievances Regulations 2021”.

H. MECHANISM OF BLACKLISTING

1. Mechanism of Blacklisting

1.1. The Procuring agency/Employer shall proceed Blacklisting of
Bidders/Contractors in accordance with Rule 19ofthe Public
ProcurementRules, 2004 i.e. Blacklisting and “Blacklisting and Debarment of
Bidders or Contractors Regulations 2024.
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Bid Data Sheet
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Bids Data Sheet (BDS)
The following specific data for the procurement of Goods to be procured shall
complement, supplement, or amend the provisions in the Instructions to Bidders
(ITB). Whenever there is a conflict, the provisions herein shall prevail over those
in ITB.

BDS
Clause
Number

ITB
Number

Amendments of, and Supplements to,
Clauses in the Instruction to Bidders

A. Introduction

1 1.1 Name of Procuring Agency:Quetta
International Airport - Pakistan Airports
Authority (Pakistan Airports Authority
(PAA))

The subject of procurement is:PROVIDING &
INSTALLATION OF ILLUMINATED
EMERGENCY EXIT LED SIGNS IN PTB AT
QIAP QUETTA

Expected commencement date: Wednesday,
July 1, 2026

2. 2.1 Financial year for the operations of the
Procuring Agency:2025-26

Name and identification number of the
Contract: P26651

3. 3.1 JV/Consortium or AssociationAllowed: No
Number of JV/Consortium Members: Nil

B. Bidding Documents
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4. 6.2 &
6.4

The Bidders may seek clarifications through
EPADS v2.0: Clarification Date: Thursday, April
30, 2026

5. 7.2
Any addendum, in case issued, shall be
published on Quetta International Airport -
Pakistan Airports Authority (Pakistan
Airports Authority (PAA)) website and on
EPADS v2.0.

C. Preparation of Bids

6.
8.1 List of documents required along with the bid:

No

7. 9.1
The qualification criteria to establish the supply
/ production capability of the bidder.

see Eligibility Criteria

8. 11.2

Works and Their relateddocuments:
See section Required Scope of Work

9. 11.1 Price schedule will be provided according to the
format defined and acquired.
see section price schedule.

10. 11.4
Specifications:

see section of specifications.

11. 11.5 &
13.5

The price shall be Fixed.
The bid price shall be adjusted in accordance
with Appendix provided – Formula for Price
Adjustment.
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12.
14.1 Currency of the Bids shall be : PKR

13.
16.1 The Bids/Bid Validity period shall be: 120 Days

14.
17.1 The amount of Bid Security shall be as defined

in Bid Security Section for items and lots given
in BDS 6

15. 17.2
The Bid Security shall be in the form of: Pay
Order, Banker's Cheque, Call at Deposit

16. 15.1
Alternative Bids to the requirements of the
bidding documents willnot be permitted.

D. Submission of Bids

17. 18.1 &
21.1

Bid shall be submitted online on EPADS v2.0
whereas hard copy of the bid security should be
submitted to the following;

Quetta International Airport - Pakistan
Airports Authority, Chiltan, Quetta
(District), Quetta Division (Division),
Balochistan (Province).

Bids that are not submitted on EPADS v2.0 shall
be disqualified.

The deadline for Bids submission is: Thursday,
May 14, 2026 11:00 AM

E. Opening and Evaluation of Bids
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18. 24.1 The Bids opening shall take place on EPADS
v2.0.

Day : Thursday

Date:May 14, 2026

Time : 11:30 AM

19. 30.2 Selection technique adopted will be: Least
Cost Based Selection (LCBS)
see Evaluation Criteria

F. Award of Contract

20. 41.1 &
41.2

The Performance guarantee shall: 0%.

The Performance Guarantee shall be acceptable
in the form of:Nil

21. 45.1
Arbitrator shall be appointed by mutual consent
of the both parties.

G. Review of Procurement Decisions

22. 37 Grievance against this procurement shall be
submitted online on EPADS v2.0.
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Eligibility Criteria

Bidder's Type Required Registration

Any NADRA CITIZENSHIP (CNIC/NICOP)
FBR (NTN)
PEC

Evaluation Criteria

Least Cost Based Selection (LCBS)

Jobs/Lots

Jobs Without Lots :

Job Delivery Schedule Quantity Bid
Security

P/I of Illuminated
Emergency Exit LED signs

Address: Quetta International Airport - Pakistan Airports Authority,
Chiltan, Quetta (District), Quetta Division (Division), Balochistan
(Province).
Schedule: 60 Days after issuance of Work Order
Quantity: 1

1 65000

Related Services :
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No

Work Specifications and Market Rates

Jobs Without Lots :

Job: P/I of Illuminated Emergency Exit LED signs

Specifications / Requirements:

Sr.
No

DESCRIPTION U.O.M QTY.
(A)

UNIT
RATE
(B)

AMOUNT (AxB)

1 Wiring for light, fan or call bell point with (3/.029") PVC insulated wire
in 20 mm², (3/4") dia uPVC conduit fitted on surface, including 1 mm²
single core PVC insulated wire as ECC as required.

Points 45    

2 Extension/ Additional wiring for light, fan, call bell or light plug point,
controlled with same switch with (3/.029") PVC insulated wire in 20
mm² (3/4") dia UPVC conduit fitted on surface including 1 mm² single
core, PVC insulated wire as ECC as required.

Points 65    

3 Providing and fixing of Universal mounted LED based illuminated EXIT
ACCESS(EA) Sign, double face configuration, 220-240VAC, 05-06 watts
complete with rechargable LiFePO4 Battery (6.4V 600mAh) having
backup for atleast 3Hrs i/c making connections etc complete in all
respect as per site requirement and instructions of Engineer In-charge.

Jobs 65    
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Sr.
No

DESCRIPTION U.O.M QTY.
(A)

UNIT
RATE(B)

AMOUNT (AxB)

4 Providing and fixing of Universal mounted LED based illuminated
EXIT(E) Sign, double face configuration, 220-240VAC, 05-06 watts
complete with rechargable LiFePO4 Battery (6.4V 600mAh) having
backup for atleast 3Hrs i/c making connections etc complete in all
respect as per site requirement and instructions of Engineer In-charge.

Jobs 25    

5 Providing and fixing of Universal mounted LED based illuminated EXIT
DISCHARGE(ED) Sign, double face configuration, 220-240VAC, 05-06
watts complete with rechargable LiFePO4 Battery (6.4V 600mAh)
having backup for atleast 3Hrs i/c making connections etc complete in
all respect as per site requirement and instructions of Engineer In-
charge.

Jobs 20    

        GRAND
TOTAL:

Rs3,076,548.00

Scope of Work

P/I of illuminated Emergency Exit LED signs along-with electrical wiring & interconnection

Price Schedule

For Individual Jobs

# Job Title Quantity Unit Price (PKR) Total Price (PKR) Delivery Location Delivery Period / Year Country of Origin
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1              

2              

For Lots

# Lot Title Total Lot Price (PKR) Country of Origin

1 [Lot 1 Title]    
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General Conditions of Contract
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A. General

1. Definitions

1.1. Unless the context otherwise requires, the following terms whenever used in this Contract shall have the same

meaning and shall be interpreted as indicated

1.1.1. “Applicable Law” means the laws and any other instruments having the force of law in the Government’s

Country, or in such other country as may be specified in the Special Conditions of the Contract (SC), as they

may be issued and in force from time to time;

1.1.2. “The Contract” means an agreement enforceable by law;

1.1.3. “The Contract Price” means the price payable to the Contractor under the Contract for the full and proper

performance of its contractual obligations;

1.1.4. “The Services” means the work to be performed by the Contractor pursuant to this Contract and as

prescribed in the Specifications and Schedule of Activities included in the Contractor’s Bid;

1.1.5. “Ancillary Services” means those services ancillary to the provision of Services, such as transportation

and insurance, and any other incidental services, such as installation, commissioning, provision of technical

assistance, training, and other such obligations of the Contractor covered under the Contract;

1.1.6. “GCC” means the General Conditions of Contract contained in this section;

1.1.7. “SCC” means the Special Conditions of Contract by which the GCC may be amended or supplemented;

1.1.8. “Day” means calendar day unless indicated otherwise;

1.1.9. “Effective Date” means the date on which this Contract comes into force and effect;

1.1.10. “The Contractor” means the individual or corporate body whose Bids to provide the Services has been

accepted by the Procuring Agency;

1.1.11. “The Project Site,” where applicable, means the place or places named in Bid Data Sheet and technical

Specifications;

1.1.12. “Government” means the Government of Pakistan;

1.1.13. “Local Currency” means the currency of Pakistan;

1.1.14. “In Writing” means communicated in written form with proof of receipt;

1.1.15. “Completion Date” means the date of completion of the Services by the Contractor as certified by the

Procuring Agency;

1.1.16. “Foreign Currency” means any currency other than the currency of the country of the Procuring

Agency;
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1.1.17. “Party” means the Procuring Agency or the Contractor, as the case may be, and “Parties” means both of

them;

1.1.18. "Service" means any object of procurement other than goods or works;

1.1.19. “Subcontractor” means any entity to which the Bidder subcontracts any part of the Services.

2. Applicable Law

2.1. The contract shall be governed and interpreted in accordance with the laws of Pakistan, unless otherwise

specified in SCC.

3. Language

3.1. The Contract as well as all correspondence and documents relating to the Contract exchanged between the

Contractorand the Procuring Agency, shall be written in the English language unless otherwise stated in the SCC
. Supporting documents and printed literature that are part of the Contract may be in another language provided

these are accompanied by an accurate translation of the relevant passages in English, in which case, for purposes

of interpretation of the Contract, this translation shall govern.

4. Notices

4.1. Any notice, request, or consent made pursuant to this Contract shall be in writing and shall be deemed to have

been made when delivered in person to an authorized representative of the Party to whom the communication is

addressed, or when sent by registered mail, telex, telegram, or facsimile to such Party at the address specified in

the SCC.

5. Location

5.1. The Services shall be performed at such locations as the Procuring Agency may approve and as specified in

SCC.

5.2. A {DOCUMENTS}

6. Authorized Representatives / Authority of Member in charge

6.1. Any action required or permitted to be taken, and any document required or permitted to be executed, under

this Contract by the Procuring Agency or the Contractor may be taken or executed by the officials specified in the

SCC.

B. Commencement, Completion, Modification, and Termination of Contract

1. Effectiveness of Contract
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1.1. This Contract shall come into effect on the date the Contract is signed by both parties and such other later date

as may be stated in the SCC.

2. Commencement of Services

2.1. The Contractor shall confirm availability of Key Experts and begin carrying out the Services not later than the

number of days after the Effective Date specified in the SCC.

3. Program schedule

3.1. Before commencement of the Services, the Contractor shall submit to the Procuring Agency for approval a

Program showing the general methods, arrangements, order and timing for all activities. The Services shall be

carried out in accordance with the approved Program as updated.

4. Starting Date/Expiration Date

4.1. The Contractor shall start carrying out the Services Five (05) days after the date the Contract becomes

effective, or at such other date as may be specified in the SCC.

4.2. Unless terminated earlier pursuant to Clause GCC 14 hereof, this Contract shall expire at the end of such time

period after the Effective Date as specified in the SCC.

5. Entire Agreement

5.1. This Contract contains all covenants, stipulations and provisions agreed by the Parties. No agent or

representative of either Party has authority to make, and the Parties shall not be bound by or be liable for, any

statement, representation, promise or agreement not set forth herein.

6. Modification

6.1. Any modification or variation of the terms and conditions of this Contract, including any modification or

variation of the scope of the Services, may only be made by written agreement between the Parties. However,

each Party shall give due consideration to any modification(s) or variation(s) made by the other Party.

6.2. In cases of any modification(s) or variation(s), the prior written consent of the Procuring Agency is required.

7. Force Majeure

7.1. Definition
For the purposes of this Contract, “Force Majeure” means an event which is beyond the reasonable control of a

Contractor and which makes a Contractor’s performance of its obligations under the Contract impossible or so

impractical as to be considered impossible under the circumstances.

7.2. No Breach of Contract
The failure of a Party to fulfill any of its obligations under the contract shall not be considered to be a breach of,

or default under, this Contract in so far as such inability arises from an event of Force Majeure, provided that the

Party affected by such an event (a) has taken all reasonable precautions, due care and reasonable alternative
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measures in order to carry out the terms and conditions of this Contract, and (b) has informed the other Party as

soon as possible about the occurrence of such an event.

7.3. Extension of Time
Any period within which a Contractor shall, pursuant to this Contract, complete any action or task, shall be

extended for a period equal to the time during which such Party was unable to perform such action as a result of

Force Majeure.

7.4. Payments
During the period of their inability to perform the Services as a result of an event of Force Majeure, the Contractor

shall be entitled to continue to be paid under the terms of this Contract, as well as to be reimbursed for additional

costs reasonably and necessarily incurred by them during such period for the purposes of the Services and in

reactivating the Service after the end of such period.

8. Termination

8.1. By the Procuring Agency
The Procuring Agency may terminate this Contract in case of the occurrence of any of the events specified in

paragraphs (a) through (e) of this Clause. In such an occurrence the Procuring Agency shall give at least thirty

(30) calendar days’ written notice of termination to the Contractor in case of the events referred to in (a) through

(d); at least sixty (60) calendar days’ written notice in case of the event referred to in (e);

8.1.1. If the Contractor fails to remedy a failure in the performance of its obligations hereunder, as specified in

a notice of suspension;

8.1.2. If the Contractor becomes (or, if the Contractor consists of more than one entity, if any of its members

becomes) insolvent or bankrupt or enter into any agreements with their creditors for relief of debt or take

advantage of any law for the benefit of debtors or go into liquidation or receivership whether compulsory or

voluntary;

8.1.3. If the Contractor fails to comply with any final decision reached as a result of arbitration proceedings;

8.1.4. If, as the result of Force Majeure, the Contractor is unable to perform a material portion of the Services

for a period of not less than sixty (60) calendar days;

8.1.5. If the Procuring Agency, in its sole discretion and for any reason whatsoever, decides to terminate this

Contract;

8.2. By the Contractor
The Contractor may terminate this Contract, by not less than thirty (30) calendar days’ written notice to the

Procuring Agency, in case of the occurrence of any of the events specified in paragraphs (a) through (d) of this

Clause.

8.2.1. If the Procuring Agency fails to pay any money due to the Contractor pursuant to this Contract and not

subject to dispute within forty-five (45) calendar days after receiving written notice from the Contractor that

such payment is overdue;
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8.2.2. If, as the result of Force Majeure, the Contractor is unable to perform a material portion of the Services

for a period of not less than sixty (60) calendar days;

8.2.3. If the Procuring Agency fails to comply with any final decision reached as a result of arbitration;

8.2.4. If the Procuring Agency is in material breach of its obligations pursuant to this Contract and has not

remedied the same within forty-five (45) days (or such longer period as the Bidder may have subsequently

approved in writing) following the receipt by the Procuring Agency of the Contractor’s notice specifying such

breach.

C. Obligations of the Contractor

1. General

1.1. Standard of Performance

1.1.1. The Contractor shall perform the Services and carry out the Services with all due diligence, efficiency

and economy, in accordance with generally accepted professional standards and practices, and shall observe

sound management practices, and employ appropriate technology and safe and effective equipment, machinery,

materials and methods. The Contractor shall always act, in respect of any matter relating to this Contract or to

the Services, as a faithful adviser to the Procuring Agency, and shall at all times support and safeguard the

Procuring Agency’s legitimate interests in any dealings with the third parties;

1.1.2. The Contractor shall employ and provide such qualified and experienced Experts and Sub-Contractors as

are required to carry out the Services.

1.2. Law Applicable to Services
The Contractor shall perform the Services in accordance with the Contract and in accordance with the Law of

Pakistan and shall take all practicable steps to ensure that any of its Experts and Sub-Bidders, comply with the

Applicable Law.

2. Conflict of Interests

2.1. Contractor Not to Benefit from Commissions and Discounts
The remuneration of the Contractor shall constitute the Contractor’s sole remuneration in connection with this

Contract or the Services, and the Contractor shall not accept for their own benefit any trade commission, discount,

or similar payment in connection with activities pursuant to this Contract or to the Services or in the discharge of

their obligations under the Contract, and the Contractor shall use their best efforts to ensure that the Personnel,

any Subcontractors, and agents of either of them similarly shall not receive any such additional remuneration.

2.2. Contractor and Affiliates Not to be Otherwise Interested in Project
The Contractor agree that, during the term of this Contract and after its termination, the Contractor and its

affiliates, as well as any Subcontractor and any of its affiliates, shall be disqualified from providing Services

(other than the Services and any continuation thereof) for any project resulting from or closely related to the

Services.
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2.3. Prohibition of Conflicting Activities
Neither the Bidder nor its Subcontractors nor the Personnel shall engage, either directly or indirectly, in any of the

following activities:

2.3.1. during the term of this Contract, any business or professional activities in the Government’s country

which would conflict with the activities assigned to them under this Contract;

2.3.2. during the term of this Contract, neither the Contractor nor their Subcontractors shall hire public

employees in active duty or on any type of leave, to perform any activity under this Contract;

2.3.3. after the termination of this Contract, such other activities as may be specified in the SCC.

3. Insurance to be Taken Out by the Contractor

3.1. The Contractor(a) shall take out and maintain, and shall cause any Subcontractors to take out and maintain, at

its (or the Sub-contractors’, as the case may be) own cost but on terms and conditions approved by the Procuring

Agency, insurance against the risks, and for the coverage, as shall be specified in the SCC; and (b) at the

Procuring Agency’s request, shall provide evidence to the Procuring Agency showing that such insurance has

been taken out and maintained and that the current premiums have been paid.

4. Contractor’s Actions Requiring Procuring Agency’s Prior Approval

4.1. The Contractor shall obtain the Procuring Agency’s prior approval in writing before taking any of the

following actions:

4.1.1. appointing such members of the Personnel not provided by the Contractor;

4.1.2. changing the Program of activities; and

4.1.3. any other action that may be specified in the SCC.

5. Reporting Obligations

5.1. The Contractor shall submit to the Procuring Agency the reports and documents in the numbers, and within

the periods as prescribed by the Procuring Agency.

6. Liquidated Damages

6.1. Payments of Liquidated Damages
The Contractor shall pay liquidated damages to the Procuring Agency at the rate per day stated in the SCC for

each day that the Completion Date is later than the Intended Completion Date. The total amount of liquidated

damages shall not exceed the amount defined in the SCC. The Procuring Agency may deduct liquidated damages

from payments due to the Contractor. Payment of liquidated damages shall not affect the Contractor’s liabilities.

6.2. Correction for Over-payment
If the Intended Completion Date is extended after liquidated damages have been paid, the Procuring Agency shall

correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. The

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 47 of 126



Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of

repayment, at the rates specified in SCC.

6.3. Lack of performance penalty
If the Contractor has not corrected a Defect within the time specified in the Procuring Agency’s notice, a penalty

for Lack of performance will be paid by the Contractor. The amount to be paid will be calculated as a percentage

of the cost of having the Defect corrected, assessed as specified in the Contractor

7. Performance Guarantee

7.1. Within the time stipulated in the acceptance letter from the Procuring Agency, the successful Bidder shall

furnish the Performance Guarantee in shape and amount specified in SCC.

7.2. The proceeds of the Performance Guarantee shall be payable to the Procuring agency as compensation for any

loss resulting from the Supplier’s failure to complete its obligations under the Contract.

7.3. The Performance Guarantee shall be denominated in the currency of the Contract, or in a freely convertible

currency acceptable to the Procuring agency and shall be in the acceptable form as specified in SCC.

7.4. The Performance Guarantee will be discharged by the Procuring agency and returned to the Supplier not later

than thirty (30) days following the date of completion of the Supplier’s performance obligations under the

Contract, including any warranty obligations, unless otherwise specified in SCC.

8. Sustainable Procurement

8.1. The Contractor shall conform to the sustainable procurement contractual provisions, if and as specified in the

SCC.

D. Contractor’s Personnel

1. Description of Personnel

1.1. The titles, agreed job descriptions, minimum qualifications, and estimated periods of engagement in the

carrying out of the Services of the Contractor’s Key Personnel. The Key Personnel listed by title as well as by

name are hereby approved by the Procuring Agency.

2. Removal and / or Replacement of Personnel

2.1. Except as the Procuring Agency may otherwise agree, no changes shall be made in the Key Personnel. If, for

any reason beyond the reasonable control of the Contractor, it becomes necessary to replace any of the Key

Personnel, the Contractor shall provide as a replacement a person of equivalent or better qualifications.

2.2. If the Procuring Agency finds that any of the Personnel have (i) committed serious misconduct or have been

charged with having committed a criminal action, or (ii) have reasonable cause to be dissatisfied with the

performance of any of the Personnel, then the Contractor shall, at the Procuring Agency’s written request

specifying the grounds thereof, provide as a replacement a person with qualifications and experience acceptable to

the Procuring Agency.
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2.3. The Contractor shall have no claim for additional costs arising out of or incidental to any removal and/or

replacement of Personnel.

E. Obligations of the Procuring Agency

1. Change in the Applicable Law

1.1. If, after the date of this Contract, there is any change in the Applicable Law with respect to taxes and duties

which increases or decreases the cost of the Services rendered by the Contractor, then the remuneration and

reimbursable expenses otherwise payable to the Contractor under this Contract shall be increased or decreased

accordingly by agreement between the Parties, and corresponding adjustments shall be made to the amounts

referred in the SCC.

2. Services and Facilities

2.1. The Procuring Agency shall make available to the Contractor and the Experts, for the purposes of the Services

and free of any charge, the services, facilities and property described in the Terms of Reference, at the times and

in the manner specified in the Terms of Reference.

2.2. In case that such services, facilities and property shall not be made available to the Contractor, the Parties

shall agree on (i) any time extension that it may be appropriate to grant to the Contractor for the performance of

the Services, (ii) the manner in which the Contractor shall procure any such services, facilities and property from

other sources, and (iii) the additional payments, if any, to be made to the Contractor as a result thereof.

F. Payments to the Contractor

1. Contract Price

1.1. The price payable shall be in Pakistani Rupees unless otherwise specified in the SCC.

2. Terms and Conditions of Payment

2.1. Payments will be made to the Contractor according to the payment schedule stated in the SCC and as per

actual invoice submitted by the Contractor.

2.2. Unless otherwise stated in the SCC, the advance payment shall be made against the provision by the

Contractor of a bank guarantee for the same amount, and shall be valid for the period stated in the SCC. Any other

payment shall be made after the conditions listed in the SCC for such payment have been met, and the Contractor

have submitted an invoice to the Procuring Agency specifying the amount due.

3. Quality Control Identifying Defects

3.1. The principle and modalities of Inspection of the Services by the Procuring Agency shall be as indicated in

the SCC. The Procuring Agency shall check the Contractor’s performance and notify him of any Defects that are

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 49 of 126



found. Such checking shall not affect the Contractor’s responsibilities. The Procuring Agency may instruct the

Contractor to search for a Defect and to uncover and test any service that the Procuring Agency considers may

have a Defect. Defect Liability Period is as defined in the SCC.

3.2. A {INSPECTION}

4. Correction of Defects, and Lack of Performance Penalty

4.1. The Procuring Agency shall give notice to the contractor of any Defects before the end of the Contract. The

Defects liability period shall be extended for as long as Defects remain to be corrected.

4.2. Every time notice a Defect is given; the contractor shall correct the notified Defect within the length of time

specified by the Procuring Agency’s notice.

4.3. If the contractor has not corrected a Defect within the time specified in the Procuring Agency’s notice, the

Procuring Agency will assess the cost of having the Defect corrected, the contractor will pay this amount, and a

Penalty for Lack of Performance.

5. Settlement of Disputes Amicable Settlement

5.1. The Parties shall use their best efforts to settle amicably all disputes arising out of or in connection with this

Contract or its interpretation.

6. Dispute Settlement

6.1. Arbitration
If any dispute of any kind whatsoever shall arise between the procuring agency and the contractor in connection

with or arising out of the Contract, including without prejudice to the generality of the foregoing, any question

regarding its existence, validity or termination, or the execution of the contract, the parties shall seek to resolve

any such dispute or difference by mutual consultation. If the parties fail to resolve such a dispute or difference

even after negotiations or mediation, then the dispute shall be referred within fourteen (14) days in writing by

either party to the Arbitrator, with a copy to the other party.

Any dispute in respect of which a notice of intention to commence arbitration has been given, in accordance with

GCC sub-clause 32.1, shall be finally settled by arbitration. Arbitration may be commenced prior to or after

completion of the Contract. Arbitration proceedings shall be conducted in accordance with Arbitration Act 1940.

Notwithstanding any reference to arbitration herein, the parties shall continue to perform their respective

obligations under the Contract unless otherwise agreed. The Procuring Agency shall continue to pay the

Contractor any undisputed amounts due under the Contract during the resolution of any dispute.
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Special Conditions of Contract
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SECTION VIII. SPECIAL CONDITIONS OF CONTRACT

The following Special Conditions of Contract shall supplement the General Conditions of Contract.
Whenever there is a conflict, the provisions herein shall prevail over those in the Conditions of Contract. The
corresponding clause number of the GCC is indicated in parentheses.

Number
of GC
Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

Definitions

The Procuring Agency is:Quetta International Airport - Pakistan Airports Authority
(Pakistan Airports Authority (PAA)),Divisional EngineerQuetta International Airport -
Pakistan Airports Authority, Chiltan, Quetta (District), Quetta Division (Division),
Balochistan (Province).

The Supplier is:

The title of the subject procurement is:PROVIDING & INSTALLATION OF
ILLUMINATED EMERGENCY EXIT LED SIGNS IN PTB AT QIAP QUETTA

GCC 2 Applicable/Governing Law:

The Contract shall be interpreted in accordance with the laws of Islamic Republic of
Pakistan

GCC 3 Language:

The language of the Contract, all correspondence and communications to be given, and all
other documentation to be prepared and supplied under the Contract shall be in English.
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GCC 4 Notices:

The addresses for the notices are:

Procuring Agency:

Quetta International Airport - Pakistan Airports Authority (Pakistan Airports Authority
(PAA)),Divisional Engineer
Quetta International Airport - Pakistan Airports Authority, Chiltan, Quetta (District),
Quetta Division (Division), Balochistan (Province).
+92-315-845-8285
bakhtiar.k@paa.gov.pk

Contractor/ Bidder:

[Name, address and telephone number].

The Contractor/ Bidder’s Representative(s)

[Name, address, telephone number and e-mail address]

GCC 6.1 The Authorized Representatives are:

For the Procuring Agency:

Quetta International Airport - Pakistan Airports Authority (Pakistan Airports Authority
(PAA)),Divisional Engineer
Quetta International Airport - Pakistan Airports Authority, Chiltan, Quetta (District),
Quetta Division (Division), Balochistan (Province).
+92-315-845-8285
bakhtiar.k@paa.gov.pk

For the Bidder:

Name: ………………………

Designation: ……………..

Address: ……………………………..

GCC 7 Effectiveness of the contract

The Contractor/Bidder shall be effective within ….. days from the date of signature of the
Contract by both parties
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GCC 8 Commencement of Contract:

The Contractor/ Bidder shall provide Non-Consultancy Services from the effective date of
contract.

GCC
10.2

Expiration of Contract:

The time period shall be ………………….

GCC 14 Termination

In the event of termination of the contract due to any reason as already defined in the
General Conditions of Contract, the Bidder shall be responsible for providing to the
Authority the Goods till the time of alternate arrangements.

GCC 16 Conflict of Interest:

The Procuring Agency reserves the right to determine on a case-by-case basis whether the
Bidder should be disqualified from providing goods or services due to a conflict of a
nature described in Clause GCC 17.

GCC 20 Liquidated Damages

If the Bidder fails to provide services as required under the contract or in case of any data
loss/data breach or any incident compromising the data security or other such failures
related to any services, the Bidder shall pay to the Procuring Agency as Liquidated
Damages at a rate of 0.05% to 10.00%of the Contract value, in accordance with the
extent of performance failure & the cost of investigating such incidents as judged by the
Authority.

GCC 21 Performance Guarantee:

The amount of performance guarantee shall be 0%of the contract price in acceptable form
of Nil

GCC 27 Currency of Payment:

All the payment to be released to the contractor/Bidder shall be in Pakistani Rupees.

GCC 28 Payment terms:

Payment will be made to the Bidder against the procured Goods and services according to
the actual invoice or running bills submitted by the Bidder against the services provided
within the time given in the conditions of the contract.
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GCC 29 Identifying Defects:

The Authority reserves the right at any time to inspect the premises of the provider to
inspect the goods and monitor the goods being provided.
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GCC 31 Following is the guidance for Dispute Resolution

1. If any dispute of any kind whatsoever shall arise between the Authority and the Bidder in

connection with or arising out of the Contract, including without prejudice to the generality of

foregoing, any question regarding its existence, validity, termination and the execution of the

Contract – whether during developing phase or after their completion and whether before or

after the termination, abandonment or breach of the Contract – the parties shall seek to resolve

any such dispute or difference by mutual diligent negotiations in good faith within 14 (fourteen)

days following a notice sent by one Party to the other Party in this regard.

2. At future of negotiation the dispute shall be resolved through mediation and mediator shall be

appointed with the mutual consent of the both parties.

3. At the event of failure of mediation to resolve the dispute relating to this contract such

dispute shall finally be resolved through binding Arbitration by sole arbitrator in accordance

with Arbitration Act 1940. The arbitrator shall be appointed by mutual consent of the both

parties. The Arbitration shall take place in Islamabad, Pakistan and proceedings will be

conducted in English language.

4. The cost of the mediation and arbitration shall be shared by the parties in equal proportion

however the both parties shall bear their own costs and lawyer’s fees regarding their own

participation in the mediation and arbitration. However, the Arbitrator may make an award of

costs upon the conclusion of the arbitration making any party to the dispute liable to pay the

costs of another party to the dispute.

5. Arbitration proceedings as mentioned in the above clause regarding resolution of disputes

may be commenced prior to, during or after completion of the contract.

Notwithstanding any reference to the arbitration herein, the parties shall continue to
perform their respective obligations under the Contract unless they otherwise agree that
the Authority shall pay the Bidder any monies due to the Bidder.

Arbitrator’s fee:

The fee shall be specified in Pak Rupees, as determined by the Arbitrator, which shall be
shared equally by both parties.

Appointing Authority for Arbitrator:

By the Mutual Consent or in accordance with the provisions of Arbitration Act, 1940, in
case the parties fail to reach a consensus on the name of sole arbitrator, any party may
submit an application to the Chief Justice Islamabad High Court for appointment of sole
arbitrator. The Chief Justice IHC may appoint a former judge of any High Court or
Supreme Court as the sole arbitrator to resolve the dispute between the parties.

Rules of procedure for arbitration proceedings:

Any dispute between the Authority and a Bidder who is a national of the Islamic Republic
of Pakistan arising in connection with the present Contract shall be referred to
adjudication or arbitration in accordance with the laws of the Islamic Republic of Pakistan
including Arbitration Act 1940, however above provision shall prevail in referring the
case to the Arbitrator.

Place of Arbitration and Award:

The arbitration shall be conducted in English language and place of arbitration shall be at
Islamabad. The award of the arbitrator shall be final and shall be binding on the parties.
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Bid Securing Declaration
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Form 9: Bid Securing Declaration

Date: [insert date (as day, month and year)]

Bid No.:P26651

To: Quetta International Airport - Pakistan Airports Authority (Pakistan Airports Authority
(PAA)),Divisional EngineerQuetta International Airport - Pakistan Airports Authority, Chiltan,
Quetta (District), Quetta Division (Division), Balochistan (Province).

We, the undersigned, declare that:

We understand that, according to your conditions, Bids must be supported by a Bid Securing Declaration.

We accept that we will be blacklisted and henceforth cross debarred for participating in respective category
of public procurement proceedings for a period of (not more than) six months, if fail to abide with a bid
securing declaration, however without indulging in corrupt and fraudulent practices, if we are in breach of
our obligation(s) under the Bid conditions, because we:

1. have withdrawn or modified our Bid during the period of Bid Validity specified in the Form of Bid;

2. Disagreement to arithmetical correction made to the Bid price; or

3. having been notified of the acceptance of our Bid by the Procuring Agency during the period of Bid Validity, (i)

failure to sign the contract if required by Procuring Agency to do so or (ii) fail or refuse to furnish the Performance

Security or to comply with any other condition precedent to signing the contract specified in the Bidding Documents.

We understand this Bid Securing Declaration shall expire if we are not the successful

Bidder, upon the earlier of (i) our receipt of your notification to us of the name of the successful Bidder; or
(ii) twenty-eight (28) days after the expiration of our Bid.
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SECTION IX: CONTRACT FORMS

THIS AGREEMENT made the _____ day of __________ 20_____ betweenQuetta International Airport -
Pakistan Airports Authority (Pakistan Airports Authority (PAA)),Divisional EngineerQuetta
International Airport - Pakistan Airports Authority, Chiltan, Quetta (District), Quetta Division
(Division), Balochistan (Province).

(hereinafter called “the Procuring Agency”) of the one part and [name of Bidder] of [city and country of
Bidder] (hereinafter called “the Bidder”) of the other part:

WHEREAS the Procuring Agency invited Bids for provision of goods, viz., PROVIDING &
INSTALLATION OF ILLUMINATED EMERGENCY EXIT LED SIGNS IN PTB AT QIAP
QUETTA (P26651) and has accepted a Bids by the Bidder for the provision of Goods in the sum of
[contract price in words and figures] (hereinafter called “the Contract Price”).

NOW THIS CONTRACT WITNESSETH AS FOLLOWS:

1. In this Contract words and expressions shall have the same meanings as are respectively assigned to them
in the Conditions of Contract referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Contract, In
the event of any ambiguity or conflict between the Contract Documents listed below, the order of precedence
shall be the order in which the Contract Documents are listed below:-

1. This form of Contract;

2. the Form of Bids and the Price Schedule submitted by the Bidder;

3. the Schedule of Requirements;

4. the Technical Specifications;

5. the Special Conditions of Contract;

6. the General Conditions of the Contract;

7. the Procuring Agency’s Letter of Acceptance; and

8. [add here: any other documents]

3. In consideration of the payments to be made by the Procuring Agency to the Bidder as hereinafter
mentioned, the Bidder hereby covenants with the Procuring Agency to provide the Goods related services
and to remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Bidder in consideration of the provision of Goods and
the remedying of defects therein, the Contract Price or such other sum as may become payable under the
provisions of the contract at the times and in the manner prescribed by the contract.

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 60 of 126



IN WITNESS whereof the parties hereto have caused this Contract to be executed in accordance with their
respective laws the day and year first above written.

Signed, sealed, delivered by __________________the ________________ (for the Procuring Agency)

Witness to the signatures of the Procuring Agency:

………………………………………………

Signed, sealed, delivered by __________________the ________________ (for the Procuring Agency)

Witness to the signatures of the Bidder: …………………………………………………
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Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BYTHE SUPPLIERS OF GOODS, SERVICES & WORKS IN
CONTRACTS WORTHRS.10.00 MILLION OR MORE

Contract Number: Contract Value: Contract Title:

Dated:

[Name of Supplier] hereby declares that it has not obtained or induced the procurement of any contract, right,
interest, privilege or other obligation or benefit from Government of Pakistan or any administrative
subdivision or agency thereof or any other entity owned or controlled by it (GoP) through any corrupt
business practice.

Without limiting the generality of the foregoing [Name of Supplier] represents and warrants that it has fully
declared the brokerage, commission, fee etc. paid or payable to anyone and not given or agreed to give and
shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter,
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether
described as consultations fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP, except that
which has been expressly declared pursuant hereto.

[Name of Supplier] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with GoP and has not taken any
action or will not take any action to circumvent the above declaration, representative or warranty.

[Name of Supplier] accepts full responsibility and strict liability for making and false declaration, not making
full disclosure, misrepresenting fact or taking any action likely to defeat the purpose of this declaration,
representation and warranty. It agrees that any contract, right interest, privilege or other obligation or benefit
obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to GoP
under any law, contract or other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [Name of Supplier] agrees to
indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices and further
pay compensation to GoP in an amount equivalent to ten time the sum of any commission, gratification,
bribe, finder's fee or kickback given by [Name of Supplier] as aforesaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in
whatsoever form from GoP.
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Performance Guarantee Form

To: Quetta International Airport - Pakistan Airports Authority (Pakistan Airports Authority
(PAA)),Divisional EngineerQuetta International Airport - Pakistan Airports Authority, Chiltan,
Quetta (District), Quetta Division (Division), Balochistan (Province).

WHEREAS [name of Bidder] (hereinafter called “the Bidder”) has undertaken, in pursuance of Contract No.
[reference number of the contract] dated [insert date] for provision of Goods(hereinafter called “the
Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the Bidder shall furnish you with a
Bank Guarantee by a reputable bank for the sum specified therein as security for compliance with the
Bidder’s performance obligations in accordance with the Contract.

AND WHEREAS we have agreed to give the Bidders guarantee:

THEREFORE, WE hereby affirm that we are Guarantors and responsible to you, on behalf of the Bidder, up
to a total of [amount of the guarantee in words and figures], and we undertake to pay you, upon your first
written demand declaring the Bidder to be in default under the Contract and without cavil or argument, any
sum or sums within the limits of [amount of guarantee] as aforesaid, without your needing to prove or to
show grounds or reasons for your demand or the sum specified therein.

This guarantee is valid until the: [insert date]

Signature and seal of the Guarantors

_____________________________________________________________________

[name of bank or financial institution]

_____________________________________________________________________

[address]

_____________________________________________________________________

[date}
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Health Safety Environment (HSE) Manual

For information

Information (Read-Only) 

See Form Under Additional Forms and Documents: Health Safety Environment (HSE) Manual (page
number: 74)

General Conditions of Contract

For information

Information (Read-Only) 

See Form Under Additional Forms and Documents: General Conditions of Contract (page number: 88)

Special Conditions of Contract

For information

Information (Read-Only) 

See Form Under Additional Forms and Documents: Special Conditions of Contract (page number: 105)

List of Banks

For information

Information (Read-Only) 

See Form Under Additional Forms and Documents: List of Banks (page number: 110)

List of Approved Manufacturers

For information

Information (Read-Only) 
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See Form Under Additional Forms and Documents: List of Approved Manufacturers (page number: 111)

Letter of Offer for Execution of Works

The Bidder is required to sign/ stamp the document at the designated place and upload the document.

Technical Submission (Vendor) 

Document Required 

See Form Under Additional Forms and Documents: Letter of Offer for Execution of Works (page number:
114)

Sample pictures of required LED signs

For information

Information (Read-Only) 

See Form Under Additional Forms and Documents: Sample pictures of required LED signs (page number:
115)

Declaration to be signed/ stamped by the bidder

The declaration is required to be signed/ stamped by the bidder

Technical Submission (Vendor) 

Document Required 

See Form Under Additional Forms and Documents: Declaration to be signed/ stamped by the bidder (page
number: 116)

Instructions to Bidders

For information

Information (Read-Only) 
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See Form Under Additional Forms and Documents: Instructions to Bidders (page number: 117)

Invitation to Bids

For information

Information (Read-Only) 

See Form Under Additional Forms and Documents: Invitation to Bids (page number: 121)

General Instructions

For information

Information (Read-Only) 

See Form Under Additional Forms and Documents: General Instructions (page number: 122)

Technical Evaluation Criteria

The bidder is required to fill (duly signed/ stamped)the Technical Evaluation Criteria and upload the same
along-with all the required documents in single PDF document. Non submission of any of the required
documents may lead to disqualification.

Technical Submission (Vendor) 

Document Required 

See Form Under Additional Forms and Documents: Technical Evaluation Criteria (page number: 123)

BOQ

The bidder is required to fill the BOQ with Units rates, Total item rates and Grand Total amount for the
works and upload the same duly signed and stamped.

Financial Submission (Vendor) 

Document Required 

See Form Under Additional Forms and Documents: BOQ (page number: 126)
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Procurement Forms
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Additional Forms and Documents
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Chapter 1  

INTRODUCTION 

1.1 INTRODUCTION 

Integrated Management System comprising International Management System standards ISO 
9001: 2008 (Quality Management System), ISO 14001: 2004 (Environmental Management 
System), OHSAS 18001: 2007 (Occupational Health and Safety Management System), and 
ICAO's SMS (Safety Management System) has been implemented in Pakistan CAA. These 
standards require adherence from all the stakeholders to fulfill their respective obligations 
towards vital aspects of Safety, Quality, Occupational Health and Environment. This HSE 
Manual outlines the responsibilities of contractors, suppliers and concessionaires working for 
CAA or on the areas under CAA's jurisdiction 

1.2 CAA IMS POLICY 

Top Management commitment is demonstrated in IMS Policy, attached as Appendix-A (English 
version) and Appendix-B (Urdu version). 

1.3 RESPONSIBILITY & AUTHORITY 

1.3.1 RESPONSIBILITY FOR HSE COMPLIANCE: 

1.3.1.1 CAA shall require Contractors andIor Sub-contractors I Suppliers I 
Concessionaires to affirm that all supervisors are responsible for ensuring 
that the works / activities are performed in accordance with all applicable 
health, safety and environmental rules, regulations and good working practices 
with equal diligence being paid to the fulfillment of the contractual technical 
specifications. CAA will require Contractors and Sub-contractors to advise such 
personnel of their safety responsibilities. Contractors / Suppliers / 
Concessionaires shall also provide CAA with their organizational setup for a 
particular contract / subcontract / renewal / bid invitation document, where 
applicable, specifying the areas of safety responsibilities of their supervisors.  

1.3.1.2 All DDGs shall ensure imparting necessary directions and establish requisite 
monitoring & evaluation mechanism in their respective area of responsibilities 
to fulfill the vision and the objectives contained in this manual.  

1.3.1.3 The concerned Directors / Additional Directors / Airport Managers / Chief 
Operations Officers / Location Heads / Sectional Heads, involved / 
engaged in the purchase of materials, services and contracts (including sub-
contracts, if any), shall ensure effective implementation of this manual. They 
shall also be responsible to designate Contract Coordinators where 
applicable especially on large scale projects. 

1.3.1.4 Contract Coordinator (a designated CAA Employee) shall be responsible for 
the on-site implementation of HSE requirements by the contractors and their 
officials / workers. He shall also be responsible to record on-site management 
activities and meetings specific to the HSE issues. 

1.3.1.5 Deputy Management Representatives (DMRs) shall be responsible to 
oversee the implementation and effectiveness of this manual at their 
respective Airports / ATS Units / Locations. 

1.3.1.6 The concerned Directors / Additional Directors / Airport Managers / Chief 
Operations Officers / Location Heads / Sectional Heads, involved / 
engaged in the purchase of materials, services and contracts (including sub-
contracts, if any), shall ensure incorporation of specific clause(s) on Safety, 
Health & Environment in the contract agreements or their renewals / bid 
invitation documents indicating the need for compliance with the detailed 
guidelines as outlined in this manual. 
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1.3.1.7 All Safety, Health and Environment requirements contained in this manual 
shall also be made part of the bid invitation documents / contracts. 

1.3.1.8 Any specific requirements not covered in this manual and in the existing HSE 
clause of the contract / lease agreement may be specified in the contract / lease 
documents by the respective CAA functions, in consultation with Additional 
Director SQMS (REG/CF), Additional Director SQMS (ANS/APS) at HQCAA 
and concerned DMRs at Airports / ATS Units / Locations. These may include 
but not limited to: 

a. Working procedures 

b. Risk / impact assessment of the job 

c. Requirements of transporting carrier, machinery / equipment and tools 

d. Handling / packaging identification requirements 

e. Information about the product composition 

f. Compliance to the related Safety, Health & Environment procedures for 
performing the activity 

g. Usage of Personal Protective Equipment (PPE) 

h. Competence / training requirements of workers 

i. Handling and disposal of waste, etc 

j. The need to obtain Permit To Work (PTW), where required 

k. Emergency procedures 

l. Accident / incident reporting 

m. Legal requirements 

 
Location

1.3.2 ONSITE MANAGEMENT OF CONTRACTORS FOR MEGA / MAJOR 
PROJECTS: 

 

implementation

1.3.2.2 The concerned Directors /  / Airport Managers / 
 / Location Heads / Sectional Heads shall be 

responsible to nominate a representative (Contract Coordinator) for on-site 
management of contractors for mega / major projects. The contract 
coordinator / representative shall monitor the HSE compliance by the 
contractor / supplier. This includes monitoring of: 

a. Controls to prevent HSE risks 

b. Contractor equipment for appropriateness 

c. Compliance of work procedures 

d. Waste Disposal & Record keeping 
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e. Compliance of regulatory requirements, to this HSE Manual or their own 
HSE Manual(s) if exceeding the requirement stipulated by the CAA and 
PTW by contractors / suppliers / concessionaires 

1.3.2.3 Regular on-site meetings with the contractor must be convened / held to 
discuss the HSE compliance and related aspects of the job. Records of such 
meetings and on-site management activities must be maintained by the 
Contract Coordinator. 

1.3.2.4 HSE audit or on-site inspections shall be carried out randomly by the authorized 
Inspectors of SQMS Directorate in coordination with the concerned Directorate / 
Branch at HQCAA and concerned Section at airports / locations for checking HSE 
compliance. IAR (Improvement Action Report) on CAAF-002-MSXX shall be raised 
/ generated in case any non-conformity is observed or if any corrective or preventive 
action is required. All proceedings of the audit or on-site inspections shall be 
documented by the respective inspectors.  

1.3.2.5 All the works, purchase / supplies and services being carried out / rendered by 
Contractors / Suppliers / Concessionaires shall be liable to monitoring and 
supervision by CAA's authorized / designated official(s) to ensure their HSE-
worthiness. Surprise inspection may be carried out at any time by SQMS 
Officials. 

1.3.2.6 The monitoring / supervision so required shall be made under the relevant 
clause(s) of the contract. The performance monitoring data of contractors with 
regard to compliance to HSE manual and CAAO will be collected / maintained 
and documented on periodical basis by the respective DDGs as well as by 
SQMS Directorate / SQMS teams at locations, to develop necessary corrective 
/ preventive actions accordingly. This significant data of a particular contractor 
/ supplier / concessionaire, will be critically observed and be given due 
consideration at the time of awarding / continuation / renewals etc of any 
contract. 

1.3.2.7 All potential Contractors, Suppliers and Concessionaires shall be informed 
about the availability of HSE manual which would require compliance from 
them. The latest version of this Manual shall be posted on the CAA's Official 
Website www.caapakistan.com.pk. 

1.3.2.8 The concerned Directorate / Branch / Airport / Location shall provide the hard 
copy of the latest version of HSE Manual to the Contractors / Suppliers / 
Concessionaires at the time of signing of the Contract Agreements / License 
Agreements / Lease Deeds / Purchase Orders / Supply Orders, etc. 

a. No work be executed without supervision of concerned representation of 
OPI Section / Branch, especially at aerodrome. 

b. The representation of OPI section / function shall ·ensure 
implementation of preventive control measures during execution of work 
and corrective measures in case of any abnormal / emergency situation. 

c. All food concessionaires shall preferably be certified in Food Safety 
Management System ISO 22000: 2017. 

1.3.2.9 In case of existence of any Contractor's, Supplier's and Concessionaire's HSE 
Manual having provisions more stringent to this HSE manual, those shall be 
applicable as far as the currency of that particular contract is concerned. 

1.3.2.10 All the Contractors, Suppliers and Concessionaires shall be responsible to 
provide and update bare minimum training / awareness on HSE to their 
employees and subsequent implementation. Any breach / violation thereof by 
any of such employee(s) shall be construed upon to be on behalf of that very 
Contractor, Supplier and Concessionaire. Records pertaining to HSE related 
training / awareness shall be maintained and provided to concerned CAA 
official(s) designated by the OPI and/or Representative(s) of CAA's SQMS 
team. 
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1.3.2.11 The training / awareness described above shall include but not limited to the 
following: - 

a. Site acquaintance (i.e. Aerodrome / Building layout, Building Evacuation 
Procedure, etc). 

b. General aerodrome layout & hazards and handling of standard 
equipment. 

c. HSE related operational hazards / environmental aspects and risks / 
environmental impacts associated and related control measures with the 
particular contract / agreement. 

d. Basic First Aid and other corrective measures. 

e. Application of Permit to Work / Lock Out and Tag Out. 

f. Special MSDS, classification / composition of hazardous material for 
handling of hazardous material. 

g. Incident(s) / accident(s) including environmental incidents (spills, etc) 
reporting. 

h. Waste management. 

i. Basic Fire Fighting. 

j. Safe driving. 

k. Response in emergency. 

l. Personal Protective Equipment (PPE). 
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Chapter 2  

GENERAL INFORMATION 

2.1 BASIC SAFETY & SECURITY RESTRAINTS 

2.1.1 The following are some basic safety & security restraints. In case of violation of any of 
these, Contractors / Suppliers / Concessionaire shall be dealt with in accordance with 
Rule 91 (Section 10) of CARs 94: 

2.1.1.1 Possession or use of alcoholic beverages or illegal drugs. 

2.1.1.2 Possession of un-authorized explosives, firearms, ammunition, and other 
weapons. 

2.1.1.3 Violation of any safety or security rules or requirements as laid down in Part 
VIII, Section 10 of CARs, 94 (Rule 92-110). 

2.1.1.4 Illegal dumping, handling, or disposal of hazardous materials. 

2.1.1.5 Demolition or removal, without written permission, of any property belonging to 
CAA. 

2.1.1.6 Intimidating, threatening, harassing, impeding or interfering with CAA 
employee(s) or designated representative(s). 

2.1.1.7 Misuse of fire prevention and protection equipment. 

2.1.1.8 Unauthorized removal or destruction of a safety barricade, handrail, guardrail, 
warning sign, fall protection, or other warning devices intended to protect 
employees or property. 

2.2 SAFETY PERMITS 

2.2.1 All CAA contractors, suppliers or concessionaires shall obtain prior approval for PTW 
from CAA’s authorized / designated official(s) and follow all the safety requirements, 
precautions, controls of PPEs classified as PTW related tasks as any of the operations 
mentioned below may present a hazard to people, property and environment. 

2.2.1.1 Performing burning, welding, cutting, soldering, or other hot work. 

2.2.1.2 Working on fire protection / detection systems. 

2.2.1.3 Working on electrical, steam, chilled water systems or other energized 
systems. 

2.2.1.4 Installing a temporary electrical service 

2.2.1.5 Working with hazardous chemicals (including solvents and paints).  

2.2.1.6 Handling, transporting or generating hazardous wastes (including hospital 
biological waste, waste oil, chemicals, condensate, etc). 

2.2.1.7 Using a gas, diesel, or LPG (such as Propane) powered engines. 

2.2.1.8 Working on gas pipe lines or associated equipment. 

2.2.1.9 Operating a power vehicle or self-propelled work platform. 

2.2.1.10 Excavation / trenching. 

2.2.1.11 Using radioactive sources or conducting field radiography (x -ray). 

2.2.1.12 Working with asbestos & asbestos – containing materials. 

2.2.1.13 Working on security systems. 

2.2.1.14 Working with compressed air / gases. 

2.2.1.15 Working on heating, ventilation, or air conditioning equipment. 
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2.2.1.16 Working with chemicals, polishing or grinding. 

2.2.1.17 Working at heights of more than 06 feet or on roofs. 

2.2.1.18 Entering or working in confined spaces like fuel tanks, trenches, service shafts, 
sewer system, etc. 

2.2.1.19 Lifting or hoisting with cranes or hoists. 

2.2.1.20 Blasting operations, etc. 

2.3 PERFORMANCE MONITORING 

2.3.1 The Contractors  / Suppliers / Concessionaires shall monitor HSE performance of their 
employees and activities. 

2.3.2 They shall in addition monitor all those performance monitoring actions agreed between 
CAA and the Contractors / Suppliers / Concessionaires. 

2.4 HOUSE KEEPING 

2.4.1 All Contractors / Suppliers / Concessionaires shall maintain good housekeeping by 
keeping work areas neat, clean, orderly, free of excess trash, debris and shall block 
walkways, stairs, exits, or create a tripping hazard. Poor housekeeping at a job site may 
lead to an increased potential for safety hazards and an increased frequency of 
accidents, falls, cuts, spills, leaks, fires or electrocution. 

2.4.2 Tools, wires, materials shall not be left or haphazardly spread out at the work place. 

2.4.3 Open holes, trenches, or excavations into which people may fall shall be identified, 
covered or provided with guardrails. 

2.4.4 In order to protect the employees and environment, safety blinding shall be provided at 
all works execution sites, where necessary. 

2.5 REPORT OF ACCIDENT, INCIDENT, INJURY OR ILLNESS 

2.5.1 The area representatives of contractor shall inform fire, electrical, civil inquiries officials 
each day before start of work. 

2.5.2 All work related accidents, incidents, fatalities, injuries, and illnesses must immediately 
be reported to the CAA authorized / designated officials. 

2.5.3 Every incident / accident happened during execution of contractors work shall properly 
be analyzed as per CAA0-015-MSXX and if fall in Major / Catastrophic categories be 
published / mentioned in IOU report by the OPI Section / Branch. 
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Chapter 3  

HAZARDOUS WASTE 

3.1 HAZARDOUS WASTE MANAGEMENT 

3.1.1 Hazardous waste generated by a Contractor / Supplier / Concessionaire as part of its 
work must be properly identified, stored and disposed in accordance with applicable laws 
/ rules / regulations. The Contractor / Supplier / Concessionaire must coordinate with 
CAA representative(s) of relevant sections to provide a list of hazardous waste(s) which 
is / are likely to be generated during the project / activity, and to determine the location(s) 
for hazardous waste storage. 

3.1.2 The Contractor / Supplier / Concessionaire must also ensure, at a minimum: 

3.1.2.1 Proper labeling in terms of MSDS. 

3.1.2.2 Adequate secondary containment. 

3.1.2.3 Segregation of incompatible materials. 

3.1.2.4 Routine inspection of storage areas. 

3.1.3 In addition, all hazardous waste containers shall be constructed of a material compatible 
with the waste, in sound condition, and kept securely closed to avoid spill or leakage. 

3.2 WASTE DISPOSAL DOCUMENTS 

The Contractors / Suppliers / Concessionaires shall be responsible for completing all waste 
disposal documents as per statutory / regulatory requirements, where applicable and as required 
by CAA. This may relate to CAA's own waste that is periodically removed for further disposal 
purposes, or waste created by Contractor / Supplier / Concessionaire while performing a task at 
CAA premises / areas under CAA's jurisdiction. OPI shall also ensure all normal wastes are also 
removed by the contracts. 

3.3 TRAINING 

Contractor / Supplier / Concessionaire must ensure that their employees are appropriately 
trained in hazardous waste management procedures. In the event a Contractor / Supplier 
Concessionaire encounters unidentified material that is reasonably believed to be hazardous 
(radioactive, volatile, corrosive, flammable, explosive, magnetic, infectious, toxic), the Contractor 
/ Supplier / Concessionaire shall immediately stop work in the affected area and report the 
condition to the CAA's authorized / designated official(s). At no time shall such material be 
disposed in chutes, drains, pipes or in any other unauthorized manner. 

3.4 TRANSPORTATION AND DISPOSAL OF HAZARDOUS MATERIALS 

3.4.1 Transportation of hazardous materials on CAA property shall be conducted in 
accordance with CAA specified instructions. It shall not be disposed to burn or be used in 
a manner that is harmful to people or environment. While transporting hazardous 
materials, Contractor / Supplier / Concessionaire shall ensure that no harm is done to 
people or environment because of poor containers, packing, covering, lashing, fixing, 
loading, stacking or improper vehicle or mode of transport. 

3.4.2 All transportation of dangerous / hazardous goods and materials by air shall be 
conducted strictly in accordance with provisions of Part XVI, Sections 1-3 and 5-6 of the 
Civil Aviation Rules, 1994. 

3.5 SPILL PREVENTION AND CONTROL 

3.5.1 Based on the inventory of oil and hazardous chemicals that will be brought on-site, the 
Contractor / Supplier / Concessionaire shall have available equipment (e.g., secondary 
containment pallets, absorbent pads, absorbent booms, speed-dry etc.) that is suitable 
and sufficient to control a potential spill / release. 
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3.5.2 The Contractor / Supplier / Concessionaire is responsible for identifying outlets to the 
environment (e.g., sumps, sewers, storm / floor drains, etc.) and adequately minimizing 
spill potential to these areas. 

3.5.3 The Contractor / Supplier / Concessionaire is responsible for the proper storage of all 
flammable and combustible chemicals that are brought and/or stored on site to complete 
the work. Such storage may require the use of safety containers, safety cabinets, and/or 
secondary containment. 

3.5.4 The Contractor / Supplier / Concessionaire shall also ensure that any incompatible 
chemicals are safely segregated. The Contractor / Supplier / Concessionaire is 
Responsible for maintaining and securing all chemical containers and all chemical 
storage-areas. This requires selecting locations and methods to minimize exposure to 
rainfall, surface water, and the ground surface or subsurface. 

3.5.5 The Contractors / Suppliers / Concessionaires must ensure that their employees are 
adequately trained in spill control procedures and are aware of the use of spill control 
kits. 

3.5.6 In the event of a release or spill, the Contractor / Supplier / Concessionaire must 
immediately inform CAA's authorized / designated official(s). 

3.6 AIR EMISSIONS 

3.6.1 Any conditions discovered which could result in an increase in air pollutant emissions 
must immediately be reported to the CAA's authorized / designated official(s). 

3.6.2 Contractors / Suppliers / Concessionaires activities should not cause unacceptable level 
of emissions (emissions not meeting NEQS – National Environmental Quality 
Standards). 

3.6.3 Contractors / Suppliers / Concessionaires shall immediately notify the CAA's authorized / 
designated official(s) whenever they become aware of any unintentional or intentional 
release of CFCs (Chloro-Fluoro Carbons), Halons etc. 

3.7 WASTE WATER DISCHARGES 

3.7.1 Waste water must NOT include any corrosive, flammable, or toxic substances / 
hazardous liquid, etc. 

3.7.2 Contractor / Supplier / Concessionaire must ensure no waste water is discharged that 
violates NEQS. 

3.8 BIOLOGICAL / CHEMICAL / RADIOACTIVE HAZARDS 

3.8.1 Some CAA operations may involve the use of biological, chemical, or radioactive 
material that can be hazardous to persons or property, if not handled or disposed safely. 
Contractors / Suppliers / Concessionaire will mark the areas where work with biological, 
chemical, or radioactive materials is being performed with proper signs. 

3.8.2 The Contractor / Supplier / Concessionaire shall not disturb damage or otherwise handle 
any suspected asbestos containing material. 

3.8.3 The Contractor / Supplier / Concessionaire shall not sweep, dust, vacuum or mop dust / 
debris which are the product of a suspected asbestos containing material. The 
Contractor / Supplier / Concessionaire shall also not pick up or throw away any 
suspected asbestos-containing waste or trash. 

3.8.4 Sand blasting, grinding, drilling, brazing, scraping, polishing of floors and other dust 
emitting surfaces will be done by persons wearing appropriate PPEs. 

3.9 HAZARDOUS MATERIALS AND HAZARD COMMUNICATION 

3.9.1 Hazardous materials shall not be handled or used by the Contractor / Supplier / 
Concessionaire without providing training to the concerned employees. 
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3.9.2 No solvents, paints, or similar flammable, toxic, or irritating materials shall be used in 
CAA premises / areas under the jurisdiction of CAA unless specifically authorized by 
CAA. 

3.9.3 Adequate ventilation shall be maintained when paints or solvents are used. 

3.9.4 Flammable solvents and materials shall be used with extreme caution. 

3.9.5 It shall be ensured that flammable paints and solvents are isolated and stored in 
approved locations, if inside the building. 

3.9.6 The Contractor / Supplier / Concessionaire shall submit an inventory of all hazardous 
chemicals / liquids / materials that are brought on-site or sold to CAA. These should be 
accompanied by MSDS. 

3.9.7 The Contractor /Supplier / Concessionaire shall also ensure that all containers that are 
brought on site for the storage of hazardous chemicals (e.g., gas, paint, etc.) are labeled 
and inspected for correctness. 

3.9.8 The Contractor / Supplier / Concessionaire shall remove at earliest all hazardous 
chemicals that it brings on-site when work involving a specific hazardous chemical has 
been completed. 
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Chapter 4  

SPECIFIC SAFETY REQUIREMENTS 

4.1 CONFINED SPACE ENTRY 

4.1.1 Contractor / Supplier / Concessionaire will obtain Confined Space Entry Certificate 
before entering / working in confined spaces. If during the course of work, the Contractor 
/ Supplier / Concessionaire encounters a confined space that has not been previously 
identified by the CAA, it must immediately bring the space to the attention of the CAA's 
authorized / designated official(s), and delays entry until the space is examined by the 
CAA's authorized / designated official 

4.1.2 When CAA and Contractor / Supplier / Concessionaire personnel are working in or near 
confined spaces, the Contractor / Supplier / Concessionaire shall coordinate all 
operations, with likely-to-be-affected CAA personnel before entry. 

4.1.3 Prior coordination shall also be required on entering a confined space with or without a 
CAA employee 

4.2 LOCK-OUT / TAG-OUT (WHERE APPLICABLE) 

4.2.1 As part of CAA's Electrical Isolation / De-Isolation permit requirement, standard locks 
and tags are used to control the start-up of equipment that is being serviced or 
maintained by its employees. At no time shall the Contractor / Supplier / Concessionaire 
or its employees override any locks or tags that they encounter during the performance 
of their work. 

4.2.2 The Contractors / Suppliers / Concessionaires are responsible for developing, 
implementing and maintaining their own Lock-out / Tag-out Program. 

4.2.3 The Contractor / Supplier / Concessionaire shall submit a copy of its Lock-out / Tag-out 
Program to the CAA's authorized / designated official(s) before the start of any work. 

4.3 GENERAL ELECTRICAL SAFETY 

4.3.1 Temporary electrical connection(s), where required, shall be obtained from CAA as per 
the prescribed procedure only. 

4.3.2 Only qualified electricians are permitted to work on electrical systems and equipment 
that use or control electrical / power. 

4.3.3 Electrical tools or equipment shall not be operated in wet areas or areas where 
potentially flammable dusts, vapors, gases, or liquids are present, unless specifically 
approved. 

4.3.4 Should a circuit breaker or other protective device "trip," it is to be ensured that a 
qualified electrician checks the circuit and equipment and corrects problem before 
resetting the breaker. Moreover, there should always be a provision for safety isolation of 
the circuit where needed 

4.3.5 Barriers and post warning signs shall be erected to ensure that the non-authorized 
personnel stay clear of the work area. 

4.3.6 Hazards (lack of protective guards or covers, damaged equipment, etc.) shall be 
reported to the CAA's authorized / designated official(s) immediately. 

4.3.7 Electrical boxes, switch gear, cabinets, or electrical rooms shall not be left open when 
not directly attended. 

4.3.8 It shall be ensured to insulate energized parts when have been removed or doors are 
closed. Use of cardboard, plywood or other flammable to cover energized circuits is 
prohibited. 

4.3.9 Proper grounding / earthling and arc quenching, where required, shall be ensured. 
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4.3.10 The size of the cable / conductor should match with the actual on-site requirement. 

4.4 COMPRESSED GAS CYLINDERS 

The following measures must be taken for the protection of persons and property: 

4.4.1 All the cylinders brought in by the Contractors / Suppliers / Concessionaires shall have 
valid test certificates performed by a certified testing agency. 

4.4.2 Pressure and leak testing shall invariably be carried out and documented in all jobs 
associated with compressed gas or liquid handling. 

4.4.3 Valve protection caps must be in place when compressed gas cylinders are transported, 
moved, or stored. 

4.4.4 Cylinder valves must be closed and valve covers must be replaced when work is 
complete and when cylinders are empty or moved. 

4.4.5 Compressed gas cylinders must be secured in an upright position in a welding cart or to 
a solid object (using chains, straps, or a rigid retaining bar). 

4.4.6 Compressed gas cylinders must be secured on an approved carrier while being 
transported. 

4.4.7 Cylinders shall be kept at a safe distance or shielded from welding or cutting operations. 
Cylinders shall not be placed where they can contact an electrical circuit. 

4.4.8 It shall be ensured to keep oxygen and flammable gas regulators in proper working order 
and a wrench in position on the acetylene valve when in use. 

4.4.9 If a leak develops in a cylinder and it cannot be immediately corrected, the cylinder shall 
be moved to a safe location outside the building / away f ram the location of work. 

4.4.10 Cylinders must not be taken into or stored in confined spaces. 

4.4.11 Empty & filled cylinders must be kept separately. 

4.4.12 Hoses and regulators must not be stored in unventilated or closed containers or areas. 

4.5 WELDING, CUTTING AND BRAZING 

The Contractors / Suppliers / Concessionaires shall ensure the following: 

4.5.1 Obtain PTW. 

4.5.2 Inform CAA's authorized / designated official(s) prior to the start of any welding / cutting / 
brazing work. 

4.5.3 Remove combustible materials from the area before beginning work. 

4.5.4 Install anti flashback (safety / check) valves in both the oxygen / acetylene hoses at the 
regulator. 

4.5.5 Shield adjacent areas with welding partitions. 

4.5.6 Persons involved are adequately trained in using portable fire extinguishers. 

4.5.7 Have a second person trained in basic firefighting as standby with an approved fire 
extinguisher for welding and cutting operations. 

4.6 CRANES AND RIGGING 

4.6.1 Each crane or hoist brought onto CAA property must have a valid inspection testing 
performed by a certified testing agency. 

4.6.2 The operator is responsible for the proper placement of the crane in relationship to the 
load to be handled and the landing area so as to obtain the best rated lift capacity, and 
the installation and maintenance of crane swing radius protection. 

4.6.3 All operators must possess a valid crane / hoist operating / driving license as applicable. 
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GENERAL�CONDITIONS�OF�CONTRACT�

�
1� Definitions� In� the� Contract� (as� hereinafter� defined)� the� following� words� and�

expressions�shall�have�the�meanings� assigned�to�them�except�where�the�
context�otherwise�requires:�
1.1� “PAA”� means� Pakistan� Airports� Authority� and� includes� its� duly�

authorized�agents,�successors�and�assigns.�
1.2� “Competent� authority”� means� an� officer� of� PAA� under� whose�

competence�the�acceptance�of�bid�lies.�
1.3� “Contractor”� means� the� person� or� persons,� firm� or� Company�

whose�Bid�(as�hereinafter�defined)�has�been�accepted�by�PAA�and�
includes� the�Contractor’s�personal�representatives,� successors�and�
permitted�assigns,�but�does�not�include�any�sub-contractor.�

1.4� “Divisional�Engineer”�means�an�Engineer�duly�authorized�by�the�
PAA�for�execution�of�work.�

1.5� “Representative� of� Divisional� Engineer”� means� any� duly�
authorized�officer�or�officers�appointed�by�the�PAA�to�perform�the�
duties�set�forth.�

1.6� The�expression�“Works”�means�all�the�works�specified�or�set�forth�
and� required� in� and� by� the� said� specifications,� drawings� and�
schedule� hereto� or� to� be� hereafter� specified� or� required� in� such�
explanatory� instructions�and�drawings�and�also� in� such�additional�
Instructions� and� drawings� as� such� from� time� to� time,� during� the�
progress�of�the�work�hereby�contracted�for,�be�supplied�by�PAA.�

1.7� “Contract”� means� the� Conditions� of� Contract� specifications,�
Drawings,� priced� schedule� of� Quantities,� Bid� and� the� Contract�
Agreement.�

1.8� “Contract�Price”�means� the� amount� /� sum�stated� in�the� letter�of�
Acceptance,� subject� to� such� additions� thereto�or� deductions� there�
from�as�may�be�made�under�the�provisions�hereinafter�contained.�

1.9� “Construction�Plant”�means�all�appliances,�equipment�or�things�of�
whatsoever�nature�required�in�or�about�the�execution,�completion�or�
maintenance�of�the�Works�or�Temporary�works.�

1.10� “Temporary�Works”� means� all� temporary� works� of� every� kind�
required�in�or�about�the�execution�completion�or�maintenance�of�the�
work.�

1.11� “Drawings”�means� the�drawings� referred�to�in� the�Specifications�
and�any�modifications�of�such�drawings�approved�in�writing�by�the�
PAA�and�such�other�drawings�as�may�from�time�to�time�be�furnished�
or�approved�in�writing�by�the�Divisional�Engineer.�

1.12� “Site”�means�the�lands�and�other�places�on,�under,�in,�through�which�
the�works�are�to�be�executed�or�carried�out�and�any�other�lands�or�
places�provided�by�the�PAA�for�purposes�of�the�Contract.�

1.13� “Approved”� means� approved� in� writing� including� subsequent�
written�confirmation�of�previous�verbal�approval�and�“Approval”�
means�approved�in�writing�including�as�aforesaid.�
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� 1.14� “Bid”�means�a�tender,�bid,�or�proposed�remuneration,�price,�or�cost�

submitted�by�a�natural�person,�firm,�corporation,�or�other�legal�entity�
in�response�to�an�invitation�to�bid,�expressing�the�intent�to�undertake�
a� specifically� defined� scope� of� works� in� conformity� with� the�
prescribed� specifications,� designs,� drawings,� instructions,� and�
materials�as�stipulated�under�the�Contract,�and�in�compliance�with�
all� other� applicable� terms� and� conditions,� including� any� and� all�
annexures,�schedules,�or� supplementary�documents� attached� to�or�
referenced�in�the�offer.�

2� Extent�of�Contract� The�Contract�comprises�the�construction,�completion�and�maintenance�of�
the�Works�and�except� in� so� far� as� the�Contract�otherwise�provides,� the�
provision�of�all�labour,�materials,�construction�plant,�temporary�works�and�
everything�whether�of�temporary�or�permanent�nature�required�in�and�for�
such�construction,�completion�and�maintenance�so�far�as�the�necessity�for�
providing�the�same�as�specified�in�or�reasonably�to�be�inferred�from�the�
Contract.�

3� Documents�
Mutually�
Explanatory�

The�several�documents�forming�the�Contract�are�to�be�taken�as�mutually�
explanatory�of�one�another�and�in�case�of�ambiguities�or�discrepancies,�the�
same�shall�be�explained�by�the�Divisional�Engineer�whose�explanation�in�
this�respect�shall�be�final.�

4� Sufficiency�of�Bid� The�Contractor�shall�be�deemed�to�have�satisfied�himself�before�bidding�
as�to�the�correctness,�completeness�and�sufficiency�of�his�Bid�for�the�works�
and�of�the�rates�and�prices�stated�in�the�priced�schedule�of�Quantities�which�
rates�and�prices�shall�except�in�so�far�as�otherwise�provided�in�the�Contract�
cover� all� his� obligations� under� the� Contract� and� all� matters� and� things�
necessary�for�the�proper�completion�and�maintenance�of�the�Works.�

5� Inspection�of�Site� The�Contractor�shall�inspect�and�examine�the�Site�and�its�surroundings�and�
shall�satisfy�himself�before�submitting�the�bid,�as�to�the�nature�of�ground�
and�sub�soil,�the�form�and�nature�of�the�Site,�the�quantities�and�nature�of�
the�work�and�materials�necessary�for�the�completion�of�the�works�and�the�
means�of�access�of� the�Site,� the�accommodation�he�may� require�and� in�
general� shall� himself� obtain� all� necessary� information� as� to� risk,�
contingencies�and�other�circumstances�which�may�influence�or�affect�his�
Bid.�

6� Possession�of�Site� The�Divisional�Engineer,�with�the�written�order�to�commence�the�works�
will�give�to�the�Contractor�possession�of�the�Site�as�may�be�required�to�
enable�the�Contractor�to�commence�and�proceed�with�the�construction�of�
the�works�in�accordance�with�the�program�referred�to�in�clause�10�hereof�
and� otherwise� in� accordance� with� such� reasonable� proposals� of� the�
Contractor�as� he� shall� by� notices� in� writing� to� the�Divisional� Engineer�
make� and� will� from� time� to� time� as� the� works� proceed� give� to� the�
Contractor� possession� of� such� further� portions� of� the� Site� as� may� be�
required� to� enable� the� Contractor� to� proceed� with� the� construction� of�

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 89 of 126



For�PAA� For�Contractor�

For�PAA� (3)� For�Contractor�

�

�

�
� Works� with� due� diligence� in� accordance� with� the� said� programme� or�

proposals�(as�the�case�may�be).�

7� Drawings� Three�copies�of�each�of�the�approved�Drawings�shall�be�furnished�by�PAA�
to�the�Contractor�free�of�cost.�The�Contractor�shall�provide�and�make�at�
his�own�expense�any�further�copies�required�by�him.�

8� Drawings�to�be�
kept�on�Site�

One�copy�of�each�of�the�Drawings�furnished�to�the�Contractor�as�aforesaid�
shall�be�kept�by�the�Contractor�on�the�Site�and�the�same�shall�at�all�times�
be� available� for� inspection� and� use� by� the� Divisional� Engineer� the�
representative�of�the�Divisional�Engineer.�

9� Further�Drawing�
and�Instructions�

The�Divisional�Engineer�shall�have�full�power�and�authority�to�supply�to�
the�Contractor�from�time� to� time�during� the�progress�of�the�works� such�
further�Drawings�and�instructions�as�shall�be�necessary�for�the�purpose�of�
the�proper�and�adequate�execution�and�maintenance�of�the�works�and�the�
Contractor�shall�carry�out�and�be�bound�by�the�same.�

10� Programme�to�be�
furnished�

As�soon�as�practicable�after�the�acceptance�of�his�Bid,�the�Contractor�shall�
submit�to�the�Divisional�Engineer�for�his�approval�a�programme�showing�
the�order�of�procedure�and�method�in�which�he�proposes�to�carry�out�the�
Work�and�shall�furnish�for�his�information,�particulars�in�writing�of� the�
Contractor’s� arrangements� for� carrying� out� of� the� works� and� the�
constructional�plant�and�temporary�works�which�the�Contractor�intends�to�
supply,� use� or� construct,� as� the� case� may� be.� The� submission� to� and�
approval� by� the� Divisional� Engineer� or� the� Representative� of� the�
Divisional� Engineer� of� such� programme� or� the� furnishing� or� such�
particulars� shall� not� relieve� Contractor� of� any� of� his� duties� or�
responsibilities�under�the�Contract.�

11� Commencement� The�Contractor�shall�commence�the�Works�on�Site�after�the�receipt�by�him�
of� an�order� in�writing� to�commence�work� from�the�Divisional�Engineer�
and�shall�proceed�for�the�same�with�due�diligence�(time�being�the�essence�
of�the�Contract�on�the�part�of�the�Contractor).�

12� Contractor’s�
Superintendence�

The�Contractor�shall�give�or�provide�all�necessary�superintendence�during�
the� execution� of� the� Works� and� as� long� thereafter� as� the� Divisional�
Engineer� may� consider� necessary� for� the� proper� fulfilling� of� the�
Contractor’s� obligations� under� the� Contract.� The� Contractor� or� his�
competent,�qualified�and�authorized�agent�or�representative�approved�by�
the�Divisional�Engineer�in�writing� (which�approval�may�at�any� time�be�
withdrawn)�is�to�be�constantly�on�the�Works�and�shall�give�his�whole�time�
to�the�superintendence�of�the�same�if�such�approval�shall�be�withdrawn�by�
the� Divisional� Engineer,� the� Contractor� shall� without� any� delay,� after�
receiving�written�notice�of�such�withdrawal,�remove�the�Agent�from�the�
site� and� shall� not� thereafter� the� employ� him� again� on� the� Site� in� any�
capacity�and�shall�replace�him�by�another�agent�approved�by�the�Officer,�
Such� authorized� agent� or� representative� shall� receive,� on� behalf� of� the�
Contractor�directions�and�instructions�from�the�Divisional�Engineer�or�the�
representative� of� the� Divisional� Engineer.� The� Contractor� shall� also�
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� employ� full� time� Engineer� /� Sub-Engineer,� duly� qualified� in� Civil� /�

Electrical� /�Mechanical�Engineering�and�having�professional�experience�
of�at�least�three�years�for�the�purpose�of�execution�of�the�proposed�works�
and� giving� full� time� engineering� /� technical� superintendence� during� all�
phases�of�execution�and�for�receiving�technical�directions�and�instructions�
from�the�Divisional�Engineer.�

13�Contractor’s�
Employees�

The�Contractor�shall�provide�and�employ�on�the�Site�in�connection�with�
the�execution�and�maintenance�of�the�Works:�
13.1� Only�such�technical�personnel�as�are�skilled�and�experience�in�their�

respective�fields�and�such�sub-agents,�foremen�and�leading�hands�as�
are� competent� to� give� proper� supervision� to� the� work� they� are�
required�to�supervise.�

13.2� Such�skilled�and�semi-skilled�and�unskilled�labour�as�is�necessary�
for�the�proper�and�timely�execution�and�maintenance�of�the�Works.�

14� Removal�of�
Contractor’s�
Employees�

The�Divisional�Engineer�shall�have�the�power�to�object�in�writing�to�and�
require� the� Contractor� to� remove� forthwith� from� the� Work� any� person�
employed�by�the�Contractor�in�or�about�the�execution�or�maintenance�of�
the�works�who�in�the�opinion�of�the�Divisional�Engineer�is�misconducting�
himself�or�is� incompetent�or�negligent�in�the�proper�performance�of�his�
duties�or�whose�employment� is�otherwise�considered� reasonably�by� the�
Divisional�Engineer�to�be�undesirable.�Any�person�so�removed�from�the�
works�shall�be�replaced�without�delay�by�a�competent�substitute�approved�
by�the�Divisional�Engineer.�The�Contractor�shall�not�demand�the�reasons�
from�the�Divisional�Engineer�for�requiring�the�removal�of�any�one�of�his�
employees.�

15� Supply�of�Plant�
Materials�and�
Labour�

Except�where� otherwise� expressly� specified,� the� Contractor� shall� at�his�
own� expense� supply� and� provide� all� the� Constructional� plants,� work�
materials,�both�for�temporary�and�for�permanent�works,�labour�(including�
the�supervision�thereof)�transport�to�or�from�the�site�and�in�and�about�the�
works� and� other� things� of� every� kind� required� for� the� construction,�
completion�and�maintenance�of�the�works.�

16�Works�to�be�
executed�in�
accordance�with�
specifications�
drawings�etc.�

The�Contractor�shall�execute�the�whole�and�every�part�of�the�work�in�the�
most�substantial�and�workman-like�manner�and�both�as�regards�materials�
and�otherwise�in�every�respect�in�strict�accordance�with�the�specifications.�
The�Works�executed�by�the�Contractor�shall�also�conform�exactly,�fully�
and�faithfully�to�the�designs,�drawings�and�instructions�in�writing�relating�
to�the�work�issued�by�the�Divisional�Engineer.�

17� Action�where�no�
specification�

In�the�case�of�any�class�of�work�for�which�there�is�no�such�specifications,�
such�work�shall�be�carried�out�in�accordance�with�the�written�instructions,�
and�requirements�of�the�Divisional�Engineer.�

18� Quality�of�
Material,�

All�materials�and�workmanship�shall�be�of�the�respective�kinds�described�
in�the�Contract�and�in�accordance�with�the�instructions�of�the�Divisional�
Engineer� and�shall� be� subjected� from� time� to� time� to� such� tests� as� the�
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Workmanship�and�
Tests�

Divisional�Engineer�may�direct�at�the�place�of�manufacture�or�fabrication�
on�the�Site�or�at�all�or�any�of�such�places.�The�Contractor�shall�provide�
such� assistance,� instruments,� machines,� labour� and� materials� as� are�
normally�required�for�examining,�measuring�and�testing�any�work�and�the�
quality,�weight�or�quantity�of�any�materials�used�and�shall�supply�samples�
of� materials� before� incorporation� in� the� works� for� testing� as� may� be�
selected� and� required�by� the�Divisional� Engineer.� All� samples� shall�be�
supplied�by�the�Contractor�at�his�own�cost.�The�cost�of�making�all�tests�
specified�in�the�Contract�shall�be�borne�by�the�Contractor.�

19� Delegation�of�
Power�to�
Divisional�
Engineer’s�
Representatives.�

The�Divisional�Engineer�may�from�time�to�time�in�writing�delegate�to�the�
representatives� of� the� Divisional� Engineer� any� of� the� powers� and�
authorities�vested�in�the�Divisional�Engineer.�Any�written�instruction�or�
approval� given� by� the� representative� of� the� Divisional� Engineer� to� the�
Contractor�within� the� term�of� such�delegation� (but� not�otherwise)� shall�
bind� the� Contractor� and� the� PAA,� as� though� it� has� been� given� by� the�
Divisional�Engineer�provided�as�follow:�
19.1� Failure� of� the� representative� of� the� Divisional� Engineer� to�

disapprove�any�work�or�materials�shall�not�prejudice�the�power�of�
the� Divisional� Engineer� thereafter� to� disapprove� such� work� or�
materials� and� to� order� the� pulling� down,� removal� or� breaking� up�
thereof.�

19.2� If� the�Contractor�shall�be�dissatisfied�by�reason�of�any�decision�of�
the�representative�of�the�Divisional�Engineer�he�shall�be�entitled�to�
refer� the� matter� to� the� Divisional� Engineer� who� shall� thereupon�
confirm,� reverse� or� vary� or� modify� such� decision,� and� whose�
decision�shall�be�final.�

19.3� The� Agreement� shall� be� rescinded� by� the� PAA� and� the� final�
measurements�shall�be�recorded�by�the�Divisional�Engineer�or�his�
any� authorized� representative� shall� record� the� final� measurement�
and� Contractor� will� not� claim� for� any� item� not� recorded� by� the�
Divisional�Engineer�or�his�representative.�

20� Access�to�Site� The�Divisional� Engineer�and�any�person� authorized� by�him� shall� at� all�
times�have�access�to�the�Works�and�to�the�Site�and�to�all�Workshops�and�
places�where�work�is�being�done�or�where�materials,�manufactured�articles�
or�machinery�are�being�obtained�for�the�Works�and�the�Contractor�shall�
afford�every�assistance�in�or�obtaining�the�right�to�such�access.�

21� Way�leave�etc.� The� Contractor� shall� bear� all� expenses� and� charges� for� special� or�
temporary�way�leaves�required�by�him�in�connection�with�access�to�the�
Site.� The� Contractor� shall� also� provide� with� the� written� approval� of�
Divisional� Engineer� at� his� own� cost� any� reasonable� additional�
accommodation�at�Site�required�by�him�for�the�purposes�of�the�Works.�

22� Rate�of�Progress�
and�permission�to�
work�during�
Night.�

The� whole� of� the� materials,� plant� and� labour� to� be� provided� by� the�
Contractor�and�the�mode,�manner�and�speed�of�execution�and�maintenance�
of�the�works�are�to�be�of�a�kind�and�conducted�in�a�manner�approved�by�
the�Divisional�Engineer.�Should�the�rate�of�progress�of�the�Works�or�any�
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slow�to�ensure�the�completion,�the�Divisional�Engineer�shall�so�notify�the�
Contractor�in�writing�and�the�Contractor�shall�thereupon�take�such�steps�
as�may�be�necessary�and�the�Divisional�Engineer�may�approve�to�expedite�
progress�so�as�to�complete�the�Works�by�the�prescribed�time�or�extended�
time� for�completion.� If�the�work�is�not�being�carried�on�by�day�and�by�
night�and�the�Contractor�shall�request�permission�to�work�by�night�as�well�
as�by�day,�then,�if�the�Divisional�Engineer�shall�grant�such�permission,�the�
Contractor�shall�not�be�entitled�to�any�additional�payments.�The�contractor�
shall�indemnify�the�PAA�from�and�against�all�claims,�liabilities,�demands,�
proceedings,�costs�and�expenses�whatsoever�in�regard�or�in�relation�to�such�
permission.�All�work�at�night�shall�be�carried�out�without�unreasonable�
noise�and�disturbance.�

23� Time�for�
Completion�

Subject� to� any� requirement� in� the� Specification� of� any� portion� of� the�
Works�before�completion�of�the�whole�of�the�works,�the�whole�work�shall�
be�completed�within�the�stipulated�time.�

24� Extension�of�time�
for�completion�

Should�the�amount�of�extra�or�additional�work�of�any�kind�or�other�special�
circumstances�of�any�kind�whatsoever�(acts�of�God�and�events�beyond�the�
control� of� PAA� etc.)� which� may� occur� be� such� as� fairly� to� entitle� the�
Contractor� to�an�extension�of� time� for� the�completion�of� the�work,� the�
Divisional�Engineer�shall�determine�and�grant�such�an�extension�of�time.�
Provided�that�the�Divisional�Engineer� is�not�bound�to�take�into�account�
any� extra� additional� work� or� other� special� circumstances� unless� the�
Contractor� has� within� fourteen� (14)� days� after� such� work� has� been�
commenced� or� such� circumstances� have� arisen,� delivered� to� the�
representative�of�the�Divisional�Engineer�full�and�detailed�particulars�of�
any�claim�for�extension�of�time�to�which�he�may�consider�himself�entitled�
in�order�that�such�claim�may�be�investigated�at�the�time.�

25� Termination�of�
Contract�for�slow�
progress�

If�in�the�opinion�of�the�Divisional�Engineer�the�progress�of�the�Works�is�
slow�that�it�cannot�be�completed�within�the�prescribed�period�or�within�the�
extended�period�granted�to�the�Contractor,�the�Divisional�Engineer�shall�
give�a�notice�in�writing�to�the�Contractor�calling�upon�him�to�speed�up�the�
work�by�employing�more�labour�and�by�increasing�the�rate�of�supply�of�
material,�equipment�and�plant�to�an�extent�to�be�mentioned�in�the�notice.�
In�case�the�Contractor�fails�to�comply�with�the�requirements�of�the�notice�
within� ten� days� from� its� issue,� the� Divisional� Engineer� shall� have� the�
power�to�have�the�works�completed�through�any�other�agency�at�the�risk�
and�cost�of�the�Contractor.�In�any�such�event,� the�work�executed�by� the�
Contractor�shall�be�measured�up�and�all�plant,�machinery,�equipment�and�
material� at� Site� will� be� taken� over� by� the� Divisional� Engineer� after�
preparing�and�inventory�thereof,�such�stores�to�be�used�for�the�completion�
of�the�work�will�be�at�the�cost�of�the�Contractor.�All�payments�due�to�the�
Contractor�shall�be�withheld�till�the�completion�of�the�work�and�any�loss�
suffered� by� the� PAA� or� expenditure� incurred� in� getting� the� works�
executed,�shall�be�recovered�from�the�Contractor.�
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26� Action�and�
Compensation�
payable�in�case�of�
works�below�
specification�

If�it�shall�appear�to�the�Divisional�Engineer�or�his�representative,�that�any�
work� has� been� executed� with� unsound,� imperfect� or� unskilled�
workmanship� or� with� materials� of� any� inferior� description� or� that� any�
materials�or�articles�provided�by�him�for� the�execution�of� the�work�are�
unsound�or�of�a�quality�inferior�to�that�contracted�for�or�otherwise�not�in�
accordance�with�the�contract,� the�Contractor�shall�on�demand�in�writing�
from� the� Divisional� Engineer� specifying� the� work,�materials� or� articles�
complained�of�notwithstanding�that�the�same�may�have�been�inadvertently�
passed,�certified�and�paid�for,�forth-with�rectify,�or�remove�and�reconstruct�
the�work�so�specified�and�provide�other�proper�and�suitable�materials�or�
articles�at�his�own�cost;�and�in�the�event�of�his�failing�to�do�so�with�in�a�
period�to�be�specified�by�the�Divisional�Engineer�in�his�demand�aforesaid,�
then�the�Contractor�shall�be�liable�to�pay�compensation�at�the�rate�of�one�
percent�on�the�total�cost�of�work�for�every�day�not�exceeding�ten�days�apart�
from�the�cost�of�rectification,�while�his�failure�to�do�so,�shall�continue�and�
in� the� case� of� any� such� failure� the� Divisional� Engineer� may� rectify� or�
remove,� and� re-execute� the� work� which� may� include� additional� work�
necessary�to�strengthen�or�set�right�the�unsound� work�carried�out�by�the�
Contractor�or� remove� and� replace� with� others,� the� materials� or� articles�
complained�of�as�the�case�may�be�at�the�risk�and�cost�of�the�Contractor�in�
all�respect.�

27� Security�Deposits� The�Contractor�shall�permit�the�PAA�at�the�time�of�making�any�payment�
to�him�for�work�done�under�the�contract�to�deduct�such�sum�as�will�amount�
to�be�five�per�cent�(5%)�of�all�money�so�payable;�such�deductions�to�be�
held�by�PAA�by�way�of�security�deposit.�The�sum�five�per�cent�(5%)�of�
the�amount�of�the�bills�including�the�earnest�money�held�by�the�PAA�by�
way� of� security� deposit� shall� be� paid� back� to� the� Contractor� after� the�
satisfactory�expiration�of�Period�of�Maintenance�as�defined�in�the�clause�
49�hereof.�

28� Forfeiture�of�
Security�deposit�

28.1� In�any�case�in�which�under�any�clause,�or�clauses�of�this�agreement�
the� Contractor� shall� have� rendered� himself� liable� to� pay�
compensation� amounting� to� the� whole� of� his� security� deposit�
(whether� paid� in� one� sum� or� deduction�by� instalments)� the� PAA�
shall� have� the� power� in� its� own� discretion� to� adopt� any� of� the�
following�courses,�best�suited�to�the�interest�of�the�PAA.�
a)� To�rescind�the�Contract�(of�which�recession�notice�in�writing�by�

the� Divisional� Engineer� to� the� Contractor� shall� be� conclusive�
evidence)� and� in� which� case� the� security� deposit� of� the�
Contractor�as�available�with�the�PAA�shall�stand�forfeited�and�
be�absolutely�at�the�disposal�of�PAA.�

b)� To�employ�labour�paid�by�PAA�and�to�supply�materials�to�carry�
out�the�work�or�any�part�of�the�work�debiting�the�Contractor�with�
the� cost� of� the� labour� and� the� price� of� the� materials� (of� the�
amount�of�which�cost�and�price�a�certificate�of� the�Divisional�
Engineer� shall�be�final�and� conclusive�against�the�Contractor)�
and�crediting�him�with�the�new�value�of� the�work�done,�in�all�
respect�in�the�same�manner�and�at�the�same�rates�as�if�it�had�been�
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certificates�of�the�Divisional�Engineer�as�to�the�value�of�work�
done�shall�be�final�and�conclusive�against�the�Contractor.�

c)� To�measure�up�the�work�of�the�Contractor�and�to�take�such�part�
thereof�as�shall�be�unexecuted�out�of�his�hand,�and�to�give�it�to�
another� contractor� to� complete,� in� which� case� any� expenses�
which�may�be�incurred�in�excess�of�the�sum�which�would�have�
been�paid�to�the�original�Contractor,�if�the�whole�work�had�been�
executed�by�him�(of�the�amount�of�which�exceed,�the�certificate�
in� writing� to� the� Divisional� Engineer� shall� be� final� and�
conclusive)�shall�be�borne�and�paid�by�the�original�Contractor�
and�may�be�deducted�from�any�money�due�to�him�by�the�PAA�
under�the�contract�or�otherwise�or�from�his�security�deposit,�or�
the�proceeds�of�sale�thereof�or�a�sufficient�part�thereof.�

28.2� In�the�event�of�any�of�the�above�courses�being�adopted�by�the�PAA,�
the� Contractor� shall� have� no� claim� to� compensation� for� any� loss�
sustained�by�him�by�reason�of�his�having�purchased�or�procured�any�
materials,�or�entered�into�any�engagements�or�made�any�advance�on�
account� of� or� with� a� view� to� the� execution� of� the� work� or� the�
performance�of�the�Contract.�And,�in�case�the�Contract�is�rescinded�
under�the�aforesaid�provisions,�the�Contractor�shall�not�be�entitled�
to� recover� or� be� paid� any� sum� for� any� work� therefore� actually�
performed� under� this� contract.� Unless� and� until� the� Divisional�
Engineer�will�have�certified�in�writing�the�performance�of�such�work�
and�the�value�payable�in�respect�thereof,�and�he�shall�only�be�entitled�
to�be�paid�the�value�so�certified.�Again,�the�Contractor�will�not�in�
any�manner�hinder�or�prevent�the�owner�or�Divisional�Engineer�or�
any�of�the�workmen�and�other�employed�by�him�from�proceeding�to�
complete�the�said�buildings�and�works�as�aforesaid.�

29� Liquidated�
damages�for�delay�

If�the�Contractor�fails�to�complete�the�works�within�the�stipulated�time�for�
completion�prescribed�under�the�Contract,�or�any�extended�time�allowed�
for�completion�in�accordance�with�the�Contract,�then�the�Contractor�shall�
pay�to�the�PAA�a�sum�equal�to�ten�(10)�per�cent�or�less�of�the�Contract�
Price�as�liquidated�damages�(and�not�as�a�penalty)�for�the�delay�beyond�
the�time�prescribed�in�the�Contract�or�the�extended�time�for�completion,�as�
the�case�may�be.�The�said�sum�shall�be�payable�by�the�sole�fact�of�the�delay�
without�the�need�for�any�previous�notice�or�any�legal�proceedings,�or�proof�
of�damage,�which�shall�in�all�cases�be�considered�as�ascertained.�The�PAA�
may,� without� prejudice� to� any� other� method� of� recovery,� deduct� the�
amount�of�such�liquidated�damages�from�any�monies�in�its�hands�due�or�
which�may�become�due�to�the�Contractor.�The�payment�or�deduction�of�
such� damages� shall� not� relieve� the� Contractor� from� his� obligation� to�
complete� the� Works� or� from� any�other�of�his�obligations� and� liabilities�
under�the�Contract.�

30� Notice�to�be�given�
before�work�is�
covered�up�

The�Contractor�shall�give�not�less�than�five�clear�days’�notice�in�writing�to�
the� Divisional� Engineer� or� his� representative� before� covering� up� or�
otherwise�placing�beyond�the�reach�of�measurement�of�any�work,�in�order�
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before� the� same� is� so� covered� up� or� placed� beyond� the� reach� of�
measurement�without�the�consent�in�writing�of�the�Divisional�Engineer�or�
his�representative,�and�if�any�work�shall�be�covered�up�or�placed�beyond�
the�reach�of�measurement�without�such�notice�have�been�given�or�consent�
obtained�the�same�shall�be�uncovered�at�the�Contractor’s�expense,�or�in�
default�thereof�no�payment�or�allowance�shall�be�made�for�such�work�on�
the�materials,�with�which�the�same�was�executed.�

31� Suspension�of�
work�

The� Contractor� shall� on� the� written� order� of� the� Divisional� Engineer�
suspend� the� progress� of� the�works�or� any�part� thereof� for� such� time�or�
times� and� in� such� manner� as� the� Divisional� Engineer� may� consider�
necessary�and�shall�during�such� suspension�properly�protect�and�secure�
the�work�so�far�as�is�necessary�in�the�opinion�of�the�Divisional�Engineer.�
The�extra�cost�(if�any)�incurred�by�the�Contractor�in�giving�effect�to�the�
Divisional�Engineer’s�instructions�under�this�clause�shall�be�borne�by�the�
Contractor,�if�such�suspension�is:�

a)� as�per�the�provision�of�the�contract,�or�
b)� Necessary�for�the�proper�execution�of�the�work�or�by�reason�of�

weather�conditions�affecting�the�safety�or�quality�or�the�Works�
or�by�some�default�on�the�part�of�the�Contractor,�or�

c)� Necessary�for�the�safety�of�the�works�or�any�part�thereof.�
32� Care�of�works� From�the�commencement�to�the�completion�of�the�Works,�the�Contractor�

shall� take� full� responsibility� for� the� care� thereof� and� of� all� temporary�
works,�and�in�the�event�that�any�damage,�loss�or�injury�should�happen�to�
the�Works�or�to�any�part�thereof�or�to�any�temporary�works�from�any�cause�
whatsoever�(save�and�except�the�“expected�risk(s)”�as�defined�in�clause�33�
hereof),� the�Contractor� shall�at�his�own�cost� repair� and�make� good�the�
same�so�that�at�completion,�the�works�shall�be�in�good�order�and�condition�
and�in�conformity�in�every�respect�with�the�requirements�of�the�contract�
and�the�Divisional�Engineer’s�instructions.�The�Contractor�shall�also�be�
liable�for�any�damage�to�the�Works�occasioned�by�him�in� the�course�of�
any�operations�carried�out�by�him�for�the�purpose�of�complying�with�his�
obligations� under� Clause� 50� hereof.� The� Contractor� shall� be� fully�
responsible� for� the� review�of� the�Engineering�design�and� details�of� the�
works�and�shall�inform�the�PAA�of�any�mistakes�or�incorrectness�in�such�
design�and�details�which�would�affect�the�works.�

33� Expected�Risk� The� “Expected� Risk”� are� hostilities� (where� war� be� declared� or� not)�
invasion,� act� of� foreign� enemies,� rebellion� revolution� insurrection� or�
military� or� usurped� power� civil� war� or� (otherwise� than� among� the�
Contractor’s� own� employees)� riot,� commotion� or� disorder� or� use� by�
occupation�by�the�PAA�of�any�portion�of�the�Works�in�respect�of�which�a�
certificate� of� completion� has� been� issued� or� any� such� operation� of� the�
forces� of� nature� as� reasonable� foresight� and� ability� on� the� part� of� the�
Contractor�could�not�foresee�or�reasonably�provide�against�(all�of�which�
are�herein�collectively�referred�as�“the�expected�risk”).�
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34� Damage�to�
persons�and�
property.�

The� Contractor� shall� (except� if� and� so� far� as� the� Contract� provides�
otherwise)�indemnify�and�keep�indemnified�the�PAA�and�its�Employees�
from�and�against�all�suits,�claims,�demands,�proceedings,�and�liability�of�
any�nature�or�kind,�including�costs�and�expenses,�for�injuries�or�damages�
to�any�person�or�any�property�whatsoever�which�may�arise�out�of�or�in�
consequence� of� acts� or� omissions� of� the� Contractor� or� its� agents,�
employees,�servants�or�subcontractors�in�the�execution�of�the�Contract.�

35� Accident�or�injury�
to�Workmen�

The� PAA� shall� not� be� liable� for� or� in� respect� of� any� damages� or�
compensation�payable�at�law�in�respect�or�in�consequence�of�any�accident�
or� injury� to� any� workman� or� other� persons� in� the� employment� of� the�
Contractor� or� any� sub-contractor.� The� Contractor� shall� indemnify� and�
keep�indemnified� the�PAA�against�all� such�damages,�compensation�and�
against� all� claims,� demands,� proceedings,� cost� charges� and� expenses�
whatsoever�in�respect�thereof�or�in�relation�thereto.�

36� Insurance� The� Contractor� shall� obtain� and� keep� in� force� policies� in� respect� of�
Erection�All�Risks,�Contractor’s�All�Risks�and�Workmen’s�Compensation�
act,�which�shall�apply�specifically�and�solely�to�the�Contractor�and�shall�
fulfil� all� Contractor’s� obligations� for� Insurance� in� connection� with� this�
Contract� from� an� Insurance� Company� in� Pakistan� having� at� latest� AA�
rating�from�PACRA�/�JCR-VIS.�

37� Compliance�with�
Statutes,�
Regulations�etc.�

The� Contractor� shall� conform� in� all� respects� with� any� such� Statutes,�
Ordinances,� Laws,� Regulations,� Bye-laws� or� requirements� of� any� such�
local�or�other�authority�/�authorities�which�may�be�applicable�to�the�Works�
or�to�any�Temporary�Works�and�shall�keep�the�PAA�indemnified�against�
all�penalties�and�liability�of�every�kind�for�breach�of�any�such�Statutes,�
Ordinances,�Laws,�Regulations,�Bye-laws�or�requirements.�

38� Fossils�etc.� All� fossils,� coins,� article� of�value� or� antiquity� and� structures� and� other�
remains�or�things�of�geological�or�archaeological�interest�discovered�on�
the� site� of� the� Works� shall�as� between� the� PAA� and� the� Contractor�be�
deemed�to�be�the�absolute�property�of�the�PAA�and�the�Contractor�shall�
take�reasonable�precautions�to�prevent�his�workmen�or�any�other�persons�
from� removing� or� damaging� any� such� article� or� thing� and� shall�
immediately�upon�discovery�thereof�and�before�removal�acquaint�the�PAA�
of�such�discovery.�

39� Variation� The�Divisional�Engineer�may�introduce�any�variations�to�the�form,�quality�
or�quantity�of�the�work�or�any�part�thereof�which�he�considers�necessary�
and�for�that�purpose�or�if�for�any�other�reasons�it�shall,�in�his�opinion�be�
desirable,� he� shall� have� power� to� order� the� Contractor� to� do� and� the�
Contractor�shall�do�any�of�the�following:�

a)� increase�or�decrease�the�quantity�of�any�work�included�in�the�
Contract;�

b)� omit�any�such�work;�
c)� change�the�character�or�quality�or�kind�of�any�such�work;�
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� d)� change�the�levels,� lines�position�and�dimension�of�any�part�of�

the�Works;�and�
e)� execute� additional� work� of� any� kind� necessary� for� the�

completion�of�the�works.�
and�no�such�variation�shall� in�any�way�vitiate�or�invalidate�the�Contract�
nor� it� will� entitle� the� Contractor� of� any� claims� for� compensation�
whatsoever,�but�the�value�(if�any)�of�all�such�variations�shall�be�taken�into�
account�in�ascertaining�the�amount�of�the�Contract�Price.�

40� Order�for�
variation�to�be�in�
writing�

No�such� variation� shall�be�made� by� the� Contractor�without� an�order� in�
writing� from� the� Divisional� Engineer.� Provided� that,� subject� to� the�
provisions�of�the�Contract,�no�order�in�writing�shall�be�required�for�any�
increase�or�decrease�in�the�quantity�of�any�work�where�such�increase�or�
decrease� is�not�the� result�of�an�order�given�under� this�Clause�but� is� the�
result�of�the�quantities�exceeding�or�being�less�than�those�stated�in�the�Bill�
of�Quantities.�If�for�any�reason,�Divisional�Engineer�considers�it�desirable�
to�give�any� such�order�verbally,� the�Contractor� shall� comply�with� such�
order�but�shall�get�it�confirmed�in�writing� from�the�Divisional�Engineer�
within�four�days�of�the�issue�of�such�verbal�order.�

41� Valuation�of�
Variation�

41.1� The�Divisional�Engineer�shall�determine�the�amount�(if�any)�to�be�
added�to�or�deducted�from�Contract�Price�in�respect�of�any�variation,�
addition,� or� omission� made� by� his� order.� The� valuation� of� any�
variation,�addition�or�omission�shall�be�calculated�on�the�basis�of�the�
unit�prices�contained�in�the�Bill�of�Quantities�if�in�the�opinion�of�the�
Divisional�Engineer�the�same�shall�be�applicable;�if�not�then�on�the�
market�rates.�

� � 41.2� No� deviation� from� specifications� stipulated� in� the� Contract� or�
additional� items� of� work� shall� be� carried� out� by� the� Contractor�
unless�the�rates�of�the�substituted,�extra,�altered�or�additional�item�
have�been�approved� in�writing�by� the� competent� authority� failing�
which� the� PAA� will� not� be� bound� to� entertain� any� claim�on� this�
account.�

42� Quantities� The�quantities�set�out�in�the�Bill�of�Quantities�are�the�estimated�quantities�
of�the�work�but�they�are�not�to�be�taken�as�the�actual�and�correct�quantities�
of� the� works� to� be� executed� by� the� Contractor� in� fulfilment� of� his�
obligation�under�the�Contract.�

43� Work�to�be�
Measured�

The� Divisional� Engineer� shall� except� as� otherwise� stated� ascertain� and�
determine�by�measurement�the�value�of�work�done�in�accordance�with�the�
Contract.�The�Divisional�Engineer�shall,�when�he�requires�any�part�or�parts�
of� the� Works� to� be� measured,� give� notice� to� the� Contractor� or� the�
Contractor’s�authorized�agent�or�representative�who�shall�forthwith�attend�
or� send� a� qualified� agent� to� assist� the� Divisional� Engineer� or� his�
representative� in� making� such� measurement� and� shall� furnish� all�
particulars�required�by�either�of�them.�Should�the�Contractor�not�attend�or�
neglect� or� fail� to� send� such� agent,� then� the� measurement� made� by� the�
Divisional�Engineer�or�approved�by�him�shall�be�taken�to�be�the�correct�
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� measurement�of� the�work.�The�purpose�of�measuring�is�to�ascertain� the�

volume�of�work�executed�by�the�Contractor�and�therefore�determine�the�
amount�of�the�monthly�payments.�

44�Method�of�
Measurement�

The�works�shall�be�measured,�notwithstanding�any�general�or�local�custom�
except� where� otherwise� specifically� described� or� prescribed� in� the�
Contract.�

45� Clearance�of�Site�
on�Completion�

On�the�completion�of�the�Works,�the�Contractor�at�his�own�cost�shall�clear�
away�and�remove�from�the�Site�all�Constructional�plant,�surplus�materials,�
rubbish�and�Temporary�Works�of�every�kind�and�leave�the�whole�of�the�
Site�and�works�clean�and�in�a�workman-like�condition�to�the�satisfaction�
of�the�Divisional�Engineer,�rubbish�should�be�disposed�of�in�the�manner�
as�directed�by�the�Divisional�Engineer�or�his�representative.�

46� Certificates�for�
Completion�of�
Works�

46.1� When�the�whole�of� the�Works�have�been�substantially�completed�
and�have�satisfactorily�passed�any�test�on�completion�as�prescribed�
by�the�Contract,� the�Contractor�may�give�a�notice�to�that�effect�to�
the�Divisional�Engineer�accompanied�by�an�undertaking� to� finish�
any� outstanding� work� during� the� Period� of� Maintenance.� Such�
notice�and�undertaking�shall�be�in�writing�and�shall�be�deemed�to�be�
a�request�by�the�Contractor,�for�the�Divisional�Engineer�to�issue�a�
Certificate�of�Substantial�Completion�in�respect�of�the�Works.�The�
Divisional�Engineer�shall,�within�twenty-one�(21)�days�of�the�date�
of�delivery�of�such�notice�either�issue�to�the�Contractor�a�Certificate�
of�Substantial�Completion�stating�the�date�on�which,�in�his�opinion,�
the� Works� were� substantially� completed� in� accordance� with� the�
Contract�or�give�instructions�in�writing�to�the�Contractor�specifying�
all�the�work�which,�in�his�opinion,�are�required� to�be�done�by�the�
Contractor�before�the�issuance�of�such�Certificate.�The�Divisional�
Engineer�shall�also�notify�the�Contractor�of�any�defects�in�the�Works�
affecting� substantial� completion� that� may� appear� after� such�
instructions� and� before� completion� of� the� work� specified� therein.�
The� Contractor� shall� be� entitled� to� receive� such� Certificate� of�
Substantial�Completion�within�twenty-one�(21)�days�of�completion,�
to� the� satisfaction� of� the� Divisional� Engineer,� of� the� work� so�
specified�and�making�good�any�defect�so�notified.�Upon�issuance�of�
the� Certificate� of� Substantial� Completion� of� the� Works,� the�
Contractor�shall�be�deemed�to�have�undertaken�to�complete�with�due�
expedition�any�outstanding�work�during�the�Period�of�Maintenance.�

46.2� Upon�satisfactory�completion�of�the�work�outstanding�on�the�Works,�
the�Divisional�Engineer� shall�within�twenty-eight�(28)�days�of�the�
expiration�of�the�Period�of�Maintenance�issue�a�Certificate�of�Final�
Completion�to�the�Contractor.�The�Contract�shall�be�deemed�to�be�
completed� upon� issuance� of� such� Certificate,� provided� that� the�
provisions�of�the�Contract�which�remain�unperformed�shall�remain�
in�force�for�as�long�as�is�necessary�to�dispose�of�any�outstanding�
matters�or�issues�between�the�Parties.�
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47� Period�of�
Maintenance�

The� “Period� of� Maintenance”� shall� be� of� twelve� (12)� months� duration�
unless� otherwise� specified� in� the� Special� Conditions� of� the� Contract,�
calculated� from� the� date� of� completion� of� the� Works� stated� in� the�
Certificate�of�Substantial�Completion�issued�by� the�Divisional�Engineer�
in�accordance�with�the�Clause�46�hereof�or,�in�respect�of�any�Section�or�
part� of� the� Works� for� which� a� separate� Certificate� of� Substantial�
Completion�has�been�issued,�from�the�date�of�completion�of�that�Section�
or�part�as�stated�in�the�relevant�Certificate.�The�expression�“the�Works”�
shall,�in�respect�of�the�“Period�of�Maintenance”,�be�construed�accordingly.�

48� Completion�of�
Outstanding�
Works�and�
Remedying�
Defects�etc.�

During�the�Period�of�Maintenance,�the�Contractor�shall�finish�the�work,�if�
any,�outstanding�at�the�date�of�the�Certificate�of�Substantial�Completion,�
and� shall� execute� all� such� work� of� repair,� amendment,� reconstruction,�
rectification�and�making�good�defects,�imperfections,�shrinkages�or�other�
faults�as�may�be�required�of�the�Contractor�in�writing�by�the�Divisional�
Engineer�during�the�Period�of�Maintenance�and�within�fourteen�(14)�days�
after�its�expiration,�as�a�result�of�an�inspection�made�by�or�on�behalf�of�the�
Divisional�Engineer�prior�to�expiration�of�the�Period�of�Maintenance.�To�
the�intent�that�the�works�shall�as�soon�as�practicable�after�the�expiry�of�the�
Period�of�Maintenance�be�delivered� to� the�PAA�in�as�good� and�perfect�
condition�(fair�wear�and�accepted�tear)�to�the�satisfaction�of�the�Divisional�
Engineer�as�that�in�which�they�were�at�the�commencement�of�the�Period�
of� Maintenance.� All� such� outstanding� work� shall� be� carried� out� by� the�
Contractor�at�his�own�expense�if�the�necessity�thereof�shall,�in�the�opinion�
of�the�Divisional�Engineer,�be�due�to�the�use�of�material�or�workmanship�
not�in�accordance�with�the�Contract,�or�to�neglect�or�failure�on�the�part�of�
the�Contractor�to�comply�with�any�obligation�expressed�or�implied,�on�the�
Contractor’s�part�under�the�Contract.�In�case�the�Contractor�fails�to�comply�
with� the� requirements� of� the� notice� within� ten� days� from� its� issue,� the�
Divisional�Engineer� shall�have� the�power� to�have� the�works� completed�
through�any�other�agency�at�the�risk�and�cost�of�the�Contractor.�

49� Refund�of�Security�
Deposits�

The�Security�Deposit�shall�not�be�refunded�prior�to� twelve� (12)�months�
after� the� completion�of�the�whole�work,�unless� and�until� a� certificate�is�
issued�by�the�Divisional�Engineer�for�successful�and�satisfactory�passing�
of�the�Period�of�Maintenance�with�no�other�liability�on�the�Contractor.�

50� Contractor’s�
Liability�for�
Damage�done�

If�the�Contractor�or�his�workmen�or�servants�shall�break,�deface,�injure�or�
destroy� any� part� of� a� building,� in� which� they� may� be� working� or� any�
building,�road,�road�kerbs,�runway,�taxiway,�apron,�culverts,�ducts,�fence�
enclosure,�water�pipes,�cables,�drains,�electric�or�telephone�or�wire�poles,�
trees,�grass�or�grassland�or�cultivated�ground�contiguous�to�the�premises�
on�which�the�work�or�any�part�of�it�is�being�executed,�or� if�any�damage�
shall�happen�to�the�work,�while�in�progress�from�any�cause�whatsoever,�or�
any�imperfections�become�apparent�in�it�within�three�(03)�months�after�a�
certificate,�final�or�otherwise�of�its�completion�shall�have�been�given�by�
the�Divisional�Engineer�as�aforesaid,�the�Contractor�shall�make�the�same�
good�at�his�own�expense,�or�in�default,�the�Divisional�Engineer�may�cause�
the�same�to�be�made�good�by�other�workmen,�and�deduct�the�expense�(of�
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� which�the�certificate�of�the�Divisional�Engineer�shall�be�final)�from�any�

sums� that� may� then,� or� at� any� time� thereafter� may� become,� due� to� the�
Contractor,�or�from�his�security�deposit�or�the�proceeds�of�the�sale�thereof,�
or�a�sufficient�portion�thereof.�

51� Assignment�&�
Sub-Letting�

The�Contractor�shall�not�assign�or�sublet�the�Contract�or�any�part�thereof�
or�any�benefit�or�interest�thereon�or�there�under�without�the�prior�written�
consent�of�PAA.�In�case�of�failure,�the�Divisional�Engineer�shall�by�giving�
Notice�in�writing�rescind�the�Contract�and�have�the�Works�executed�at�the�
risk�and�cost�of�the�Contractor.�

52� Stores�to�be�
supplied�by�PAA�

If� the� specification�or�estimate� of� the�work�provides� for� the� use�of�any�
special�description�of�materials�to�be�supplied�by�PAA�or�if�it�is�required�
that�the�Contractor�shall�use�certain�stores�to�be�provided�by�the�PAA�(such�
materials�and�stores,�and�the�prices�to�be�charged�therefore�as�hereinafter�
mentioned� being� so� far� as� practicable� for� the� convenience� of� the�
Contractor,�but�not�so�as�in�any�way�to�control�the�meaning�or�effect�of�
this�Contract,�specified�in�the�schedule�of�memorandum�hereto�annexed).�
The�Contractor�shall�be�supplied�with�such�materials�and�stores�as�required�
from�time�to�time�to�be�used�by�him�for�the�purpose�of�the�Contract�only,�
and�the�value�of�the�full�quantity�of�materials�and�stores�so�supplied�at�the�
rates� specified� in� the� said� schedule� or� memorandum� may� be� set� off� or�
deducted� from� any� sums� then� due,� or� thereafter� to� become� due� to� the�
Contractor�under�the�contract�or�otherwise�or�against�or�from�the�security�
deposit,� or� the� proceeds� of� sale� thereof.� All� materials� supplied� to� the�
Contractor�shall�remain�the�absolute�property�of�PAA�and�shall�not�on�any�
account�be�removed� from�the�Site�of�the�work�and�shall�at�all� times�be�
open�to�inspection�by�Divisional�Engineer.�Any�such�material�unused�and�
in�perfectly�good�condition�at�the�time�of�the�completion�or�termination�of�
the� Contract� shall� be� returned� to� PAA;� but� the� contractor� shall� not� be�
entitled�to�return�any�such�materials�unless�with�such�consent,�and�shall�
have� no� claim� for� compensation� on� account� of� any� such� materials� so�
supplied�to�him,�as�aforesaid�being�unused�by�him,�or�for�any�wastage�in�
or�damage�to�any�such�materials.�

53� Bills�to�be�
submitted�monthly�

A�bill�shall�be�submitted�by�the�Contractor�each�month�on�or�before�the�
date� fixed� by� the� Divisional� Engineer� for� all� works� executed� in� the�
previous�month�and�the�Divisional�Engineer�shall�take�or�cause�to�be�taken�
the�requisite�measurement�for�purposes�of�having�the�same�verified,�and�
the�claim,�as�far�as�admissible,�adjusted,�if�possible,�before�the�expiry�of�
ten�days�from�the�presentation�of�the�bill.�If�the�Contractor�does�not�submit�
the�bill�within�the� time� fixed�as� aforesaid,� the�Divisional�Engineer�may�
prepare�a�bill�which�shall�be�binding�on�the�Contractor�in�all�respects.�

54�Completion�
drawings�

The� completion� report� of� the� work� along� with� drawings� on� prescribed�
proforma�shall�be�submitted�by�the�Contractor�in�five�copies�along�with�
the� final� bill.� In� case� of� failure� to� submit� the� completion� report� and�
completion�drawings�by�the�Contractor�on�the�basis�of�which�the�work�has�
been�finally�completed,�the�final�bill�shall�be�withheld�till�their�submission.�
The�completion�report�and�drawings�should�be�complete�in�all�respects.�
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� Works� relating� to� maintenance� do� not� come� under� the� preview� of� this�

clause.�

55� Final�Bills� The�final�bill�shall�be�submitted�by�the�Contractor�within�one�month�from�
the�date�of�completion�of�the�Works�otherwise�the�Divisional�Engineer’s�
certificate� of� the� measurement� and� of� the� total� amount� payable� for� the�
work�accordingly�shall�be�final�and�binding�on�all�parties,�and�will�not�be�
called�in�to�question�by�anyone.�

56� Urgent�repair� If� by� reason�of�any�accident�or� failure�or�other�event�occurring�to�or� in�
connection�with�the�Works�or�any�part�thereof�during�the�execution�of�the�
Works�or�during�the�Period�of�Maintenance�any�remedial�or�other�work�on�
repair�shall�in�the�opinion�of�the�Divisional�Engineer�or�his�representative�
be�urgently�necessary�and�the�Contractor�is�unable�or�unwilling�at�once�to�
do�such�work�or�repair,�the�Divisional�Engineer�may�by�his�own�or�other�
workmen� do� such� work� or� repair� as� the� Divisional� Engineer� or� his�
representative�may�consider�necessary.�If�the�work�or�repair� so�done�by�
the� Divisional� Engineer� is� work� which� in� the� opinion� of� PAA� the�
Contractor�was�liable�to�do�at�its�own�expense,�under�the�Contract,�then�all�
costs� and� charges� properly� incurred� by� the� PAA,� in� so� doing� shall� on�
demand�be�paid�by�the�Contractor�to�the�PAA�or�may�be�deducted�by�PAA�
from� any� monies� due� or� which� may� become� due� to� the� Contractor.�
Provided�always� that� the� Divisional�Engineer� shall� as� soon�as�after� the�
occurrence�of�any�such�emergency�as�may�be�reasonably�practicable�notify�
the�Contractor�thereof�in�writing.�

57� Bribes,�
Commission�etc.�

Any�bribe,�commission�gift�or�advantage�given�promised�or�offered�by�or�
on�behalf�of�the�Contractor�or�his�partner,�agent,�or�servant�in�relation�to�
obtaining�or�to�the�execution�of�this�or�any�other�Contract�with�PAA,�or�
given,� promised,� or� offered� by,� or� on� behalf� of,� the� Contractor,� or� his�
partner,� agent,� or� servant,� to� any� officer� or� person� in� the� service� or�
employment� of� PAA,� who� shall� be� in� any� way� connected� with� the�
obtaining�or�the�execution�of�this�or�any�other�Contract,�shall�in�addition�
to�any�criminal� liability,�which�he�may�incur� subjects�the�Contractor�to�
cancellation�of� this�Contract,� and� also� to� payment�of�any� loss� resulting�
from�any�such�cancellation.�Any�question�or�dispute�to�the�commission�of�
any�offence�under�this�Clause�shall�be�settled�by�the�PAA,�in�such�manner�
as�it�deems�fit�and�sufficient�and�its�decision�shall�be�final�and�conclusive.�

58� Law�governing�the�
contract�

This�Contract�shall�be�governed�by�and�construed�in�accordance�with�the�
laws�of�the�Islamic�Republic�of�Pakistan,�and�the�obligations,�rights�and�
remedies�of�the�parties�hereunder�shall�be�determined�in�accordance�with�
such� laws.�Resort� to�litigation�by�either�of� the�parties� in� respect�of�any�
disputes�should�be�had�only�before�a�court�of�appropriate�and�competent�
jurisdiction.�

59� Increase�or�
Decrease�of�Cost.�

59.1� The�Contractor�is�deemed�to�have�quoted�rates�given�in�the�Contract�
(Bill�of�Quantities)�based�on�the�prices�of�certain�specified�materials�
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� prevalent�in�the�month�during�which�the�last�day�of�the�submission�

of�Bid�fell.�
59.2� No�price�adjustment� shall� be� allowed� under� this� clause� except� in�

respect� of� the� materials� specified� in� Appendix-A� to� Bidding�
Document�which�have�actually�been�incorporated�in�the�Permanent�
Works�during�the�corresponding�period�of�increase�or�decrease.�

59.3� Adjustment�shall�be�allowed�for�the�specified�materials�according�to�
the�method�prescribed�in�the�Appendix-A�to�Bidding�Document.�

59.4� All�claims�for�additional�payments�under�this�Clause�shall�be�lodged�
by� the� Contractor� with� the� Divisional� Engineer� within� such�
reasonable� time� from� the� date� of� occurrence� of� the� event� which,�
according� to� the� Contractor,� entitles� him� to� such� additional�
payments�by�PAA,�but�in�no�case�after�the�expiry�of�twenty-eight�
(28)�days�thereof,�such�claims�shall�invariably�be�supported�with�all�
relevant� necessary� details� and� particulars� required� for� proper�
verification�thereof�and�the�Divisional�Engineer�shall�be�entitled�to�
require�the�Contractor�to�provide�such�further�details�/�information�
as�may�be�required�for�due�and�effective�verification�of�such�claims.�

59.5� The�Divisional�Engineer�shall�verify�and�certify�for�payment,�if�any,�
claims�lodged�by�the�Contractor�under�this�Clause�within�a�period�
not�exceeding� twenty-eight� (28)�days�from� the�date�on�which� the�
same�are�submitted�by�the�Contractor�as�aforesaid.�

59.6� In�case�the�PAA�is�entitled�to�recover�from�the�Contractor�any�sum�
or� sums� under� this� Clause� arising� from� any� decrease� in� the� said�
prices�for�materials,�the�provisions�of�this�Clause�shall�apply�mutatis�
mutandis�to�such�recoveries�by�the�PAA.�

59.7� If� the� Contractor� fails� to� complete� the� works� within� the� time� for�
completion,� adjustment� of� prices� therefore� until� the� date� of�
completion�of�the�works�shall�be�made�using�either�the�indices�or�
prices,�whichever�are�more�favorable�to�the�PAA,�provided�that�if�
extension�of�time�is�granted�the�above�provision�shall�apply�only�to�
adjustments�made�up�to�the�expiry�of�such�extension�of�time.�

59.8� No�escalation�shall�be�allowed�to�the�Contractor�in� respect�of�the�
period�extended�for�the�completion�of�the�work�due�to�his�own�fault.�

60�Water�Supply/�
Power�Supply�etc.�

The�Contractor� should�make�his�own�arrangement� for�water� and�power�
supply� required� for�execution�of�work� and� nothing�will�be�paid�for� the�
same,�by�the�PAA.�Provided�that�in�case�water�supply�is�allowed�by�the�
PAA�to�the�Contractor�from�water�mains�passing�through�areas�where�the�
work� is� required� to� be� carried�out,� the� Contractor� shall�pay� the� cost�of�
water�to�the�department�at�one-half�(1/2)�per�cent�of�the�total�cost�of�work�
for�drinking�purpose�and�one�(01)�per�cent�of�the�total�cost�of�the�items�of�
work� involving� use� of� water� (that� is� for� constructional� purposes).� The�
Contractor�shall�bear�full�charges�for�laying�its�water�lines�of�all�length�
and�size�/�dimensions�from�the�mains�to�the�site�of�his�underground�tanks�
as�he�may�require�and�construct�for�storage�purposes�at�its�own�cost.�
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61� Abandonment�of�
work�by�PAA.�

PAA�shall�have�the�power�to�abandon�any�work�whether�in�progress�or�
otherwise�and�in�such�an�event,�the�Contractor�shall�have�no�claim�for�any�
compensation�of�any�kind�whatsoever�from�PAA�except�the�actual�cost�of�
the�work�executed� at� the�Site�under� the�Contract�for�which� the� contract�
requires�payment�to�be�made.�

62� Materials�obtained�
from�excavation�&�
dismantling.�

All� materials� (e.g.� stone� and� other� materials)� obtained� in� the� work� of�
dismantling,�excavation�etc.,�will�be�considered�PAA�property�and�may�be�
issued�to�Contractor�(if�they�require�the�same�for�their�own�use)�at�rates�
approved�by�the�Divisional�Engineer.�If� these�materials�are�not�required�
by�them,�they�will�be�disposed�of�as�found�fit�by�the�PAA.�

63� Danger�Signs�to�be�
provided�by�
Contractor�

Lights� for� illumination,� danger� signs� for� warning,� and� information� /�
cautionary� signs� in� approved� colors� and� sizes� shall� be�provided�by� the�
Contractor�wherever�required�at�his�own�cost�on�the�barriers�as�directed�
by�the�Divisional�Engineer.�
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SPECIAL�CONDITIONS�OF�CONTRACT�

6� Possession�of�Site�
(Substitute�the�clause�6�with�following�text)�
6.1� The�Divisional�Engineer�shall,� together�with� the�written�order� to�commence�the�Works,�

grant�the�Contractor�possession�of�such�portions�of�the�Site�as�are�necessary�to�enable�the�
Contractor� to� commence� and� carry� out� the� Works� in� accordance� with� the� programme�
referred�to�in�Clause�10,�subject�to�any�sequencing�or�phasing�requirements�prescribed�in�
the�Contract.�

6.2� Thereafter,�and�from�time�to�time�as�the�Works�progress,�the�Divisional�Engineer�shall�grant�
possession�of�further�portions�of�the�Site,�as�required�for�execution�of�the�Works�with�due�
dispatch,�provided�such�possession�aligns�with� the�Contractor’s� reasonable�proposals�as�
approved�by�the�Divisional�Engineer.�

6.3� The�Contractor�shall�submit�any�such�proposals�for�staging�of�site�possession�in�writing�to�
the� Divisional� Engineer� for� review� and� approval,� and�no� right� to�possession�shall� arise�
unless�and�until�expressly�granted�by�the�Divisional�Engineer.�

6.4� PAA�shall�not�be�liable�for�any�delay�or�claim�arising�from�staged�or�partial�possession�of�
the�Site,�provided�such�staging�is�consistent�with�the�Contract�or�approved�programme.�

10� Programme�to�be�furnished�
(For�works�with�a�contract�price�exceeding�the�financial�limit�prescribed�for�PEC�Constructor�
Registration�Category�C-3,�as�revised�from�time�to�time,�Clause�10�shall�be�substituted�with�the�
following�text)�
10.1� The�Contractor�shall,�within�fifteen�(15)�days�of�receiving�the�Letter�of�Acceptance,�submit�

a�detailed�Programme�of�Works�to�the�Divisional�Engineer�for�approval.�The�Programme�
shall�include�all�activities,�including�mobilization,�and�clearly�identify�critical�path�items�
using�a�computerized�Critical�Path�Method�(CPM)�format.�The�Programme�shall�be�updated�
monthly,� incorporating� a� chart� of� forecasted� principal� activities,� an� updated� cash� flow�
schedule�for�payments,�and�any�revisions�necessary�to�reflect�actual�progress.�It�shall�serve�
as�the�baseline�for�assessing�progress�and�determining�Liquidated�Damages�under�Clause�
29.�Monthly�progress�reports�shall�include�an�up-to-date�analysis�of�actual�versus�planned�
progress,�identification�of�current�or�emerging�critical�items,�and�the�Contractor’s�proposed�
measures�for�mitigation.�

18� � Quality�of�Material,�Workmanship�and�Tests�
18.2� Expenditure� on�account�of� laboratory� testing� to�ascertain� suitability� of�materials�and�all�

other�required�tests�etc.�shall�be�borne�by�the�Contractor.�
24� Extension�of�time�for�completion�

(For�works�with�a�contract�price�exceeding�the�financial�limit�prescribed�for�PEC�Constructor�
Registration�Category�C-3,�as�revised�from�time�to�time,�Clause�24�shall�be�substituted�with�the�
following�text)�
24.1� In�the�event�of:�

(a)� the�amount�or�nature�of�extra�or�additional�work,�
(b)� exceptionally�adverse�climatic�conditions,�
(c)� any�delay,�impediment�or�prevention�by�the�PAA,�or�
(d)� other�special�circumstances�which�may�occur,�other�than�through�a�default�of�or�breach�

of�contract�by�the�Contractor�for�which�he�is�responsible,�being�such�as�fairly�to�entitle�
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the�Contractor�to�an�extension�of�the�Time�for�Completion�of�the�Works,�or�any�Section�
or�part�thereof,�

the� Divisional� Engineer� shall,� after� due� consultation� with� the� Contractor,� determine� the�
amount� of� such� extension�and� shall� notify� the� Contractor� accordingly.� Provided� that� the�
Divisional�Engineer� is�not�bound�to�take� into�account�any� extra�additional�work�or�other�
special�circumstances�unless�the�Contractor�has�within�fourteen�(14)�days�after�such�work�
has�been�commenced�or�such�circumstances�have�arisen,�delivered�to�the�representative�of�
the�Divisional�Engineer�full�and�detailed�particulars�of�any�claim�for�extension�of�time�to�
which�he�may�consider�himself�entitled�in�order�that�such�claim�may�be�investigated�at�the�
time.�

25� Termination�of�Contract�for�slow�progress�
25.1� In�the�event�of�termination�by�the�Divisional�Engineer,�the�Contractor�shall�have�the�right�

to�file�an�appeal�before�the�Director�General�PAA,�within�seven�(07)�days�from�the�receipt�
of� such�termination�notice.�The�decision�of�the�Director�General�PAA�shall�be�final�and�
binding.�

29� Liquidated�damages�for�delay�
29.2� The�amount�of�Liquidated�Damages�for�each�day�of�delay�in�completion�of�the�whole�of�

the�Works,�or�if�applicable�for�any�Section�thereof,�shall�be�imposed�at�the�rate�of�0.05%�
of�Contract�Price�as�stated�in�Letter�of�Acceptance�for�each�day�of�delay�in�completion�of�
the�Works.�Provided�that�the�amount�of�Liquidated�Damages�for�delay�shall�not�exceed�ten�
(10)�per�cent�of�the�Contract�Price�as�stated�in�Letter�of�Acceptance�in�all�cases.�

29.3� In� cases� where� liquidated� damages� have� been� imposed� or� have� been� proposed� to� be�
imposed,� the� amount� to� be� retained� in� lieu�of� Security� Deposit� during� the�Maintenance�
Period�shall�be�based�on�the�cost�of�works�executed,�and�not�the�reduced�amount�to�be�paid�
to�the�Contractor�after�imposition�of�liquidated�damages.�

29.4� Where�a�work�has�been�delayed�beyond�the�stipulated�date�of�completion,�the�Contractor�
shall�be�required�to�extend�the�securities�and�insurances�as�per�the�revised�dates�at�his�own�
cost.�

31� Suspension�of�Works�
31.2� Partial�/�complete�suspension�in�work�is�likely�to�take�place�during�emergency�operations�

and�VIP�movements�etc.�labour,�equipment,�and�material,�etc.�shall�be�removed�from�the�
site� of� work� during� such� suspension� periods� to� a� distance� for� essential� security�
requirements.� No� compensation� whatsoever� on� this� account� shall� be� claimed� by� the�
Contractor�for�those�losses�likely�to�occur.�All�such�unforeseen�disruptions�during�working�
hours�may�result� in�idleness�of�manpower�and�equipment�and�waste�of�material,�etc.�for�
which�no�compensation�shall�be�paid�to�the�Contractor.�

31.3� No�compensation� is� payable� for� interruption� in�the�work�due� to�any� reason�beyond� the�
control�of�PAA.�

32� Care�of�Works�
32.2� The�Construction�materials�should�be�stacked�at�a�suitable�place�as�per�the�direction�of�the�

Divisional�Engineer�or�his�representative.�
32.3� The� work� shall� be� so� arranged� as� not� to� cause� any� disturbance� to� the� passengers� /�

functionaries�and�other�agencies�working�at�the�airport.�
41� Valuation�of�Works�

41.3� For�works�items�described�in�the�priced�bill�of�quantities�(BoQ),�the�valuation�of�works�
shall�be�made�as�per�the�evaluated�rates�provided�in�the�corrected�priced�BoQ,�and�
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41.4� For�work�items�not�described�in�the�priced�bill�of�quantities�(BoQ)�but�available�in�the�Pak�

PWD�Schedule�of�Rates�(SoR),�the�valuation�of�works�shall�be�made�on�pro�rata�basis,�and�
41.5� For�work�items�neither�described�in�the�priced�bill�of�quantities�(BoQ)�nor�available�in�the�

Pak�PWD�Schedule�of�Rates�(SoR),�the�valuation�of�works�shall�be�made�on�the�basis�of�
actual�cost�(market�rates)�plus�a�lumpsum�of�twenty-five�per�cent�(25%)�as�overheads�and�
profit.�

47� � Period�of�Maintenance�
47.2� Period� of� Maintenance� or� Defects� Liability� Period� shall� be� of� Twelve� (12)� Months�

duration.�
59� � Increase�or�Decrease�of�Cost�

59.9� The� Price� Adjustment� shall� be� applicable� only� for� the� Contracts� having� stipulated�
completion�period�greater�than�eighteen�months�and�contract�price�exceeding�financial�limit�
of�PEC�Constructor’s�Registration�Category�C-3�as�amended�from�time�to�time.�Contracts�
having�stipulated�completion�period�less�than�or�equal�to�eighteen�months�and�value�equal�
to�or�less�than�the�abovesaid�limit�will�be�considered�as�fixed�price�contracts.�

64� Payments�to�Contractor�
64.1� PAA�shall�release�payment�to�the�Contractor�within�fifty-six�(56)�calendar�days�from�the�

date�of�certification�of�the�Contractor’s�bill�by�the�Divisional�Engineer.�Should�payment�be�
delayed�beyond� this�period,� a� simple� interest�at� the� rate�of� zero-point�zero� five�percent�
(0.05%)�per�annum�shall�accrue�on�the�unpaid�amount,�calculated�from�the�day�immediately�
following�the�due�date�until�the�date�of�actual�payment.�

65� Settlement�of�Disputes�
65.1� Any� difference� or� dispute� arising� between� the� PAA� and� the� Contractor� regarding� the�

interpretation,�execution,�or�performance�of�any�provision�of�this�Contract�shall�be�referred�
exclusively�to�the�Director�General�PAA,�whose�decision�shall�be�final,�conclusive,�and�
binding�on�both�parties.�The�Contractor�shall�not�initiate�or�pursue�any�legal�proceedings�
or�remedies�in�relation�to�such�matters.�This�shall�be�without�prejudice�to�the�rights�of�the�
parties�under�the�applicable�laws.�

66� Authenticity�of�Financial�Instruments�
66.1� Any�financial�instrument,�submitted�by�the�Contractor�as�Bid�Security,�and�Performance�

Guarantee,� if� found� fake�or�dishonored�by�the�issuing�bank�/�financial� institution�at�any�
pre-�/�post-contractual�stage�shall,�in�addition�to�any�criminal�liability,�call�for�blacklisting�
of�the�Contractor.�

67� Obligations�of�the�Contractor�
67.1� The� Contractor,� during� the� execution� of� works,� shall� be� responsible� for� following� the�

instructions�and�directions�of�the�Divisional�Engineer�or�his�representative�only.�
67.2� The�Contractor�shall�be�responsible�to�provide�and�use�quality�construction�material�as�per�

the�specifications,�and�to�the�satisfaction�of�the�Divisional�Engineer.�
67.3� The�Contractor�shall�strictly�adhere�to�all�design�requirements�and�technical�specifications�

established�by�the�Design�Engineer�and�approved�by�PAA.�The�charges�of�which�shall�be�
borne�by�the�Contractor,�but�the�additional�quantity�of�any�materials�used�in�executing�the�
Works�shall�be�paid�as�per�Contractor’s�quoted�rate.�

67.4� The�Contractor�shall�clean�the�existing�rusty�steel�by�approved�means�at�his�own�cost�and�
no�compensation�whatsoever�shall�be�given�to�the�Contractor.�

67.5� The� Contractor� will� be� fully� responsible� to� arrange� security� clearance� of� his� workmen�
employed�on� the� job� in�accordance�with� the�rules�requirements�enforced�at� the� time�of�
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execution�and�shall�not�be�entitled�for�any�compensation�whatsoever�on�account�of�wastage�
of�time�and�labour�due�to�any�reason.�

67.6� The�Contractor�shall�enclose�the�work�/�site�area�as�per�direction�of�the�Divisional�Engineer�
or� his� representative�at� his� own� cost.� He� will� also� ensure� safety� of� workers� as� well� as�
passenger(s)�and�airport�staff�during�and�after�the�work�hours.�

67.7� The�Contractor�shall�submit�a�list�of�fittings,�fixtures,�equipment�etc.to�be�dismantled�as�
approved�by�Engineer�In�charge�accordingly.�

67.8� Generally,� the� works� will� be� carried� in� accordance� with� Electrical� Act� 1910� read� with�
Electricity�Rules�1937�and�any�amendments�thereto,�Pak�PWD�Specifications�for�Electrical�
Works�&�latest�editions�of�I.E.E�rules�of�Building�Equipment.�

67.9� All�wires�&�Cables�to�be�used�for�executions�of�work�will�be�copper�conductors.�
67.10�Damages� done� by� the� contractor� during� execution� of� work� will� be� made� good� by� the�

Contractor� as� per� Engineering� specifications� and� to� the� complete� satisfaction� of� the�
Divisional�Engineer.�

67.11�The�contractor�will�perform�all�types�of�tests�as�directed�by�E&M�Engineer�In�charge�after�
/�before�executions�of�his�work�&�will�submit�test�reports�in�this�regard�if�required.�

67.12�Cost�of�samples�of�materials�will�not�be�claimed�&�test�charges�for�all�required�tests�as�
instructed� by� the� E&M� Engineer� from� Govt.� or� other� authorities� will� be� borne� by� the�
contractor�without�any�extra�claim�of�this�effect.�

67.13�The� Contractor� will� submit� warranty� /� guarantees� &� literature� of� the� Air-Conditioning�
equipment,�Electrical�equipment�or�Mechanical�equipment�etc�as�desired�by�Engineer�In�
charge.�

67.14�The�approved�makes�of�materials,�accessories�&�equipment�are�provided�in�Appendix-F.�
works�shall�be�executed�subject�to�approval�of�samples�from�Engineer�In�charge.�

67.15�Any�equipment�/�items�during�execution�/�testing�/�commissioning�&�during�maintenance�
period�if�burnt�out�/�malfunctioning�or�broken�will�be�replaced�by�the�contractor�without�
any�extra�cost.�

67.16�Bidder� (contractor)� shall� furnish/� upload� technical� submittals� including� technical�
specifications/�make/�model/�origin�of�all�parts�etc.,�as�required�by�the�Engineer�Incharge�
in� the� Technical� Bid/� Proposal� via� EPADs.� Failure� to� submit� the� equipment� technical�
details�shall�be�enough�reason�to�declare�the�bid�Non-responsive.�

67.17�The� contractor� will� be� responsible� for� loading/unloading� transportation� of� all� the�
equipment�assuring�their�safe�custody/storage.�

67.18�All�watch�and�ward�of�equipment�and�material�shall�be�the�responsibility�of�the�contractor�
during�the�execution�of�work.�

67.19�Neither� any� conditional� tender� nor� any� post� raised� condition� will� be� acceptable� /�
entertained.�

67.20�The� contractor� shall� indemnify� PAA� against� all� third�party� claims,� including� claims� of�
infringement�of�intellectual�property�rights�including�patent,�trademark�etc.�arising�thereof�

67.21�The� bid� shall� be� complete� in� all� respects� and� account� for� all� allied� works� if� and� as�
required.�

67.22�Following�approved�make� items�shall�be�used�other� than�items�for�which� specifications�
have�already�been�developed:�

S�#� Material�/�Articles� Name�of�Manufactures�/�Brands�

a)� Emergency�Exit�Sign� Coarts,�Crest�LED�or�equivalent�
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b)� Wires�and�Cables� Fast�Cables,�Pakistan�Cables,�Newage�or�equivalent�

�
67.23�The� contractor� shall� transfer� the� warranties� of� the� above� mentioned� items� to� PAA� for�

future�requirements.�
�
�

� �
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Appendix�-�E�

LIST�OF�BANKS�
Following�is�the�list�of�approved�schedule�banks�(financial�institutions)�acceptable�to�

PAA�for�obtaining�Bank�Guarantee(s):�
�

Public�Sector�
1)� National�Bank�of�Pakistan�
2)� Sindh�Bank�Limited�
3)� The�Bank�of�Punjab�

Private�Sector�
4)� Allied�Bank�Limited�
5)� Askari�Bank�Limited�
6)� Bank�Al�Habib�Ltd.�
7)� Faysal�Bank�Ltd.�
8)� Habib�Bank�Ltd.�

9)� Habib�Metropolitan�Bank�Ltd.�
10)� JS�Bank�Ltd.�
11)� MCB�Bank�Ltd�
12)� Samba�Bank�Ltd.�
13)� Soneri�Bank�Ltd.�
14)� Standard�Chartered�Bank�Ltd.�
15)� United�Bank�Ltd.�
16)� Industrial�and�Commercial�Bank�of�China�Ltd.�

Islamic�Banks�
17)� Al�Baraka�Bank�(Pakistan)�Limited�
18)� BankIslami�Pakistan�Limited�
19)� Dubai�Islamic�Bank�(Pakistan)�Limited�

20)� Meezan�Bank�Limited�
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Appendix�-�F�

LIST�OF�APPROVED�MANUFACTURERS�/�SOURCES�
This� list� of� recommended� manufactures� /� suppliers� of� different� materials� /� equipment� with�
brand�names�have�been�provided� in�order� to�establish�a� standard� level�of�performance.�The�
Contractor�is�supposed�to�provide�and�fix�the�materials�/�equipment�of�acceptable�quality�from�
the�list�or�equivalent�as�approved�by�the�Engineer.�Whereas�the�preference�of�brand�and�model�
will�be�decided�by�the�Engineer.�Material�from�approved�list�shall�stand�rejected,�if�it�fails�in�
any�of�the�specified�tests�or�quality�standards.�

�

Sr.�No.� Description� Manufacturer/Supplier/Source�

Civil�Works�
1� Cement�(OPC,�SR)� Lucky,� Pioneer,� Maple� Leaf,� Fauji,� Askari,� Power,�

Cherat,�DG�Khan,�Dewan�
2� Cement�(White)� Kohat,�Maple�Leaf,�Zealpak�
3� Construction�Chemicals�

&�Sealants�
Sika,�Fosroc,�BASF,�Ultra,�Fastchem,� Vertex,�MAPEI,�
KALON,�Mitchell�

4� Anchoring�/�Fixing�
Systems�

Strong�hold,�Strong�force,�Hilti,�Fischer�

5� Sand� Bholari,�Lawrencepur�or�from�any�other�approved�source�
as�per�Mix�Design.�

7� Aggregate� From�approved�source.�
8� Steel�Reinforcement� Amreli,�FF�Steel,�AFCO,�Ittehad,�Ittefaq,�Fazal,�PECO,�

Razzaque,�Metropolitan,�Mughal,�Pak�Steel,�Model�Steel,�
Nizami�Brothers,�Moiz�Steel,�Poineer,�Tayyaba�Steel�or�
approved�equivalent.�

9� Bitumen�(Cold)� National�Refinery,�Attock�Petroleum,�PARCO�
10� Bricks/Blocks� Local�(Brand�/�source�to�be�approved�by�the�Engineer)�
11� Ceramic�/�Porcelain�

Tiles�
Shabbir,�Master,�Time�Ceramic,�National,�or�equivalent�
imported�

12� Vinyl�Tiles� Decora,�Marflex,�A.T.S.�Synthetic�
13� Wooden�Flooring� Sarina,�Firstfloor�or�equivalent�
14� Textured�Decorative�

Wall�Coating�
Rockwall,� Wall� Tec,� Rock� Shield,� Sand� Tec,� Graffito,�
Jotun�

15� Aluminium�Doors�/�
Windows�

ALCOP,� Pakistan� Cables,� Chawla,� Prime,� Ittehad�
Aluminium,� Thermec,� Eng:� Co,� Alhali� Aluminum� Co�
(Pvt)�Ltd,�Krudson,�Lucky�or�equivalent�

16� Aluminium�Composite�
Panel�

ALCOP,� Chawla,� Pakistan� Safety� Glass� (Alucobond),�
AKB�(EuroBond�–�Exterior.�&�DuBond�–�Interior)�

17� Paint� ICI�(Dulux,�Paintex),�Berger�Robbialac,�Brighto,�Master,�
Kansai�(Japan),�Nippon,�Jotun,�Diamond,�Buxly,�Pakistan�
Phthalates� Limited� (Kalon� Chemicals� Company)� or�
equivalent.�

18� Powder�Coating� Jotun�or�approved�equivalent�
19� Concrete�Pavers� Tuff� Tiles,� Izhar,� Envicrete,� National� Pavers,� Banu�

Mukhtar,�Magnacrete�or�equivalent�
20� Insulation� Diamond� (Jumbolon),� Pakistan� Insulations,� Safe� line,�

Insugreen�
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Sr.�No.� Description� Manufacturer/Supplier/Source�
21� Membranes�for�Roof�

and�Basement�walls�
Polytec� (Henkel� Polybit),� Hygrip,� Roof� Grip,� A.T.S.�
Synthetic,� Petro� Seal,� Bitumat� (Saudi�Arabia),� Pakistan�
Phthalates� Limited� (Kalon� Chemicals� Company),� Sika�
Raingard�

22� uPVC�Doors�/�Windows�Framez,�Uniwin,�Nasar�Steel,�U-Tech,�Green�Door,�V-�
Make,�Chawla�

23� Steel�Doors�and�
windows�

SECCO�or�any�other�approved�equivalent�

24� Termite�Proofing� Agenda�(Termidor),�Biflex,�Fiprokil,�Mirage,�Termicure,�
Ability�

25� Terrazzo�Tiles� As�approved�by�Engineer�
27� Pre-Engineered�Steel�

Buildings�
Zamil,�Mammut,�Mabani,�Kirby,�Banu�Mukhtar,�Izhar,�
SACHAL�

28� Gypsum�False�Ceiling� Elephant,�Lodhia�(Arish),�DFB,�United�
29� Glass� Pakistan� Safety� Glass,� Ghani,� Al-Fattah,� Khawaja,�

Nowshera�Prince�or�equivalent.�
30� Door�hardware� Kolf,� Sitara� Hardware,� Jb.Saeed,� IM� Hardware� (Yale),�

Alpha,�Khas,�Babar,�or�approved�equivalent.�
32� SS�Railing� Dah�Shi�(Taiwan),�IIL,�or�equivalent�
33� Medium�Density�

Fibreboard�
Al-Noor,�ZRK,�Nuboard�or�equivalent.�

34� High�Density�
Fibreboard�

Patex,�Sonitex�or�equivalent�

35� Plywood� Patex,�Marineplex�or�equivalent.�
PUBLIC�HEALTH�WORKS�

1� Sanitary�Ware�
(WC�Indian,�WC�
European,�Basin�/�
Vanity,�Urinal,�Flushing�
Cistern)�

Porta,�Marachi,�Master,�ICL,�Finecera,�Karam,�Cera�and�
3�Star�or�equivalent.�

2� Bottle�trap� Porta,� Master,� Faisal,� Sonex,� Asia� and� Super� Asia� or�
equivalent.�

3� Bath�/�Kit.�Fittings� Porta,�Master,�Faisal,�Sonex�or�equivalent.�
4� PPR-C�Pipes�&�Fitting� Dadex,� Beta,� Master,� Plasco,� Turk� Plast,� Popular� Pipe,�

Accufit,� Minhas,� Dura� Built,� IIL,� Builtec,� Euro� Gulf,�
YAH�Plastic�Industry,�Pelikan�Pipe�Industry�(Civic)�

5� uPVC�Pipes�&�Fittings� Dadex,�Shavyl,�Galco,�Beta,�Turk�Plast,�Jamal,�Fast�Flow,�
Plasco,� Popular� Pipe,� Master,� Accufit,� Dura� Built,�
Builtec,� Euro� Gulf,� YAH� Plastic� Industry,� Newtech,�
Pelikan� Pipe� Industry� (Civic),� Prime� Star� Industries� or�
approved�equivalent.�

6� RCC�Pipe� Shalimar,�Pakistan�Pipes,�National�Pipe�Industry�
7� G.I.�Pipes� International� Industries� Ltd.� (IIL),� Master� Pipe,� Jamal,�

Victory,�Steelex�or�equivalent�
8� C.I.�Pipes� C.I.�Engineering�/�Corp:�Teepu,�Alpine,�NPC�and�CME�

or�equivalent.�
9� Gate�/�Sluice�Valves� KITZ�(Star�Corporation),�Teepu,�Anwer,�Asia,�Rehman�

Group,�Sirajia�Trading�co.�
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Sr.�No.� Description� Manufacturer/Supplier/Source�
10� G.I.�Fittings� KITZ�(Star�Corporation),�Health�Engineering�(HE)�
11� C.I.�Fittings�&�Valves� Teepu,�Alpine,�Sirajia�Trading�co.�
12� C.I.�Manhole�Cover� CME,�Teepu,�Alpine,�Turk�Plast�
17� MS�Seamless�Pipe� Huffaz� Industries,� Jamal,� KITZ,� Sirajia� Trading� co.,�

Master�Pipes,�Victory�
18� PVC�Water�Stop� Fosroc,�Sika,�Decora,�Marflex�
19� HDPE�pipe�and�Fittings� Dadex,� Jamal,� Plasco,� Turk� Plast,� Beta,� Popular� Pipe,�

Accufit,� IIL,� DURA� BUILT,� Builtec,� Fast� Flow,� YAH�
Plastic� Industry,� Newtech,� Pelikan� Pipe� Industry�
(Pelikan),�Prime�Star�Industries�

21� Water�Tank� Master,�Super�Tuff,�Dura,�Accufit,�Prime�Master�
22� Kitchen�Sink� Porta,�Atlas,�Asia�or�approved�equivalent�

ELECTRICAL�&�MECHANICAL�WORKS�
1� Wires�and�Cables� Pakistan�Cables,�Fast,�AGE,�Newage,�GM�
2� Air�Switch�Breaker,�

Load�brake�switches,�
MCCB�and�MCB�etc.�

Terasaki�Japan,�Siemens,�ABB,�MG,�Hager,�Schneider�
Electric�

3� Switches�and�Sockets� Schneider,�Philips�
4� Down�Light/�Batten�

Lights�
Sunlight,�Pierlite,�Future�Technology,�Orient�

5� Flood�Lights� Philips/�Signify,�Osram,�GE,�Thorn�
6� Fans�

Ceiling/Exhaust/Bracket�
Pak,�Royal,�SK,�Super�Asia,�

7� UPS� Huawei,�Homage,� Inverex,�Goodwee,�Crown,�Fronius,�
APC�

8� Tubular�batteries� AGS,�Phoenix,�Osaka,�Exide,�Volta�
9� AC�Units� Gree,� Haier,� Orient,� Green� Air,� Dawlance,� PEL,�

Kenwood�
10� Air�Curtains� Gree,� Haier,� Orient,� Green� Air,� Dawlance,� PEL,�

Kenwood�or�Equivalent�
11� PVC�Conduits�and�

Pipes�
Polupar,�Galco,�Sheval,�Adamjee,�GM,�Dadex�

12� PVC�Cable�Trunk� Adamjee,�Jeddah�or�equivalent�
13� Termination�Kit�/�

Straight�Jointing�Kit�
Raychem�(Germany),�3M�(USA),�Elastimod�(Egypt)�

14� LV�main�distribution�
panel�

Siemens,� PEL,� FICO,� Schneider� Electric,� ABB,�
Sunbeams,�Engineers�&�Engineering,�Libra,�Hussein�&�
Co.,�BLS�

�
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LETTER�OF�OFFER�FOR�EXECUTION�OF�WORKS�
I�/�We�hereby�submit�our�offer�(bid)�for�the�execution�of�the�work�specified�in�the�above�written�

memorandum� within� the� time� specified� in� each� memorandum� at� the� rates� specified� therein,� and� in�
accordance�with�the�specifications,�designs,�drawings�and�instructions�and�with�such�materials�as�are�
provided�for�by�and�in�all�other�respects�in�accordance�with�such�conditions�so�far�as�applicable.�
2.� � � � I�/�We�understand�that�all�the�Schedules�and�Annexes�attached�hereto�form�part�of�this�Bid.�
4.� � � I�/�We�agree�to�abide�by�this�bid�for�the�period�of�one-hundred�twenty�(120)�days�from�the�date�
fixed�for�receiving�the�same�and�it�shall�remain�binding�upon�us�and�may�be�accepted�at�any�time�before�
the�expiration�of�that�period.�
3.� � Should� this� bid� be� accepted,� I� /� We� hereby� agree� to� abide� by� and� fulfil� all� the� terms� and�
provisions�of�the�said�conditions�of�contract�annexed�hereto�so�far�as�applicable�or�on�default�thereof�to�
forfeit� and� pay� to� the� Pakistan� Airports� Authority� (PAA)� the� sum� of� money� mentioned� in� the� said�
conditions.�
5.� Unless�and�until� a�formal�Agreement� is�prepared� and�executed,� this�bid,� together�with�your�
written�acceptance�thereof,�shall�constitute�a�binding�contract�between�us.�
6.� I� /� We�undertake,� if�our�bid�is�accepted,� to�execute�the�Performance�Security� referred� to� in�
Conditions�of�Contract�for�the�due�performance�of�the�Contract.�
7.� I�/�We�understand�that�you�are�not�bound�to�accept�the�lowest�evaluated�or�any�bid�you�may�
receive.�
8.� I�/�We�do�hereby�declare�that�the�Bid�is�made�without�any�collusion,�comparison�of�figures�or�
arrangement�with�any�other�person�or�persons�submitted�a�bid�for�the�Works.�
9.� As�security� for�due�performance�of�the�undertakings�and�obligations�of� this�Bid,�we�submit�
herewith�a�Bid�Security�in�the�amount�of�PKR-�65,000/-�drawn�in�your�favour�or�made�payable�to�you�
and�valid�for�a�period�of�twenty-eight�(28)�days�beyond�the�period�of�validity�of�bid.�
Dated�the�� �day�of�� �20� �

�
�

�
Witness�
Address�

Signature�of�Contractor�

�
The�above�bid�is�hereby�accepted�by�me�on�behalf�of�PAA.�
Dated�the�� �day�of�� �20� �

�
�
�
�
�

Signature�of�Officer�by�whom�accepted�
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DECLARATION�

It�is�hereby�solemnly�affirmed�and�declared�that�I�/�we�are�not�serving�employees�of�any�
Government�organization�including�PAA,�and�that�it�is�further�assured�that�if�I�/�we�had�been�
previously�engaged�with�PAA�as�an�employee,�then�that�service�or�employment�had�ceased�to�
be�in�effect�two�years�prior�to�the�date�of�advertisement�for�this�Work.�

It�is�hereby�further�solemnly�affirmed�and�declared�that�no�serving�or�retired�employee�
who�has�not�completed�two�years�after�retirement�from�PAA�is�employed�at�our�Contracting�
business.�

It�is�hereby�further�undertaken�and�guaranteed�that�no�serving�or�retired�employee�who�
has�not�completed�two�years�after�retirement�from�PAA�shall�be�permitted�to�have�any�financial�
interest�in�the�said�Contracting�business�during�the�currency�of�this�Contract�with�PAA.�

It�is�clearly�understood�and�agreed�that�in�the�event�of�a�breach�of�the�above�undertaking�
during�the�currency�of�this�Contract,�the�said�Contract�shall�be�liable�to�immediate�cancellation�
in�which�case�the�security�deposits�and�all�other�monies�due�or�which�may�become�due�to�PAA�
shall�stand�forfeited�and�be�absolutely�at�the�disposal�of�the�PAA.�
�
�
�
�
�
�
�
�

������������� � Contractor’s�Signatures�with�Seal�
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INSTRUCTIONS�TO�BIDDERS�

1.� The�invitation�to�bids�shall�contain�the�name�of�work�to�be�carried�out�as�well�as�the�date�for�
submitting�and�opening�the�bids�and�the�time�allowed�for�carrying�out�the�work;�also�the�amount�of�bid�
security�to�be�deposited�with�the�bid.�Copies�of�the�specifications,�designs�and�drawings�and�any�other�
documents�required�in�connection�with�the�work�signed�for�the�purpose�of�identification�by�Pakistan�
Airports� Authority� (PAA)� shall� also� be� open� for� inspection� by� the� Contractor� at� the� office� of� the�
Additional�Director�/�Project�Manager�/�Divisional�Engineer�during�office�hours.�
2.� Where�a�bid�is�being�submitted�by�a�firm,�it�must�be�signed�separately�by�each�partner�thereof,�
or�in�the�event�of�the�absence�of�any�Partner,�it�must�be�signed�on�his�behalf�by�a�person�holding�a�power�
of�attorney�authorizing�him�to�do�so,�such�power-of-attorney�to�be�produced�with�the�bid�and�a�Photostat�
of�the�Partnership�Deed�should�accompany�the�bid.�
3.� Where�a�firm�of�Contractors�is�an�incorporated�company�registered�under�the�Companies�Act,�
the�Contractors�shall�furnish�the�following�documents:�

a)� Memorandum� and� Articles� of� Association� together� with� a� copy� of� certificate� of�
incorporation.�

b)� In� case� the� Contract� is� to� be� signed� by� one� of� the� Directors� of� the� Contractor’s�
Company,�a�certified�copy�of�the�resolution�of�the�Board�of�Directors�or�a�Photocopy�
of�the�General�Power�of�Attorney�executed�by�the�Company�authorizing�such�Directors�
to�enter�into�and�sign�the�Contract�with�PAA.�

4.� The�memorandum�of�work�and�the�schedule�of�materials�to�be�supplied�by�the�PAA�and�their�
issue� rates,� shall� be� filled,� and� completed� in� the� office� of� Divisional� Engineer� before� the� bidding�
document�is�uploaded�on�EPADS.�
5.� The�bidder�shall�also�produce�a�certificate�of�registration�with�the�Income�Tax�Authority,�and�
proof�of�being�Active�Taxpayer�and�attach�it�with�the�bid.�
6.� Bidders�may�request�clarification�of�the�Bidding�Documents�by�sending�a�written�query�to�the�
PAA�through�EPADS.�The�PAA�may,�if�deemed�appropriate,�respond�to�the�request�at�least�two�days�
before�the�bid�submission�deadline.�
7.� PAA�may,�at�its�discretion�convene�a�pre-bid�meeting�to�provide�clarifications�on�the�Bidding�
Documents.�If�held,�the�date,�time,�and�venue�of�the�meeting�shall�be�specified�on�the�EPADS.�Bidders�
are�encouraged�to� submit�any�queries� in�writing�no�later� than�seven� (7)�days�prior� to�the�scheduled�
meeting.�The�minutes�of�the�meeting,�including�all�questions�raised�and�responses�provided,�shall�be�
promptly�circulated�to�all�recipients�of�the�Bidding�Documents.�

8.� Bidders�are�advised�to�visit�and�inspect�the�Site�and�its�surroundings�at�their�own�risk�and�cost,�
and�to�conduct�all�necessary�due�diligence�to�obtain�sufficient�information�for�the�preparation�of�their�
bids�and�execution�of�the�Contract.�PAA�shall�permit�such�visits,�subject�to�prior�coordination;�however,�
bidders�and�their�representatives�shall�enter�the�site�entirely�at�their�own�risk�and�shall�indemnify�and�
hold�harmless�the�PAA,�its�personnel,�and�agents�from�any�liability,�loss,�damage,�injury,�or�expense�
arising�from�or�related�to�such�visits.�
9.� PAA�may�amend�the�Bidding�Documents�at�any�time�before�the�bid�submission�deadline,�either�
on�their�own�or�in�response�to�a�bidder’s�request�for�clarification,�by�issuing�a�written�addendum.�Each�
addendum�will�become�part�of�the�Bidding�Documents�and�will�be�shared�with�all�purchasers,�who�must�
acknowledge� receipt� in�writing.� If� needed,� PAA�may� extend� the� bid� submission� deadline� to� allow�
bidders�sufficient�time�to�consider�the�changes.�
10.� Bidders�who�propose�any�alteration�in�the�work�specified�in�the�said�form�of�an�invitation�to�
bid,�or�in�the�time�allowed�for�carrying�out�the�work,�or�which�contain�any�other�condition�of�any�sort,�
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will�be�liable�to�rejection.�No�single�bid�shall�include�more�than�one�work,�but�Contractors�who�wish�to�
bid�for�two�or�more�works�shall�submit�a�separate�bid�for�each�work.�

11.� No�alterations�or�additions�shall�be�made�by�the�Contractor�in�the�schedule�of�quantities�and�
rates�must�be�filled�in�ink�(blue�or�black)�or�typed�out�both�in�figures�and�words�clearly�and�legibly�in�
the�columns�provided�in�the�schedule�of�Quantities.�All�corrections�must�be�signed�by�the�Contractors.�
12.� Bidders�shall�not�be�reimbursed�any�cost�of�any�kind�whatsoever�incurred�by�them�in�connection�
with�preparation�and�submission�of�their�Bids.�
13.� Arithmetical�errors�in�the�bid�will�be�rectified�on�the�following�basis:�

a)� If�there�is�a�discrepancy�between�the�amounts�in�figures�and�in�words,�the�amount�in�
words�will�govern;�and�if�there�is�a�discrepancy�between�the�unit�rate�and�the�line�item�
total�resulting�from�multiplying�the�unit�rate�by�the�quantity,�the�unit�rate�as�quoted�will�
govern,�unless�in�the�opinion�of�the�PAA�there�is�an�obviously�gross�misplacement�of�
the�decimal�point�in�the�unit�rate,�in�which�case�the�line�item�total�as�quoted�will�govern�
and�the�unit�rate�will�be�corrected.�

b)� If� the�bidder�quotes�different� rates� for� the� same� items� across� sub-heads,�or�attaches�
page(s)�containing�items�with�varying�rates�for�the�same�item(s),� the�lowest�unit�rate�
will�be�considered�for�evaluation.�

c)� If�the�bidder�does�not�accept�the�corrected�/�evaluated�amount�of�bid,�their�bid�will�be�
rejected,�and�bid�security�shall�be�forfeited.�

14.� Bids�shall�be�accompanied�by�a�Call�Deposit�Receipt,�Pay�Order,�or�a�Banker’s�Cheque�of�the�
amount� given� in� the�Memorandum� as�Bid� Security.� The�Bid� Security� shall� be� returned� to� the� un-�
successful�bidders,�after�the�work�has�been�awarded.�
15.� The�quoted�bid�rates�or�amounts�shall�be�inclusive�of�all�taxes�(but�excluding�provincial�sales�
tax�on�services),�duties,�and�cess,�etc�as�applicable�fourteen�(14)�days�prior�to�the�date�of�bid�opening,�
and�no�claim�on�this�account�shall�be�entertained�by�PAA.�
16.� The�completed�Bid�form�shall�be�submitted�in�accordance�with�the�instructions�prescribed�by�
PPRA�for�submitting�electronic�bids�through�EPADS�on�or�before�the�closing�date�and�time.�Electronic�
bids�will�be�opened�by�using�EPADS�on�the�same�day�30�minutes�after�bid�closing�time.�
17.� Original�bid�submitted�electronically�shall�also�be�submitted�physically�along�with�Bid�Security�
in�a�Sealed�Envelope�and�addressed�and�delivered�in�person�or�sent�by�Registered�post�/�courier�so�that�
it�reaches�well�in�time�before�the�opening�date,�as�notified�by�the�PAA.�The�sealed�envelope�shall�have�
the�name�of�work,�as�mentioned�in�invitation�to�bids,�written�on�top�of�it.�In�case�of�any�discrepancies�
between�the�bid�submitted�physically�and�on�EPADS,�the�latter�shall�prevail.�The�instrument�of�Earnest�
Bid�Security�shall�compulsorily�be�submitted�in�physical�form�on�the�opening�date�and�time,�whereas�
submission�of�the�bid�physically�is�recommended�but�not�mandatory.�

18.� When�a�bid�is�accepted,�a�receipt�for�the�bid�security�forwarded�therewith�shall�thereupon�be�
given� to� the�Contractor.� In� the� event� of� a� bid� being� rejected� the� bid� security� forwarded�with� such�
unaccepted�bid�shall�thereupon�be�returned�to�the�Contractor.�
19.� The�receipt�given�by�an�accountant�or�clerk�for�any�money�paid�by�the�Contractor�will�not�be�
considered�as�an�acknowledgement�of�payment�to�the�PAA�and�the�Contractor�shall�be�responsible�for�
seeing�that�he�procures�a�receipt�signed�by�the�Divisional�Engineer�or�his�authorized�officer.�
20.� Bids�will�be�opened�and�read�in�public�on�the�date�and�time�for�the�opening.�Bids�whose�bid�
security�is�received�after�the�time�set�for�receipt�shall�be�rejected.�Bidders�who�submit�their�bid�security,�
but�their�bids�are�not�uploaded�on�EPADS�or�fail�to�show�on�EPADS�will�be�considered�and�held�as�
non-participants.�
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21.� Additional� Director� /� Project� Manager� /� Divisional� Engineer� or� his� duly� authorized�
representative�shall�open�bids�in�the�presence�of�intending�Contractor�who�may�be�present�at�the�time�
and�will�enter�the�amounts�of�all�the�bids�in�a�Comparative�Statement�in�a�suitable�form.�
22.� PAA�reserves�the�rights�to�postpone�the�date�or�time�of�submission�and�opening�of�Bids.�Should�
the�date�of�opening�the�Bids�be�postponed,�PAA�shall�give�notice�of�such�postponement.�
23.� The�bid�shall�remain�valid�for�a�period�of�One�Hundred�&�Twenty�(120)�days�from�the�date�of�
bid�opening.�In�exceptional�cases,�before�this�period�expires,�PAA�may�request�an�extension—no�longer�
than�the�original�validity�period.�Bidders�may�refuse�to�extend�the�bid�validity�without�losing�their�Bid�
Security.�Those�who�agree�must�extend�the�Bid�Security�accordingly�but�cannot�change�their�bids.�

24.� PAA�is�not�bound�to�award�the�Contract�to�the�lowest�or�to�any�Bidder�and�reserves�the�right�to�
reject�any�or�all�Bids�and�to�waive�any�formalities�in�the�Bids�received�such�as�deviations�in�the�use�and�
presentation�of�the�specified�Bidding�Documents�and� forms,� if�it�appears�to�be�in�the�interest�of�the�
PAA.�
25.� Bid�shall�be�accepted�by�the�competent�officer�of�PAA.�The�acceptance�of�the�Bid�shall�bind�
the�Bidder�to�execute�the�Contract�Agreement�within�the�specified�period�failing�which�the�Bidder�shall�
forfeit�his�Bid�Security�not�as�penalty,�but�as�liquidated�damages.�

26.� For�works�costing�more�than�Rs.�10�Million,� the�Contractor�shall�furnish�to�the�PAA�within�
fourteen� (14)� days� after� receipt� of�Letter�of�Acceptance,� a� Performance�Security� in� the� form� of� an�
irrevocable�Bank�Guarantee�from�the�Banks�approved�by�PAA�(as�per�the�list�provided�in�Appendix-E�
to�Bidding�Documents)�for�an�amount�equaling�to�five�percent�(5%)�of�the�total�amount�of�bid�at�the�
time�of�signing�the�agreement.�The�irrevocable�Performance�Security�shall�have�validity�till�thirty�(30)�
days�after�the�date�of�final�completion�of�works.�The�bond�for�Performance�Security�shall�be�executed�
on�non-judicial�stamp�paper�of�appropriate�value.�

27.� For� works� costing�more� than� Rs.� 65�Million,� the� Contractor� may� be� given� a�Mobilization�
Advance�of�up�to�10%�of�the�bid�cost�by�PAA�on�production�of�an�irrevocable�bank�guarantee�of�an�
equivalent�amount�from�Banks�approved�by�PAA�(as�per�the�list�provided�in�Appendix-E�to�Bidding�
Documents).�The�same�will�be�recovered�at�the�rate�of�10%�of�gross�amount�of�the�running�bills�of�the�
Contractors.�

28.� Prior�to�engaging�in�the�bidding�process,�the�bidders�should�at�their�own�cost,�read�and�acquaint�
themselves�with�the�PAA’s�procedure�for�blacklisting�of�contractors�and�suppliers�available�on�PAA�
website:�(https://paawebadmin.paa.gov.pk/media/fdpcknji/caao-003-escw.pdf)�

�

�
�
�
�
�
�
�
�
�
�
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For�PAA� For�Contractor�

For�PAA� (ix)� For�Contractor�

�

�

�
MEMORANDUM�

�
�

�

a)� Name�of�Work� PROVIDING� AND� INSTALLATION� OF�
ILLUMINATED� EMERGENCY� EXIT� LED�
SIGNS�IN�PTB�AT�QIAP�

�

b)� General�Description�of�Works� The�Work�Required� Illuminated�Emergency�Exit�
Signs� To� Be� Installed� At� Passenger� Terminal�
Building� For� Passenger� Facilitation� In� Case� Of�
Any�Emergency.�

�
�
c)� Bid�shall�be�enclosed�with�(Bid�

Security)�

�
�
Call�Deposit�Receipt,�Pay�Order,�or�a�Banker’s�
Cheque�from�a�scheduled�Bank�in�Pakistan,�of�
an�amount�mentioned�in�the�invitation�to�bids.�

d)� Security�Deposit�(including�Bid�
Security)�

Five�per�cent�(5%)�of�the�Contract�Price.�

e)� Deduction�of�Income�Tax� As� per� Income�Tax�Ordinance� 2001� amended�
from�time�to�time.�

f)� Time�allowed�for�the�work� 60�days�(from� the� date� of�written�order�to�
commence)�

g)� Bill�of�Quantities� As�per�attached�schedule.�

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 120 of 126



e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 121 of 126



e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 122 of 126



 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

TECHNICAL EVALUATION CRITERIA 

 

PAKISTAN AIRPORTS AUTHORITY 

 

 

 

 
NAME OF WORK: PROVIDING AND INSTALLATION OF 

ILLUMINATED EMERGENCY EXIT LED SIGNS IN 

PTB AT QIAP 
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For PAA For Contractor 

For PAA (ii) For Contractor 

 

  

   
Technical Evaluation Criteria 

 

Sr. Documentary Evidences 
Provided = YES 

Not Provided = NO 
Not Applicable = N/A 

(a)  

Original Bid Security furnished in accordance with General Instructions, Invitation 
To Bids & Instructions to Bidders. 
Note: The physical financial instrument shall reach the office of Divisional 
Engineer E&M QIAP in envelope before opening of bids. 

 

(b)  
Certificate of incorporation / Memorandum & Article of Association or Partnership 
Deed / Sole Proprietorship etc. 
Note: Dully attested (by notary public/ oath commissioner) 

 

(c)  
Joint Venture Agreement (if applicable). In case of foreign firm/company, Joint 
Venture with Pakistani firm and registration with SECP. 

 

(d)  
Affidavit on non-judicial stamp paper to the effect that the firm has not been 
blacklisted by any Government, Semi Government and Autonomous Body. 
Note: Dully attested (by notary public/ oath commissioner) 

 

(e)  
Active Taxpayer Status (ATL)/NTN/GST and Professional Tax Certificate. 
Note: Valid documents and dully attested (by notary public/ oath commissioner)  

 

(f)  
Valid Certification/ License by the Pakistan Engineering Council (PEC) i.e. C-6  
and relevant specialization codes i.e. EE-04 
Note: Dully attested (by notary public/ oath commissioner)  

 

(g)  Power of Attorney in accordance with Clause IB.14.5 
 

(h)  

Bidding Documents with each page to be signed and stamped (both Top & 
Bottom) by Authorized Representative of the Bidder, as detailed below: 
(a) Instructions to Bidders (IB) 
(b) Contract Documents 

a. Memorandum for Running Bills & Extension of Time 
b. General Instructions for Bidders (Page-ii) 
c. Declaration (Page-iii) [fill and sign] 
d. Instructions to Bidders (Page-vi to viii) 
e. Memorandum (Page-ix) 
f. Letter of Offer for Execution of Works (Page-x) [fill details including 

email address] 
g. Form of Agreement (Page-xi) 
h. General Conditions of Contract 
i. Special Conditions of Contract 
j. HSE Manual for PAA Contractors, Suppliers and Concessionaires 
k. Addendum (if any) pursuant to IB-5 

 

(i)  
Technical Submittal as per following: 

The bidders are required to provide relevant technical data i.e. brochure or 
Product Data Sheets with technical bids for LED Signs & Electric Cables.    

 

 
 
Note:  
 
1. The bidders who respond 8Yes9 in all of the above requirements and provide documentary evidences in support of their 

8Yes9 shall be technically evaluated. The technical evaluation / marking shall be carried out according to the technical 
evaluation criteria. Any <No= to above checklist or non-submission of supporting documents or furnishing forged 
documents or concealment of facts or submission of false information may lead to disqualification of such bidder. 
 

2. Client may, at its discretion, waive any minor non-conformity or any minor irregularity in bid. This shall be binding on all 
competitors and Client reserves the right for such waivers. 
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For PAA For Contractor 

For PAA (iii) For Contractor 

 

  

 
3. Client may at its absolute discretion, exclude or reject any bid that in the reasonable opinion of Client contains any 

false or misleading claims or statements. Client has no liability to any person for excluding or rejecting any such bid. 
 

4. All bids fulfilling requirements mentioned above shall be considered as technically responsive. 
 
 
 
 
 
 
 
 
 

SIGNATURE/RUBBER STAMP OF BIDDER 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 125 of 126



QTY.

UNIT 
RATE

(IN 
FIGURES)

UNIT RATE 
(IN WORDS) AMOUNT

(A) (A X B)

1 Points 45

2 Points 65

3 Jobs 65

4 Jobs 25

5 Jobs 20

G-Total

Grand Total (In Words):

CONTRACTOR (ENGR. BAKHTIAR KHAN)
Div. Engr. E.S (E/M)
Quetta Div. QIAP

Wiring for light, fan or call bell point with (3/.029")
PVC insulated wire in 20 mm², (3/4") dia uPVC
conduit fitted on surface, including 1 mm² single core
PVC insulated wire as ECC as required. 

Extension/ Additional wiring for light, fan, call bell or
light plug point, controlled with same switch with
(3/.029") PVC insulated wire in 20 mm² (3/4") dia
UPVC conduit fitted on surface including 1 mm²
single core, PVC insulated wire as ECC as required.

Providing and fixing of Universal mounted LED based
illuminated EXIT ACCESS(EA) Sign, double face
configuration, 220-240VAC, 05-06 watts complete
with rechargable LiFePO4 Battery (6.4V 600mAh)
having backup for atleast 3Hrs i/c making
connections etc complete in all respect as per site
requirement and instructions of Engineer In-charge.

Providing and fixing of Universal mounted LED based
illuminated EXIT(E) Sign, double face configuration,
220-240VAC, 05-06 watts complete with rechargable
LiFePO4 Battery (6.4V 600mAh) having backup for
atleast 3Hrs i/c making connections etc complete in
all respect as per site requirement and instructions of
Engineer In-charge.

Providing and fixing of Universal mounted LED based
illuminated EXIT DISCHARGE(ED) Sign, double
face configuration, 220-240VAC, 05-06 watts
complete with rechargable LiFePO4 Battery (6.4V
600mAh) having backup for atleast 3Hrs i/c making
connections etc complete in all respect as per site
requirement and instructions of Engineer In-charge.

PAKISTAN AIRPORTS AUTHORITY
E/M WORKS QUETTA DIVISION QIAP

SCHEDULE OF QUANTITY / BOQ

NAME OF WORK :

PROVIDING AND INSTALLATION OF ILLUMINATED  EMERGENCY EXIT LED SIGNS IN PTB AT QIAP

S. NO. DESCRIPTION U.O.M

(B)

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 126 of 126


