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REQUEST FOR BIDS

PROCUREMENT OF CIVIL WORKS

1. The Pakistan Airports Authority (Faisalabad International Airport)
has reserved Funds for the procurement planned for FY 2026-27. The
Pakistan Airports Authority (Faisalabad International Airport) intends
to apply part of the proceeds of this Fund to cover eligible payments under the
contract for the "Provisioning and Installation of Qty-02 New Under
Vehicle Surveillance System (UVSS) at Main Entrance Gate of FIAP".

2. The Pakistan Airports Authority (Faisalabad International Airport)
invites sealed Bids from eligible Bidders for procurement of Works
(Provisioning and Installation of Qty-02 New Under Vehicle
Surveillance System (UVSS) at Main Entrance Gate of FIAP) described
in the bidding documents on EPADS v2.0.

3. Single Stage-Two Envelope will be used by adopting Least Cost Based
Selection (LCBS) Technique for the subject procurement, in line with the
Public Procurement Rules, 2004 and any Regulations, Regulatory Guides,
Procurement Guidelines or Instructions issued by the Authority from time to
time.

4. All Bids must be accompanied by a Bid Security amount described in Bid
Security Section in Bidding Document in the form of  Pay Order, Banker's
Cheque, Call at Deposit, Bank Guarantee, Demand Draft. Or all bids
must be accompanied by bid securing declaration in the format specified in
the Bidding documents

5. E-Bidding documents, containing detailed terms & conditions, specifications
and requirements etc. are available on e-Pak Acquisition and Disposal
System (EPADS) at https://vendors.epads.gov.pk/ for all the interested
bidders registered on EPADS v2.0. Bidders are required to get themselves
registered on EPADS v2.0 to participate in Bidding process.

6. The e-bids, prepared in accordance with the instructions in the e-Bidding
documents, must be submitted through EPADS v2.0 on or before Friday,
July 10, 2026 11:00 AM. E-bids will be opened by using EPADS v2.0 on the
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same day at Friday, July 10, 2026 11:30 AM. Manual submission of Bids
shall not be entertained. Those vendor who have not yet registered on the
new version of EPADS v2.0, may register themselves on
https://vendors.epads.gov.pk/. A tutorial to explain the registeration process is
available at https://www.youtube.com/watch?v=MNW6T38v7tc.

In terms of Rules 48 of Public Procurement Rules, 2004 Grievance Redressal
Committee (GRC) is notified for the subject procurement and notification copy is
available on the procuring agency’s website and on Authority’s website at (
www.ppra.org.pk).

 

 

Pakistan Airports Authority (Faisalabad International Airport), Divisional Engineer
(E&M)

Office of Divisional Engineer ES (E&M), Multan Division, Multan International
Airport

+92-333-441391
miap.em.div@gmail.com
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Instructions to Bidders
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A. INTRODUCTION

1. Scope of Bid

1.1. The Procuring agency/Employer (PA), as indicated in the Bid Data Sheet
(BDS) invites Bids for the execution of Works as specified in the BDS and
Section V- Works Requirements. The name, identification, and number of
lots (contracts) of this National/ International Competitive Bidding process
are specified in the BDS.

2. Source of Funds

2.1. Source of funds as referred in Clause 2 of Bid Data Sheet.

3. Eligible Bidders 

3.1. A bidder may be natural person, company or firm or public or semi-
public agency of Pakistan or any foreign country, or any combination of
them with a formal existing agreement (on Judicial Papers) in the form of a
joint venture or consortium. In the case of a joint venture or consortium, all
members shall be jointly and severally liable for the execution of the
Contract in accordance with the terms and conditions of the Contract. The
joint venture or consortium shall nominate a Lead Member as nominated in
the BDS, who shall have the authority to conduct all business for and on
behalf of any and all the members of the joint venture or consortium during
the Bidding process, and in case of award of contract, during the execution
of contract. Verifiable copy of the agreement that forms a joint venture,
consortium or association shall be required to be submitted as part of the
Bid.
Any bid submitted by the joint venture, consortium or association shall
indicate the part of proposed contract to be performed by each party and
each party shall be evaluated (or post qualified if required) with respect to
its contribution only, and the responsibilities of each party shall not be
substantially altered without prior written approval of the Procuring Agency
and in line with any instructions issued by the Authority.
(The limit on the number of members of JV or Consortium may be prescribed
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in BDS, in accordance with the guidelines issued by the PPRA).

3.2. The invitation for bids is open to all prospective bidders subject to any
provisions of incorporation or licensing by the respective national/
international incorporating agency or statutory body established for that
particular trade or business. Procuring agencies shall specify the
registration/licensing requirements for the foreign bidder keeping in view
the requirement of that business.

3.3. A Bidder shall not have a conflict of interest. All Bidders found to have a
conflict of interest shall be disqualified. A Bidders may be considered to
have a conflict of interest with one or more parties in this Bidding process, if
they:

3.3.1. are associated or have been associated in the past, directly or
indirectly with a firm or any of its affiliates which have been engaged by
the Procuring agency/Employer to provide consulting services for the
preparation of design or technical specifications of the works that are the
subject of the bid; or

3.3.2. have controlling shareholders in common; or

3.3.3. receive or have received any direct or indirect subsidy from any of
them; or

3.3.4. have the same legal representative for purposes of this Bid; or

3.3.5. have a relationship with each other, directly or through common
third parties, that puts them in a position to have access to information
about or influence on the bid of another bidder, or influence the decisions
of the Procuring agency/Employer regarding this Bidding process; or

3.3.6. Submit more than one bid in this bidding process.

3.4. A Bidder may be ineligible if –

3.4.1. he is declared bankrupt or, in the case of company or firm,
insolvent;
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3.4.2. payments in favor of the bidder is suspended in accordance with
the judgment of a court of law other than a judgment declaring
bankruptcy and resulting (in accordance with the national laws) in the
total or partial loss of the right to administer and dispose of its property;

3.4.3. the bidder is convicted, by a final judgment of a Court of Law or
relevant Professional Statuary Body, of any offence involving professional
conduct;

3.4.4. The bidder is debarred/ blacklisted by a national level Procuring
agency/Employer and hence debarred due to involvement in corrupt and
fraudulent practices, or performance failure or due to breach of bid
securing declaration.

3.5. As and when required, bidders shall provide to the Procuring
agency/Employer evidence of their eligibility, proof of compliance with the
necessary legal requirements to carry out the contract effectively.

3.6. Bidders shall submit proposal relating to the nature, conditions and
modalities of sub-contracting wherever the sub-contracting of any elements
of the contract is envisaged.

4. Eligible Material and Equipment

4.1. All the material and equipment to be mobilized under the contract shall
have their origin in eligible source countries, and all expenditures made
under the contract will be limited to such materials and equipment. For this
purpose, ineligible countries are stated in the section-IV titled as “Eligible
Countries”.

B. BIDDING DOCUMENTS

5. Contents of Bidding Documents

5.1. The scope of Works, bidding procedures, and terms and conditions of
the contract are prescribed in the bidding documents.  In addition to the
Invitation for Bids, the bidding documents which should be read in
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conjunction with any addenda issued in accordance with ITB 7.1 include:
Section I -Invitation for Bids 
Section II Instructions to Bidders (ITBs)
Section III Bid Data Sheet (BDS)
Section IV Eligible Countries
Section V Evaluation and Qualification Criteria
Section VI Works Requirements Technical Specifications & Schedule of
Requirements
Section VII Standard Bidding Forms
Section VIII General Conditions of Contract (GCC)
Section IX Particular Conditions of Contract (PCC)
Section X Contract Forms

5.2. The bidder is expected to examine all instructions, forms, specifications,
terms and conditions prescribed in the bidding documents. Failure to furnish
all the information required in the bidding documents will be at the bidder’s
risk and may result in the rejection of his bid. 

6. Clarification of Bidding Document, Pre-bid Meeting

6.1. A prospective bidder requiring any clarification of the bidding document
may notify the Procuring agency/Employer through EPADS. 

6.2. The Procuring agency/Employer shall respond to the request for
clarification in accordance with Rule 31 of the Public Procurement Rules
2004.

6.3. Should the Procuring Agency deem it necessary to amend the BIDDING
document as a result of a clarification, it shall do so following the procedure
under ITB 7.

6.4. If indicated in the BDS, the bidder’s designated representative is invited
at the bidder’s cost to attend a pre-bid meeting at the place, date and time
mentioned in the BDS. During this pre-bid meeting, prospective bidders may
request clarification of the schedule of requirement, the evaluation criteria
or any other aspects of the bidding documents.
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6.5. Minutes of the pre-bid meeting, if applicable, including the text of the
questions asked by bidders, including those during the meeting (without
identifying the source) and the responses given, together with any
responses prepared after the meeting will be uploaded on EPADS. Any
modification to the bidding documents that may become necessary as a
result of the pre-bid meeting shall be made by the Procuring
agency/Employer exclusively through the use of an Addendum pursuant to
ITB 7. Non-attendance at the pre-bid meeting will not be a cause for
disqualification of a bidder.

6.6. The bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself on its own responsibility all information
that may be necessary for preparing the bid and entering into a contract for
construction of the Works.  The costs of visiting the Site shall be at the
bidder’s own expense.

6.7. The bidder and any of its authorized personnel will be granted
permission by the Procuring agency/Employer to enter upon its premises
and lands for the purpose of such visit, but only upon the express condition
that the bidder and its personnel will release and indemnify the Procuring
agency/Employer  from and against all liability in respect thereof, and will be
responsible for death or personal injury, loss of or damage to property, and
any other loss, damage, costs, and expenses incurred as a result of the
inspection.

7. Amendment of Bidding Documents

7.1. The procuring agency may issue notification of any change, addition,
modification or deletion in accordance with Rule 23 of the Public
Procurement Rules 2004 i.e. Bidding Documents.

7.2. To give prospective bidders reasonable time in which to take an
addendum/corrigendum into account in preparing their bids, the Procuring
agency/Employer may, at its discretion, extend the deadline for the
submission of bids:
Provided that the Procuring agency/Employer shall extend the deadline for
submission of bid in pursuance of Rule 27 of the  Public Procurement Rules
2004, i.e. Extension of time for submission of bids, if such an addendum is
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issued within last three (03) days of the bid submission deadline.

C. PREPARATION OF BIDS

8. Language of Bid

8.1. The bid prepared by the bidder, as well as all correspondence and
documents relating to the bid exchanged by the bidder and the Procuring
agency/Employer shall be written in the English language unless specified in
the BDS. Supporting documents and printed literature furnished by the
bidder may be in another language provided they are accompanied by an
accurate translation of the relevant pages in the English language unless
specified in the BDS, in which case, for purposes of interpretation of the
bidder, the translation shall govern.

9. Documents Constituting the Bids   

9.1. The Bids prepared by the Bidder shall constitute of all the documents
required in the BDS.

10. Documents Establishing Eligibility of Material, Equipment and
Works, their Conformity to Bidding Documents

10.1. The bid prepared by the bidder shall constitute the following
components: -

10.1.1. Documentary evidence established in accordance with ITB 10 that
the material and equipment to be utilized by the Bidder for the executions
of works are eligible material and equipment and conform to the Bidding
Documents;

10.1.2. Documentary evidence established in accordance with ITB 11 that
the bidder has been authorized to carry out the Construction works;

10.1.3. Documentary evidence established in accordance with ITB 11 that
the bidder is eligible and/or qualified for the subject bidding process;

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 9 of 170



10.1.4. Form of Bid and Bid Prices completed in accordance with ITB 12
and 13; 

10.1.5. Completed schedules as required, including priced Bill of
Quantities in accordance with ITB 13.

10.1.6. Technical Proposal completed in all aspects in accordance with
ITB-15. 

10.1.7. Bid security or Bid Securing Declaration furnished in accordance
with ITB 17;

10.1.8. Any other document required in the BDS.

10.2. In addition to the requirements, bids submitted by a JV shall include a
copy of the Joint Venture Agreement entered into by all members.
Alternatively, a letter of intent to execute a Joint Venture Agreement in the
event of a successful bid shall be signed by all members and submitted with
the bid, together with a copy of the proposed Agreement.

10.3. The bidder shall furnish, as part of its bid, all those documents
establishing the eligibility in conformity to the terms and conditions
specified in the bidding documents for all material, equipment and works
which the bidder proposes to execute.

10.4. The documentary evidence of conformity of the material, equipment
and works to the Bidding Documents may be in the form of literature,
drawings, and data, and shall consist of:

10.4.1. a detailed description of the work methodology, approach,
schedule and resources to be mobilized at site;

10.4.2. an item-by-item commentary on the Procuring agency/Employer’s
Technical Specifications demonstrating substantial responsiveness of the
material, equipment and works to those specifications, or a statement of
deviations and exceptions to the provisions of the Technical
Specifications;
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10.4.3. any other procurement specific documentation requirement as
stated in the BDS.

10.5. The required documents and other accompanying documents must be
in English. In case any other language than English is used the pertinent
translation into English shall be attached to the original version.

11. Documents Establishing Eligibility and Qualification of the Bidder 
 

11.1. The bidder shall furnish, as part of its bid, all those documents
establishing the bidder’s eligibility to participate in the bidding process
and/or its qualification to perform the contract if its bid is accepted.

11.2. The documentary evidence of the bidder’s eligibility to bid shall
establish to the satisfaction of the Procuring agency/Employer that the
bidder, at the time of submission of its bid, is from an eligible country as
defined in Section-IV titled as “Eligible Countries”.

11.3. The documentary evidence of the bidder’s qualification to perform the
contract if its bid is accepted shall establish to the satisfaction of Procuring
agency/Employer that:

11.3.1. The bidder has the financial and technical capability necessary to
perform the Contract, meets the qualification criteria specified in Section-
V, Evaluation and Qualification Criteria and BDS.

11.3.2. In the case of a bidder not doing business within Pakistan, the
bidder is or will be (if awarded the contract) represented by a local bidder
(Joint Venture) in accordance with the PEC works bylaws, and in case of
award of works such foreign firm is required to participate in the
execution of works to carry out its obligations as prescribed in the
Conditions of Contract and /or Technical Specifications.

11.3.3. That the bidder meets the qualification criteria listed in Section-V,
Evaluation and Qualification Criteria and BDS. 

12. Forms of Bid
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12.1. The Bidder shall fill the Form of Bids furnished in the bidding
documents. The Bids Form must be completed without any alterations to its
format and no substitute shall be accepted.

13. Bid Prices

13.1. The bid prices quoted by the bidder in the Standard bid Forms, Bill of
Quantities and in the Price Schedules shall conform to the requirements
specified below or exclusively mentioned hereafter in the bidding
documents. 

13.2. The bidder shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. If a Price Schedule shows items listed but
not priced, their prices shall be construed to be included in the prices of
other items in the Bill of Quantities and will not be paid for separately by the
Procuring agency/Employer. 

13.3. Items not listed in the Price Schedule shall be assumed not to be
included in the bid, and provided that the bid is still substantially responsive
in their absence or due to their nominal nature, the corresponding average
price of the respective item(s) of the remaining substantially responsive
bidder(s) shall be construed to be the price of those missing item(s):
Provided that:

13.3.1. where there is only one (substantially) responsive bidder, or

13.3.2. where there is provision for alternate proposals and the respective
items are not listed in the other bids, 
The Procuring agency/Employer may fix the price of missing items in
accordance with market survey, and the same shall be considered as final
price.

13.4. The Bid price to be quoted in the Form of Bid in accordance with ITB
12 shall be the total price of the bid.

13.5. Unless otherwise specified in the BDS and the Contract, the rates and
prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of the
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Conditions of Contract. 

13.6. If so specified in ITB 1.1, bids may be invited for individual lots
(contracts) or for any combination of lots (packages). 

13.7. Prices quoted by the Bidder shall be fixed during the bidder’s
performance of the contract and not subject to variation on any account. A
bid submitted with an adjustable price will be treated as non-responsive and
shall be rejected, pursuant to ITB 27, unless otherwise price adjustment is
permissible under Conditions of the Contract. 

13.8. All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, as of the date twenty-eight (28) days prior
to the deadline for submission of bids, shall be included in the rates and
prices and the total bid price submitted by the bidder.

14. Currencies of Bid and Payment

14.1. Prices shall be quoted in Pakistani Rupees unless otherwise specified
in the BDS. Comparison of bids and tie of bid shall be treated in accordance
with the Rule 30(2) of Public Procurement Rules, 2004.

15. Documents Comprising the Technical Proposal

15.1. The bidder shall furnish a Technical Proposal including a statement of
work methods, equipment, personnel, schedule and any other information
as stipulated in Section VII – Standard Bid Forms, in sufficient detail to
demonstrate the adequacy of the bidder’s proposal to meet the work
requirements and the completion time.

16. Bid Validity Period

16.1. Bids shall remain valid for the period specified in the BDS after the bid
submission deadline prescribed by the Procuring agency/Employer. A bid
valid for a shorter period shall be rejected by the Procuring
agency/Employer as non-responsive. The period of bid validity will be
determined from the complementary bid securing instrument i.e. the expiry
period of bid security or bid securing declaration as the case may be. 
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16.2. Under exceptional circumstances, prior to the expiration of the initial
Bids/Bid validity period, the Procuring Agency may request the Bidders’
consent to an extension of the period of validity of their Bids/Bid. Such
request for extension of the period of bid validity shall be carried out in
accordance with Rule 26 of the Public Procurement Rules, 2004.

17. Bid Security or Bid Securing Declaration

17.1. Pursuant to ITB 11.1 unless otherwise specified in the BDS, the bidder
shall furnish as part of its bid, a Bid Security in accordance with Rule
25 of the Public Procurement Rules, 2004 in the amount and currency
specified in the BDS or Bid Securing Declaration as specified in the BDS in
the format provided in Section VII (Standard Bidding Forms). 
In case Procuring agency/Employer is inviting bids in lots / packages, the
bidder shall be required to submit his bid security against the respective lot/
package for which he is submitting his bid.
Until the development of functionality of auto verification of financial
instrument in EPADS, the scanned copy of bid security or bid securing
declaration, as the case may be, shall be uploaded on E-PADS whereas the
original instrument to be submitted to the procuring agency before closing
of bid submission deadline,

17.2. The Bid Security shall be denominated in the local currency or in
another freely convertible currency, and it shall be in the form specified in
the BDS which shall be in any of the following:

17.2.1. A bank guarantee, an irrevocable letter of credit issued by a
Scheduled bank in the form provided in the Bidding Documents or another
form acceptable to the Procuring agency/Employer and valid for twenty-
eight (28) days beyond the end of the validity of the Bid. This shall also
apply if the period for Bid Validity is extended. In either case, the form
must include the complete name of the bidder; 

17.2.2. A cashier’s or certified cheque; or

17.2.3. Another security as indicated in the BDS.
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17.3. The Bid Security or Bid Securing Declaration shall be in accordance
with the Form of the Bid Security or Bid Securing Declaration included in
Section VII (Standard Bidding Forms) or another form approved by the
Procuring agency/Employer prior to the bid submission.

17.4. The Bid Security shall be payable promptly upon written demand by
the Procuring agency/Employer in case any of the conditions listed in ITB
17.9 are invoked.

17.5. Any bid not accompanied by a Bid Security or Bid Securing Declaration
in accordance with ITB 17.1 or 17.3 shall be rejected by the Procuring
agency/Employer and shall be declared as non-responsive bid, pursuant to
ITB 27.

17.6. Unsuccessful bidders’ Bid Security will be discharged or returned as
promptly as possible, however in no case later than thirty (30) days after
the expiration of the period of Bid Validity prescribed by the Procuring
agency/Employer pursuant to ITB 16. The Procuring agency/Employer shall
make no claim to the amount of the Bid Security, and shall promptly return
the Bid Security document, after whichever of the following that occurs
earliest:

17.6.1. The expiry of the Bid Security;

17.6.2. The entry into force of a procurement contract and the provision of
a performance security (or guarantee), for the performance of the
contract if such a security (or guarantee), is required by the Biding
documents;

17.6.3. The rejection by the Procuring agency/Employer of all Bids;

17.6.4. The withdrawal of the bid prior to the deadline for the submission
of bids, unless the biding documents stipulate that no such withdrawal is
permitted.

17.7. The successful bidder’s Bid Security will be discharged upon the bidder
signing the contract pursuant to ITB 40, or furnishing the performance
security (or guarantee), pursuant to ITB 41.
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17.8. The Bid Security may be forfeited or the Bid Securing Declaration
executed:

17.8.1. if a Bidder: 

17.8.1.1. Withdraws its Bid during the period of Bid Validity as specified
by the Procuring agency/Employer, and referred by the bidder on the
Form of Bid except as provided for in ITB 16.2; or 

17.8.2. In the case of a successful bidder, if the bidder fails:

17.8.2.1. to sign the contract in accordance with ITB 40; or

17.8.2.2. to furnish performance security (or guarantee) in accordance
with ITB 41.

17.9. In case of Bid Security issued by the foreign bank is allowed by the
Procuring agency/Employer, the same should be counter guaranteed by a
corresponding bank in Pakistan. Furthermore, in case of joint venture, it
should be in the name of Joint venture to ensure joint responsibility. In case
the JV is not legally constituted at the time of bid submission, the bid
security or bid securing declaration shall be in the names of all future
members as named in the letter of bid.

18. Withdrawal of Bids   

18.1. Before bid submission deadline, any bidder may withdraw, substitute,
or modify its bid after it has been submitted by sending a written notice,
duly signed by an authorized representative, and the corresponding must
accompany the respective written notice. 

19. Format and Signing of Bid

19.1. The Bidder shall prepare and submit Bids through EPADS with due
diligence after carefully reading all the terms and condition before bid
submission deadline.

D. SUBMISSION OF BIDS
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20. Submission of Bids through EPADS v2.0

20.1. All bids shall be submitted through EPADS v2.0.

21. Deadline for Submission of Bids

21.1. All bids shall be received through EPADS v2.0 not later than bid
submission deadline as specified in the BDS.

21.2. The Procuring agency/Employer may, under exceptional circumstances
and at its discretion, extend the deadline for the submission of bids,
pursuant to Rule 27 of the Public Procurement Rules, 2004. Extension of
Time for submission of bid, by amending the Bidding Documents in
accordance with ITB 7, in which case all rights and obligations of the
Procuring agency/Employer and bidders previously subject to the deadline
will thereafter be subject to the new deadline.

22. Substitution and Modification of bids

22.1. A bidder may substitute or modify his bid after it has been submitted,
provided that written notice of the substitution or modification of the bid, is
received by the Procuring agency/Employer prior to the deadline for
submission of bids.

22.2. Revised bid may be submitted after the substitution or modification
made in the original bid in accordance with the provisions referred in ITB 18
. 

E. OPENING AND EVALUATION OF BIDS

23. Opening of Bids

23.1. The Procuring Agency will open bids in accordance with Rule 28 of the
Public Procurement Rules, 2004 and as specified in the BDS.

24. Confidentiality
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24.1. Information relating to the examination, clarification, evaluation and
comparison of bids and recommendation of contract award shall not be
disclosed to bidders or any other persons not officially concerned with such
process until the time of the announcement of the respective evaluation
report.

25. Clarification of Bids

25.1. Clarification of Bidding Documents shall be carried out in accordance
with Rule 31 of the Public Procurement Rules, 2004.

25.2. The alteration or modification in the bid which in any case affect the
following parameters will be considered as a change in the substance of a
bid:

25.2.1. evaluation & qualification criteria;

25.2.2. required scope of work;

25.2.3. contract price;

25.2.4. all securities requirements;

25.2.5. tax requirements;

25.2.6. terms and conditions of bidding documents.

25.2.7. change in the ranking of the bidder

26. Preliminary Examination of Bids 

26.1. Prior to the detailed evaluation of bids, the Procuring agency/Employer
will determine whether each bid:

26.1.1. meets the eligibility criteria defined in ITB 3 and ITB 4; 

26.1.2. has been prepared as per the format and contents defined by the
Procuring agency/Employer in the bidding documents;

26.1.3. has been properly signed; 
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26.1.4. is accompanied by the required securities; and 

26.1.5. is substantially responsive to the requirements of the bidding
documents. 
The Procuring agency/Employer's determination of a bid's substantial
responsiveness will be based on the contents of the bid itself.

26.2. A substantially responsive Bid is one which conforms to all the terms,
conditions, and specifications of the Bidding Documents, without material
deviation or reservation. A material deviation or reservation is one that: - 

26.2.1. affects in any substantial way the scope, quality, or performance
of the Works; 

26.2.2. limits in any substantial way, inconsistent with the bidding
documents, the Procuring agency/Employer's rights or the bidders’
obligations under the Contract; or 

26.2.3. if rectified, would affect unfairly the competitive position of other
bidders presenting substantially responsive bids.

26.3. The Procuring agency/Employer will confirm that the documents and
information specified under ITB 9, 10 and 11 have been provided in the bid.
If any of these documents or information is missing, or is not provided in
accordance with the Instructions to Bidders, the bid shall be rejected.

26.4. The Procuring agency/Employer may waive-off any minor informality,
nonconformity, or irregularity in a bid which does not constitute a material
deviation, provided such waiver does not prejudice or affect the relative
ranking of any Bidder.
Explanation: A minor informality, non-conformity or irregularity is one that is

merely a matter of form and not of substance. It also pertains to some

immaterial defect in a Bid or variation of a bid from the exact requirements

of the invitation that can be corrected or waived without being prejudicial to

other bidders. The defect or variation is immaterial when the effect on

quantity, quality, or delivery is negligible when contrasted with the total cost

or scope of the works. The Procuring agency/Employer either shall give the

bidder an opportunity to cure any deficiency resulting from a minor
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informality or irregularity in a bid or waive the deficiency, whichever is

advantageous to the Procuring agency/Employer. Examples of minor

informalities or irregularities include failure of a bidder to –

26.4.1. Submit the number of copies of signed bids required by the

invitation;

26.4.2. Furnish required information concerning the number of its

employees;

26.4.3. the firm submitting a bid has formally adopted or authorized,

before the date set for opening of bids, the execution of documents by

typewritten, printed, or stamped signature and submits evidence of such

authorization and the bid carries such a signature.

26.5. Provided that a Technical Bid is substantially responsive, the Procuring
agency/Employer may request the bidder to submit the necessary
information or documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities or omissions in the Technical Bid related to
documentation requirements. Requesting information or documentation on
such nonconformities shall not be related to any such aspect of the
technical Proposal linked with the ranking of the bidders. Failure of the
bidder to comply with the request may result in the rejection of its bid.

26.6. Provided that a Technical Bid is substantially responsive, the Procuring
agency/Employer shall rectify quantifiable nonmaterial nonconformities or
omissions related to the Financial Proposal. To this effect, the Bid Price shall
be adjusted, for comparison purposes only, to reflect the price of the
missing or nonconforming item or component. 

26.7. If a bid is not substantially responsive, it will be rejected by the
Procuring agency/Employer and may not subsequently be evaluated for
complete technical responsiveness. 

27. Examination of Terms and Conditions; Technical Evaluation

27.1. The Procuring agency/Employer shall examine the bid to confirm that
all terms and conditions specified in the GCC and the PCC have been
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accepted by the bidder without any material deviation or reservation.
For this purpose:
“Deviation” means departure from the requirements specified in the Bidding
Document.
“Reservation” means setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the Bidding
Document.

27.2. The Procuring agency/Employer shall evaluate the technical aspects of
the bid submitted in accordance with ITB 30, to confirm that all
requirements specified in Section VI – Works Requirement, Technical
Specifications of the Bidding Documents have been met without material
deviation or reservation.

27.3. If after the examination of the terms and conditions and the technical
evaluation, the Procuring agency/Employer determines that the bid is not
substantially responsive in accordance with ITB 27, it shall reject the bid.

28. Correction of Arithmetic Errors

28.1. Bids determined to be substantially responsive will be checked for any
arithmetic errors.  Errors will be corrected as follows: -

28.1.1. if there is a discrepancy between unit prices and the sub-total
price that is obtained by multiplying the unit price and quantity, the unit
price shall prevail, and the sub-total price shall be corrected, unless in the
opinion of the Procuring agency/Employer there is an obvious
misplacement of the decimal point in the unit price, in which the total
price as quoted shall govern and the unit price shall be corrected;

28.1.2. if there is an error in a total corresponding to the addition or
subtraction of sub-totals, the sub-totals shall prevail, and the total shall be
corrected; and 

28.1.3. where there is a discrepancy between the amounts in figures and
in words, the amount in words will govern.
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28.1.4. Where there is discrepancy between grand total of price schedule
and amount mentioned on the Form of Bid, the amount referred in Price
Schedule shall be treated as correct subject to elimination of other errors. 

28.2. The amount stated in the Bid will, be rectified by the Procuring
agency/Employer in accordance with the above procedure for the correction
of errors and, with, the concurrence of the bidder, shall be considered as
binding upon the bidder. If the bidder does not accept the corrected
amount, its bid shall be rejected after forfeiture of Bid Security or execution
of the Bid Securing Declaration, as the case may be, in accordance with ITB
41.3.

29. Conversion to Single Currency

29.1. The unit rates and the prices shall be quoted by the bidder entirely in
Pak rupees. A bidder expecting to incur expenditures in other currencies for
inputs to the Works from outside the Procuring agency/Employer’s country
(referred to as the “Foreign Currency Requirements”) shall indicate the
same in the letter of bid-financial proposal. The proportion of the Bid Price
(excluding Provisional Sums) needed by him for the payment of such
Foreign Currency Requirements either (i) entirely in the currency of the
Bidder’s home country or, (ii) at the bidder’s option, entirely in Pak rupees
provided always that a bidder expecting to incur expenditures in a currency
or currencies other than those stated in (i) and (ii) above for a portion of the
foreign currency requirements, and wishing to be paid accordingly, shall
indicate the respective portions in his bid. Comparison of bids quoted in
different currencies and conversion of bids into a single currency shall be
carried out in accordance with Rule 30(2) of the Public Procurement Rules,
2004.

30. Evaluation of Bids

30.1. The Procuring agency/Employer shall evaluate and compare only the
bids determined to be substantially responsive, pursuant to ITB 27.

30.2. In evaluating the Technical Proposal of each Bid, the Procuring
agency/Employer shall use the criteria and methodologies listed in the BDS
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and in terms of works requirement. No other evaluation criteria or
methodologies shall be permitted.

30.3. The Procuring agency/Employer’s evaluation of a bid will take into
account:

30.3.1. the bid price, excluding provisional sums and the provision, if any,
for contingencies in the summary bill of quantities, but including day work
items, where priced competitively;

30.3.2. converting the amount resulting from applying above, if relevant,
to a single currency in accordance with ITB 29;

30.4. The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the Contract,
shall not be taken into account in bid evaluation.

30.5. If these bidding documents allow bidders to quote separate prices for
different lots, and the award to a single bidder of multiple lots, the
methodology of evaluation to determine the lowest evaluated lot
combinations in the Form of Bid, is specified in the BDS.

30.6. If the bid, which results in the Evaluated Bid Price (Successful Bid), is
seriously unbalanced or front loaded in the opinion of the Employer, the
Employer may require the Bidder to produce detailed price analyses for any
or all items of the Bill of Quantities, to demonstrate the internal consistency
of those prices with the construction methods and schedule proposed. After
evaluation of the price analyses, taking into consideration the schedule of
estimated Contract payments, the Employer may require that the amount of
the performance security be increased at the expense of the Bidder to a
level sufficient to protect the Employer against financial loss in the event of
default of the successful Bidder under the Contract.
Explanation:
“Unbalanced” or “front-loaded” bids consist of deliberately submitting bids

with artificially high prices or unit rates for the early stages of a construction

project, offset by artificially low prices or unit rates for the later stages of

the project, to improve the contractor’s cash flow.

31. Domestic Preference
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31.1. If the BDS so specifies, the Procuring agency/Employer will grant a
margin of preference to the domestic contractor in line with the rules,
regulations, regulatory guides or instructions issued by the Authority from
time to time. 

32. Determination of Successful Bid

32.1. The Procuring agency/Employer shall compare the evaluated bids in
accordance with the predefined bidding procedure, of all substantially
responsive bids to determine the Successful bidder. 

33. Qualification of Bidder 

33.1. The Procuring agency/Employer shall determine to its satisfaction
whether the bidder is substantially responsive and whose bid is declared as
Successful bid either continues to meet (if prequalification applies) or meets
(if post-qualification applies) the qualifying criteria specified in Evaluation
and Qualification Criteria.
Note: In case of international bidding, the parameters for incorporation or
licensing within Pakistan may be fulfilled as part of post qualification.

33.2. The determination shall be based upon an examination of the
documentary evidence of the bidder’s qualifications submitted by the
bidder, pursuant to ITB 11.

33.3. Prior to contract award, the Procuring agency/Employer will verify that
the successful bidder (including each member of a JV) is not
blacklisted/debarred. The Procuring agency/Employer will conduct the same
verification for each sub-contractor proposed by the successful bidder. 

34. Sub-Contractors

34.1. The bidder shall provide details regarding any specialized sub-
contractor to the Procuring agency/Employer. In case change of sub-
contractors, the bidder shall promptly notify the Procuring agency/Employer
and obtain approval for replacement of sub-contractors.
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34.2. Bidders may propose sub-contracting up to the percentage of total
value of contracts or the volume of works as specified in the BDS.

35. Abnormally Low Financial Bid

35.1. A procuring Agency may reject abnormally low bids. The decision of
the Procuring agency/Employer to reject a bid and reasons for the decision
shall be recorded in the procurement proceedings and promptly
communicated to the bidder concerned. Moreover, the Procuring
agency/Employer shall not incur any liability solely by rejecting abnormally
bid
Guidance for Procuring agency/Employer:
An abnormally low bid means, in the light of the Procuring
agency/Employer’s estimate and of all the bids submitted, the bid appears
to be abnormally low by not providing a margin for normal levels of profit. In
order to identify the Abnormally Low Bid (ALB) following approaches can be
considered to minimize the scope of subjectivity:

35.1.1. Comparing the bid price with the cost estimate; 

35.1.2. Comparing the bid price with the bids offered by other bidders
submitting substantially responsive bids; and 

35.1.3. Comparing the bid price with prices paid in similar contracts in the
recent past either government- or development partner-funded.

35.2. The Procuring agency/Employer will determine to its satisfaction
whether the bidder that is selected as having submitted the successful bid is
qualified to perform the contract satisfactorily, in accordance with the
criteria listed in ITB 11

35.3. The determination will take into account the bidder’s financial and
technical capabilities.  It will be based upon an examination of the
documentary evidence of the bidder’s qualifications submitted by the
bidder, pursuant to ITB 11, as well as such other information as the
Procuring agency/Employer deems necessary and appropriate. Factors not
included in these bidding documents shall not be used in the evaluation of
the bidders’ qualifications.
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35.4. Procuring agency/Employer may seek “Certificate for Independent
Price Determination” from the bidder and the results of reference checks
may be used in determining award of contract.
Explanation: The Certificate shall be furnished by the bidder. The bidder

shall certify that the price is determined keeping in view of all the essential

aspects such as raw material, its processing, value addition, optimization of

resources due to economy of scale, transportation, insurance and margin of

profit etc. 

35.5. An affirmative determination will be a prerequisite for award of the
contract to the bidder. A negative determination will result in rejection of
the bidder’s bid, in which event the Procuring agency/Employer will proceed
to the next ranked bidder to make a similar determination of that bidder’s
capabilities to perform satisfactorily.

F. AWARD OF CONTRACT

36. Criteria of Award

36.1. Subject to ITB 36 and 37, the Procuring agency/Employer will award
the Contract to the bidder whose bid has been determined to be
substantially responsive to the bidding documents and who has been
declared as Successful Bidder, provided that such bidder has been
determined to be:

36.1.1. eligible in accordance with the provisions of ITB 3; 

36.1.2. is determined to be qualified to perform the Contract satisfactorily;
and 

36.1.3. Successful negotiations have been concluded, if any.

37. Negotiations

37.1. The Committee of the Procuring agency/Employer may negotiate with
the Most Advantageous Bidder relating to the following areas:
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37.1.1. a minor alteration to the technical (drawings, design technical
specifications) details of the statement of works;

37.1.2. Methodology, work plan, staffing in view to streamline the work;

37.1.3. a minor amendment to the Particular conditions of Contract;

37.1.4. finalizing payment arrangements;

37.1.5. clarifying details that were not apparent or could not be finalized
at the time of Bidding; 

37.2. Where negotiation fails to result into an agreement, the Procuring
agency/Employer may invite the next ranked bidder for negotiations. Where
negotiations are commenced with the next ranked bidder, the Procuring
agency/Employer shall not reopen earlier negotiations.

38. Procuring agency's Right to reject All Bids

38.1. The procuring agency has the right to reject all bids in accordance with
Rule 33 of the Public Procurement Rules, 2004. However, the Authority (i.e.
PPRA) may call from the Procuring agency/Employer the justification of
those grounds. 

39. Notification of Award

39.1. The procuring agency shall announce and publish the evaluation result
in accordance with Rule 35 of the Public Procurement Rules, 2004.

39.2. Where no complaints have been lodged, the bidder whose bid has
been accepted will be notified of the award by the Procuring
agency/Employer prior to expiration of the bid validity period through
EPADS. However, the Procuring agency/Employer shall not award any
procurement contract at least for five (05) days after the announcement of
final evaluation report. The notification letter (herein after and in the
condition of the contract and contract form called “Letter of Acceptance”
will specify the sum that the Procuring agency/Employer will pay the
successful bidder in consideration for the execution and completion of the
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works as prescribed by the Contract (hereinafter and in the Contract called
the "Contract Price). 

39.3. The notification of award will constitute the formation of the Contract,
subject to the bidder furnishing the Performance Security (or guarantee) in
accordance with ITB 41 and signing of the contract in accordance with ITB
40. 

39.4. Upon the successful bidder’s furnishing of the performance security (or
guarantee) pursuant to ITB 41, the Procuring agency/Employer will
promptly notify each unsuccessful bidder, the name of the successful bidder
and the Contract amount and will discharge the Bid Security or Bid Securing
Declaration of the bidder(s) pursuant to ITB 17.

40. Signing of Contract

40.1. Promptly after notification of award, Procuring agency/Employer shall
send the successful bidder the draft agreement, incorporating all terms and
conditions as agreed by the parties to the contract. 

40.2. Immediately after the Redressal of grievance by the GRC, and after
fulfillment of all conditions precedent of the Contract Form, the successful
bidder and the Procuring agency/Employer shall sign the contract.

40.3. Where no formal signing of a contract is required, work order issued to
the bidder shall be construed to be the contract. 

41. Performance Security (or Guarantee)

41.1. After the receipt of the Letter of Acceptance, the successful bidder,
within the specified time, shall deliver to the Procuring agency/Employer a
Performance Guarantee in the amount and in the form stipulated in the BDS
and PCC, denominated in the type and proportions of currencies in the
Letter of Acceptance and in accordance with the Conditions of Contract.

41.2. If the Performance Guarantee is provided by the successful bidder and
it shall be in the form specified in the BDS which shall be in any of the
following:
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41.2.1. certified cheque, cashier’s or manager’s cheque, or bank draft; 

41.2.2. irrevocable letter of credit issued by a scheduled bank of Pakistan
or in the case of an irrevocable letter of credit issued by a foreign bank,
the letter shall be confirmed or authenticated by a scheduled bank of
Pakistan; 

41.2.3. bank guarantee confirmed by a reputable local bank or, in the
case of a successful foreign bidder, bonded by a foreign bank; or

41.2.4. surety bond callable upon demand issued by any reputable surety
or insurance company.
Any Performance Guarantee submitted shall be enforceable in Pakistan.

41.3. Failure of the Most Advantageous Bidder to comply with the
requirement of ITB 40 shall constitute sufficient grounds for the annulment
of the award and forfeiture of the Bid Security or declare blacklisted (in case
bid securing declaration is submitted) in which event the Procuring
agency/Employer may make the award to the next most advantageous
bidder or reinitiate the procurement process afresh (as a case may be).

42. Advance Payment

42.1. Advance payment will be provided to the bidder in percentage and in
the manner as agreed by the both parties in terms of Conditions of the
Contract. 

42.2. The Procuring agency/Employer will provide an advance payment as
stipulated in the Conditions of Contract, subject to a maximum amount, as
stated and/or Conditions of the Contract.  The advance payment request
shall be accompanied by an advance payment security (guarantee) in the
form provided in Section X. For the purpose of receiving the advance
payment, the bidder shall make and estimate of, and include in its bid, the
expenses that will relate to the purchase of equipment, machinery,
materials, and on the engagement of labor during the first month beginning
with the date of the Procuring agency/Employer’s “Notice to Commence”
as specified in the PCC.
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43. General Performance of the Bidders

43.1. The Procuring agency/Employer reserves the right to obtain
information regarding performance of the bidders on their previously
awarded contracts / works. The Procuring agency/Employer may seek
information / report from the previous employer for consideration. However,
the Procuring agency/Employer shall incorporate such parameters in the
evaluation criteria and accordingly decide the fate of the bid submitted.

44. Corrupt & Fraudulent Practices

44.1. Procuring agencies (including beneficiaries of Government funded
projects and procurement) as well as Bidders/Suppliers/Contractors under
Government financed contracts, observe the highest standard of ethics
during the procurement and execution of such contracts, and will avoid to
engage in any corrupt and fraudulent practices.  

G. GRIEVANCE REDRESSAL & COMPLAINT REVIEW
MECHANISM

45. Grievance Redressal

45.1. Grievance Redressal shall be carried out in accordance with Rule
48 of the Public Procurement Rules, 2004 i.e. Redressal of grievances by the
procuring agency and “Redressal of Grievances Regulations 2021”.

H. MECHANISM OF BLACKLISTING

46. Mechanism of Blacklisting

46.1. The Procuring agency/Employer shall proceed Blacklisting of
Bidders/Contractors in accordance with Rule 19 of the Public
Procurement Rules, 2004 i.e. Blacklisting and “Blacklisting and Debarment
of Bidders or Contractors Regulations 2024. 
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Bid Data Sheet
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Bids Data Sheet (BDS)
The following specific data for the procurement of Goods to be procured shall
complement, supplement, or amend the provisions in the Instructions to Bidders
(ITB). Whenever there is a conflict, the provisions herein shall prevail over those
in ITB.

BDS
Clause
Number

ITB
Number

Amendments of, and Supplements to,
Clauses in the Instruction to Bidders

A. Introduction

1 1.1 Name of Procuring Agency:Pakistan Airports
Authority (Faisalabad International
Airport)

The subject of procurement is:Provisioning
and Installation of Qty-02 New Under
Vehicle Surveillance System (UVSS) at
Main Entrance Gate of FIAP

Expected commencement date: Tuesday,
October 20, 2026

2. 2.1 Financial year for the operations of the Procuring
Agency:2026-27

Name and identification number of the Contract:
P51680

3. 3.1 JV/Consortium or AssociationAllowed: Yes
Number of JV/Consortium Members: 3

B. Bidding Documents
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4. 6.2 &
6.4

The Bidders may seek clarifications through
EPADS v2.0: Clarification Date: Tuesday, June
30, 2026

5. 7.2
Any addendum, in case issued, shall be
published on Pakistan Airports Authority
(Faisalabad International Airport) website
and on EPADS v2.0.

C. Preparation of Bids

6.
8.1 List of documents required along with the bid:

1. Bidders shall submit technical
specifications, brochures, or product data
sheets for the offered items indicating the
conformity of the item with the corresponding
requirements of BoQ and the Technical
Specifications.

7. 9.1
The qualification criteria to establish the supply /
production capability of the bidder.

see Eligibility Criteria

8. 11.2

Works and Their relateddocuments:
See section Required Scope of Work

9. 11.1 Price schedule will be provided according to the
format defined and acquired.
see section price schedule.

10. 11.4
Specifications:

see section of specifications.
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11. 11.5 &
13.5

The price shall be Fixed.
The bid price shall be adjusted in accordance
with Appendix provided – Formula for Price
Adjustment.

12.
14.1 Currency of the Bids shall be : PKR

13.
16.1 The Bids/Bid Validity period shall be: 180 Days

14.
17.1 The amount of Bid Security shall be as defined in

Bid Security Section for items and lots given in
BDS 6

15. 17.2
The Bid Security shall be in the form of: Pay
Order, Banker's Cheque, Call at Deposit,
Bank Guarantee, Demand Draft

16. 15.1
Alternative Bids to the requirements of the
bidding documents willnot be permitted.

D. Submission of Bids

17. 18.1 &
21.1

Bid shall be submitted online on EPADS v2.0
whereas hard copy of the bid security should be
submitted to the following;

Office of Divisional Engineer ES (E&M),
Multan Division, Multan International
Airport

Bids that are not submitted on EPADS v2.0 shall
be disqualified.

The deadline for Bids submission is: Friday,
July 10, 2026 11:00 AM
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E. Opening and Evaluation of Bids

18. 24.1 The Bids opening shall take place on EPADS
v2.0.

Day : Friday

Date:July 10, 2026

Time : 11:30 AM

19. 30.2 Selection technique adopted will be: Least Cost
Based Selection (LCBS)
see Evaluation Criteria

F. Award of Contract

20. 41.1 &
41.2

The Performance guarantee shall: 5.00%.

The Performance Guarantee shall be acceptable
in the form of:Pay Order, Banker's Cheque,
Call at Deposit, Bank Guarantee, Demand
Draft

21. 45.1
Arbitrator shall be appointed by mutual consent
of the both parties.

G. Review of Procurement Decisions

22. 37 Grievance against this procurement shall be
submitted online on EPADS v2.0.
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Eligibility Criteria

Bidder's Type Required Registration

Any NADRA CITIZENSHIP (CNIC/NICOP)
FBR (NTN)
PEC

Eligibility Criteria Document

Bid security in prescribed format in favour of 'Pakistan Airports Authority' amouning Rs. 800,000. Please enclose
scanned copy of Bid Security and Original instrument must be received in the Office of Divisional Engineer (E&M)
Multan International Airport before the bid submission deadline

Yes

Certificate of incorporation/Article & memorandum of association/Partnership deed/Affidavit for sole proprietorship
on E-stamp paper worth Rs. 500/- at least.In case of Joint Venture, Joint Venture Agreement shall be attached. In
case of JV with foreign firm/company, Joint Venture with Pakistani firm and registration with SECP.

Yes

Affidavit on non-judicial stamp paper worth Rs. 500/- at least to the effect that company has not been blacklisted by
any Govt./Semi-Govt./Autonomous body. Additionally, details of accompanying pending litigations, if any.

Yes

Valid professional tax certificate Yes

Valid PEC certificate in relevant category i.e. C-6 or above with specialization code(s) CE-10, EE-02, EE-04. Yes

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 36 of 170



Evaluation Criteria

Least Cost Based Selection (LCBS)

Technical Marks 100

Passing Marks 100

Technical Evaluation Criteria

Bidder must be OEM or authorized agent / local partner / representative of OEM. As a supporting document, the bidder
must attach Valid Authorization certificate from the OEM. (Quantitative)(Doc Required)

20

The offered UVSS product must comply to latest applicable standards e.g. CE/FCC Certifications or equivalent. As
supporting documents, the bidder shall provide certificate of compliance. (Quantitative)(Doc Required)

20

The manufacturing facility of the offered UVSS product must comply to Quality standard (ISO 9001). As supporting
documents, the bidder shall provide Certificates of conformity for the manufacturing & testing facility of the
manufacturer. (Quantitative)(Doc Required)

20

The offered UVSS product shall comply to the "Technical Specifications" attached in the Appendices. As a supporting
document, the bidder shall provide data sheet of the offered product containing brand, make, model compliant with
Technical Specifications & Operating Parameters (Quantitative)(Doc Required)

20

The bidder must have installed at least 05 Under Vehicle Surveillance Systems in Pakistan by the bidder or the OEM (or
OEM’s authorized distributor) whose equipment is proposed by the bidder in last three years. As a supporting document,
the bidder shall provide Bidder’s declaration along with work completion certificates of offered brand (Quantitative)(Doc
Required)

20

Jobs/Lots
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Jobs Without Lots :

Job Delivery Schedule Quantity Bid
Security

Provisioning and Installation of Qty-02 New Under Vehicle
Surveillance System (UVSS) at Main Entrance Gate of FIAP

Address: Faisalabad International
Airport
Schedule: 04 Months from the date of
written order to commence
Quantity: 1

1 800000
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Related Services :

No
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Work Specifications and Market Rates

Jobs Without Lots :

Job: Provisioning and Installation of Qty-02 New Under Vehicle Surveillance System (UVSS) at Main Entrance Gate of FIAP

Specifications / Requirements:

Sr.
No

Subhead Item
No.

Description Qty   Rate
Rs

Unit Amount
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1 E&M 1 Supply, Installation, Testing,
Commissioning & Integration of
Complete Area Scan UVSS System
Package (all-Inclusive) comprising
one (01) pit-mounted heavy-duty
Area Scan UVSS (minimum 4K
resolution), two (02) inductive loops
(one for vehicle entry triggering of
camera and lights and one for
automatic de-activation after vehicle
exit), operator workstation with Intel
Core i-7 (12th Generation or above)
processor, minimum 16 GB RAM and
2 TB storage (Dell / HP / Fujitsu or
equivalent), 27-inch LED display, one
(01) ANPR/LPR camera system
(minimum 4 MP) with OCR software
and High-performance CMOS sensor
resolution with motorized varifocal
lens and Built-in IR illumination with
long-range night visibility, one (01)
driver face camera (minimum 4 MP),
two (02) mounting poles, CAT-6 or
fiber optic cable (FOC) cabling for
complete system where required i/c
software configuration; testing,
calibration; and one-time on-site
training by OEM. The job shall also
include all associated civil works,
including excavation, RCC
foundations for UVSS, camera poles
and equipment, trenching, conduit
laying, inductive loop cutting, laying,
sealing and reinstatement, surface
restoration, and all allied civil works
complete in all respects, as per
attached specifications and to the
satisfaction of the Engineer-in-
Charge.

2 Jobs   P/Job  
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2 E&M 2 Wiring for sub-main with 2x 6 mm²,
PVC insulated wire 300/500 volts
grade, single core, stranded copper
conductor wire in 16x25 mm dia PVC
conduit fitted on surface including
1.5 mm² PVC insulated wire single
core wire as ECC as required.

80 Metres   P
/Metres

 

3 E&M 3 Providing & fixing 6 to 32 Amps, S.P
MCCB fixed on existing board , I/c
inter-connection as required.

5.0 Nos   Each  

4 E&M 4 Wiring for light or fan point with 1.5
mm² single core, PVC insulated wire
copper conductor wire in 20 mm
(3/4")dia uPVC conduit recessed in
the wall or column, roof etc. including
1mm² single core PVC insulated wire
as ECC as required.

4.0 Nos.   Point  

5 E&M 5 Providing & fixing 10 Amps
Polycarbonate flame retardant S.P
switch with fancy required gang plate
fixed on die fabricated, powder
coated metal board recessed in wall
or column including connection as
required.( Schnieder / Philips).

4.0 Nos.   Each.  
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6 E&M 6 Providing & fixing 15 Amps
Polycarbonate flame retardant 3-Pin
switch socket unit with fancy gang
plate fixed on die fabricated, powder
coated metal board recessed in wall
or column including connection as
required.( Schnieder / Philips)

3.0 Nos.   Each.  

7 E&M 7 Providing, installation, testing and
comissioning of LED tube / batten
lights including driver having warm /
neutral white / cool white colour , 80-
90 lm/watts efficiency, 0.9 or above
power factor. 10000-15000 hours life
cycle, including connection complete
in all respect as approved by
Engineer I/C. 4 feet 36 watts.

3.0 Nos.   Each.  

8 E&M 8 Providing & installing 45 Cm (18")
sweep wall bracket fan complete with
blades, regulator & pulling cord
switch, fitted on wall or column with
GI clip including connection as
required. Pak/ Royal/GFC/
Younas/Millat.

1.0 No.   Each.  
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9 E&M 9 Supply, Installation, Testing &
Commissioning of 100W LED Canopy
Light (Retrofit Type) for installation in
UVSS shed / covered vehicle
inspection area, complete in all
respects, including mounting
accessories, wiring, terminations. The
luminaire shall have a rated power of
100 W ±5%, high-efficiency SMD LED
chips with 6500K cool daylight CCT,
minimum luminous efficacy of ≥150
lm/W, suitable for providing high-
intensity, uniform, and shadow-free
illumination compatible with UVSS,
ANPR, and driver-face camera
systems. The fixture shall operate on
120–270VAC, 50 Hz, with power
factor ≥0.95, THD ≤15%, and CRI
≥80, and shall be equipped with a
high-quality isolated constant-current
LED driver having built-in protections
(short-circuit, over-voltage, over-
temperature) and minimum 8 kV
surge protection. The housing shall
be heavy-duty die-cast aluminum
with corrosion-resistant powder-
coated finish and enhanced heat-sink
design, fitted with UV-stabilized high-
transmittance polycarbonate (PC)
lens, having minimum IP65 ingress
protection and IK08 or higher impact
resistance, suitable for harsh
environments. The luminaire shall
support surface-mounted or recessed
retrofit installation under metal,
operate reliably within −20 °C to +50
°C, have a minimum rated LED life of
≥ 50,000 hours, complete to the
satisfaction of the Engineer-in-
Charge.

6.0 Nos.   Each.  
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10 E&M 10 Providing and fixing Earthing set with
2'x2'x1/4'' copper plate buried in the
ground at a depth of 12 feet or less if
water comes out from the ground
level (with salt and charcoal, or
Earthing chemical Powder) etc
making the pit 12 feet deep by
excavation of all type of soil (except
soft or hard rock) i/c fixing of 8 SWG
copper wire in 1/2 '' G.I conduit
complete in all respect as required.

1.0 Job   P/Job  

11 E&M 11 Providing, installation testing and
comissioining of split type wall
mounted Air Conditioner, DC Inverter,
in the specified place. The job
includes connection of copper piping
of out door unit fitted on roof or
angle iron frame making inter
connection of the unit with suitable
sizes of wire also piping for
condensed water etc as required of
approved make (Local make) as
required.

1.0 Job   P/Job  
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12 E&M 12 Cutting trenches through bituminous
road for laying pipes etc. / slot
Cutting in paved surface (Rigid /
Flexible) in any width and upto
required depth i/c supply & laying of
class D certified UPVC 2 inch dia pipe
complete including making good
damages, filling of sealant material
including dismantling kerb stones,
edge stones or channels, replacing
soling stones (old and new 10%) ,
watering and ramming complete, re-
fixing edge stone, curb stones or
channels in cement mortar 1:3 as
directed including re-carpeting with
1′′ (25 mm) thick (consolidated)
asphalt macadam as per
specifications complete and as per
instructions of Engineer Incharge.

10.5 Sft.   100
SFT
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13 E&M 13 Supply, Installation, Testing and
commissioning of Minimum 06
Megapixel resolution, fixed POE
Camera with 32GB SD Card pre-
installed, inside UVSSshed, 4mm
lens, IP-67 rated or better and its
integration with IT network including
all licences.

2.0 Jobs   P/Job  

14 E&M 14 Providing, Installation testing and
comissioining of 1KVA online UPS,
with standard backup of 15-20
Minutes, suitable for operation at
220/240 Volts, 50 Hz, single phase
AC supply including connections,
complete in all respect as approved
by the engineer incharge.

1.0 Nos.   Each  
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15 E&M 15 Supply, installation, testing and
commissioning of 8 Channel NVR8
POE/POET ports having following
specifications: Max recording rate:
100 Mbps, embadded system Linux
or latest, VGA and HDMI (upto 4k
support), Compression : H.265,
H,264, M5PEG, Internal storage: upto
2 SATA (Max 12TB), 128 Mbps
bandwidth, ARB support, easy config.
Monitoring: Web viewer and Mobile
viewer, Camera Support: ONVIF
complete in all respect as approved
by engineer incharge.

1.0 Jobs   P/Job  

16 E&M 16 Supply, installation, and
commissioning of 8TB Survillance
Grade Hard drive complete in all
respect as approved by the engineer
incharge as per list of approved
infrastructures.

1.0 Jobs   P/Job  
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17 E&M 17 Providing, and installatioion of 32
inch LED Smart TV latest Model
suitable for operation on 220/230V,
50Hz AC supply including USB/HDMI
Ports, Video in,Audion in, Switchable
to HDMI-1 to HDMI-11 via wirless
remot, flexible cords, shoe, Wifi,
bluetooth, wall bracket, rawal
bolts.etc, complete with electric
connections as approved by the
Engineer incharge as required.

1.0 Jobs   P/Job  

18 E&M 18 Supply and fixing 25mm(1'') dia uPVC
conduit with all especial such as
bends, sockets, Junction etc fitted on
surfaces required.

150.0 Meters   P/Meter  

19 E&M 19 Wiring of CCTV Camera with STP Cat-
6 in existing PVC conduit/duct i/c
connector complete in all respect as
approved by the engineer incharge.

150.0 Meters   P/Meter  

20 E&M 20 Providing, punching, testing and
commissioning of RJ-45 connector,
complete in all respect as approved
by the engineer incharge.

4.0 Nos.   Each  
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21 Civil 1 Excavation for foundation trenches
and drains in all kinds of soil (except
gravelly and murum soil, wet silt,
clay or mud conglomeration of gravel
and boulders, soft, sandy or
disintegrated sandy and hard rock)
and back filling the excavated
material in foundation, plinth or
under floor including breaking clods,
watering, consolidation by ramming
in layers not exceeding 9 inches (229
mm) in depth to full compaction,
dressing and disposal of surplus
excavated stuff as directed, lead
upto one chain (30.5 R.m) and lift
upto 5 feet (1.52 m).

575.0 Cft   100 Cft  

22 Civil 2 Providing and carrying out Termite
proofing in foundations, under floors
and wood work surface with a
soloution using of confront TC with
water and spraying the solution of
the area to be treated as completed
as per direction of Engineer Incharge.

2274.0 Sft   P. Sft  
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23 Civil 3 Providing and laying 1:4:8 (1 cement
4 sand and 8 coarse aggregate)
cement concrete using crushed
graded boulders 1 inch (25 mm) and
down gauge in foundation including
levelling, compacting and curing
etc.complete.

52.0 Cft   100 Cft  

24 Civil 4 Providing and laying first class solid
burnt brick masonry set in cement
mortar 1:6 in straight or curved walls
more than 13-1/2 inches (343 mm)
thick including scaffolding, raking out
Joints and curing etc. Complete in
foundation, basement and plinth
(foundation and basement masonry
upto 5 feet (1.52 Ru.m.) depth and
plinth upto 4 feet (1.2 Ru.m.) height
from ground level).

49.0 Cft   100 Cft  
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25 Civil 5 Providing and laying first class solid
burnt brick masonry set in cement
mortar 1:6 in straight or curved walls
9" to 13-/2 inches (228 mm to 343
mm) thick including scaffolding,
raking out Joints and curing etc.
complete in foundation, basement
and plinth (foundation and basement
masonry upto 5 feet (1.52 Ru.m.)
depth and plinth upto 4 feet (1.2
Ru.m.) height from ground level).

47.0 Cft   100 Cft  

26 Civil 6 Providing and laying 2 inches (51
mm) thick damp proof course with
cement concrete 1:2:4 cast in situ
using graded screened bajri of 3/4
inch (19 mm) and down gauge
including compacting, curing, form
work and its removal etc. complete
with applying a coat of hot bitumen
(maxphalt 80/100 or equivalent)
using 35 Lbs. per hundred square
feet (1.71 Kg/sm) on damp proof
course after complete drying and
cleaning the surface.

33.0 Sft   100 Sft  
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27 Civil 7 Providing and laying first class solid
burnt brick masonry set in cement
mortar 1:4 in straight or curved walls
9 to 13-1/2 inches (229 mm to 343
mm) thick including scaffolding,
raking, out joints and curing etc.
complete in (ground floor)
superstructure.

342.0 Cft   100 Cft  

28 Civil 8 Providing and laying reinforced
cement concrete using crush graded
boulders 3/4 inch (19 mm) and down
gauge having a minimum works cube
crushing strength of 3000 Ibs. per sq
inch (20.69 N/mm2) at 28 days with a
mix not leaner than 1:2:4 in straight
beams, lintels cantilever beams of
required shape or section including
form work and its removal,
compacting and curing etc. complete
but excluding the cost of
reinforcement, in basement and
(ground floor).

59.0 Cft   100 Cft  
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29 Civil 9 Providing and faying reinforced
cement concrete using crush graded
boulders 3/4 inch (19 mm) and down
gauge having a minimum works cube
crushing strength of 3000 Ibs. per sq
inch (20.69 N/mm2) at 28 days with a
mix not leaner than 1:2:4 in ordinary
slab 5 inches (127 mm) to 6 inches
(152 mm) thick Including form work
and its removal compacting and
curing etc. complete but excluding
the cost of reinforcement, in
basement plinth and ground floor.

55.0 Cft   100 Cft  
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30 Civil 10 Providing and laying reinforced
cement concrete crush graded
boulders 3/4 inch (19 mm) and down
gauge having a minimum works cube
crushing strength of 3000 Ibs. per sq
inch (20.69 N/mm2) at 28 days with a
mix not leaner than 1:2:4 in ordinary
cantilevered slab horizontal sun-
shade or chajja tapered or straight
average 5 inches (127 mm) to 6
inches (152 mm) thick including form
work and its removal, compacting
and curing etc. complete but
excluding the cost of reinforcement,
in basement plinth and ground floor.

45.0 Cft   100 Cft  
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31 Civil 11 Providing and laying reinforced
cement concrete using crush graded
boulders 3/4 inch (19 mm) and down
gauge having a minimum works cube
crushing strength of 3750 Ibs. per sq
inch (23.24 N/mm2 ) at 28 days with
a mix not leaner than 1:1-1/2:3 in
column footing of required shape
including form work and its removal,
compacting and curing etc. complete
but excluding the cost of
reinforcement, in foundation
basement and plinth.

75.0 Cft   100 Cft  
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32 Civil 12 Providing and laying reinforced
cement concrete using crush graded
boulders 3/4 inch (19 mm) and down
gauge having a minimum works cube
crushing strength of 3750 Ibs. per sq
inch (23.24 N/mm2) at 28 days with a
mix not leaner than 1:2:4 in columns
of square or rectangular shape of
regular section including form work
and its removal, compacting and
curing etc. but excluding the cost of
reinforcement, in foundation
basement and plinth.

32.0 Cft   100 Cft  
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33 Civil 13 Providing and laying hard grade
ribbed deformed (minimum yield
point 60,000 psi) reinforcement bars
with & including the cost of
straightening, cutting, bending,
binding, wastage, and such overlaps
as are not shown in the drawings,
placing in position on cement
concrete 1:2:4 precast or m.s. chairs,
tying with binding wire, cost of chairs
and wires etc. in all kinds of RCC
work in foundation, basement, plinth
and ground floor of building including
septic tanks and under ground tanks
and in projections for future
extension.

931.0 Kg   P. Kg  

34 Civil 14 Supplying stacking and filling sand of
approved quality from outside
sources in foundation, trenches,
plinth or under floor, etc. including
dressing, watering and consolidation
by ramming in layers not exceeding 9
inches (229 mm) in depth to full
compaction and lift up to 5 feet (1
.52 m).

50.0 Cft   100 Cft  
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35 Civil 15 Providing and laying 1:4:8 cement
concrete bed under floors using
graded stone ballast 2 inches (51
mm) and down gauge with levelling
and ramming, watering and curing
etc. complete.

69.0 Cft   100 Cft  

36 Civil 16 Providing and fixing fully glazed
Silver anodized or poowder coated
aluminium Hinged door with frame as
per British standard manufactured by
Lucky, prime, chawla, Krudson,
Pakistan Cables (fixing through their
approved fabricators), Deluxe model
section, 101.6mm x 30mm and
1.6mm thick including the aluminium
fittings, with all accessories cutting
hole etc. and making good damages
to walls etc. complete as required in
any floor as per direction of engineer-
in-charge, including the cost of 6mm
thick glass pans.

21.0 Sft   P. Sft  
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37 Civil 17 Providing and fixing fully glazed
Silver anodized aluminium Sliding
windows as per British standard
manufactured by Lucky, prime,
chawla, Krudson, Pakistan Cables.
(fixing through their approved
fabricators), Deluxe model box
section 95mm x 30mm and 1.6mm
thick including the cost of aluminium
netting ,fittings, with all accessories
cutting hole etc. and making good
damages to walls etc. complete as
required in any floor as per direction
of engineer-in-charge including the
cost of 6mm thick plain glass pans.

40.0 Sft   P. Sft  

38 Civil 18 1/2" (13 mm) thick cement plaster
1:4 on walls and columns etc. in
basement, plinth, mezzanine
including making edges, corners, and
curing etc., complete.(ground floor)

1306.0 Sft   100 Sft  
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39 Civil 19 Providing and laying 1/2" (13mm)
thick marble patties (pannel strips)
up to 1-1/2" (38 mm) depth in floor
and dado of any description in all
floor.

48.0 Rft   P. Rft  

40 Civil 20 Providing and laying floors of 2
inches (51 mm) thick 1:2:4 cement
concrete using graded screened bajri
3/4 inch (19 mm) and down gauge in
ground floor laid in panels including
form work, consolidation, finishing,
and curing etc. complete.

108.0 Sft   100 Sft  

41 Civil 21 Providing and laying light colour,
glazed/non skid vitrified porcelean
tiles (Polished) exceeding 1600 sqcm
and upto 3600 Sqcm each, (Pak
made) on walls and floors, in any
floor, laid with dry bond (stile bond)
over a base of 1" thick cement
mortar (1:3) including jointing to tiles
with joint filler of approved quality as
per direction of the Engineer
incharge.

116.0 Sft   100 Sft  
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42 Civil 22 Painting with (ICI) Dulux plastic
emulsion paint VIP of approved shade
two coats over and including the cost
of wall putty / one priming coat
complete over plastered surface at
any height in any floor.

419.0 Sft   100 Sft  

43 Civil 23 Painting three coats with weather
shield paint deluxe (ICI) make of
approved shade on plaster surface
(External) and including the cost of
cleaning the surface, sand papering
etc. complete at any height in any
floor.

549.0 Sft   100 Sft  

44 Civil 24 P/F Gupsum board 2' x 2' x 7mm tiles
ceiling i/c Aluminum T and L angle 1"
x 1" i.c hanger clips jointing clips and
g.I. Wire etc complete as required in
any floor.

100.0 Sft   P. Sft  
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45 Civil 25 Providing and laying 1:9 cement
concrete using screened graded bajri
3/4 inch (19 mm) and down gauge In
terracing 3 inches (76 mm) average
thickness to required slope in panels
including form work, consolidation,
finishing, curing etc. and painting the
surface with plastic bitumen No. 4 at
the rate of 15 Ibs per hundred square
feet (0.73 Kg per s.m) blinded with
sand at the rate of 2 cubic feet per
hundred square feet (0.06 Kg per
s.m) complete" on ground floor roof.

100.0 Sft   100 Sft  

46 Civil 26 Providing & Laying of Aluminium foil
4 mm thick Ezogrip or equivalent of
approved quality i/c the cost of
clearing roof, cartage, wastag etc.
cmplete as per direction of Engineer
Incharge in any height in any floor.

358.0 Sft   P. Sft  

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 63 of 170



47 Civil 27 Providing and laying gola 3" x 3" (76
mm x 76 mm) concrete 1:2:4 using
graded screened bajri at junction of
roof slab and walls and finished with
cement plaster 1:4 including curing
etc. complete.

88.0 Rft   100 Rft  

48 Civil 28 Providing and fixing 4" (100 mm) dia
polyvinyl chloride rain water (PVC)
down pipe with mild steel clamps,
bolts and nuts fixed in cement
concrete 1;2:4 etc. complete.

12.0 Rft   P. Rft  

49 Civil 29 Providing and fixing 4" (100 mm) dia
polyvinyl chloride (PVC) bend of any
degree for rain water down pipe with
clamps, bolts and nuts in cement
concrete 1:2:4 etc. complete.

2.0 No   Each  

50 Civil 30 Providing and fixing R. S. Joists and
channels including welding all the
side of the sections at the junction,
gusset plateswhere required bolts,
nuts etc. complete with hoisting and
erecting in position in steel trusses,
frames, towers and stairs etc of any
design in ground floor.

3000.0 Kg   P. Kg  
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51 Civil 31 Providing and fixing dampa ceiling
aluminium,China make 2' x 2'
tiles/strip ceiling including all
accessories i.e., pump, rod etc.
complete as required in any floor.

2208.0 Sft   P. Sft  

52 Civil 32 Providing and fixing 18 B.W.G.
corrugated galvanized iron sheets
with galvanized iron hooks, bolts,
nuts, limpets and bitumen washers
etc. without valleys and ridges
(excluding the cost of frame work) in
ground floor.

2208.0 Sft   100 Sft  

53 Civil 33 Providing & fixing of Alucobond USA
aluminium composite panels
(Cladding) 4 mm thick with 0.3/0.3
mm skin thickness finished PVDF
coat. Class B2 non FR. Framing will
be aluminum fube 2"x1" with
relevant fittings etc. complete the in
all respect as directed by the
Engineer in Incharge.

333.0 Sft   P. Sft  
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54 Civil 34 Providing and fixing mild steel anchor
or holding down botts with nuts and
washer, welded with M. S. plates if
required including painting two coats
of black bitumastic paint complete in
any floor but excluding cost of
cement concrete.

55.0 Kg   P. Kg  

55 Total             22,692,843.00

              GRAND
TOTAL:

Rs22,692,843.00
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Scope of Work

Scope of work includes, but not limited to, installation of Qty-02 new UVSS systems along with construction of UVSS Room and
associated works at Faisalabad International Airport.

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 67 of 170



Price Schedule

For Individual Jobs

# Job Title Quantity Unit Price (PKR) Total Price (PKR) Delivery Location Delivery Period / Year Country of Origin

1              

2              

For Lots

# Lot Title Total Lot Price (PKR) Country of Origin

1 [Lot 1 Title]    

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 68 of 170



e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 69 of 170



General Conditions of Contract
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A. General

1. Definitions

1.1. Unless the context otherwise requires, the following terms whenever used in this Contract shall have the same

meaning and shall be interpreted as  indicated

1.1.1. “Applicable Law” means the laws and any other instruments having the force of law in the Government’s

Country, or in such other country as may be specified in the Special Conditions of the Contract (SC), as they

may be issued and in force from time to time;

1.1.2. “The Contract” means an agreement enforceable by law;

1.1.3. “The Contract Price” means the price payable to the Contractor under the Contract for the full and proper

performance of its contractual obligations;

1.1.4. “The Services” means the work to be performed by the Contractor pursuant to this Contract and as

prescribed in the Specifications and Schedule of Activities included in the Contractor’s Bid;

1.1.5. “Ancillary Services” means those services ancillary to the provision of Services, such as transportation

and insurance, and any other incidental services, such as installation, commissioning, provision of technical

assistance, training, and other such obligations of the Contractor covered under the Contract;

1.1.6. “GCC” means the General Conditions of Contract contained in this section;

1.1.7. “SCC” means the Special Conditions of Contract by which the GCC may be amended or supplemented;

1.1.8. “Day” means calendar day unless indicated otherwise;

1.1.9. “Effective Date” means the date on which this Contract comes into force and effect;

1.1.10. “The  Contractor” means the individual or corporate body whose Bids to provide the Services has been

accepted by the Procuring Agency;

1.1.11. “The Project Site,” where applicable, means the place or places named in Bid Data Sheet and technical

Specifications;

1.1.12. “Government” means the Government of Pakistan;

1.1.13. “Local Currency” means the currency of Pakistan;

1.1.14.  “In Writing” means communicated in written form with proof of receipt;

1.1.15. “Completion Date” means the date of completion of the Services by the Contractor  as certified by the

Procuring Agency;

1.1.16. “Foreign Currency” means any currency other than the currency of the country of the Procuring

Agency;
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1.1.17. “Party” means the Procuring Agency or the Contractor, as the case may be, and “Parties” means both of

them;

1.1.18.  "Service" means any object of procurement other than goods or works;

1.1.19. “Subcontractor” means any entity to which the Bidder subcontracts any part of the Services.

2. Applicable Law

2.1. The contract shall be governed and interpreted in accordance with the laws of Pakistan, unless otherwise

specified in SCC.

3. Language

3.1. The Contract as well as all correspondence and documents relating to the Contract exchanged between the

Contractorand the Procuring Agency, shall be written in the English language unless otherwise stated in the SCC
.  Supporting documents and printed literature that are part of the Contract may be in another language provided

these are accompanied by an accurate translation of the relevant passages in English, in which case, for purposes

of interpretation of the Contract, this translation shall govern.

4. Notices

4.1. Any notice, request, or consent made pursuant to this Contract shall be in writing and shall be deemed to have

been made when delivered in person to an authorized representative of the Party to whom the communication is

addressed, or when sent by registered mail, telex, telegram, or facsimile to such Party at the address specified in

the SCC.

5. Location

5.1. The Services shall be performed at such locations as the Procuring Agency may approve and as specified in

SCC.

5.2. A {DOCUMENTS}

6. Authorized Representatives / Authority of Member in charge

6.1. Any action required or permitted to be taken, and any document required or permitted to be executed, under

this Contract by the Procuring Agency or the Contractor may be taken or executed by the officials specified in the

SCC.

B. Commencement, Completion, Modification, and Termination of Contract

7. Effectiveness of Contract
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7.1. This Contract shall come into effect on the date the Contract is signed by both parties and such other later date

as may be stated in the SCC.

8. Commencement of Services

8.1. The Contractor shall confirm availability of Key Experts and begin carrying out the Services not later than the

number of days after the Effective Date specified in the SCC.

9. Program schedule

9.1. Before commencement of the Services, the Contractor shall submit to the Procuring Agency for approval a

Program showing the general methods, arrangements, order and timing for all activities. The Services shall be

carried out in accordance with the approved Program as updated.

10. Starting Date/Expiration Date

10.1. The Contractor shall start carrying out the Services Five (05) days after the date the Contract becomes

effective, or at such other date as may be specified in the SCC.

10.2. Unless terminated earlier pursuant to Clause GCC 14 hereof, this Contract shall expire at the end of such

time period after the Effective Date as specified in the SCC.

11. Entire Agreement

11.1. This Contract contains all covenants, stipulations and provisions agreed by the Parties.  No agent or

representative of either Party has authority to make, and the Parties shall not be bound by or be liable for, any

statement, representation, promise or agreement not set forth herein.

12. Modification

12.1. Any modification or variation of the terms and conditions of this Contract, including any modification or

variation of the scope of the Services, may only be made by written agreement between the Parties. However,

each Party shall give due consideration to any modification(s) or variation(s) made by the other Party.

12.2. In cases of any modification(s) or variation(s), the prior written consent of the Procuring Agency is required.

13. Force Majeure

13.1. Definition
For the purposes of this Contract, “Force Majeure” means an event which is beyond the reasonable control of a

Contractor and which makes a Contractor’s performance of its obligations under the Contract impossible or so

impractical as to be considered impossible under the circumstances.

13.2. No Breach of Contract
The failure of a Party to fulfill any of its obligations under the contract shall not be considered to be a breach of,

or default under, this Contract in so far as such inability arises from an event of Force Majeure, provided that the

Party affected by such an event (a) has taken all reasonable precautions, due care and reasonable alternative
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measures in order to carry out the terms and conditions of this Contract, and (b) has informed the other Party as

soon as possible about the occurrence of such an event.

13.3. Extension of Time
Any period within which a Contractor shall, pursuant to this Contract, complete any action or task, shall be

extended for a period equal to the time during which such Party was unable to perform such action as a result of

Force Majeure.

13.4. Payments
During the period of their inability to perform the Services as a result of an event of Force Majeure, the Contractor

shall be entitled to continue to be paid under the terms of this Contract, as well as to be reimbursed for additional

costs reasonably and necessarily incurred by them during such period for the purposes of the Services and in

reactivating the Service after the end of such period.

14. Termination

14.1. By the Procuring Agency
The Procuring Agency may terminate this Contract in case of the occurrence of any of the events specified in

paragraphs (a) through (e) of this Clause. In such an occurrence the Procuring Agency shall give at least thirty

(30) calendar days’ written notice of termination to the Contractor in case of the events referred to in (a) through

(d); at least sixty (60) calendar days’ written notice in case of the event referred to in (e);

14.1.1. If the Contractor fails to remedy a failure in the performance of its obligations hereunder, as specified in

a notice of suspension;

14.1.2. If the Contractor becomes (or, if the Contractor consists of more than one entity, if any of its members

becomes) insolvent or bankrupt or enter into any agreements with their creditors for relief of debt or take

advantage of any law for the benefit of debtors or go into liquidation or receivership whether compulsory or

voluntary;

14.1.3. If the Contractor fails to comply with any final decision reached as a result of arbitration proceedings;

14.1.4. If, as the result of Force Majeure, the Contractor is unable to perform a material portion of the Services

for a period of not less than sixty (60) calendar days;

14.1.5. If the Procuring Agency, in its sole discretion and for any reason whatsoever, decides to terminate this

Contract;

14.2. By the Contractor
The Contractor may terminate this Contract, by not less than thirty (30) calendar days’ written notice to the

Procuring Agency, in case of the occurrence of any of the events specified in paragraphs (a) through (d) of this

Clause.

14.2.1. If the Procuring Agency fails to pay any money due to the Contractor pursuant to this Contract and not

subject to dispute within forty-five (45) calendar days after receiving written notice from the Contractor that

such payment is overdue;
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14.2.2. If, as the result of Force Majeure, the Contractor is unable to perform a material portion of the Services

for a period of not less than sixty (60) calendar days;

14.2.3. If the Procuring Agency fails to comply with any final decision reached as a result of arbitration;

14.2.4. If the Procuring Agency is in material breach of its obligations pursuant to this Contract and has not

remedied the same within forty-five (45) days (or such longer period as the Bidder may have subsequently

approved in writing) following the receipt by the Procuring Agency of the Contractor’s notice specifying such

breach.

C. Obligations of the Contractor

15. General

15.1. Standard of Performance

15.1.1. The Contractor shall perform the Services and carry out the Services with all due diligence, efficiency

and economy, in accordance with generally accepted professional standards and practices, and shall observe

sound management practices, and employ appropriate technology and safe and effective equipment, machinery,

materials and methods. The Contractor shall always act, in respect of any matter relating to this Contract or to

the Services, as a faithful adviser to the Procuring Agency, and shall at all times support and safeguard the

Procuring Agency’s legitimate interests in any dealings with the third parties;

15.1.2. The Contractor shall employ and provide such qualified and experienced Experts and Sub-Contractors

as are required to carry out the Services.

15.2. Law Applicable to Services
The Contractor shall perform the Services in accordance with the Contract and in accordance with the Law of

Pakistan and shall take all practicable steps to ensure that any of its Experts and Sub-Bidders, comply with the

Applicable Law. 

16. Conflict of Interests

16.1. Contractor Not to Benefit from Commissions and Discounts
The remuneration of the Contractor shall constitute the Contractor’s sole remuneration in connection with this

Contract or the Services, and the Contractor shall not accept for their own benefit any trade commission, discount,

or similar payment in connection with activities pursuant to this Contract or to the Services or in the discharge of

their obligations under the Contract, and the Contractor shall use their best efforts to ensure that the Personnel,

any Subcontractors, and agents of either of them similarly shall not receive any such additional remuneration.

16.2. Contractor and Affiliates Not to be Otherwise Interested in Project
The Contractor agree that, during the term of this Contract and after its termination, the Contractor and its

affiliates, as well as any Subcontractor and any of its affiliates, shall be disqualified from providing Services

(other than the Services and any continuation thereof) for any project resulting from or closely related to the

Services.
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16.3. Prohibition of Conflicting Activities
Neither the Bidder nor its Subcontractors nor the Personnel shall engage, either directly or indirectly, in any of the

following activities:

16.3.1. during the term of this Contract, any business or professional activities in the Government’s country

which would conflict with the activities assigned to them under this Contract;

16.3.2. during the term of this Contract, neither the Contractor nor their Subcontractors shall hire public

employees in active duty or on any type of leave, to perform any activity under this Contract;

16.3.3. after the termination of this Contract, such other activities as may be specified in the SCC.

17. Insurance to be Taken Out by the Contractor

17.1. The Contractor(a) shall take out and maintain, and shall cause any Subcontractors to take out and maintain,

at its (or the Sub-contractors’, as the case may be) own cost but on terms and conditions approved by the

Procuring Agency, insurance against the risks, and for the coverage, as shall be specified in the SCC; and (b) at

the Procuring Agency’s request, shall provide evidence to the Procuring Agency showing that such insurance has

been taken out and maintained and that the current premiums have been paid.

18. Contractor’s Actions Requiring Procuring Agency’s Prior Approval

18.1. The Contractor shall obtain the Procuring Agency’s prior approval in writing before taking any of the

following actions:

18.1.1. appointing such members of the Personnel not provided by the Contractor;

18.1.2. changing the Program of activities; and

18.1.3. any other action that may be specified in the SCC.

19. Reporting Obligations

19.1. The Contractor shall submit to the Procuring Agency the reports and documents in the numbers, and within

the periods as prescribed by the Procuring Agency.

20. Liquidated Damages

20.1. Payments of Liquidated Damages
The Contractor shall pay liquidated damages to the Procuring Agency at the rate per day stated in the SCC for

each day that the Completion Date is later than the Intended Completion Date.  The total amount of liquidated

damages shall not exceed the amount defined in the SCC.  The Procuring Agency may deduct liquidated damages

from payments due to the Contractor.  Payment of liquidated damages shall not affect the Contractor’s liabilities.

20.2. Correction for Over-payment
If the Intended Completion Date is extended after liquidated damages have been paid, the Procuring Agency shall

correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate.  The
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Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of

repayment, at the rates specified in SCC.

20.3. Lack of performance penalty
If the Contractor has not corrected a Defect within the time specified in the Procuring Agency’s notice, a penalty

for Lack of performance will be paid by the Contractor. The amount to be paid will be calculated as a percentage

of the cost of having the Defect corrected, assessed as specified in the Contractor

21. Performance Guarantee

21.1. Within the time stipulated in the acceptance letter from the Procuring Agency, the successful Bidder shall

furnish the Performance Guarantee in shape and amount specified in SCC.

21.2. The proceeds of the Performance Guarantee shall be payable to the Procuring agency as compensation for

any loss resulting from the Supplier’s failure to complete its obligations under the Contract.

21.3. The Performance Guarantee shall be denominated in the currency of the Contract, or in a freely convertible

currency acceptable to the Procuring agency and shall be in the acceptable form as specified in SCC.

21.4. The Performance Guarantee will be discharged by the Procuring agency and returned to the Supplier not

later than thirty (30) days following the date of completion of the Supplier’s performance obligations under the

Contract, including any warranty obligations, unless otherwise specified in SCC.

22. Sustainable Procurement

22.1. The Contractor shall conform to the sustainable procurement contractual provisions, if and as specified in

the SCC.

D. Contractor’s Personnel

23. Description of Personnel

23.1. The titles, agreed job descriptions, minimum qualifications, and estimated periods of engagement in the

carrying out of the Services of the Contractor’s Key Personnel.  The Key Personnel listed by title as well as by

name are hereby approved by the Procuring Agency.

24. Removal and / or Replacement of Personnel

24.1. Except as the Procuring Agency may otherwise agree, no changes shall be made in the Key Personnel.  If,

for any reason beyond the reasonable control of the Contractor, it becomes necessary to replace any of the Key

Personnel, the Contractor shall provide as a replacement a person of equivalent or better qualifications.

24.2. If the Procuring Agency finds that any of the Personnel have (i) committed serious misconduct or have been

charged with having committed a criminal action, or (ii) have reasonable cause to be dissatisfied with the

performance of any of the Personnel, then the Contractor shall, at the Procuring Agency’s written request

specifying the grounds thereof, provide as a replacement a person with qualifications and experience acceptable to

the Procuring Agency.
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24.3. The Contractor shall have no claim for additional costs arising out of or incidental to any removal and/or

replacement of Personnel.

E. Obligations of the Procuring Agency

25. Change in the Applicable Law

25.1. If, after the date of this Contract, there is any change in the Applicable Law with respect to taxes and duties

which increases or decreases the cost of the Services rendered by the Contractor, then the remuneration and

reimbursable expenses otherwise payable to the Contractor under this Contract shall be increased or decreased

accordingly by agreement between the Parties, and corresponding adjustments shall be made to the amounts

referred in the SCC.

26. Services and Facilities

26.1. The Procuring Agency shall make available to the Contractor and the Experts, for the purposes of the

Services and free of any charge, the services, facilities and property described in the Terms of Reference, at the

times and in the manner specified in the Terms of Reference.

26.2. In case that such services, facilities and property shall not be made available to the Contractor, the Parties

shall agree on (i) any time extension that it may be appropriate to grant to the Contractor for the performance of

the Services, (ii) the manner in which the Contractor shall procure any such services, facilities and property from

other sources, and (iii) the additional payments, if any, to be made to the Contractor as a result thereof.

F. Payments to the Contractor

27. Contract Price

27.1. The price payable shall be in Pakistani Rupees unless otherwise specified in the SCC.

28. Terms and Conditions of Payment

28.1. Payments will be made to the Contractor according to the payment schedule stated in the SCC and as per

actual invoice submitted by the Contractor.

28.2. Unless otherwise stated in the SCC, the advance payment shall be made against the provision by the

Contractor of a bank guarantee for the same amount, and shall be valid for the period stated in the SCC.  Any

other payment shall be made after the conditions listed in the SCC for such payment have been met, and the

Contractor have submitted an invoice to the Procuring Agency specifying the amount due.

29. Quality Control Identifying Defects

29.1. The principle and modalities of Inspection of the Services by the Procuring Agency shall be as indicated in

the SCC. The Procuring Agency shall check the Contractor’s performance and notify him of any Defects that are
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found.  Such checking shall not affect the Contractor’s responsibilities.  The Procuring Agency may instruct the

Contractor to search for a Defect and to uncover and test any service that the Procuring Agency considers may

have a Defect. Defect Liability Period is as defined in the SCC.

29.2. A {INSPECTION}

30. Correction of Defects, and Lack of Performance Penalty

30.1. The Procuring Agency shall give notice to the contractor of any Defects before the end of the Contract.  The

Defects liability period shall be extended for as long as Defects remain to be corrected.

30.2. Every time notice a Defect is given; the contractor shall correct the notified Defect within the length of time

specified by the Procuring Agency’s notice.

30.3. If the contractor has not corrected a Defect within the time specified in the Procuring Agency’s notice, the

Procuring Agency will assess the cost of having the Defect corrected, the contractor will pay this amount, and a

Penalty for Lack of Performance.

31. Settlement of Disputes Amicable Settlement

31.1. The Parties shall use their best efforts to settle amicably all disputes arising out of or in connection with this

Contract or its interpretation.

32. Dispute Settlement

32.1. Arbitration
If any dispute of any kind whatsoever shall arise between the procuring agency and the contractor in connection

with or arising out of the Contract, including without prejudice to the generality of the foregoing, any question

regarding its existence, validity or termination, or the execution of the contract, the parties shall seek to resolve

any such dispute or difference by mutual consultation. If the parties fail to resolve such a dispute or difference

even after negotiations or mediation, then the dispute shall be referred within fourteen (14) days in writing by

either party to the Arbitrator, with a copy to the other party.

Any dispute in respect of which a notice of intention to commence arbitration has been given, in accordance with

GCC sub-clause 32.1, shall be finally settled by arbitration. Arbitration may be commenced prior to or after

completion of the Contract. Arbitration proceedings shall be conducted in accordance with Arbitration Act 1940.

Notwithstanding any reference to arbitration herein, the parties shall continue to perform their respective

obligations under the Contract unless otherwise agreed. The Procuring Agency shall continue to pay the

Contractor any undisputed amounts due under the Contract during the resolution of any dispute.
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Special Conditions of Contract
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SECTION VIII. SPECIAL CONDITIONS OF CONTRACT

The following Special Conditions of Contract shall supplement the General Conditions of Contract.
Whenever there is a conflict, the provisions herein shall prevail over those in the Conditions of Contract. The
corresponding clause number of the GCC is indicated in parentheses.

Number of GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

Number of GC Clause 1

Definitions

The Procuring Agency is: Pakistan Airports Authority (Faisalabad International Airport), Divisional
Engineer (E&M) Office of Divisional Engineer ES (E&M), Multan Division, Multan International Airport

The Supplier is:

The title of the subject procurement is: Provisioning and Installation of Qty-02 New Under Vehicle
Surveillance System (UVSS) at Main Entrance Gate of FIAP

Number of GC Clause 2

Applicable/Governing Law:

The Contract shall be interpreted in accordance with the laws of Islamic Republic of Pakistan

Number of GC Clause 3

Language:

The language of the Contract, all correspondence and communications to be given, and all other
documentation to be prepared and supplied under the Contract shall be in English.

Number of GC Clause 4

Notices:

The addresses for the notices are:

Procuring Agency:

Pakistan Airports Authority (Faisalabad International Airport), Divisional Engineer (E&M)
Office of Divisional Engineer ES (E&M), Multan Division, Multan International Airport
+92-333-441391
miap.em.div@gmail.com

Contractor/ Bidder:

[Name, address and telephone number]

The Contractor/ Bidder’s Representative(s)
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[Name, address, telephone number and e-mail address]

Number of GC Clause 6.1

The Authorized Representatives are:

For the Procuring Agency:

Pakistan Airports Authority (Faisalabad International Airport), Divisional Engineer (E&M)
Office of Divisional Engineer ES (E&M), Multan Division, Multan International Airport
+92-333-441391
miap.em.div@gmail.com

For the Bidder:

Name: ………………………………………

Designation: ……………………..

Address: …………………………………………..

Number of GC Clause 7

Effectiveness of the contract

The Contractor/Bidder shall be effective within ….. days from the date of signature of the Contract by both
parties

Number of GC Clause 8

Commencement of Contract:

The Contractor/Bidder shall provide Non-Consultancy Services from the effective date of contract.

Number of GC Clause 10.2

Expiration of Contract:

The time period shall be ……………………………

Number of GC Clause 14

Termination

In the event of termination of the contract due to any reason as already defined in the General Conditions of
Contract, the Bidder shall be responsible for providing to the Authority the Goods till the time of alternate
arrangements.

Number of GC Clause 16

Conflict of Interest:

The Procuring Agency reserves the right to determine on a case-by-case basis whether the Bidder should be
disqualified from providing goods or services due to a conflict of a nature described in Clause GCC 17.

Number of GC Clause 20
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Liquidated Damages

If the Bidder fails to provide services as required under the contract or in case of any data loss/data breach or
any incident compromising the data security or other such failures related to any services, the Bidder shall
pay to the Procuring Agency as Liquidated Damages at a rate of 0.05% to 10.00% of the Contract value, in
accordance with the extent of performance failure & the cost of investigating such incidents as judged by the
Authority.

Number of GC Clause 21

Performance Guarantee:

The amount of performance guarantee shall be 5.00% of the contract price in acceptable form of Pay Order,
Banker's Cheque, Call at Deposit, Bank Guarantee, Demand Draft

Number of GC Clause 27

Currency of Payment:

All the payment to be released to the contractor/Bidder shall be in Pakistani Rupees.

Number of GC Clause 28

Payment terms:

Payment will be made to the Bidder against the procured Goods and services according to the actual invoice
or running bills submitted by the Bidder against the services provided within the time given in the conditions
of the contract.

Number of GC Clause 29

Identifying Defects:

The Authority reserves the right at any time to inspect the premises of the provider to inspect the goods and
monitor the goods being provided.

Number of GC Clause 31

Following is the guidance for Dispute Resolution

i. If any dispute of any kind whatsoever shall arise between the Authority and the Bidder in connection with or

arising out of the Contract... (full clause unchanged)

ii. At future of negotiation the dispute shall be resolved through mediation...

iii. At failure of mediation, arbitration under Arbitration Act 1940...

iv. Cost sharing equally...

v. Proceedings may commence before/after completion...

Notwithstanding any reference to the arbitration herein, the parties shall continue to perform their respective
obligations under the Contract.
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Rules of procedure for arbitration proceedings:

Any dispute between the Authority and a Bidder shall be referred to arbitration under the laws of Pakistan
including Arbitration Act 1940.

Place of Arbitration and Award:

The arbitration shall be conducted in English language and place shall be Islamabad. The award shall be final
and binding.
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Bid Securing Declaration
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Form 9: Bid Securing Declaration

Date: [insert date (as day, month and year)]

Bid No.:P51680

To: Pakistan Airports Authority (Faisalabad International Airport), Divisional Engineer (E&M) Office
of Divisional Engineer ES (E&M), Multan Division, Multan International Airport

 

 

We, the undersigned, declare that:

We understand that, according to your conditions, Bids must be supported by a Bid Securing Declaration.

We accept that we will be blacklisted and henceforth cross debarred  for participating in respective category
of public procurement proceedings for a period of (not more than) six months, if fail to abide with a bid
securing declaration, however without indulging in corrupt and fraudulent practices, if we are in breach of
our obligation(s) under the Bid conditions, because we:

1. have  withdrawn  or  modified  our  Bid  during  the  period  of  Bid  Validity specified in the Form of Bid;

2. Disagreement to arithmetical correction made to the Bid price; or

3. having been notified of the acceptance of our Bid by the Procuring Agency during the period of Bid Validity, (i)

failure to sign the contract if required by Procuring Agency to do so or (ii) fail or refuse to furnish the Performance

Security or to comply with any other condition precedent to signing the contract specified in the Bidding Documents.

We understand this Bid Securing Declaration shall expire if we are not the successful

Bidder, upon the earlier of (i) our receipt of your notification to us of the name of the successful Bidder; or
(ii) twenty-eight (28) days after the expiration of our Bid.
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SECTION IX: CONTRACT FORMS

 

THIS AGREEMENT made the _____ day of __________ 20_____ between Pakistan Airports Authority
(Faisalabad International Airport), Divisional Engineer (E&M) Office of Divisional Engineer ES
(E&M), Multan Division, Multan International Airport

 (hereinafter called “the Procuring Agency”) of the one part and [name of Bidder] of [city and country of
Bidder] (hereinafter called “the Bidder”) of the other part:

 

WHEREAS the Procuring Agency invited Bids for provision of goods, viz., Provisioning and Installation
of Qty-02 New Under Vehicle Surveillance System (UVSS) at Main Entrance Gate of FIAP (P51680)
and has accepted a Bids by the Bidder for the provision of Goods in the sum of [contract price in words and
figures] (hereinafter called “the Contract Price”).

 

NOW THIS CONTRACT WITNESSETH AS FOLLOWS:

1.   In this Contract words and expressions shall have the same meanings as are respectively assigned to them
in the Conditions of Contract referred to.

2.   The following documents shall be deemed to form and be read and construed as part of this Contract, In
the event of any ambiguity or conflict between the Contract Documents listed below, the order of precedence
shall be the order in which the Contract Documents are listed below:-

1. This form of Contract;

2. the Form of Bids and the Price Schedule submitted by the Bidder;

3. the Schedule of Requirements;

4. the Technical Specifications;

5. the Special Conditions of Contract;

6. the General Conditions of the Contract;

7. the Procuring Agency’s Letter of Acceptance; and

8. [add here: any other documents]

3.   In consideration of the payments to be made by the Procuring Agency to the Bidder as hereinafter
mentioned, the Bidder hereby covenants with the Procuring Agency to provide the Goods related services
and to remedy defects therein in conformity in all respects with the provisions of the Contract.

4.   The Procuring Agency hereby covenants to pay the Bidder in consideration of the provision of Goods and
the remedying of defects therein, the Contract Price or such other sum as may become payable under the
provisions of the contract at the times and in the manner prescribed by the contract.
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IN WITNESS whereof the parties hereto have caused this Contract to be executed in accordance with their
respective laws the day and year first above written.

 

Signed, sealed, delivered by __________________the ________________ (for the Procuring Agency)

 

Witness to the signatures of the Procuring Agency:

………………………………………………

Signed, sealed, delivered by __________________the ________________ (for the Procuring Agency)

 

Witness to the signatures of the Bidder: …………………………………………………
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Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BYTHE SUPPLIERS OF GOODS, SERVICES & WORKS IN 
CONTRACTS WORTH RS.10.00 MILLION OR MORE

 

Contract                           Number:  Contract                               Value:  Contract Title:

Dated:

 

[Name of Supplier] hereby declares that it has not obtained or induced the procurement of any contract, right,
interest, privilege or other obligation or benefit from Government of Pakistan or any administrative
subdivision or agency thereof or any other entity owned or controlled by it (GoP) through any corrupt
business practice.

Without limiting the generality of the foregoing [Name of Supplier] represents and warrants that it has fully
declared the brokerage, commission, fee etc. paid  or payable to anyone and not given or agreed to give and
shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter,
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether
described as consultations fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP, except that
which has been expressly declared pursuant hereto.

[Name of Supplier] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with GoP and has not taken any
action or will not take any action to circumvent the above declaration, representative or warranty.

[Name of Supplier] accepts full responsibility and strict liability for making and false declaration, not making
full disclosure, misrepresenting fact or taking any action likely to defeat the purpose of this declaration,
representation and warranty. It agrees that any contract, right interest, privilege or other obligation or benefit
obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to GoP
under any law, contract or other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [Name of Supplier] agrees to
indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices and further
pay compensation to GoP in an amount equivalent to ten time the sum of any commission, gratification,
bribe, finder's fee or kickback given by [Name of Supplier] as aforesaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in
whatsoever form from GoP.
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Performance Guarantee Form

 

To:     Pakistan Airports Authority (Faisalabad International Airport), Divisional Engineer
(E&M) Office of Divisional Engineer ES (E&M), Multan Division, Multan International Airport

 

WHEREAS [name of Bidder] (hereinafter called “the Bidder”) has undertaken, in pursuance of Contract No. 
[reference number of the contract] dated [insert date] for provision of Goods(hereinafter called “the
Contract”).

 

AND WHEREAS it has been stipulated by you in the said Contract that the Bidder shall furnish you with a
Bank Guarantee by a reputable bank for the sum specified therein as security for compliance with the
Bidder’s performance obligations in accordance with the Contract.

 

AND WHEREAS we have agreed to give the Bidders guarantee:

 

THEREFORE, WE hereby affirm that we are Guarantors and responsible to you, on behalf of the Bidder, up
to a total of [amount of the guarantee in words and figures], and we undertake to pay you, upon your first
written demand declaring the Bidder to be in default under the Contract and without cavil or argument, any
sum or sums within the limits of [amount of guarantee] as aforesaid, without your needing to prove or to
show grounds or reasons for your demand or the sum specified therein.

 

This guarantee is valid until the: [insert date]

 

 

Signature and seal of the Guarantors

 

 

_____________________________________________________________________

[name of bank or financial institution]

 

 

_____________________________________________________________________
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[address]

 

 

_____________________________________________________________________

[date}
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Additional Instructions to Bidders
Information (Read-Only) 

See Form Under Additional Forms and Documents: Additional Instructions to Bidders (page number: 103)

Memorandum

Information (Read-Only) 

See Form Under Additional Forms and Documents: Memorandum (page number: 106)

Letter of Offer for Execution of Works

Information (Read-Only) 

See Form Under Additional Forms and Documents: Letter of Offer for Execution of Works (page number:
107)

PAA Form of Agreement

Information (Read-Only) 

See Form Under Additional Forms and Documents: PAA Form of Agreement (page number: 108)

PAA General Conditions of Contract

Information (Read-Only) 

See Form Under Additional Forms and Documents: PAA General Conditions of Contract (page number:
109)

PAA Special Conditions of Contract

Information (Read-Only) 
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See Form Under Additional Forms and Documents: PAA Special Conditions of Contract (page number:
126)

PAA Performance Bond Guarantee Form

Information (Read-Only) 

See Form Under Additional Forms and Documents: PAA Performance Bond Guarantee Form (page
number: 130)

PAA Mobilization Advance Guarantee Form

Information (Read-Only) 

See Form Under Additional Forms and Documents: PAA Mobilization Advance Guarantee Form (page
number: 131)

List of PAA Approved Manufacturers

Information (Read-Only) 

See Form Under Additional Forms and Documents: List of PAA Approved Manufacturers (page number:
132)

Technical Specifications

Information (Read-Only) 

See Form Under Additional Forms and Documents: Technical Specifications (page number: 135)

Technical Evaluation Criteria

Information (Read-Only) 

See Form Under Additional Forms and Documents: Technical Evaluation Criteria (page number: 139)
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HSE Manual fro Contractors

Information (Read-Only) 

See Form Under Additional Forms and Documents: HSE Manual fro Contractors (page number: 141)

BOQ

Bidders must sign and fill the BOQ attached in Appendix-M.
 

Financial Submission (Vendor) 

Document Required 

See Form Under Additional Forms and Documents: BOQ (page number: 163)
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Procurement Forms
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Additional Forms and Documents
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For PAA For Contractor 

For PAA (i) For Contractor 

 

 

 
 

Note: The appended additional instructions to bidders, PAA General Conditions of the 
Contract (PAA GCC), PAA Special Conditions of the Contract (PAA SCC) and forms with 
allied documents shall prevail for the subject work 

 
ADDITIONAL INSTRUCTIONS TO BIDDERS 

1. The invitation to bids shall contain the name of work to be carried out as well as the date for 
submitting and opening the bids and the time allowed for carrying out the work; also the amount of bid 
security to be deposited with the bid. Copies of the specifications, designs and drawings and any other 
documents required in connection with the work signed for the purpose of identification by Pakistan 
Airports Authority (PAA) shall also be open for inspection by the Contractor at the office of the 
Additional Director / Project Manager / Divisional Engineer during office hours. 

2. Where a bid is being submitted by a firm, it must be signed separately by each partner thereof, 
or in the event of the absence of any Partner, it must be signed on his behalf by a person holding a power 
of attorney authorizing him to do so, such power-of-attorney to be produced with the bid and a Photostat 
of the Partnership Deed should accompany the bid. 

3. Where a firm of Contractors is an incorporated company registered under the Companies Act, 
the Contractors shall furnish the following documents: 

a) Memorandum and Articles of Association together with a copy of certificate of 
incorporation. 

b) In case the Contract is to be signed by one of the Directors of the Contractor’s 
Company, a certified copy of the resolution of the Board of Directors or a Photocopy 
of the General Power of Attorney executed by the Company authorizing such Directors 
to enter into and sign the Contract with PAA. 

4. The memorandum of work and the schedule of materials to be supplied by the PAA and their 
issue rates, shall be filled, and completed in the office of Divisional Engineer before the bidding 
document is uploaded on EPADS. 

5. The bidder shall also produce a certificate of registration with the Income Tax Authority, and 
proof of being Active Taxpayer and attach it with the bid. 

6. Bidders may request clarification of the Bidding Documents by sending a written query to the 
PAA through EPADS. The PAA may, if deemed appropriate, respond to the request at least two days 
before the bid submission deadline. 

7. PAA may, at its discretion convene a pre-bid meeting to provide clarifications on the Bidding 
Documents. If held, the date, time, and venue of the meeting shall be specified on the EPADS. Bidders 
are encouraged to submit any queries in writing no later than seven (7) days prior to the scheduled 
meeting. The minutes of the meeting, including all questions raised and responses provided, shall be 
promptly circulated to all recipients of the Bidding Documents. 
8. Bidders are advised to visit and inspect the Site and its surroundings at their own risk and cost, 
and to conduct all necessary due diligence to obtain sufficient information for the preparation of their 
bids and execution of the Contract. PAA shall permit such visits, subject to prior coordination; however, 
bidders and their representatives shall enter the site entirely at their own risk and shall indemnify and 
hold harmless the PAA, its personnel, and agents from any liability, loss, damage, injury, or expense 
arising from or related to such visits. 
9. PAA may amend the Bidding Documents at any time before the bid submission deadline, either 
on their own or in response to a bidder’s request for clarification, by issuing a written addendum. Each 
addendum will become part of the Bidding Documents and will be shared with all purchasers, who must  
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For PAA (ii) For Contractor 

 

 

 
 
 
acknowledge receipt in writing. If needed, PAA may extend the bid submission deadline to allow 
bidders sufficient time to consider the changes. 

10. Bidders who propose any alteration in the work specified in the said form of an invitation to 
bid, or in the time allowed for carrying out the work, or which contain any other condition of any sort, 
will be liable to rejection. No single bid shall include more than one work, but Contractors 
who wish to bid for two or more works shall submit a separate bid for each work. 

11. No alterations or additions shall be made by the Contractor in the schedule of quantities and 
rates must be filled in ink (blue or black) or typed out both in figures and words clearly and legibly in 
the columns provided in the schedule of Quantities. All corrections must be signed by the Contractors. 

12. Bidders shall not be reimbursed any cost of any kind whatsoever incurred by them in connection 
with preparation and submission of their Bids. 

13. Arithmetical errors in the bid will be rectified on the following basis: 

a) If there is a discrepancy between the amounts in figures and in words, the amount in 
words will govern; and if there is a discrepancy between the unit rate and the line item 
total resulting from multiplying the unit rate by the quantity, the unit rate as quoted will 
govern, unless in the opinion of the PAA there is an obviously gross misplacement of 
the decimal point in the unit rate, in which case the line item total as quoted will govern 
and the unit rate will be corrected. 

b) If the bidder quotes different rates for the same items across sub-heads, or attaches 
page(s) containing items with varying rates for the same item(s), the lowest unit rate 
will be considered for evaluation. 

c) If the bidder does not accept the corrected / evaluated amount of bid, their bid will be 
rejected, and bid security shall be forfeited. 

14. Bids shall be accompanied by a Call Deposit Receipt, Pay Order, Banker’s Cheque, or 
Bank Guarantee of the amount given in the Memorandum as Bid Security. The Bid Security 
shall be returned to the un- successful bidders, after the work has been awarded. 

15. The quoted bid rates or amounts shall be inclusive of all taxes (but excluding provincial sales 
tax on services), duties, and cess, etc as applicable fourteen (14) days prior to the date of bid opening, 
and no claim on this account shall be entertained by PAA. 

16. The completed Bid form shall be submitted in accordance with the instructions prescribed by 
PPRA for submitting electronic bids through EPADS on or before the closing date and time. Electronic 
bids will be opened by using EPADS on the same day 30 minutes after bid closing time. 

17. Original bid submitted electronically shall also be submitted physically along with Bid Security 
in a Sealed Envelope and addressed and delivered in person or sent by Registered post / courier so that 
it reaches well in time before the opening date, as notified by the PAA. The sealed envelope shall have 
the name of work, as mentioned in invitation to bids, written on top of it. In case of any discrepancies 
between the bid submitted physically and on EPADS, the latter shall prevail. The instrument of Earnest 
Bid Security shall compulsorily be submitted in physical form on the opening date and time, whereas 
submission of the bid physically is recommended but not mandatory. 

18. When a bid is accepted, a receipt for the bid security forwarded therewith shall thereupon be 
given to the Contractor. In the event of a bid being rejected the bid security forwarded with such 
unaccepted bid shall thereupon be returned to the Contractor. 

19. The receipt given by an accountant or clerk for any money paid by the Contractor will not be 
considered as an acknowledgement of payment to the PAA and the Contractor shall be responsible for  
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seeing that he procures a receipt signed by the Divisional Engineer or his authorized officer. 

20. Bids will be opened and read in public on the date and time for the opening. Bids whose bid 
security is received after the time set for receipt shall be rejected. Bidders who submit their bid security, 
but their bids are not uploaded on EPADS or fail to show on EPADS will be considered and held as 
non-participants. 
21. Additional Director / Project Manager / Divisional Engineer or his duly authorized 
representative shall open bids in the presence of intending Contractor who may be present at the time 
and will enter the amounts of all the bids in a Comparative Statement in a suitable form. 

22. PAA reserves the rights to postpone the date or time of submission and opening of Bids. Should 
the date of opening the Bids be postponed, PAA shall give notice of such postponement. 

23. The bid shall remain valid for a period of One Hundred & Eighty (180) days from the date of 
bid opening. In exceptional cases, before this period expires, PAA may request an extension—no longer 
than the original validity period. Bidders may refuse to extend the bid validity without losing their Bid 
Security. Those who agree must extend the Bid Security accordingly but cannot change their bids. 

24. PAA is not bound to award the Contract to the lowest or to any Bidder and reserves the right to 
reject any or all Bids and to waive any formalities in the Bids received such as deviations in the use and 
presentation of the specified Bidding Documents and forms, if it appears to be in the interest of the 
PAA. 

25. Bid shall be accepted by the competent officer of PAA. The acceptance of the Bid shall bind 
the Bidder to execute the Contract Agreement within the specified period failing which the Bidder shall 
forfeit his Bid Security not as penalty, but as liquidated damages. 

26. For works costing more than Rs. 10 Million, the Contractor shall furnish to the PAA within 
fourteen (14) days after receipt of Letter of Acceptance, a Performance Security in the form of an 
irrevocable Bank Guarantee from the Banks approved by PAA (as per the list provided in Appendix-E 
to Bidding Documents) for an amount equalling to five percent (5%) of the total amount of bid at the 
time of signing the agreement. The irrevocable Performance Security shall have validity till thirty (30) 
days after the date of final completion of works. The bond for Performance Security shall be executed 
on non-judicial stamp paper of appropriate value. 

27. For works costing more than Rs. 65 Million, the Contractor may be given a Mobilization 
Advance of up to 10% of the bid cost by PAA on production of an irrevocable bank guarantee of an 
equivalent amount from Banks approved by PAA (as per the list provided in Appendix-E to Bidding 
Documents). The same will be recovered at the rate of 10% of gross amount of the running bills of the 
Contractors. 

28. Prior to engaging in the bidding process, the bidders should at their own cost, read and acquaint 
themselves with the PAA’s procedure for blacklisting of contractors and suppliers available on PAA 
website: (https://paawebadmin.paa.gov.pk/media/fdpcknji/caao-003-escw.pdf) 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 105 of 170



For PAA For Contractor 

For PAA (i) For Contractor 

 

 

 
MEMORANDUM 

 
a) Name of Work PROVISIONING AND INSTALLATION OF 

QTY-02 NEW UNDER VEHICLE 
SURVEILLANCE SYSTEM (UVSS) AT MAIN 
ENTRANCE GATE OF FIAP 

b) General Description of Works Scope of work includes, but not limited to, 
installation of Qty-02 new UVSS systems along 
with construction of UVSS Room and associated
works at Faisalabad International Airport. 

 
 
c) Bid shall be enclosed with (Bid 

Security) 

 
 
Call Deposit Receipt, Pay Order, Banker’s 
Cheque from a scheduled Bank in Pakistan, or 
Bank Guarantee from the Bank approved by 
PAA (as per Appendix-‘E’ in the Bidding 
Document) of an amount mentioned in the 
invitation to bids. 

d) Security Deposit (including Bid 
Security) 

Five per cent (5%) of the Contract Price. 

e) Deduction of Income Tax As per Income Tax Ordinance 2001 amended 
from time to time. 

f) Time allowed for the work         04 Months  (from the date of 
written order to commence) 

g) Bill of Quantities As per attached schedule. 
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For PAA (i) For Contractor 

 

 

 
LETTER OF OFFER FOR EXECUTION OF WORKS 

I / We hereby submit our offer (bid) for the execution of the work specified in the above written 
memorandum within the time specified in each memorandum at the rates specified therein, and in 
accordance with the specifications, designs, drawings and instructions and with such materials as are 
provided for by and in all other respects in accordance with such conditions so far as applicable. 

2.    I / We understand that all the Schedules and Annexes attached hereto form part of this Bid. 

4.   I / We agree to abide by this bid for the period of one-hundred eighty (180) days from the date 
fixed for receiving the same and it shall remain binding upon us and may be accepted at any time before 
the expiration of that period. 

3.  Should this bid be accepted, I / We hereby agree to abide by and fulfil all the terms and 
provisions of the said conditions of contract annexed hereto so far as applicable or on default thereof to 
forfeit and pay to the Pakistan Airports Authority (PAA) the sum of money mentioned in the said 
conditions. 

5. Unless and until a formal Agreement is prepared and executed, this bid, together with your 
written acceptance thereof, shall constitute a binding contract between us. 

6. I / We undertake, if our bid is accepted, to execute the Performance Security referred to in 
Conditions of Contract for the due performance of the Contract. 

7. I / We understand that you are not bound to accept the lowest evaluated or any bid you may 
receive. 

8. I / We do hereby declare that the Bid is made without any collusion, comparison of figures or 
arrangement with any other person or persons submitted a bid for the Works. 

9. As security for due performance of the undertakings and obligations of this Bid, we submit 
herewith a Bid Security in the amount of                     Rs. 800,0000/-  drawn in your 
favour or made payable to you and valid for a period of twenty-eight (28) days beyond the period of 
validity of bid. 

Dated the   day of   20  
 
 

 
Witness 

Address 

[Signature of Contractor] 

 
The above bid is hereby accepted by me on behalf of PAA. 

Dated the   day of   20  
 
 

 
[Signature of Officer by whom accepted] 
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(On appropriate valued non-judicial stamp papers) 

FORM OF AGREEMENT 

THIS  CONTRACT  AGREEMENT  (hereinafter  called  the  “Agreement”)  made  on  the 
  day of   20  between PAKISTAN 
AIRPORTS AUTHORITY, established under the Pakistan Airports Authority Act, 2023, having its Head 
Office at Terminal-I, JIAP, Karachi, through its duly authorized officer (hereinafter called the “PAA”) of 
the one part; 

AND 

M/s.  registered with Pakistan 
Engineering  Council  as  a  licensed  Constructor  /  Operator,  having  its  office  at 
   “through  its  duly  authorized  person  namely 
  (designation) (hereinafter called the “Contractor”) 
(which term shall include its successors-in-interest, authorized representatives and executors) of the other 
part. 

WHEREAS the PAA is desirous that certain Works, viz 
 

should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and 
completion of such Works and the remedying of any defects therein. 

NOW this Agreement witnesseth as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned 
to them in the General Conditions of Contract hereinafter referred to. 

2. The following documents after incorporating addenda, if any, shall be deemed to form and be read 
and construed as part of this Agreement, viz: 

(a) The Letter of Acceptance; 
(b) The completed Letter of Offer for Execution of Works; 
(c) The General Conditions of Contract; 
(d) The Special Conditions of Contract (if attached). 
(d) The Bill of Quantities; 
(e) The Specifications (Appendix-H); and 
(f) The Drawings 

3. In consideration of the payments to be made by the PAA to the Contractor as hereinafter mentioned, 
the Contractor hereby covenants with the PAA to execute and complete the Works and remedy defects 
therein in conformity and in all respects within the provisions of the Contract. 

4. The PAA hereby covenants to pay the Contractor, in consideration of the execution and completion 
of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable 
under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed 
on the day, month, and year first before written in accordance with their respective laws. 

 

 

(For and on behalf of Contractor)  (For and on behalf of PAA) 
CNIC No.   

 
Signed, Sealed and Delivered in the presence of: 

Witness (1): Witness (2): 
 

(Name, CNIC No. and Address) (Name, CNIC No. and Address) 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 108 of 170
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For PAA (1) For Contractor 

 

 

 
GENERAL CONDITIONS OF CONTRACT 

 
1 Definitions In the Contract (as hereinafter defined) the following words and 

expressions shall have the meanings assigned to them except where the 
context otherwise requires: 

1.1 “PAA” means Pakistan Airports Authority and includes its duly 
authorized agents, successors and assigns. 

1.2 “Competent authority” means an officer of PAA under whose 
competence the acceptance of bid lies. 

1.3 “Contractor” means the person or persons, firm or Company 
whose Bid (as hereinafter defined) has been accepted by PAA and 
includes the Contractor’s personal representatives, successors and 
permitted assigns, but does not include any sub-contractor. 

1.4 “Divisional Engineer” means an Engineer duly authorized by the 
PAA for execution of work. 

1.5 “Representative of Divisional Engineer” means any duly 
authorized officer or officers appointed by the PAA to perform the 
duties set forth. 

1.6 The expression “Works” means all the works specified or set forth 
and required in and by the said specifications, drawings and 
schedule hereto or to be hereafter specified or required in such 
explanatory instructions and drawings and also in such additional 
Instructions and drawings as such from time to time, during the 
progress of the work hereby contracted for, be supplied by PAA. 

1.7 “Contract” means the Conditions of Contract specifications, 
Drawings, priced schedule of Quantities, Bid and the Contract 
Agreement. 

1.8 “Contract Price” means the amount / sum stated in the letter of 
Acceptance, subject to such additions thereto or deductions there 
from as may be made under the provisions hereinafter contained. 

1.9 “Construction Plant” means all appliances, equipment or things of 
whatsoever nature required in or about the execution, completion or 
maintenance of the Works or Temporary works. 

1.10 “Temporary Works” means all temporary works of every kind 
required in or about the execution completion or maintenance of the 
work. 

1.11 “Drawings” means the drawings referred to in the Specifications 
and any modifications of such drawings approved in writing by the 
PAA and such other drawings as may from time to time be furnished 
or approved in writing by the Divisional Engineer. 

1.12 “Site” means the lands and other places on, under, in, through which 
the works are to be executed or carried out and any other lands or 
places provided by the PAA for purposes of the Contract. 

1.13 “Approved” means approved in writing including subsequent 
written confirmation of previous verbal approval and “Approval” 
means approved in writing including as aforesaid. 
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 1.14 “Bid” means a tender, bid, or proposed remuneration, price, or cost 

submitted by a natural person, firm, corporation, or other legal entity 
in response to an invitation to bid, expressing the intent to undertake 
a specifically defined scope of works in conformity with the 
prescribed specifications, designs, drawings, instructions, and 
materials as stipulated under the Contract, and in compliance with 
all other applicable terms and conditions, including any and all 
annexures, schedules, or supplementary documents attached to or 
referenced in the offer. 

2 Extent of Contract The Contract comprises the construction, completion and maintenance of 
the Works and except in so far as the Contract otherwise provides, the 
provision of all labour, materials, construction plant, temporary works and 
everything whether of temporary or permanent nature required in and for 
such construction, completion and maintenance so far as the necessity for 
providing the same as specified in or reasonably to be inferred from the 
Contract. 

3 Documents 
Mutually 
Explanatory 

The several documents forming the Contract are to be taken as mutually 
explanatory of one another and in case of ambiguities or discrepancies, the 
same shall be explained by the Divisional Engineer whose explanation in 
this respect shall be final. 

4 Sufficiency of Bid The Contractor shall be deemed to have satisfied himself before bidding 
as to the correctness, completeness and sufficiency of his Bid for the works 
and of the rates and prices stated in the priced schedule of Quantities which 
rates and prices shall except in so far as otherwise provided in the Contract 
cover all his obligations under the Contract and all matters and things 
necessary for the proper completion and maintenance of the Works. 

5 Inspection of Site The Contractor shall inspect and examine the Site and its surroundings and 
shall satisfy himself before submitting the bid, as to the nature of ground 
and sub soil, the form and nature of the Site, the quantities and nature of 
the work and materials necessary for the completion of the works and the 
means of access of the Site, the accommodation he may require and in 
general shall himself obtain all necessary information as to risk, 
contingencies and other circumstances which may influence or affect his 
Bid. 

6 Possession of Site The Divisional Engineer, with the written order to commence the works 
will give to the Contractor possession of the Site as may be required to 
enable the Contractor to commence and proceed with the construction of 
the works in accordance with the program referred to in clause 10 hereof 
and otherwise in accordance with such reasonable proposals of the 
Contractor as he shall by notices in writing to the Divisional Engineer 
make and will from time to time as the works proceed give to the 
Contractor possession of such further portions of the Site as may be 
required to enable the Contractor to proceed with the construction of 
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 Works with due diligence in accordance with the said programme or 

proposals (as the case may be). 

7 Drawings Three copies of each of the approved Drawings shall be furnished by PAA 
to the Contractor free of cost. The Contractor shall provide and make at 
his own expense any further copies required by him. 

8 Drawings to be 
kept on Site 

One copy of each of the Drawings furnished to the Contractor as aforesaid 
shall be kept by the Contractor on the Site and the same shall at all times 
be available for inspection and use by the Divisional Engineer the 
representative of the Divisional Engineer. 

9 Further Drawing 
and Instructions 

The Divisional Engineer shall have full power and authority to supply to 
the Contractor from time to time during the progress of the works such 
further Drawings and instructions as shall be necessary for the purpose of 
the proper and adequate execution and maintenance of the works and the 
Contractor shall carry out and be bound by the same. 

10 Programme to be 
furnished 

As soon as practicable after the acceptance of his Bid, the Contractor shall 
submit to the Divisional Engineer for his approval a programme showing 
the order of procedure and method in which he proposes to carry out the 
Work and shall furnish for his information, particulars in writing of the 
Contractor’s arrangements for carrying out of the works and the 
constructional plant and temporary works which the Contractor intends to 
supply, use or construct, as the case may be. The submission to and 
approval by the Divisional Engineer or the Representative of the 
Divisional Engineer of such programme or the furnishing or such 
particulars shall not relieve Contractor of any of his duties or 
responsibilities under the Contract. 

11 Commencement The Contractor shall commence the Works on Site after the receipt by him 
of an order in writing to commence work from the Divisional Engineer 
and shall proceed for the same with due diligence (time being the essence 
of the Contract on the part of the Contractor). 

12 Contractor’s 
Superintendence 

The Contractor shall give or provide all necessary superintendence during 
the execution of the Works and as long thereafter as the Divisional 
Engineer may consider necessary for the proper fulfilling of the 
Contractor’s obligations under the Contract. The Contractor or his 
competent, qualified and authorized agent or representative approved by 
the Divisional Engineer in writing (which approval may at any time be 
withdrawn) is to be constantly on the Works and shall give his whole time to 
the superintendence of the same if such approval shall be withdrawn by the 
Divisional Engineer, the Contractor shall without any delay, after receiving 
written notice of such withdrawal, remove the Agent from the site and shall 
not thereafter the employ him again on the Site in any capacity and shall 
replace him by another agent approved by the Officer, Such authorized 
agent or representative shall receive, on behalf of the Contractor directions 
and instructions from the Divisional Engineer or the representative of the 
Divisional Engineer. The Contractor shall also 
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 employ full time Engineer / Sub-Engineer, duly qualified in Civil / 

Electrical / Mechanical Engineering and having professional experience 
of at least three years for the purpose of execution of the proposed works 
and giving full time engineering / technical superintendence during all 
phases of execution and for receiving technical directions and instructions 
from the Divisional Engineer. 

13 Contractor’s 
Employees 

The Contractor shall provide and employ on the Site in connection with 
the execution and maintenance of the Works: 

13.1 Only such technical personnel as are skilled and experience in their 
respective fields and such sub-agents, foremen and leading hands as 
are competent to give proper supervision to the work they are 
required to supervise. 

13.2 Such skilled and semi-skilled and unskilled labour as is necessary 
for the proper and timely execution and maintenance of the Works. 

14 Removal of 
Contractor’s 
Employees 

The Divisional Engineer shall have the power to object in writing to and 
require the Contractor to remove forthwith from the Work any person 
employed by the Contractor in or about the execution or maintenance of 
the works who in the opinion of the Divisional Engineer is misconducting 
himself or is incompetent or negligent in the proper performance of his 
duties or whose employment is otherwise considered reasonably by the 
Divisional Engineer to be undesirable. Any person so removed from the 
works shall be replaced without delay by a competent substitute approved 
by the Divisional Engineer. The Contractor shall not demand the reasons 
from the Divisional Engineer for requiring the removal of any one of his 
employees. 

15 Supply of Plant 
Materials and 
Labour 

Except where otherwise expressly specified, the Contractor shall at his 
own expense supply and provide all the Constructional plants, work 
materials, both for temporary and for permanent works, labour (including 
the supervision thereof) transport to or from the site and in and about the 
works and other things of every kind required for the construction, 
completion and maintenance of the works. 

16 Works to be 
executed in 
accordance with 
specifications 
drawings etc. 

The Contractor shall execute the whole and every part of the work in the 
most substantial and workman-like manner and both as regards materials 
and otherwise in every respect in strict accordance with the specifications. 
The Works executed by the Contractor shall also conform exactly, fully 
and faithfully to the designs, drawings and instructions in writing relating 
to the work issued by the Divisional Engineer. 

17 Action where no 
specification 

In the case of any class of work for which there is no such specifications, 
such work shall be carried out in accordance with the written instructions, 
and requirements of the Divisional Engineer. 

18 Quality of 
Material, 

All materials and workmanship shall be of the respective kinds described 
in the Contract and in accordance with the instructions of the Divisional 
Engineer and shall be subjected from time to time to such tests as the 
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Workmanship and 
Tests 

Divisional Engineer may direct at the place of manufacture or fabrication 
on the Site or at all or any of such places. The Contractor shall provide 
such assistance, instruments, machines, labour and materials as are 
normally required for examining, measuring and testing any work and the 
quality, weight or quantity of any materials used and shall supply samples 
of materials before incorporation in the works for testing as may be 
selected and required by the Divisional Engineer. All samples shall be 
supplied by the Contractor at his own cost. The cost of making all tests 
specified in the Contract shall be borne by the Contractor. 

19 Delegation of 
Power to 
Divisional 
Engineer’s 
Representatives. 

The Divisional Engineer may from time to time in writing delegate to the 
representatives of the Divisional Engineer any of the powers and 
authorities vested in the Divisional Engineer. Any written instruction or 
approval given by the representative of the Divisional Engineer to the 
Contractor within the term of such delegation (but not otherwise) shall 
bind the Contractor and the PAA, as though it has been given by the 
Divisional Engineer provided as follow: 

19.1 Failure of the representative of the Divisional Engineer to 
disapprove any work or materials shall not prejudice the power of 
the Divisional Engineer thereafter to disapprove such work or 
materials and to order the pulling down, removal or breaking up 
thereof. 

19.2 If the Contractor shall be dissatisfied by reason of any decision of 
the representative of the Divisional Engineer he shall be entitled to 
refer the matter to the Divisional Engineer who shall thereupon 
confirm, reverse or vary or modify such decision, and whose 
decision shall be final. 

19.3 The Agreement shall be rescinded by the PAA and the final 
measurements shall be recorded by the Divisional Engineer or his 
any authorized representative shall record the final measurement 
and Contractor will not claim for any item not recorded by the 
Divisional Engineer or his representative. 

20 Access to Site The Divisional Engineer and any person authorized by him shall at all 
times have access to the Works and to the Site and to all Workshops and 
places where work is being done or where materials, manufactured articles 
or machinery are being obtained for the Works and the Contractor shall 
afford every assistance in or obtaining the right to such access. 

21 Way leave etc. The Contractor shall bear all expenses and charges for special or 
temporary way leaves required by him in connection with access to the 
Site. The Contractor shall also provide with the written approval of 
Divisional Engineer at his own cost any reasonable additional 
accommodation at Site required by him for the purposes of the Works. 

22 Rate of Progress 
and permission to 
work during 
Night. 

The whole of the materials, plant and labour to be provided by the 
Contractor and the mode, manner and speed of execution and maintenance 
of the works are to be of a kind and conducted in a manner approved by 
the Divisional Engineer. Should the rate of progress of the Works or any 
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 part thereof be at any time in the opinion of the Divisional Engineer too 

slow to ensure the completion, the Divisional Engineer shall so notify the 
Contractor in writing and the Contractor shall thereupon take such steps 
as may be necessary and the Divisional Engineer may approve to expedite 
progress so as to complete the Works by the prescribed time or extended 
time for completion. If the work is not being carried on by day and by 
night and the Contractor shall request permission to work by night as well 
as by day, then, if the Divisional Engineer shall grant such permission, the 
Contractor shall not be entitled to any additional payments. The contractor 
shall indemnify the PAA from and against all claims, liabilities, demands, 
proceedings, costs and expenses whatsoever in regard or in relation to such 
permission. All work at night shall be carried out without unreasonable 
noise and disturbance. 

23 Time for 
Completion 

Subject to any requirement in the Specification of any portion of the 
Works before completion of the whole of the works, the whole work shall 
be completed within the stipulated time. 

24 Extension of time 
for completion 

Should the amount of extra or additional work of any kind or other special 
circumstances of any kind whatsoever (acts of God and events beyond the 
control of PAA etc.) which may occur be such as fairly to entitle the 
Contractor to an extension of time for the completion of the work, the 
Divisional Engineer shall determine and grant such an extension of time. 
Provided that the Divisional Engineer is not bound to take into account 
any extra additional work or other special circumstances unless the 
Contractor has within fourteen (14) days after such work has been 
commenced or such circumstances have arisen, delivered to the 
representative of the Divisional Engineer full and detailed particulars of 
any claim for extension of time to which he may consider himself entitled 
in order that such claim may be investigated at the time. 

25 Termination of 
Contract for slow 
progress 

If in the opinion of the Divisional Engineer the progress of the Works is 
slow that it cannot be completed within the prescribed period or within the 
extended period granted to the Contractor, the Divisional Engineer shall 
give a notice in writing to the Contractor calling upon him to speed up the 
work by employing more labour and by increasing the rate of supply of 
material, equipment and plant to an extent to be mentioned in the notice. 
In case the Contractor fails to comply with the requirements of the notice 
within ten days from its issue, the Divisional Engineer shall have the 
power to have the works completed through any other agency at the risk 
and cost of the Contractor. In any such event, the work executed by the 
Contractor shall be measured up and all plant, machinery, equipment and 
material at Site will be taken over by the Divisional Engineer after 
preparing and inventory thereof, such stores to be used for the completion 
of the work will be at the cost of the Contractor. All payments due to the 
Contractor shall be withheld till the completion of the work and any loss 
suffered by the PAA or expenditure incurred in getting the works 
executed, shall be recovered from the Contractor. 
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26 Action and 
Compensation 
payable in case of 
works below 
specification 

If it shall appear to the Divisional Engineer or his representative, that any 
work has been executed with unsound, imperfect or unskilled 
workmanship or with materials of any inferior description or that any 
materials or articles provided by him for the execution of the work are 
unsound or of a quality inferior to that contracted for or otherwise not in 
accordance with the contract, the Contractor shall on demand in writing 
from the Divisional Engineer specifying the work, materials or articles 
complained of notwithstanding that the same may have been inadvertently 
passed, certified and paid for, forth-with rectify, or remove and reconstruct 
the work so specified and provide other proper and suitable materials or 
articles at his own cost; and in the event of his failing to do so with in a 
period to be specified by the Divisional Engineer in his demand aforesaid, 
then the Contractor shall be liable to pay compensation at the rate of one 
percent on the total cost of work for every day not exceeding ten days apart 
from the cost of rectification, while his failure to do so, shall continue and 
in the case of any such failure the Divisional Engineer may rectify or 
remove, and re-execute the work which may include additional work 
necessary to strengthen or set right the unsound work carried out by the 
Contractor or remove and replace with others, the materials or articles 
complained of as the case may be at the risk and cost of the Contractor in 
all respect. 

27 Security Deposits The Contractor shall permit the PAA at the time of making any payment 
to him for work done under the contract to deduct such sum as will amount 
to be five per cent (5%) of all money so payable; such deductions to be 
held by PAA by way of security deposit. The sum five per cent (5%) of 
the amount of the bills including the earnest money held by the PAA by 
way of security deposit shall be paid back to the Contractor after the 
satisfactory expiration of Period of Maintenance as defined in the clause 
49 hereof. 

28 Forfeiture of 
Security deposit 

28.1 In any case in which under any clause, or clauses of this agreement 
the Contractor shall have rendered himself liable to pay 
compensation amounting to the whole of his security deposit 
(whether paid in one sum or deduction by instalments) the PAA 
shall have the power in its own discretion to adopt any of the 
following courses, best suited to the interest of the PAA. 

a) To rescind the Contract (of which recession notice in writing by 
the Divisional Engineer to the Contractor shall be conclusive 
evidence) and in which case the security deposit of the 
Contractor as available with the PAA shall stand forfeited and 
be absolutely at the disposal of PAA. 

b) To employ labour paid by PAA and to supply materials to carry 
out the work or any part of the work debiting the Contractor with 
the cost of the labour and the price of the materials (of the 
amount of which cost and price a certificate of the Divisional 
Engineer shall be final and conclusive against the Contractor) 
and crediting him with the new value of the work done, in all 
respect in the same manner and at the same rates as if it had been 
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 carried out by the Contractor under the terms of his Contract, the 

certificates of the Divisional Engineer as to the value of work 
done shall be final and conclusive against the Contractor. 

c) To measure up the work of the Contractor and to take such part 
thereof as shall be unexecuted out of his hand, and to give it to 
another contractor to complete, in which case any expenses 
which may be incurred in excess of the sum which would have 
been paid to the original Contractor, if the whole work had been 
executed by him (of the amount of which exceed, the certificate 
in writing to the Divisional Engineer shall be final and 
conclusive) shall be borne and paid by the original Contractor 
and may be deducted from any money due to him by the PAA 
under the contract or otherwise or from his security deposit, or 
the proceeds of sale thereof or a sufficient part thereof. 

28.2 In the event of any of the above courses being adopted by the PAA, 
the Contractor shall have no claim to compensation for any loss 
sustained by him by reason of his having purchased or procured any 
materials, or entered into any engagements or made any advance on 
account of or with a view to the execution of the work or the 
performance of the Contract. And, in case the Contract is rescinded 
under the aforesaid provisions, the Contractor shall not be entitled 
to recover or be paid any sum for any work therefore actually 
performed under this contract. Unless and until the Divisional 
Engineer will have certified in writing the performance of such work 
and the value payable in respect thereof, and he shall only be entitled 
to be paid the value so certified. Again, the Contractor will not in 
any manner hinder or prevent the owner or Divisional Engineer or 
any of the workmen and other employed by him from proceeding to 
complete the said buildings and works as aforesaid. 

29 Liquidated 
damages for delay 

If the Contractor fails to complete the works within the stipulated time for 
completion prescribed under the Contract, or any extended time allowed 
for completion in accordance with the Contract, then the Contractor shall 
pay to the PAA a sum equal to ten (10) per cent or less of the Contract 
Price as liquidated damages (and not as a penalty) for the delay beyond 
the time prescribed in the Contract or the extended time for completion, as 
the case may be. The said sum shall be payable by the sole fact of the delay 
without the need for any previous notice or any legal proceedings, or proof 
of damage, which shall in all cases be considered as ascertained. The PAA 
may, without prejudice to any other method of recovery, deduct the 
amount of such liquidated damages from any monies in its hands due or 
which may become due to the Contractor. The payment or deduction of 
such damages shall not relieve the Contractor from his obligation to 
complete the Works or from any other of his obligations and liabilities 
under the Contract. 

30 Notice to be given 
before work is 
covered up 

The Contractor shall give not less than five clear days’ notice in writing to 
the Divisional Engineer or his representative before covering up or 
otherwise placing beyond the reach of measurement of any work, in order 
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 that the same may be measured, and correct dimensions thereof be taken 

before the same is so covered up or placed beyond the reach of 
measurement without the consent in writing of the Divisional Engineer or 
his representative, and if any work shall be covered up or placed beyond 
the reach of measurement without such notice have been given or consent 
obtained the same shall be uncovered at the Contractor’s expense, or in 
default thereof no payment or allowance shall be made for such work on 
the materials, with which the same was executed. 

31 Suspension of 
work 

The Contractor shall on the written order of the Divisional Engineer 
suspend the progress of the works or any part thereof for such time or 
times and in such manner as the Divisional Engineer may consider 
necessary and shall during such suspension properly protect and secure 
the work so far as is necessary in the opinion of the Divisional Engineer. 
The extra cost (if any) incurred by the Contractor in giving effect to the 
Divisional Engineer’s instructions under this clause shall be borne by the 
Contractor, if such suspension is: 

a) as per the provision of the contract, or 

b) Necessary for the proper execution of the work or by reason of 
weather conditions affecting the safety or quality or the Works 
or by some default on the part of the Contractor, or 

c) Necessary for the safety of the works or any part thereof. 

32 Care of works From the commencement to the completion of the Works, the Contractor 
shall take full responsibility for the care thereof and of all temporary 
works, and in the event that any damage, loss or injury should happen to 
the Works or to any part thereof or to any temporary works from any cause 
whatsoever (save and except the “expected risk(s)” as defined in clause 33 
hereof), the Contractor shall at his own cost repair and make good the 
same so that at completion, the works shall be in good order and condition 
and in conformity in every respect with the requirements of the contract 
and the Divisional Engineer’s instructions. The Contractor shall also be 
liable for any damage to the Works occasioned by him in the course of 
any operations carried out by him for the purpose of complying with his 
obligations under Clause 50 hereof. The Contractor shall be fully 
responsible for the review of the Engineering design and details of the 
works and shall inform the PAA of any mistakes or incorrectness in such 
design and details which would affect the works. 

33 Expected Risk The “Expected Risk” are hostilities (where war be declared or not) 
invasion, act of foreign enemies, rebellion revolution insurrection or 
military or usurped power civil war or (otherwise than among the 
Contractor’s own employees) riot, commotion or disorder or use by 
occupation by the PAA of any portion of the Works in respect of which a 
certificate of completion has been issued or any such operation of the 
forces of nature as reasonable foresight and ability on the part of the 
Contractor could not foresee or reasonably provide against (all of which 
are herein collectively referred as “the expected risk”). 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 117 of 170



For PAA For Contractor 

For PAA (10) For Contractor 

 

 

 
 

34 Damage to 
persons and 
property. 

The Contractor shall (except if and so far as the Contract provides 
otherwise) indemnify and keep indemnified the PAA and its Employees 
from and against all suits, claims, demands, proceedings, and liability of 
any nature or kind, including costs and expenses, for injuries or damages 
to any person or any property whatsoever which may arise out of or in 
consequence of acts or omissions of the Contractor or its agents, 
employees, servants or subcontractors in the execution of the Contract. 

35 Accident or injury 
to Workmen 

The PAA shall not be liable for or in respect of any damages or 
compensation payable at law in respect or in consequence of any accident 
or injury to any workman or other persons in the employment of the 
Contractor or any sub-contractor. The Contractor shall indemnify and 
keep indemnified the PAA against all such damages, compensation and 
against all claims, demands, proceedings, cost charges and expenses 
whatsoever in respect thereof or in relation thereto. 

36 Insurance The Contractor shall obtain and keep in force policies in respect of 
Erection All Risks, Contractor’s All Risks and Workmen’s Compensation 
act, which shall apply specifically and solely to the Contractor and shall 
fulfil all Contractor’s obligations for Insurance in connection with this 
Contract from an Insurance Company in Pakistan having at latest AA 
rating from PACRA / JCR-VIS. 

37 Compliance with 
Statutes, 
Regulations etc. 

The Contractor shall conform in all respects with any such Statutes, 
Ordinances, Laws, Regulations, Bye-laws or requirements of any such 
local or other authority / authorities which may be applicable to the Works 
or to any Temporary Works and shall keep the PAA indemnified against 
all penalties and liability of every kind for breach of any such Statutes, 
Ordinances, Laws, Regulations, Bye-laws or requirements. 

38 Fossils etc. All fossils, coins, article of value or antiquity and structures and other 
remains or things of geological or archaeological interest discovered on 
the site of the Works shall as between the PAA and the Contractor be 
deemed to be the absolute property of the PAA and the Contractor shall 
take reasonable precautions to prevent his workmen or any other persons 
from removing or damaging any such article or thing and shall 
immediately upon discovery thereof and before removal acquaint the PAA 
of such discovery. 

39 Variation The Divisional Engineer may introduce any variations to the form, quality 
or quantity of the work or any part thereof which he considers necessary 
and for that purpose or if for any other reasons it shall, in his opinion be 
desirable, he shall have power to order the Contractor to do and the 
Contractor shall do any of the following: 

a) increase or decrease the quantity of any work included in the 
Contract; 

b) omit any such work; 

c) change the character or quality or kind of any such work; 
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 d) change the levels, lines position and dimension of any part of 

the Works; and 

e) execute additional work of any kind necessary for the 
completion of the works. 

and no such variation shall in any way vitiate or invalidate the Contract 
nor it will entitle the Contractor of any claims for compensation 
whatsoever, but the value (if any) of all such variations shall be taken into 
account in ascertaining the amount of the Contract Price. 

40 Order for 
variation to be in 
writing 

No such variation shall be made by the Contractor without an order in 
writing from the Divisional Engineer. Provided that, subject to the 
provisions of the Contract, no order in writing shall be required for any 
increase or decrease in the quantity of any work where such increase or 
decrease is not the result of an order given under this Clause but is the 
result of the quantities exceeding or being less than those stated in the Bill 
of Quantities. If for any reason, Divisional Engineer considers it desirable 
to give any such order verbally, the Contractor shall comply with such 
order but shall get it confirmed in writing from the Divisional Engineer 
within four days of the issue of such verbal order. 

41 Valuation of 
Variation 

41.1 The Divisional Engineer shall determine the amount (if any) to be 
added to or deducted from Contract Price in respect of any variation, 
addition, or omission made by his order. The valuation of any 
variation, addition or omission shall be calculated on the basis of the 
unit prices contained in the Bill of Quantities if in the opinion of the 
Divisional Engineer the same shall be applicable; if not then on the 
market rates. 

  41.2 No deviation from specifications stipulated in the Contract or 
additional items of work shall be carried out by the Contractor 
unless the rates of the substituted, extra, altered or additional item 
have been approved in writing by the competent authority failing 
which the PAA will not be bound to entertain any claim on this 
account. 

42 Quantities The quantities set out in the Bill of Quantities are the estimated quantities 
of the work but they are not to be taken as the actual and correct quantities 
of the works to be executed by the Contractor in fulfilment of his 
obligation under the Contract. 

43 Work to be 
Measured 

The Divisional Engineer shall except as otherwise stated ascertain and 
determine by measurement the value of work done in accordance with the 
Contract. The Divisional Engineer shall, when he requires any part or parts 
of the Works to be measured, give notice to the Contractor or the 
Contractor’s authorized agent or representative who shall forthwith attend 
or send a qualified agent to assist the Divisional Engineer or his 
representative in making such measurement and shall furnish all 
particulars required by either of them. Should the Contractor not attend or 
neglect or fail to send such agent, then the measurement made by the 
Divisional Engineer or approved by him shall be taken to be the correct 
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 measurement of the work. The purpose of measuring is to ascertain the 

volume of work executed by the Contractor and therefore determine the 
amount of the monthly payments. 

44 Method of 
Measurement 

The works shall be measured, notwithstanding any general or local custom 
except where otherwise specifically described or prescribed in the 
Contract. 

45 Clearance of Site 
on Completion 

On the completion of the Works, the Contractor at his own cost shall clear 
away and remove from the Site all Constructional plant, surplus materials, 
rubbish and Temporary Works of every kind and leave the whole of the 
Site and works clean and in a workman-like condition to the satisfaction 
of the Divisional Engineer, rubbish should be disposed of in the manner 
as directed by the Divisional Engineer or his representative. 

46 Certificates for 
Completion of 
Works 

46.1 When the whole of the Works have been substantially completed 
and have satisfactorily passed any test on completion as prescribed 
by the Contract, the Contractor may give a notice to that effect to 
the Divisional Engineer accompanied by an undertaking to finish 
any outstanding work during the Period of Maintenance. Such 
notice and undertaking shall be in writing and shall be deemed to be 
a request by the Contractor, for the Divisional Engineer to issue a 
Certificate of Substantial Completion in respect of the Works. The 
Divisional Engineer shall, within twenty-one (21) days of the date 
of delivery of such notice either issue to the Contractor a Certificate 
of Substantial Completion stating the date on which, in his opinion, 
the Works were substantially completed in accordance with the 
Contract or give instructions in writing to the Contractor specifying 
all the work which, in his opinion, are required to be done by the 
Contractor before the issuance of such Certificate. The Divisional 
Engineer shall also notify the Contractor of any defects in the Works 
affecting substantial completion that may appear after such 
instructions and before completion of the work specified therein. 
The Contractor shall be entitled to receive such Certificate of 
Substantial Completion within twenty-one (21) days of completion, 
to the satisfaction of the Divisional Engineer, of the work so 
specified and making good any defect so notified. Upon issuance of 
the Certificate of Substantial Completion of the Works, the 
Contractor shall be deemed to have undertaken to complete with due 
expedition any outstanding work during the Period of Maintenance. 

46.2 Upon satisfactory completion of the work outstanding on the Works, 
the Divisional Engineer shall within twenty-eight (28) days of the 
expiration of the Period of Maintenance issue a Certificate of Final 
Completion to the Contractor. The Contract shall be deemed to be 
completed upon issuance of such Certificate, provided that the 
provisions of the Contract which remain unperformed shall remain 
in force for as long as is necessary to dispose of any outstanding 
matters or issues between the Parties. 
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47 Period of 
Maintenance 

The “Period of Maintenance” shall be of twenty four (24) months 
duration unless otherwise specified in the Special Conditions of the 
Contract, calculated from the date of completion of the Works stated in 
the Certificate of Substantial Completion issued by the Divisional 
Engineer in accordance with the Clause 46 hereof or, in respect of any 
Section or part of the Works for which a separate Certificate of Substantial 
Completion has been issued, from the date of completion of that Section 
or part as stated in the relevant Certificate. The expression “the Works” 
shall, in respect of the “Period of Maintenance”, be construed accordingly. 

48 Completion of 
Outstanding 
Works and 
Remedying 
Defects etc. 

During the Period of Maintenance, the Contractor shall finish the work, if 
any, outstanding at the date of the Certificate of Substantial Completion, 
and shall execute all such work of repair, amendment, reconstruction, 
rectification and making good defects, imperfections, shrinkages or other 
faults as may be required of the Contractor in writing by the Divisional 
Engineer during the Period of Maintenance and within fourteen (14) days 
after its expiration, as a result of an inspection made by or on behalf of the 
Divisional Engineer prior to expiration of the Period of Maintenance. To 
the intent that the works shall as soon as practicable after the expiry of the 
Period of Maintenance be delivered to the PAA in as good and perfect 
condition (fair wear and accepted tear) to the satisfaction of the Divisional 
Engineer as that in which they were at the commencement of the Period 
of Maintenance. All such outstanding work shall be carried out by the 
Contractor at his own expense if the necessity thereof shall, in the opinion 
of the Divisional Engineer, be due to the use of material or workmanship 
not in accordance with the Contract, or to neglect or failure on the part of 
the Contractor to comply with any obligation expressed or implied, on the 
Contractor’s part under the Contract. In case the Contractor fails to comply 
with the requirements of the notice within ten days from its issue, the 
Divisional Engineer shall have the power to have the works completed 
through any other agency at the risk and cost of the Contractor. 

49 Refund of Security 
Deposits 

The Security Deposit shall not be refunded prior to twenty four (24) 
months after the completion of the whole work, unless and until a 
certificate is issued by the Divisional Engineer for successful and 
satisfactory passing of the Period of Maintenance with no other liability 
on the Contractor. 

50 Contractor’s 
Liability for 
Damage done 

If the Contractor or his workmen or servants shall break, deface, injure or 
destroy any part of a building, in which they may be working or any 
building, road, road kerbs, runway, taxiway, apron, culverts, ducts, fence 
enclosure, water pipes, cables, drains, electric or telephone or wire poles, 
trees, grass or grassland or cultivated ground contiguous to the premises 
on which the work or any part of it is being executed, or if any damage 
shall happen to the work, while in progress from any cause whatsoever, or 
any imperfections become apparent in it within three (03) months after a 
certificate, final or otherwise of its completion shall have been given by 
the Divisional Engineer as aforesaid, the Contractor shall make the same 
good at his own expense, or in default, the Divisional Engineer may cause 
the same to be made good by other workmen, and deduct the expense (of 
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 which the certificate of the Divisional Engineer shall be final) from any 

sums that may then, or at any time thereafter may become, due to the 
Contractor, or from his security deposit or the proceeds of the sale thereof, 
or a sufficient portion thereof. 

51 Assignment & 
Sub-Letting 

The Contractor shall not assign or sublet the Contract or any part thereof 
or any benefit or interest thereon or there under without the prior written 
consent of PAA. In case of failure, the Divisional Engineer shall by giving 
Notice in writing rescind the Contract and have the Works executed at the 
risk and cost of the Contractor. 

52 Stores to be 
supplied by PAA 

If the specification or estimate of the work provides for the use of any 
special description of materials to be supplied by PAA or if it is required 
that the Contractor shall use certain stores to be provided by the PAA (such 
materials and stores, and the prices to be charged therefore as hereinafter 
mentioned being so far as practicable for the convenience of the 
Contractor, but not so as in any way to control the meaning or effect of 
this Contract, specified in the schedule of memorandum hereto annexed). 
The Contractor shall be supplied with such materials and stores as required 
from time to time to be used by him for the purpose of the Contract only, 
and the value of the full quantity of materials and stores so supplied at the 
rates specified in the said schedule or memorandum may be set off or 
deducted from any sums then due, or thereafter to become due to the 
Contractor under the contract or otherwise or against or from the security 
deposit, or the proceeds of sale thereof. All materials supplied to the 
Contractor shall remain the absolute property of PAA and shall not on any 
account be removed from the Site of the work and shall at all times be 
open to inspection by Divisional Engineer. Any such material unused and 
in perfectly good condition at the time of the completion or termination of 
the Contract shall be returned to PAA; but the contractor shall not be 
entitled to return any such materials unless with such consent, and shall 
have no claim for compensation on account of any such materials so 
supplied to him, as aforesaid being unused by him, or for any wastage in 
or damage to any such materials. 

53 Bills to be 
submitted monthly 

A bill shall be submitted by the Contractor each month on or before the 
date fixed by the Divisional Engineer for all works executed in the 
previous month and the Divisional Engineer shall take or cause to be taken 
the requisite measurement for purposes of having the same verified, and 
the claim, as far as admissible, adjusted, if possible, before the expiry of 
ten days from the presentation of the bill. If the Contractor does not submit 
the bill within the time fixed as aforesaid, the Divisional Engineer may 
prepare a bill which shall be binding on the Contractor in all respects. 

54 Completion 
drawings 

The completion report of the work along with drawings on prescribed 
proforma shall be submitted by the Contractor in five copies along with 
the final bill. In case of failure to submit the completion report and 
completion drawings by the Contractor on the basis of which the work has 
been finally completed, the final bill shall be withheld till their submission. 
The completion report and drawings should be complete in all respects. 
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 Works relating to maintenance do not come under the preview of this 

clause. 

55 Final Bills The final bill shall be submitted by the Contractor within one month from 
the date of completion of the Works otherwise the Divisional Engineer’s 
certificate of the measurement and of the total amount payable for the 
work accordingly shall be final and binding on all parties, and will not be 
called in to question by anyone. 

56 Urgent repair If by reason of any accident or failure or other event occurring to or in 
connection with the Works or any part thereof during the execution of the 
Works or during the Period of Maintenance any remedial or other work on 
repair shall in the opinion of the Divisional Engineer or his representative 
be urgently necessary and the Contractor is unable or unwilling at once to 
do such work or repair, the Divisional Engineer may by his own or other 
workmen do such work or repair as the Divisional Engineer or his 
representative may consider necessary. If the work or repair so done by 
the Divisional Engineer is work which in the opinion of PAA the 
Contractor was liable to do at its own expense, under the Contract, then all 
costs and charges properly incurred by the PAA, in so doing shall on 
demand be paid by the Contractor to the PAA or may be deducted by PAA 
from any monies due or which may become due to the Contractor. 
Provided always that the Divisional Engineer shall as soon as after the 
occurrence of any such emergency as may be reasonably practicable notify 
the Contractor thereof in writing. 

57 Bribes, 
Commission etc. 

Any bribe, commission gift or advantage given promised or offered by or 
on behalf of the Contractor or his partner, agent, or servant in relation to 
obtaining or to the execution of this or any other Contract with PAA, or 
given, promised, or offered by, or on behalf of, the Contractor, or his 
partner, agent, or servant, to any officer or person in the service or 
employment of PAA, who shall be in any way connected with the 
obtaining or the execution of this or any other Contract, shall in addition 
to any criminal liability, which he may incur subjects the Contractor to 
cancellation of this Contract, and also to payment of any loss resulting 
from any such cancellation. Any question or dispute to the commission of 
any offence under this Clause shall be settled by the PAA, in such manner 
as it deems fit and sufficient and its decision shall be final and conclusive. 

58 Law governing the 
contract 

This Contract shall be governed by and construed in accordance with the 
laws of the Islamic Republic of Pakistan, and the obligations, rights and 
remedies of the parties hereunder shall be determined in accordance with 
such laws. Resort to litigation by either of the parties in respect of any 
disputes should be had only before a court of appropriate and competent 
jurisdiction. 

59 Increase or 
Decrease of Cost. 

59.1 The Contractor is deemed to have quoted rates given in the Contract 
(Bill of Quantities) based on the prices of certain specified materials 
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 prevalent in the month during which the last day of the submission 

of Bid fell. 

59.2 No price adjustment shall be allowed under this clause except in 
respect of the materials specified in Appendix-A to Bidding 
Document which have actually been incorporated in the Permanent 
Works during the corresponding period of increase or decrease. 

59.3 Adjustment shall be allowed for the specified materials according to 
the method prescribed in the Appendix-A to Bidding Document. 

59.4 All claims for additional payments under this Clause shall be lodged 
by the Contractor with the Divisional Engineer within such 
reasonable time from the date of occurrence of the event which, 
according to the Contractor, entitles him to such additional 
payments by PAA, but in no case after the expiry of twenty-eight 
(28) days thereof, such claims shall invariably be supported with all 
relevant necessary details and particulars required for proper 
verification thereof and the Divisional Engineer shall be entitled to 
require the Contractor to provide such further details / information 
as may be required for due and effective verification of such claims. 

59.5 The Divisional Engineer shall verify and certify for payment, if any, 
claims lodged by the Contractor under this Clause within a period 
not exceeding twenty-eight (28) days from the date on which the 
same are submitted by the Contractor as aforesaid. 

59.6 In case the PAA is entitled to recover from the Contractor any sum 
or sums under this Clause arising from any decrease in the said 
prices for materials, the provisions of this Clause shall apply mutatis 
mutandis to such recoveries by the PAA. 

59.7 If the Contractor fails to complete the works within the time for 
completion, adjustment of prices therefore until the date of 
completion of the works shall be made using either the indices or 
prices, whichever are more favourable to the PAA, provided that if 
extension of time is granted the above provision shall apply only to 
adjustments made up to the expiry of such extension of time. 

59.8 No escalation shall be allowed to the Contractor in respect of the 
period extended for the completion of the work due to his own fault. 

60 Water Supply/ 
Power Supply etc. 

The Contractor should make his own arrangement for water and power 
supply required for execution of work and nothing will be paid for the 
same, by the PAA. Provided that in case water supply is allowed by the 
PAA to the Contractor from water mains passing through areas where the 
work is required to be carried out, the Contractor shall pay the cost of 
water to the department at one-half (1/2) per cent of the total cost of work 
for drinking purpose and one (01) per cent of the total cost of the items of 
work involving use of water (that is for constructional purposes). The 
Contractor shall bear full charges for laying its water lines of all length 
and size / dimensions from the mains to the site of his underground tanks 
as he may require and construct for storage purposes at its own cost. 
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61 Abandonment of 
work by PAA. 

PAA shall have the power to abandon any work whether in progress or 
otherwise and in such an event, the Contractor shall have no claim for any 
compensation of any kind whatsoever from PAA except the actual cost of 
the work executed at the Site under the Contract for which the contract 
requires payment to be made. 

62 Materials obtained 
from excavation & 
dismantling. 

All materials (e.g. stone and other materials) obtained in the work of 
dismantling, excavation etc., will be considered PAA property and may be 
issued to Contractor (if they require the same for their own use) at rates 
approved by the Divisional Engineer. If these materials are not required 
by them, they will be disposed of as found fit by the PAA. 

63 Danger Signs to be 
provided by 
Contractor 

Lights for illumination, danger signs for warning, and information / 
cautionary signs in approved colours and sizes shall be provided by the 
Contractor wherever required at his own cost on the barriers as directed 
by the Divisional Engineer. 
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SPECIAL CONDITIONS OF CONTRACT 

6 Possession of Site 

(Substitute the clause 6 with following text) 

6.1 The Divisional Engineer shall, together with the written order to commence the Works, 
grant the Contractor possession of such portions of the Site as are necessary to enable the 
Contractor to commence and carry out the Works in accordance with the programme 
referred to in Clause 10, subject to any sequencing or phasing requirements prescribed in 
the Contract. 

6.2 Thereafter, and from time to time as the Works progress, the Divisional Engineer shall grant 
possession of further portions of the Site, as required for execution of the Works with due 
dispatch, provided such possession aligns with the Contractor’s reasonable proposals as 
approved by the Divisional Engineer. 

6.3 The Contractor shall submit any such proposals for staging of site possession in writing to 
the Divisional Engineer for review and approval, and no right to possession shall arise 
unless and until expressly granted by the Divisional Engineer. 

6.4 PAA shall not be liable for any delay or claim arising from staged or partial possession of 
the Site, provided such staging is consistent with the Contract or approved programme. 

10 Programme to be furnished 

(For works with a contract price exceeding the financial limit prescribed for PEC Constructor 
Registration Category C-3, as revised from time to time, Clause 10 shall be substituted with the 
following text) 

10.1 The Contractor shall, within fifteen (15) days of receiving the Letter of Acceptance, submit 
a detailed Programme of Works to the Divisional Engineer for approval. The Programme 
shall include all activities, including mobilization, and clearly identify critical path items 
using a computerized Critical Path Method (CPM) format. The Programme shall be updated 
monthly, incorporating a chart of forecasted principal activities, an updated cash flow 
schedule for payments, and any revisions necessary to reflect actual progress. It shall serve 
as the baseline for assessing progress and determining Liquidated Damages under Clause 
29. Monthly progress reports shall include an up-to-date analysis of actual versus planned 
progress, identification of current or emerging critical items, and the Contractor’s proposed 
measures for mitigation. 

18  Quality of Material, Workmanship and Tests 

18.2 Expenditure on account of laboratory testing to ascertain suitability of materials and all 
other required tests etc. shall be borne by the Contractor. 

24 Extension of time for completion 

(For works with a contract price exceeding the financial limit prescribed for PEC Constructor 
Registration Category C-3, as revised from time to time, Clause 24 shall be substituted with the 
following text) 

24.1 In the event of: 

(a) the amount or nature of extra or additional work, 

(b) exceptionally adverse climatic conditions, 

(c) any delay, impediment or prevention by the PAA, or 

(d) other special circumstances which may occur, other than through a default of or breach 
of contract by the Contractor for which he is responsible, being such as fairly to entitle 
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the Contractor to an extension of the Time for Completion of the Works, or any Section 
or part thereof, 

the Divisional Engineer shall, after due consultation with the Contractor, determine the 
amount of such extension and shall notify the Contractor accordingly. Provided that the 
Divisional Engineer is not bound to take into account any extra additional work or other 
special circumstances unless the Contractor has within fourteen (14) days after such work 
has been commenced or such circumstances have arisen, delivered to the representative of 
the Divisional Engineer full and detailed particulars of any claim for extension of time to 
which he may consider himself entitled in order that such claim may be investigated at the 
time. 

25 Termination of Contract for slow progress 

25.1 In the event of termination by the Divisional Engineer, the Contractor shall have the right 
to file an appeal before the Director General PAA, within seven (07) days from the receipt 
of such termination notice. The decision of the Director General PAA shall be final and 
binding. 

29 Liquidated damages for delay 

29.2 The amount of Liquidated Damages for each day of delay in completion of the whole of 
the Works, or if applicable for any Section thereof, shall be imposed at the rate of 0.05% 
of Contract Price as stated in Letter of Acceptance for each day of delay in completion of 
the Works. Provided that the amount of Liquidated Damages for delay shall not exceed ten 
(10) per cent of the Contract Price as stated in Letter of Acceptance in all cases. 

29.3 In cases where liquidated damages have been imposed or have been proposed to be 
imposed, the amount to be retained in lieu of Security Deposit during the Maintenance 
Period shall be based on the cost of works executed, and not the reduced amount to be paid 
to the Contractor after imposition of liquidated damages. 

29.4 Where a work has been delayed beyond the stipulated date of completion, the Contractor 
shall be required to extend the securities and insurances as per the revised dates at his own 
cost. 

31 Suspension of Works 

31.2 Partial / complete suspension in work is likely to take place during emergency operations 
and VIP movements etc. labour, equipment, and material, etc. shall be removed from the 
site of work during such suspension periods to a distance for essential security 
requirements. No compensation whatsoever on this account shall be claimed by the 
Contractor for those losses likely to occur. All such unforeseen disruptions during working 
hours may result in idleness of manpower and equipment and waste of material, etc. for 
which no compensation shall be paid to the Contractor. 

31.3 No compensation is payable for interruption in the work due to any reason beyond the 
control of PAA. 

32 Care of Works 

32.2 The Construction materials should be stacked at a suitable place as per the direction of the 
Divisional Engineer or his representative. 

32.3 The work shall be so arranged as not to cause any disturbance to the passengers / 
functionaries and other agencies working at the airport. 

41 Valuation of Works 

41.3 For works items described in the priced bill of quantities (BoQ), the valuation of works 
shall be made as per the evaluated rates provided in the corrected priced BoQ, and 
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41.4 For work items not described in the priced bill of quantities (BoQ) but available in the Pak 

PWD Schedule of Rates (SoR), the valuation of works shall be made on pro rata basis, and 

41.5 For work items neither described in the priced bill of quantities (BoQ) nor available in the 
Pak PWD Schedule of Rates (SoR), the valuation of works shall be made on the basis of 
actual cost (market rates) plus a lumpsum of twenty-five per cent (25%) as overheads and 
profit. 

47  Period of Maintenance 

47.2 Period of Maintenance or Defects Liability Period shall be of twenty four (24) months 
duration. 

59  Increase or Decrease of Cost 

59.9 The Price Adjustment shall be applicable only for the Contracts having stipulated 
completion period greater than eighteen months and contract price exceeding financial limit 
of PEC Constructor’s Registration Category C-3 as amended from time to time. Contracts 
having stipulated completion period less than or equal to eighteen months and value equal 
to or less than the abovesaid limit will be considered as fixed price contracts. 

64 Payments to Contractor 

64.1 PAA shall release payment to the Contractor within fifty-six (56) calendar days from the 
date of certification of the Contractor’s bill by the Divisional Engineer. Should payment be 
delayed beyond this period, a simple interest at the rate of zero-point zero five percent 
(0.05%) per annum shall accrue on the unpaid amount, calculated from the day immediately 
following the due date until the date of actual payment. 

65 Settlement of Disputes 

65.1 Any difference or dispute arising between the PAA and the Contractor regarding the 
interpretation, execution, or performance of any provision of this Contract shall be referred 
exclusively to the Director General PAA, whose decision shall be final, conclusive, and 
binding on both parties. The Contractor shall not initiate or pursue any legal proceedings 
or remedies in relation to such matters. This shall be without prejudice to the rights of the 
parties under the applicable laws. 

66 Authenticity of Financial Instruments 

66.1 Any financial instrument, submitted by the Contractor as Bid Security, and Performance 
Guarantee, if found fake or dishonoured by the issuing bank / financial institution at any 
pre- / post-contractual stage shall, in addition to any criminal liability, call for blacklisting 
of the Contractor. 

67 Obligations of the Contractor 

67.1 The Contractor, during the execution of works, shall be responsible for following the 
instructions and directions of the Divisional Engineer or his representative only. 

67.2 The Contractor shall be responsible to provide and use quality construction material as per 
the specifications, and to the satisfaction of the Divisional Engineer. 

67.3 The Contractor shall strictly adhere to all design requirements and technical specifications 
established by the Design Engineer and approved by PAA. The charges of which shall be 
borne by the Contractor, but the additional quantity of any materials used in executing the 
Works shall be paid as per Contractor’s quoted rate. 

67.4 The Contractor shall clean the existing rusty steel by approved means at his own cost and 
no compensation whatsoever shall be given to the Contractor. 

67.5 The Contractor will be fully responsible to arrange security clearance of his workmen 
employed on the job in accordance with the rules requirements enforced at the time of 
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execution and shall not be entitled for any compensation whatsoever on account of wastage 
of time and labour due to any reason. 

67.6 The Contractor shall enclose the work / site area as per direction of the Divisional Engineer 
or his representative at his own cost. He will also ensure safety of workers as well as 
passenger(s) and airport staff during and after the work hours. 

67.7 The Contractor shall submit a list of fittings, fixtures, equipment etc.to be dismantled as 
approved by Engineer In charge accordingly. 

67.8 Generally, the works will be carried in accordance with Electrical Act 1910 read with 
Electricity Rules 1937 and any amendments thereto, Pak PWD Specifications for Electrical 
Works & latest editions of I.E.E rules of Building Equipment. 

67.9 All wires & Cables to be used for executions of work will be copper conductors. 

67.10 Damages done by the contractor during execution of work will be made good by the 
Contractor as per Engineering specifications and to the complete satisfaction of the 
Divisional Engineer. 

67.11 The contractor will perform all types of tests as directed by E&M Engineer In charge after 
/ before executions of his work & will submit test reports in this regard if required. 

67.12 Cost of samples of materials will not be claimed & test charges for all required tests as 
instructed by the E&M Engineer from Govt. or other authorities will be borne by the 
contractor without any extra claim of this effect. 

67.13 The Contractor will submit warranty / guarantees & literature of the Air-Conditioning 
equipment, Electrical equipment or Mechanical equipment etc as desired by Engineer In 
charge. 

67.14 The approved makes of materials, accessories & equipment are provided in Appendix-F. 
works shall be executed subject to approval of samples from Engineer In charge. 

67.15 Any equipment / items during execution / testing / commissioning & during maintenance 
period if burnt out / malfunctioning or broken will be replaced by the contractor without 
any extra cost. 

67.16 The bidder shall provide equipment repair / replacement warranty for five (05) years in 
case of any defect. The warranty of complete installation to be divided into two phases. 
During phase one after issuance of completion certificate, the bidder shall be responsible 
for repair / replacement of defect / unserviceable parts during maintenance period i.e. 
initial two (02) years. In second phase for next three (03) years, the OEM will be liable 
for repair / replacement of defect / unserviceable parts with new parts free of cost through 
local authorized agent within fourteen (14) days of reported defect. The bidder will be 
responsible for enforcing this warranty arrangement with OEM and letter to this effect to 
be provided from OEM before expiry of Phase-I warranty period. 

68 Additional Conditions of Contract 
68.1 The Contractor, during the execution of works, shall be responsible for placement of 

traffic cones, warning signs and any other safety measures to ensure the continuity of 
traffic flow without any interruption at the entrance gate. 

68.2 Contractor shall supply the following equipment for use at ES Directorate HQPAA office, 
to support the requisite project activities. The supplied equipment shall become the 
property of the Client upon completion of the Defect Liability Period (DLP)and no claim 
whatsoever in this regard will be entertained by Contractor. 
 One (01 No.) Desktop Computer Systems, comparing: Dell Optiplex 7020 or 

equivalent, Intel Core i7 (14th Generation), Processor (i7-14700) 16 GB DDR5 
RAM, ITB SSD, Keyboard, Mouse and 31.5 inch Full HD Monitor, complete with 
all requisite cables and accessories or equivalent. 
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PERFORMANCE BOND GUARANTEE 
 

Guarantee No: 
Date of Issue: 
Amount of Guarantee: 
Date of expiry: 

By this Bond We ....................................................................................................... (hereinafter called “THE 
SURETY”), (1) do hereby bind ourselves and our successors and assign jointly and severally by these 
presents to pay to the PAKISTAN AIRPORTS AUTHORITY, KARACHI (hereinafter referred to as the 
PAA which term shall include his successors in office and assigns) unconditionally on demand and without 
further question, the sum of Rs………………… (Rupees .............................................................................. ), 
sealed with our respective seal and dated this ……………………………………………………………. 

WHEREAS, M/s. .......................................................................................................................... (hereinafter 
referred to as “THE CONTRACTOR”) by an agreement made between the PAA of the one part and the 
Contractor of the part have entered into a Contract hereinafter called “Said Contract” for the Construction, 
completion and maintenance of ……………………………………………………………….” as therein 
mentioned in conformity with the provisions of the said contract and the sum mentioned in the above written 
Bond represent the amount of Performance Bond to be furnished by the Contractor for due fulfilment of 
obligations under the said Contract. 

NOW THE CONDITION OF the above written Bond is such that if the Contractor shall duly perform & 
observe all the terms, provisions, conditions & stipulations of the said contract on the Contractor’s part to be 
performed & observed according to the true purpose, intent & meaning hereof as determined by the PAA 
who shall be the sole judge in the matter, or if on default by the Contractor for which the PAA shall be sole 
judge the Sureties/Surety shall pay the amount of this Bond to PAA without reference to the Contract, then 
this obligation shall be null and void but otherwise shall be and remain in full force and effect but no 
alteration in terms of the said Contract made by agreement, between the PAA and the Contractor or in the 
text or nature of the works to be constructed, completed and maintained thereunder and no allowance of time 
by PAA under the said Contract nor any forbearance or forgiveness in or in respect of any matter or thing 
concerning the said Contract on the part of the PAA shall in any way release the Sureties/Surety form any 
liability under the above written Bond. 

AND WE agree that this Bond shall be irrevocable and the Guarantee hereby given shall be valid up to 
… ........................................... and that a Certificate signed by the Director Engineering Services / Additional 
Director, stating that the Bond has become due will be sufficient proof of its forfeiture and we shall pay the 
amount so demanded without, any further proof of any kind and that the payment shall be made by us 
forthwith on the receipt of the Certificate of the Director Engineering Services / Additional Director as 
aforesaid. 

Notwithstanding anything contained hereinabove, the Bank’s liability under this Guarantee shall in no event 
exceed the sum of Rs ……………….. (Rupees .............................................................. ), and this guarantee 
shall remain valid up to …………………………………. where after the Bank shall be completely 
discharged and released from all its liabilities hereunder unless a claim is received before the aforesaid expiry 
date. 

Signed, sealed and delivered by the said in the presences of: 
 

 
For and on behalf of For and on behalf of 
M/s 

 
CONTRACTOR SURETY 

WITNESSES: 
1. Signature. 2. Signature. 

Name. Name. 
CNIC: CNIC: 
Address. Address. 
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MOBILIZATION ADVANCE GUARANTEE 

(Bank Guarantee) 

 
Guarantee No.   Date   

 
WHEREAS the Pakistan Airports Authority (hereinafter called PAA) has entered into a Contract for 
   (Particulars of Contract), 
with Constructor “M/s  ” (hereinafter called the “Contractor”). 

AND WHEREAS, PAA has agreed to advance to the Contractor, at the Contractor’s request an amount of 
Rupees   (Rs. ), which amount shall be advanced to the Contractor as per 
provisions of this Contract. 

AND WHEREAS, PAA has asked the Contractor to furnish Guarantee to secure the advance payment for 
the performance of his obligations under the said Contract. 

AND WHEREAS,   (Scheduled Bank) 
(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the PAA agreeing 
to make the above advance to the Contractor, has agreed to furnish the said Guarantee. 

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for the 
purpose of above-mentioned Contract and if he fails and commits default in fulfilment of any of his 
obligations for which the advance payment is made, the Guarantor shall be liable to PAA for payment not 
exceeding the aforementioned amount. 

Notice in writing of any default, of which the PAA shall be the sole and final judge, on the part of the 
Contractor, shall be given by the PAA to the Guarantor, and on such first written demand, payment shall be 
made by the Guarantor forthwith of all sums then due under this Guarantee as determined by the PAA 
without any reference to the Contractor and without any objection. 

This Guarantee shall remain in force until the advance is fully adjusted against payments from the interim 
Payment Bills of the Contractor or until (Date)   whichever 
is earlier. 

The Guarantor’s liability under, this Guarantee shall not in any case exceed the sum of Rupees 
  (Rs. ). 

This Guarantee which is unconditional and irrevocable, shall remain valid up to the aforesaid date and shall 
be null and void after the aforesaid date or earlier if the advance made to the Contractor is fully adjusted 
against payments from interim Payment Bills of the Contractor provided that the Guarantor agrees that the 
aforesaid period of validity shall be deemed to be extended if on the above mentioned date the advance 
payment is not fully adjusted as payments from interim Payment Bills of the Contractor. 

 
GUARANTOR 

 
For   

(Bank Limited) 

1. Signature   

2. Name   

3. Title   
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LIST OF APPROVED MANUFACTURERS / SOURCES 

This list of recommended manufactures / suppliers of different materials / equipment with 
brand names have been provided in order to establish a standard level of performance. The 
Contractor is supposed to provide and fix the materials / equipment of acceptable quality from 
the list or equivalent as approved by the Engineer. Whereas the preference of brand and model 
will be decided by the Engineer. Material from approved list shall stand rejected, if it fails in 
any of the specified tests or quality standards. 

 

Sr. No. Description Manufacturer/Supplier/Source 

Civil Works 

1 Cement (OPC, SR) Lucky, Pioneer, Maple Leaf, Fauji, Askari, Power, 
Cherat, DG Khan, Dewan 

2 Cement (White) Kohat, Maple Leaf, Zealpak 
3 Construction Chemicals 

& Sealants 
Sika, Fosroc, BASF, Ultra, Fastchem, Vertex, MAPEI, 
KALON, Mitchell 

4 Anchoring / Fixing 
Systems 

Strong hold, Strong force, Hilti, Fischer 

5 Sand Bholari, Lawrencepur or from any other approved source 
as per Mix Design. 

7 Aggregate From approved source. 
8 Steel Reinforcement Amreli, FF Steel, AFCO, Ittehad, Ittefaq, Fazal, PECO, 

Razzaque, Metropolitan, Mughal, Pak Steel, Model Steel, 
Nizami Brothers, Moiz Steel, Poineer, Tayyaba Steel or 
approved equivalent. 

9 Bitumen (Cold) National Refinery, Attock Petroleum, PARCO 
10 Bricks/Blocks Local (Brand / source to be approved by the Engineer) 
11 Ceramic / Porcelain 

Tiles 
Shabbir, Master, Time Ceramic, National, or equivalent 
imported 

12 Vinyl Tiles Decora, Marflex, A.T.S. Synthetic 
13 Wooden Flooring Sarina, Firstfloor or equivalent 
14 Textured Decorative 

Wall Coating 
Rockwall, Wall Tec, Rock Shield, Sand Tec, Graffito, 
Jotun 

15 Aluminium Doors / 
Windows 

ALCOP, Pakistan Cables, Chawla, Prime, Ittehad 
Aluminium, Thermec, Eng: Co, Alhali Aluminum Co 
(Pvt) Ltd, Krudson, Lucky or equivalent 

16 Aluminium Composite 
Panel 

ALCOP, Chawla, Pakistan Safety Glass (Alucobond), 
AKB (EuroBond – Exterior. & DuBond – Interior) 

17 Paint ICI (Dulux, Paintex), Berger Robbialac, Brighto, Master, 
Kansai (Japan), Nippon, Jotun, Diamond, Buxly, Pakistan 
Phthalates Limited (Kalon Chemicals Company) or 
equivalent. 

18 Powder Coating Jotun or approved equivalent 
19 Concrete Pavers Tuff Tiles, Izhar, Envicrete, National Pavers, Banu 

Mukhtar, Magnacrete or equivalent 
20 Insulation Diamond (Jumbolon), Pakistan Insulations, Safe line, 

Insugreen 
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Sr. No. Description Manufacturer/Supplier/Source 

21 Membranes for Roof 
and Basement walls 

Polytec (Henkel Polybit), Hygrip, Roof Grip, A.T.S. 
Synthetic, Petro Seal, Bitumat (Saudi Arabia), Pakistan 
Phthalates Limited (Kalon Chemicals Company), Sika 
Raingard 

22 uPVC Doors / Windows Framez, Uniwin, Nasar Steel, U-Tech, Green Door, V- 
Make, Chawla 

23 Steel Doors and 
windows 

SECCO or any other approved equivalent 

24 Termite Proofing Agenda (Termidor), Biflex, Fiprokil, Mirage, Termicure, 
Ability 

25 Terrazzo Tiles As approved by Engineer 
27 Pre-Engineered Steel 

Buildings 
Zamil, Mammut, Mabani, Kirby, Banu Mukhtar, Izhar, 
SACHAL 

28 Gypsum False Ceiling Elephant, Lodhia (Arish), DFB, United 
29 Glass Pakistan Safety Glass, Ghani, Al-Fattah, Khawaja, 

Nowshera Prince or equivalent. 
30 Door hardware Kolf, Sitara Hardware, Jb.Saeed, IM Hardware (Yale), 

Alpha, Khas, Babar, or approved equivalent. 
32 SS Railing Dah Shi (Taiwan), IIL, or equivalent 
33 Medium Density 

Fibreboard 
Al-Noor, ZRK, Nuboard or equivalent. 

34 High Density 
Fibreboard 

Patex, Sonitex or equivalent 

35 Plywood Patex, Marineplex or equivalent. 

PUBLIC HEALTH WORKS 

1 Sanitary Ware 
(WC Indian, WC 
European, Basin / 
Vanity, Urinal, Flushing 
Cistern) 

Porta, Marachi, Master, ICL, Finecera, Karam, Cera and 
3 Star or equivalent. 

2 Bottle trap Porta, Master, Faisal, Sonex, Asia and Super Asia or 
equivalent. 

3 Bath / Kit. Fittings Porta, Master, Faisal, Sonex or equivalent. 
4 PPR-C Pipes & Fitting Dadex, Beta, Master, Plasco, Turk Plast, Popular Pipe, 

Accufit, Minhas, Dura Built, IIL, Builtec, Euro Gulf, 
YAH Plastic Industry, Pelikan Pipe Industry (Civic) 

5 uPVC Pipes & Fittings Dadex, Shavyl, Galco, Beta, Turk Plast, Jamal, Fast Flow, 
Plasco, Popular Pipe, Master, Accufit, Dura Built,
Builtec, Euro Gulf, YAH Plastic Industry, Newtech, 
Pelikan Pipe Industry (Civic), Prime Star Industries or 
approved equivalent. 

6 RCC Pipe Shalimar, Pakistan Pipes, National Pipe Industry 
7 G.I. Pipes International Industries Ltd. (IIL), Master Pipe, Jamal, 

Victory, Steelex or equivalent 
8 C.I. Pipes C.I. Engineering / Corp: Teepu, Alpine, NPC and CME 

or equivalent. 
9 Gate / Sluice Valves KITZ (Star Corporation), Teepu, Anwer, Asia, Rehman 

Group, Sirajia Trading co. 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 133 of 170



For PAA For Contractor 

For PAA A-3 For Contractor 

 

 

 

 

Sr. No. Description Manufacturer/Supplier/Source 

10 G.I. Fittings KITZ (Star Corporation), Health Engineering (HE) 
11 C.I. Fittings & Valves Teepu, Alpine, Sirajia Trading co. 
12 C.I. Manhole Cover CME, Teepu, Alpine, Turk Plast 
17 MS Seamless Pipe Huffaz Industries, Jamal, KITZ, Sirajia Trading co., 

Master Pipes, Victory 
18 PVC Water Stop Fosroc, Sika, Decora, Marflex 
19 HDPE pipe and Fittings Dadex, Jamal, Plasco, Turk Plast, Beta, Popular Pipe, 

Accufit, IIL, DURA BUILT, Builtec, Fast Flow, YAH 
Plastic Industry, Newtech, Pelikan Pipe Industry 
(Pelikan), Prime Star Industries 

21 Water Tank Master, Super Tuff, Dura, Accufit, Prime Master 
22 Kitchen Sink Porta, Atlas, Asia or approved equivalent 

ELECTRICAL & MECHANICAL WORKS 

1 Wires and Cables Pakistan Cables, Fast, AGE, Newage, GM 
2 Air Switch Breaker, 

Load brake switches, 
MCCB and MCB etc. 

Terasaki Japan, Siemens, ABB, MG, Hager, Schneider 
Electric 

3 Switches and Sockets Schneider, Philips 
4 Down Light/ Batten 

Lights 
Sunlight, Pierlite, Future Technology, Orient 

5 Flood Lights Philips/ Signify, Osram, GE, Thorn 
6 Fans 

Ceiling/Exhaust/Bracket 
Pak, Royal, SK, Super Asia, 

7 UPS Huawei, Homage, Inverex, Goodwee, Crown, Fronius, 
APC 

8 Tubular batteries AGS, Phoenix, Osaka, Exide, Volta 
9 AC Units Gree, Haier, Orient, Green Air, Dawlance, PEL, 

Kenwood 
10 Air Curtains Gree, Haier, Orient, Green Air, Dawlance, PEL, 

Kenwood or Equivalent 
11 PVC Conduits and 

Pipes 
Polupar, Galco, Sheval, Adamjee, GM, Dadex 

12 PVC Cable Trunk Adamjee, Jeddah or equivalent 
13 Termination Kit / 

Straight Jointing Kit 
Raychem (Germany), 3M (USA), Elastimod (Egypt) 

14 LV main distribution 
panel 

Siemens, PEL, FICO, Schneider Electric, ABB, 
Sunbeams, Engineers & Engineering, Libra, Hussein & 
Co., BLS 
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TECHNICAL SPECIFICATIONS 

BOQ ITEM NO. 01: UVSS SYSTEM WITH APNR AND DRIVER FACE CAMERA 

1.1 GENERAL DESCRIPTION 
The UVSS shall provide real-time undercarriage imaging and ANPR functionality for 24/7 
operation at high-security premises such as airports, defense installations, government 
complexes, and critical infrastructure facilities. 

The UVSS shall comprise ruggedized scanning hardware, pole-mounted ANPR camera, Driver 
Face Camera, intelligent image processing software, dynamic lighting modules, monitoring 
interface, and integration with access control and surveillance systems. 

The system shall be energized through a UPS of suitable capacity for uninterrupted 
performance and capable of automatic detection and alert generation for any deviation or 
anomaly in undercarriage geometry, vehicle profile, or number-plate data, with optional AI-
based analysis modules for pattern recognition and threat classification. 

The UVSS system shall have capability to integrate with Access control system, boom barrier, 
centralized VSM/PSIM and multiple UVSS centralized monitoring flat screen. 

1.2 UVSS SYSTEM 

1.2.1 UVSS Camera Technology 
 Imaging Type: Area Scan Technology ensuring full undercarriage capture in a single 

frame without stitching distortion. 
 Camera Resolution: Minimum 4K resolution high-definition camera capable of capturing 

ultra-clear images of vehicle chassis and components. 
 Frame Rate: Minimum 30 frames per second @ 4K to prevent motion blur for moving 

vehicles. 
 View Angle: Minimum 180° field of view (wheel-to-wheel coverage). 
 Vehicle Speed Support: System shall support vehicle speeds ranging from 60 km/h or 

higher without image distortion or blur. 
 Low-Light Capability: Camera shall perform effectively under low illumination (minimum 

0.01 Lux). 
 Connectivity: System shall use Fiber Optic Cable (FOC) or Ethernet Cable for UVSS 

camera connectivity to ensure interference-free, high-speed data transmission and 
immunity from electromagnetic interference, lightning, heat, and long-distance signal 
loss. 

 Video Output: Real-time image streaming up to 4K resolution. 
 Vehicle Stoppage Tolerance: The UVSS shall maintain image stability and data 

accuracy even when a vehicle remains stationary over the scanner for up to 10 seconds. 
 Scan rate: 18 kHz or higher 

1.2.2 Lighting System 
 Lighting Type: High-efficiency LED-based illumination system 
 LED Power: Minimum 100W total power using industrial-grade LED chips or as 

recommended by OEM for clear and crisp imaging in low light conditions. 
 Lighting Characteristics: Dynamic, uniform lighting ensuring shadow-free image capture 

across the entire vehicle width. 
 Color Temperature: 5000–6000 K (daylight white) for optimal image contrast. 
 Ingress Protection: IP68-rated waterproof and dustproof light modules for outdoor 

installation. 
 Operating Efficiency: Energy-efficient LED design with low power consumption and long 

life. 
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1.2.3 General Construction 
 Enclosure Material: Heavy-duty Stainless Steel (Grade SS304) for corrosion resistance 

and long-term outdoor durability. 
 Load Capacity: Capable of withstanding minimum vehicle axle load of 20 tons. 
 Temperature Range: Operational temperature –20°C to +60°C. 
 Top Surface: Anti-skid design to prevent vehicle slippage and ensure safety. 
 Ingress Protection: IP68 or higher for all housings, enclosures, and junction boxes. 
 Mounting Type: Surface mount or pit mount as per site requirement. Pit structure shall 

include proper drainage and conduit provisions. 
 The system shall include two (02) inductive loops per lane: one loop for triggering UVSS 

camera and illumination upon vehicle entry, and one loop for automatic deactivation of 
camera and illumination after vehicle exit. 

1.3 ANPR & DRIVER FACE CAMERAS 

The UVSS shall be equipped with a dedicated Automatic Number Plate Recognition (ANPR) 
camera system to capture clear, high-resolution images of vehicle number plates in 
synchronization with undercarriage scanning, along with a dedicated Driver Face Camera for 
capturing the driver's facial image. 

The system shall automatically extract the vehicle registration number using OCR technology 
and associate it with the corresponding undercarriage image, driver face image, date, and time 
in the UVSS database. 

1.3.1 Mounting Configuration 
 Mount Type: Separate pole-mounted configuration, with both the ANPR camera and the 

Driver Face Camera mounted on a single dedicated pole. 
 Mounting Height: Adjustable 1 – 1.5 m from road surface. 
 Pole Construction: Hot-dip galvanized steel, minimum 3" diameter × 3 mm wall 

thickness. With base plate, anchor bolts, and concrete foundation (≥ 300 × 300 × 600 
mm). 

 Epoxy-coated for weather protection. 
 Concealed power and data conduit with IP66 junction box. 

1.3.2 ANPR and Drivers Face Cameras Technical Specifications 

Parameter Specification 

Imaging Sensor Progressive Scan CMOS 

Resolution ≥ 4 MP (2688×1520) 

Frame Rate ≥ 30 fps 

Lens Motorized or varifocal (8–32 mm or equivalent) 

Illumination Integrated IR LEDs (infrared) for night operation 

Effective IR Range ≥ 20 m 

Day/Night Function Auto IR-cut filter (ICR) 

Shutter Speed Adjustable for vehicles up to 60 km/h 

Capture Range 3 – 10 m from camera 

View Angle 20° – 30° horizontal (optimized for plate view) 

Ingress Protection IP67, vandal-resistant (IK10) 

Operating Temperature –20 °C – +60 °C 

Power Supply 12 VDC or PoE (IEEE 802.3af/at) 

Network Interface RJ-45, 10/100/1000 Mbps Ethernet 
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Parameter Specification 

Protocols Supported TCP/IP 

Synchronization Triggered simultaneously with UVSS capture 

1.4 SCANNING AND IMAGE PROCESSING PERFORMANCE 
 Image Generation: Real-time image generation with high-quality automatic stitching of 

captured frames. 
 The system shall be capable of capturing clear undercarriage images of vehicles moving 

at speeds ranging from 0 km/h to 60 km/h without motion blur, and shall also function 
properly when a vehicle is stationary or momentarily stopped over the scanner. 

 Image Latency: Processing delay not exceeding 3 seconds. 
 Foreign Object Detection (FOD): Intelligent analysis for detection of foreign objects, 

unusual shapes, or modifications on undercarriage. 
 AI-based Detection (optional): Provision for machine-learning assisted anomaly 

detection for improved security analysis. 
 Optional AI-based undercarriage-signature comparison shall automatically match the live 

vehicle image with its previous record based solely on underbody characteristics, 
independent of plate or tag ID, to identify hidden modifications. 

1.5 SOFTWARE FEATURES 
 Automatic Number Plate Recognition (ANPR): Built-in ANPR module for simultaneous 

vehicle identification and record linking through real-time OCR-based recognition. 
 Automatic Image Stitching: Seamless undercarriage image formation without operator 

intervention. 
 Operator Dashboard: Graphical user interface for live monitoring, playback, and alarm 

notification. 
 Vehicle History Management: Storage and retrieval of past vehicle records for 

comparison and audit trail. 
 Search Functionality: Search by date, time, registration number, plate number, lane ID, 

or operator ID. 
 Comparison Function: Side-by-side vehicle image comparison to identify changes or 

anomalies. 
 Data Association & Correlation: Association of each vehicle record with the 

corresponding undercarriage image, number plate, driver's face image, timestamp, and 
lane ID. 

 Watch-List Verification: The software shall automatically cross-verify captured license 
plates and/or RFID tag IDs (where installed) against preconfigured watchlists and alert 
operators of any mismatch or unauthorized vehicle. 

 Blacklist / Whitelist Management: Management of blacklisted and whitelisted vehicles 
with automatic alert capability. 

 Alerts: The system shall provide both visual (on-screen) and audible alerts upon 
detection of suspicious changes, anomalies, or unauthorized vehicle entries. 

 Language Support: Operator GUI shall be user-selectable between English and Urdu 
interfaces. 

 Integration Capability: Integration via API / ONVIF / SDK, where enabled, subject to 
approval of Airport IT / Security Authority. 

 Optional AI Features: Machine-learning-based anomaly detection, vehicle-type 
classification, and pattern learning shall be supported through upgradable AI software 
modules. 

 Recognition Accuracy: Number plate recognition accuracy shall be ≥ 95% under normal 
day and night conditions, supporting English alphanumeric formats. 

 UVSS Software must be OEM developed / OEM Authorized and shall provide regular 
updates for at least 05 years. 
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1.6 Data Storage and Compliance: 
The system shall provide local storage sufficient for 180 days or 2TB, whichever is higher, at 4K 
resolution for undercarriage images, ANPR records, and driver face images. Storage 
architecture and configuration shall be OEM-defined; however, storage media shall comprise 
enterprise-grade equipment with data export facility. 

 High resolution image storage and archival, with automatic association of undercarriage 
images, ANPR data, driver face images, timestamps and lane identification. 

 Event logging and alert management, including system events, alarms, security alerts 
and operator activity logs. 
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PAKISTAN AIRPORTS AUTHORITY 
Technical Evaluation Criteria 

Note: All submitted documents must be duly Attested/Notarized by Notary Public/Oath 
Commissioner (Only for copies of Original Documents). 

Sr. 
No. 

Evaluation Criteria Documents to be provided 
Status 

(Compliant/Non-
compliant) 

1 Bid Security Attach Bank draft/pay order/CDR 
 

2 
Private limited 
company/partnership 
firm/Sole proprietor 

Certificate of incorporation/Article & 
memorandum of association/Partnership 
deed/Affidavit for sole proprietorship on 
E-stamp paper worth Rs. 500/- at least. 

 

3 Joint venture (if applicable) 

Joint Venture Agreement (if applicable). 
In case of foreign firm/company, Joint 
Venture with Pakistani firm and 
registration with SECP. 

 

4 
Blacklisted firms and 
Litigations 

Affidavit on non-judicial stamp paper 
worth Rs. 500/- at least to the effect that 
company has not been blacklisted by any 
Govt./Semi-Govt./Autonomous body. 
Additionally, details of accompanying 
pending litigations, if any. 

 

5 Active tax payer status 
Income tax registration certificate & ATL 
status  

6 Professional tax certificate Valid professional tax certificate 
 

7 

PEC registration in relevant 
category i.e. C-6 or above 
with specialization code(s) 
CE-10, EE-02, EE-04. 

Valid PEC certificate 
 

8 
Power of attorney (if 
applicable) 

Power of attorney in favor of authorized 
representative  

9 Bidding documents 

Bidding documents with each page to be 
signed and stamped (both top & bottom) 
by authorized representative of bidder as 
detailed below:  
 
A) Contract Documents  
B) Memorandum for Running Bill & 
Extension of Time  
C) General Instructions for Bidders  
D) Declaration  
E) Invitation to Bids  
F) Instructions to Bidders  
G) Memorandum  
H) Letter of offer for execution of Works  
I) Form of Agreement  
J) Bill of Quantities  
K) Technical Specifications  
L) Technical Evaluation Criteria  
M) Special Conditions of Contract  
N) General Conditions of Contract 
O) Addendum (if Any) 
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Sr. 
No. 

Evaluation Criteria Documents to be provided 
Status 

(Compliant/Non-
compliant) 

P) HSE Manual for PAA contractors, 
suppliers and concessionaires 

10 

Bidder must be OEM or 
authorized agent / local 
partner / representative of 
OEM 

Valid Authorization certificate from the 
OEM  

11 

Product compliance to latest 
applicable standards e.g. 
CE/FCC Certifications or 
equivalent 

Certificate of compliance 
 

12 
Quality standard compliance 
of the manufacturing facility 
(ISO 9001) 

Certificates of conformity for the 
manufacturing & testing facility of the 
manufacturer  

13 Compliance with the 
Technical Specifications 

Offered product data sheet containing 
brand, make, model compliant with 
Technical Specifications & Operating 
Parameters 

 

14 

Bidder’s Experience: The 
bidder must have installed at 
least 05 Under Vehicle 
Surveillance Systems in 
Pakistan by the bidder or the 
OEM (or OEM’s authorized 
distributor) whose equipment 
is proposed by the bidder in 
last three years. 

Bidder’s declaration along with work 
completion certificates of offered brand  

Note: 
Non-compliance of any of the above-mentioned parameters shall lead to the technical 
disqualification of the bidder. 

I. The bidders who respond 'Yes' in all the above requirements and provide documentary 
evidences in support of their 'Yes' shall be technically evaluated. The technical 
evaluation will be carried out according to the technical evaluation criteria. Any "No" to 
above checklist or non-submission of supporting documents or furnishing vague, forged 
documents or concealment of facts or submission of false information may lead to 
disqualification of such bidder. 

II. The Technical Proposal shall be evaluated for compliance with the requirements 
specified in the BoQ and the Technical Specifications. Bidders shall submit technical 
specifications, brochures, or product data sheets for the offered items indicating the 
conformity of each item with the corresponding requirements of BoQ and the Technical 
Specifications. 

III. Client may, at its discretion, waive any minor non-conformity or any minor irregularity in 
bid. This shall be binding on all competitors, and the Client reserves the right for such 
waivers. 

IV. Client may at its absolute discretion, exclude or reject any bid that in the reasonable 
opinion of Client contains any false or misleading claims or statements. Client has no 
liability towards any person for excluding or rejecting any such bid. 

V. All bids fulfilling requirements mentioned above shall be considered as technically 
responsive. 
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HISTORY 

 
 

As day to day activities have become highly sophisticated, so has our understanding of how to 

create a safe, healthful work environment. In the past "Accident Prevention" for organizations 

simply meant freedom from serious injuries to Employees and property loss. Today, however, 

"Loss Control" being a part of HSE covers not only injury but occupational diseases and 

environmental concerns along with fire and property damage control. This new understanding 

of HSE is not only reflected at all levels of management but also in contractors, suppliers & 

concessionaires activities. 

 
These days most of the Organizations show their concerns with regard to the welfare of their 

employees but some-how leave aside the part suppliers, contractors and concessionaires play 

during routine operations, which at times harm the organizations and employees as well. It 

is the need of the time that suppliers', contractors' and concessionaires' level of 

understanding about HSE issues be made at par with that of an organization they are 

working for. 

 

The present CAA Management has made a concentric and serious effort of establishing 

International HSE Standards by initiating the process of Integrated Management System (IMS) 

implementation, in which contrary to the past, role of CAA suppliers, contractors and 

concessionaires is addressed, so as to keep their activities on harmonious track with CAA 

operations and to ensure fulfillment of CAA HSE requirements. The publication of this HSE 

manual is part of the same campaign and commitment made by CAA's top management. 

  
The Directorate of Safety & Quality Management System has been established with its field 

offices at various airports I locations to provide onsite support and guidance on the issues 

pertaining to the Health, Safety, Environmental Protection, Energy Conservation, Customer 

Satisfaction, Aviation Security and Information Security Management System. The requirement 

detailed in this Manual are derived based upon international standards and industry best 

practices. The CAA reserves the right to change I amend the requirement stated in this document 

with the change in requirement of international standard or to suit CAA's requirement. 
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FOREWORD 
 

 
Pakistan Civil Aviation Authority is focused on improving the Health, Safety and Environment related 

aspects which would enable to control occupational hazards & safety risks essentially required to 

implement Environmental Management System. The development and implementation of an Integrated 

Management System is already in process through which CAA has already acquired ISO 9001:2008 

(Quality management System) and is now steadily moving forward to acquire ISO 14001:2004 

(Environmental Management System), OHSAS 18001:2006 (Occupational Health and Safety 

Management System), CS ISO 10001:2007 (Customer Satisfaction), ISMS ISO 27001:2005 (Information 

Security Management System), EnMS 50001:2011 (Energy Management System) and ICAO SeMS 

(Security Management System) duly integrated with ICAO’s Aviation Safety Management System. 

 

I would like to highlight the pivotal role of contractors, suppliers, and concessionaires in different activities 

being carried out at our premises to conform to the acceptable safety standards in order to control 

adverse environmental impacts and safety hazards / risks. We shall constantly need the support of 

contractors, suppliers, and concessionaires to assist in inculcating a safe and environment friendly 

culture at our premises. 

 

This Manual contains guidelines to be followed by the contractors, suppliers, and concessionaires in 

compliance with all the standards and regulation of safety, environment, occupational health and quality 

based on continual improvement concept while performing work / activity within the areas of responsibility 

at Pakistan Civil Aviation Authority premises. The relevant CAA officials will extend maximum possible 

assistance wherever clarifications are required regarding interpretation of this manual. 

 

I would also like to acknowledge the contributions made by the contractors, suppliers and 

concessionaires in developing and maintaining the infrastructure at the Pakistan Civil Aviation Authority 

airports and other locations. At the same time, I urge them to actively participate in our efforts to create 

positive improvements by strengthening the institution through adoption of best quality, health, safety, 

and environmental practices enabling Pakistan Civil Aviation Authority to become a leading aviation 

organization. 

 
 

 
 
 

(ASIM SULEIMAN) 
Air Marshal (Retd.) 
Director General 
Pakistan Civil Aviation Authority 

Dated: -          March 2017 
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ACRONYMS 

ATS  AIR TRAFFIC SERVICE(S) 

CAA CIVIL AVIATION AUTHORITY 

CARs  CIVIL AVIATION RULES 

CAAF CIVIL AVIATION AUTHORITY FORM 

CAAO CIVIL AVIATION AUTHORITY ORDER 

DMR DEPUTY MANAGEMENT REPRESENTATIVE 

HQCAA HEADQUARTER CIVIL AVIATION AUTHORITY 

HSE HEALTH SAFETY ENVIRONMENT 

IAR IMPROVEMENT ACTION REPORT 

IMS INTEGRATED MANAGEMENT SYSTEM 

MR MANAGEMENT REPRESENTATIVE 

PPE PERSONAL PROTECTIVE EQUIPMENT 

PTW PERMIT TO WORK 

EMS   ENVIRONMENTAL MANAGEMENT SYSTEM  

ISO   INTERNATIONAL ORGANIZATION FOR STANDARDIZATION 

LOTO   LOCK-OUT TAG-OUT 

LPG   LIQUID PETROLEUM GAS 

MNL   MANUAL 

MSDS   MATERIAL SAFETY DATA SHEET 

NEQS  NATIONAL ENVIRONMENTAL QUALITY STANDARDS 

OH&SMS OCCUPATIONAL HEALTH & SAFETY MANAGEMENT SYSTEM 

OPI  OFFICE OF PRIME INTEREST 

QMS   QUALITY MANAGEMENT SYSTEM 

SMS   SAFETY MANAGEMENT SYSTEM 

TQM  TOTAL QUALITY MANAGEMENT 
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Chapter 1  

INTRODUCTION 

1.1 INTRODUCTION 

Integrated Management System comprising International Management System standards ISO 
9001: 2008 (Quality Management System), ISO 14001: 2004 (Environmental Management 
System), OHSAS 18001: 2007 (Occupational Health and Safety Management System), and 
ICAO's SMS (Safety Management System) has been implemented in Pakistan CAA. These 
standards require adherence from all the stakeholders to fulfill their respective obligations 
towards vital aspects of Safety, Quality, Occupational Health and Environment. This HSE 
Manual outlines the responsibilities of contractors, suppliers and concessionaires working for 
CAA or on the areas under CAA's jurisdiction 

1.2 CAA IMS POLICY 

Top Management commitment is demonstrated in IMS Policy, attached as Appendix-A (English 
version) and Appendix-B (Urdu version). 

1.3 RESPONSIBILITY & AUTHORITY 

1.3.1 RESPONSIBILITY FOR HSE COMPLIANCE: 

1.3.1.1 CAA shall require Contractors andIor Sub-contractors I Suppliers I 
Concessionaires to affirm that all supervisors are responsible for ensuring 
that the works / activities are performed in accordance with all applicable 
health, safety and environmental rules, regulations and good working practices 
with equal diligence being paid to the fulfillment of the contractual technical 
specifications. CAA will require Contractors and Sub-contractors to advise such 
personnel of their safety responsibilities. Contractors / Suppliers / 
Concessionaires shall also provide CAA with their organizational setup for a 
particular contract / subcontract / renewal / bid invitation document, where 
applicable, specifying the areas of safety responsibilities of their supervisors.  

1.3.1.2 All DDGs shall ensure imparting necessary directions and establish requisite 
monitoring & evaluation mechanism in their respective area of responsibilities 
to fulfill the vision and the objectives contained in this manual.  

1.3.1.3 The concerned Directors / Additional Directors / Airport Managers / Chief 
Operations Officers / Location Heads / Sectional Heads, involved / 
engaged in the purchase of materials, services and contracts (including sub-
contracts, if any), shall ensure effective implementation of this manual. They 
shall also be responsible to designate Contract Coordinators where 
applicable especially on large scale projects. 

1.3.1.4 Contract Coordinator (a designated CAA Employee) shall be responsible for 
the on-site implementation of HSE requirements by the contractors and their 
officials / workers. He shall also be responsible to record on-site management 
activities and meetings specific to the HSE issues. 

1.3.1.5 Deputy Management Representatives (DMRs) shall be responsible to 
oversee the implementation and effectiveness of this manual at their 
respective Airports / ATS Units / Locations. 

1.3.1.6 The concerned Directors / Additional Directors / Airport Managers / Chief 
Operations Officers / Location Heads / Sectional Heads, involved / 
engaged in the purchase of materials, services and contracts (including sub-
contracts, if any), shall ensure incorporation of specific clause(s) on Safety, 
Health & Environment in the contract agreements or their renewals / bid 
invitation documents indicating the need for compliance with the detailed 
guidelines as outlined in this manual. 
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1.3.1.7 All Safety, Health and Environment requirements contained in this manual 
shall also be made part of the bid invitation documents / contracts. 

1.3.1.8 Any specific requirements not covered in this manual and in the existing HSE 
clause of the contract / lease agreement may be specified in the contract / lease 
documents by the respective CAA functions, in consultation with Additional 
Director SQMS (REG/CF), Additional Director SQMS (ANS/APS) at HQCAA 
and concerned DMRs at Airports / ATS Units / Locations. These may include 
but not limited to: 

a. Working procedures 

b. Risk / impact assessment of the job 

c. Requirements of transporting carrier, machinery / equipment and tools 

d. Handling / packaging identification requirements 

e. Information about the product composition 

f. Compliance to the related Safety, Health & Environment procedures for 
performing the activity 

g. Usage of Personal Protective Equipment (PPE) 

h. Competence / training requirements of workers 

i. Handling and disposal of waste, etc 

j. The need to obtain Permit To Work (PTW), where required 

k. Emergency procedures 

l. Accident / incident reporting 

m. Legal requirements 

1.3.1.9 The concerned Directors / Additional Directors / Airport Managers / 
Chief Operations Officers / Location Heads / Sectional Heads may ask 
the supplier / contractor / concessionaire to carry out a risk assessment 
before awarding a contract for high-risk tasks, where applicable. 

1.3.2 ONSITE MANAGEMENT OF CONTRACTORS FOR MEGA / MAJOR 
PROJECTS: 

1.3.2.1 The concerned DDGs / Directors / Additional Directors / Airport 
Managers / Chief Operations Officers / Location Heads / Sectional 
Heads shall ask the contractor / supplier / concessionaire to designate a 
Safety Officer wherever applicable, depending upon the quantum of 
contract, who shall be the focal person and responsible for on-site 
implementation of HSE requirements on part of contractors / suppliers / 
concessionaires. For Contracts / Agreements of smaller quantum, the 
contractor / supplier / concessionaire shall be directly responsible in this 
regard without having the need to designate such representatives.  

1.3.2.2 The concerned Directors / Additional Directors / Airport Managers / Chief 
Operations Officers / Location Heads / Sectional Heads shall be 
responsible to nominate a representative (Contract Coordinator) for on-site 
management of contractors for mega / major projects. The contract 
coordinator / representative shall monitor the HSE compliance by the 
contractor / supplier. This includes monitoring of: 

a. Controls to prevent HSE risks 

b. Contractor equipment for appropriateness 

c. Compliance of work procedures 

d. Waste Disposal & Record keeping 
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e. Compliance of regulatory requirements, to this HSE Manual or their own 
HSE Manual(s) if exceeding the requirement stipulated by the CAA and 
PTW by contractors / suppliers / concessionaires 

1.3.2.3 Regular on-site meetings with the contractor must be convened / held to 
discuss the HSE compliance and related aspects of the job. Records of such 
meetings and on-site management activities must be maintained by the 
Contract Coordinator. 

1.3.2.4 HSE audit or on-site inspections shall be carried out randomly by the authorized 
Inspectors of SQMS Directorate in coordination with the concerned Directorate / 
Branch at HQCAA and concerned Section at airports / locations for checking HSE 
compliance. IAR (Improvement Action Report) on CAAF-002-MSXX shall be raised 
/ generated in case any non-conformity is observed or if any corrective or preventive 
action is required. All proceedings of the audit or on-site inspections shall be 
documented by the respective inspectors.  

1.3.2.5 All the works, purchase / supplies and services being carried out / rendered by 
Contractors / Suppliers / Concessionaires shall be liable to monitoring and 
supervision by CAA's authorized / designated official(s) to ensure their HSE-
worthiness. Surprise inspection may be carried out at any time by SQMS 
Officials. 

1.3.2.6 The monitoring / supervision so required shall be made under the relevant 
clause(s) of the contract. The performance monitoring data of contractors with 
regard to compliance to HSE manual and CAAO will be collected / maintained 
and documented on periodical basis by the respective DDGs as well as by 
SQMS Directorate / SQMS teams at locations, to develop necessary corrective 
/ preventive actions accordingly. This significant data of a particular contractor 
/ supplier / concessionaire, will be critically observed and be given due 
consideration at the time of awarding / continuation / renewals etc of any 
contract. 

1.3.2.7 All potential Contractors, Suppliers and Concessionaires shall be informed 
about the availability of HSE manual which would require compliance from 
them. The latest version of this Manual shall be posted on the CAA's Official 
Website www.caapakistan.com.pk. 

1.3.2.8 The concerned Directorate / Branch / Airport / Location shall provide the hard 
copy of the latest version of HSE Manual to the Contractors / Suppliers / 
Concessionaires at the time of signing of the Contract Agreements / License 
Agreements / Lease Deeds / Purchase Orders / Supply Orders, etc. 

a. No work be executed without supervision of concerned representation of 
OPI Section / Branch, especially at aerodrome. 

b. The representation of OPI section / function shall ·ensure 
implementation of preventive control measures during execution of work 
and corrective measures in case of any abnormal / emergency situation. 

c. All food concessionaires shall preferably be certified in Food Safety 
Management System ISO 22000: 2017. 

1.3.2.9 In case of existence of any Contractor's, Supplier's and Concessionaire's HSE 
Manual having provisions more stringent to this HSE manual, those shall be 
applicable as far as the currency of that particular contract is concerned. 

1.3.2.10 All the Contractors, Suppliers and Concessionaires shall be responsible to 
provide and update bare minimum training / awareness on HSE to their 
employees and subsequent implementation. Any breach / violation thereof by 
any of such employee(s) shall be construed upon to be on behalf of that very 
Contractor, Supplier and Concessionaire. Records pertaining to HSE related 
training / awareness shall be maintained and provided to concerned CAA 
official(s) designated by the OPI and/or Representative(s) of CAA's SQMS 
team. 
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1.3.2.11 The training / awareness described above shall include but not limited to the 
following: - 

a. Site acquaintance (i.e. Aerodrome / Building layout, Building Evacuation 
Procedure, etc). 

b. General aerodrome layout & hazards and handling of standard 
equipment. 

c. HSE related operational hazards / environmental aspects and risks / 
environmental impacts associated and related control measures with the 
particular contract / agreement. 

d. Basic First Aid and other corrective measures. 

e. Application of Permit to Work / Lock Out and Tag Out. 

f. Special MSDS, classification / composition of hazardous material for 
handling of hazardous material. 

g. Incident(s) / accident(s) including environmental incidents (spills, etc) 
reporting. 

h. Waste management. 

i. Basic Fire Fighting. 

j. Safe driving. 

k. Response in emergency. 

l. Personal Protective Equipment (PPE). 
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Chapter 2  

GENERAL INFORMATION 

2.1 BASIC SAFETY & SECURITY RESTRAINTS 

2.1.1 The following are some basic safety & security restraints. In case of violation of any of 
these, Contractors / Suppliers / Concessionaire shall be dealt with in accordance with 
Rule 91 (Section 10) of CARs 94: 

2.1.1.1 Possession or use of alcoholic beverages or illegal drugs. 

2.1.1.2 Possession of un-authorized explosives, firearms, ammunition, and other 
weapons. 

2.1.1.3 Violation of any safety or security rules or requirements as laid down in Part 
VIII, Section 10 of CARs, 94 (Rule 92-110). 

2.1.1.4 Illegal dumping, handling, or disposal of hazardous materials. 

2.1.1.5 Demolition or removal, without written permission, of any property belonging to 
CAA. 

2.1.1.6 Intimidating, threatening, harassing, impeding or interfering with CAA 
employee(s) or designated representative(s). 

2.1.1.7 Misuse of fire prevention and protection equipment. 

2.1.1.8 Unauthorized removal or destruction of a safety barricade, handrail, guardrail, 
warning sign, fall protection, or other warning devices intended to protect 
employees or property. 

2.2 SAFETY PERMITS 

2.2.1 All CAA contractors, suppliers or concessionaires shall obtain prior approval for PTW 
from CAA’s authorized / designated official(s) and follow all the safety requirements, 
precautions, controls of PPEs classified as PTW related tasks as any of the operations 
mentioned below may present a hazard to people, property and environment. 

2.2.1.1 Performing burning, welding, cutting, soldering, or other hot work. 

2.2.1.2 Working on fire protection / detection systems. 

2.2.1.3 Working on electrical, steam, chilled water systems or other energized 
systems. 

2.2.1.4 Installing a temporary electrical service 

2.2.1.5 Working with hazardous chemicals (including solvents and paints).  

2.2.1.6 Handling, transporting or generating hazardous wastes (including hospital 
biological waste, waste oil, chemicals, condensate, etc). 

2.2.1.7 Using a gas, diesel, or LPG (such as Propane) powered engines. 

2.2.1.8 Working on gas pipe lines or associated equipment. 

2.2.1.9 Operating a power vehicle or self-propelled work platform. 

2.2.1.10 Excavation / trenching. 

2.2.1.11 Using radioactive sources or conducting field radiography (x -ray). 

2.2.1.12 Working with asbestos & asbestos – containing materials. 

2.2.1.13 Working on security systems. 

2.2.1.14 Working with compressed air / gases. 

2.2.1.15 Working on heating, ventilation, or air conditioning equipment. 
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2.2.1.16 Working with chemicals, polishing or grinding. 

2.2.1.17 Working at heights of more than 06 feet or on roofs. 

2.2.1.18 Entering or working in confined spaces like fuel tanks, trenches, service shafts, 
sewer system, etc. 

2.2.1.19 Lifting or hoisting with cranes or hoists. 

2.2.1.20 Blasting operations, etc. 

2.3 PERFORMANCE MONITORING 

2.3.1 The Contractors  / Suppliers / Concessionaires shall monitor HSE performance of their 
employees and activities. 

2.3.2 They shall in addition monitor all those performance monitoring actions agreed between 
CAA and the Contractors / Suppliers / Concessionaires. 

2.4 HOUSE KEEPING 

2.4.1 All Contractors / Suppliers / Concessionaires shall maintain good housekeeping by 
keeping work areas neat, clean, orderly, free of excess trash, debris and shall block 
walkways, stairs, exits, or create a tripping hazard. Poor housekeeping at a job site may 
lead to an increased potential for safety hazards and an increased frequency of 
accidents, falls, cuts, spills, leaks, fires or electrocution. 

2.4.2 Tools, wires, materials shall not be left or haphazardly spread out at the work place. 

2.4.3 Open holes, trenches, or excavations into which people may fall shall be identified, 
covered or provided with guardrails. 

2.4.4 In order to protect the employees and environment, safety blinding shall be provided at 
all works execution sites, where necessary. 

2.5 REPORT OF ACCIDENT, INCIDENT, INJURY OR ILLNESS 

2.5.1 The area representatives of contractor shall inform fire, electrical, civil inquiries officials 
each day before start of work. 

2.5.2 All work related accidents, incidents, fatalities, injuries, and illnesses must immediately 
be reported to the CAA authorized / designated officials. 

2.5.3 Every incident / accident happened during execution of contractors work shall properly 
be analyzed as per CAA0-015-MSXX and if fall in Major / Catastrophic categories be 
published / mentioned in IOU report by the OPI Section / Branch. 
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Chapter 3  

HAZARDOUS WASTE 

3.1 HAZARDOUS WASTE MANAGEMENT 

3.1.1 Hazardous waste generated by a Contractor / Supplier / Concessionaire as part of its 
work must be properly identified, stored and disposed in accordance with applicable laws 
/ rules / regulations. The Contractor / Supplier / Concessionaire must coordinate with 
CAA representative(s) of relevant sections to provide a list of hazardous waste(s) which 
is / are likely to be generated during the project / activity, and to determine the location(s) 
for hazardous waste storage. 

3.1.2 The Contractor / Supplier / Concessionaire must also ensure, at a minimum: 

3.1.2.1 Proper labeling in terms of MSDS. 

3.1.2.2 Adequate secondary containment. 

3.1.2.3 Segregation of incompatible materials. 

3.1.2.4 Routine inspection of storage areas. 

3.1.3 In addition, all hazardous waste containers shall be constructed of a material compatible 
with the waste, in sound condition, and kept securely closed to avoid spill or leakage. 

3.2 WASTE DISPOSAL DOCUMENTS 

The Contractors / Suppliers / Concessionaires shall be responsible for completing all waste 
disposal documents as per statutory / regulatory requirements, where applicable and as required 
by CAA. This may relate to CAA's own waste that is periodically removed for further disposal 
purposes, or waste created by Contractor / Supplier / Concessionaire while performing a task at 
CAA premises / areas under CAA's jurisdiction. OPI shall also ensure all normal wastes are also 
removed by the contracts. 

3.3 TRAINING 

Contractor / Supplier / Concessionaire must ensure that their employees are appropriately 
trained in hazardous waste management procedures. In the event a Contractor / Supplier 
Concessionaire encounters unidentified material that is reasonably believed to be hazardous 
(radioactive, volatile, corrosive, flammable, explosive, magnetic, infectious, toxic), the Contractor 
/ Supplier / Concessionaire shall immediately stop work in the affected area and report the 
condition to the CAA's authorized / designated official(s). At no time shall such material be 
disposed in chutes, drains, pipes or in any other unauthorized manner. 

3.4 TRANSPORTATION AND DISPOSAL OF HAZARDOUS MATERIALS 

3.4.1 Transportation of hazardous materials on CAA property shall be conducted in 
accordance with CAA specified instructions. It shall not be disposed to burn or be used in 
a manner that is harmful to people or environment. While transporting hazardous 
materials, Contractor / Supplier / Concessionaire shall ensure that no harm is done to 
people or environment because of poor containers, packing, covering, lashing, fixing, 
loading, stacking or improper vehicle or mode of transport. 

3.4.2 All transportation of dangerous / hazardous goods and materials by air shall be 
conducted strictly in accordance with provisions of Part XVI, Sections 1-3 and 5-6 of the 
Civil Aviation Rules, 1994. 

3.5 SPILL PREVENTION AND CONTROL 

3.5.1 Based on the inventory of oil and hazardous chemicals that will be brought on-site, the 
Contractor / Supplier / Concessionaire shall have available equipment (e.g., secondary 
containment pallets, absorbent pads, absorbent booms, speed-dry etc.) that is suitable 
and sufficient to control a potential spill / release. 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 154 of 170



 

 

HSE MANUAL FOR CAA CONTRACTORS, SUPPLIERS & CONCESSIONAIRES 

 
  

 
15/03/2017  3-2  MNL-002-MSXX-2.0 

 

3.5.2 The Contractor / Supplier / Concessionaire is responsible for identifying outlets to the 
environment (e.g., sumps, sewers, storm / floor drains, etc.) and adequately minimizing 
spill potential to these areas. 

3.5.3 The Contractor / Supplier / Concessionaire is responsible for the proper storage of all 
flammable and combustible chemicals that are brought and/or stored on site to complete 
the work. Such storage may require the use of safety containers, safety cabinets, and/or 
secondary containment. 

3.5.4 The Contractor / Supplier / Concessionaire shall also ensure that any incompatible 
chemicals are safely segregated. The Contractor / Supplier / Concessionaire is 
Responsible for maintaining and securing all chemical containers and all chemical 
storage-areas. This requires selecting locations and methods to minimize exposure to 
rainfall, surface water, and the ground surface or subsurface. 

3.5.5 The Contractors / Suppliers / Concessionaires must ensure that their employees are 
adequately trained in spill control procedures and are aware of the use of spill control 
kits. 

3.5.6 In the event of a release or spill, the Contractor / Supplier / Concessionaire must 
immediately inform CAA's authorized / designated official(s). 

3.6 AIR EMISSIONS 

3.6.1 Any conditions discovered which could result in an increase in air pollutant emissions 
must immediately be reported to the CAA's authorized / designated official(s). 

3.6.2 Contractors / Suppliers / Concessionaires activities should not cause unacceptable level 
of emissions (emissions not meeting NEQS – National Environmental Quality 
Standards). 

3.6.3 Contractors / Suppliers / Concessionaires shall immediately notify the CAA's authorized / 
designated official(s) whenever they become aware of any unintentional or intentional 
release of CFCs (Chloro-Fluoro Carbons), Halons etc. 

3.7 WASTE WATER DISCHARGES 

3.7.1 Waste water must NOT include any corrosive, flammable, or toxic substances / 
hazardous liquid, etc. 

3.7.2 Contractor / Supplier / Concessionaire must ensure no waste water is discharged that 
violates NEQS. 

3.8 BIOLOGICAL / CHEMICAL / RADIOACTIVE HAZARDS 

3.8.1 Some CAA operations may involve the use of biological, chemical, or radioactive 
material that can be hazardous to persons or property, if not handled or disposed safely. 
Contractors / Suppliers / Concessionaire will mark the areas where work with biological, 
chemical, or radioactive materials is being performed with proper signs. 

3.8.2 The Contractor / Supplier / Concessionaire shall not disturb damage or otherwise handle 
any suspected asbestos containing material. 

3.8.3 The Contractor / Supplier / Concessionaire shall not sweep, dust, vacuum or mop dust / 
debris which are the product of a suspected asbestos containing material. The 
Contractor / Supplier / Concessionaire shall also not pick up or throw away any 
suspected asbestos-containing waste or trash. 

3.8.4 Sand blasting, grinding, drilling, brazing, scraping, polishing of floors and other dust 
emitting surfaces will be done by persons wearing appropriate PPEs. 

3.9 HAZARDOUS MATERIALS AND HAZARD COMMUNICATION 

3.9.1 Hazardous materials shall not be handled or used by the Contractor / Supplier / 
Concessionaire without providing training to the concerned employees. 
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3.9.2 No solvents, paints, or similar flammable, toxic, or irritating materials shall be used in 
CAA premises / areas under the jurisdiction of CAA unless specifically authorized by 
CAA. 

3.9.3 Adequate ventilation shall be maintained when paints or solvents are used. 

3.9.4 Flammable solvents and materials shall be used with extreme caution. 

3.9.5 It shall be ensured that flammable paints and solvents are isolated and stored in 
approved locations, if inside the building. 

3.9.6 The Contractor / Supplier / Concessionaire shall submit an inventory of all hazardous 
chemicals / liquids / materials that are brought on-site or sold to CAA. These should be 
accompanied by MSDS. 

3.9.7 The Contractor /Supplier / Concessionaire shall also ensure that all containers that are 
brought on site for the storage of hazardous chemicals (e.g., gas, paint, etc.) are labeled 
and inspected for correctness. 

3.9.8 The Contractor / Supplier / Concessionaire shall remove at earliest all hazardous 
chemicals that it brings on-site when work involving a specific hazardous chemical has 
been completed. 
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Chapter 4  

SPECIFIC SAFETY REQUIREMENTS 

4.1 CONFINED SPACE ENTRY 

4.1.1 Contractor / Supplier / Concessionaire will obtain Confined Space Entry Certificate 
before entering / working in confined spaces. If during the course of work, the Contractor 
/ Supplier / Concessionaire encounters a confined space that has not been previously 
identified by the CAA, it must immediately bring the space to the attention of the CAA's 
authorized / designated official(s), and delays entry until the space is examined by the 
CAA's authorized / designated official 

4.1.2 When CAA and Contractor / Supplier / Concessionaire personnel are working in or near 
confined spaces, the Contractor / Supplier / Concessionaire shall coordinate all 
operations, with likely-to-be-affected CAA personnel before entry. 

4.1.3 Prior coordination shall also be required on entering a confined space with or without a 
CAA employee 

4.2 LOCK-OUT / TAG-OUT (WHERE APPLICABLE) 

4.2.1 As part of CAA's Electrical Isolation / De-Isolation permit requirement, standard locks 
and tags are used to control the start-up of equipment that is being serviced or 
maintained by its employees. At no time shall the Contractor / Supplier / Concessionaire 
or its employees override any locks or tags that they encounter during the performance 
of their work. 

4.2.2 The Contractors / Suppliers / Concessionaires are responsible for developing, 
implementing and maintaining their own Lock-out / Tag-out Program. 

4.2.3 The Contractor / Supplier / Concessionaire shall submit a copy of its Lock-out / Tag-out 
Program to the CAA's authorized / designated official(s) before the start of any work. 

4.3 GENERAL ELECTRICAL SAFETY 

4.3.1 Temporary electrical connection(s), where required, shall be obtained from CAA as per 
the prescribed procedure only. 

4.3.2 Only qualified electricians are permitted to work on electrical systems and equipment 
that use or control electrical / power. 

4.3.3 Electrical tools or equipment shall not be operated in wet areas or areas where 
potentially flammable dusts, vapors, gases, or liquids are present, unless specifically 
approved. 

4.3.4 Should a circuit breaker or other protective device "trip," it is to be ensured that a 
qualified electrician checks the circuit and equipment and corrects problem before 
resetting the breaker. Moreover, there should always be a provision for safety isolation of 
the circuit where needed 

4.3.5 Barriers and post warning signs shall be erected to ensure that the non-authorized 
personnel stay clear of the work area. 

4.3.6 Hazards (lack of protective guards or covers, damaged equipment, etc.) shall be 
reported to the CAA's authorized / designated official(s) immediately. 

4.3.7 Electrical boxes, switch gear, cabinets, or electrical rooms shall not be left open when 
not directly attended. 

4.3.8 It shall be ensured to insulate energized parts when have been removed or doors are 
closed. Use of cardboard, plywood or other flammable to cover energized circuits is 
prohibited. 

4.3.9 Proper grounding / earthling and arc quenching, where required, shall be ensured. 
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4.3.10 The size of the cable / conductor should match with the actual on-site requirement. 

4.4 COMPRESSED GAS CYLINDERS 

The following measures must be taken for the protection of persons and property: 

4.4.1 All the cylinders brought in by the Contractors / Suppliers / Concessionaires shall have 
valid test certificates performed by a certified testing agency. 

4.4.2 Pressure and leak testing shall invariably be carried out and documented in all jobs 
associated with compressed gas or liquid handling. 

4.4.3 Valve protection caps must be in place when compressed gas cylinders are transported, 
moved, or stored. 

4.4.4 Cylinder valves must be closed and valve covers must be replaced when work is 
complete and when cylinders are empty or moved. 

4.4.5 Compressed gas cylinders must be secured in an upright position in a welding cart or to 
a solid object (using chains, straps, or a rigid retaining bar). 

4.4.6 Compressed gas cylinders must be secured on an approved carrier while being 
transported. 

4.4.7 Cylinders shall be kept at a safe distance or shielded from welding or cutting operations. 
Cylinders shall not be placed where they can contact an electrical circuit. 

4.4.8 It shall be ensured to keep oxygen and flammable gas regulators in proper working order 
and a wrench in position on the acetylene valve when in use. 

4.4.9 If a leak develops in a cylinder and it cannot be immediately corrected, the cylinder shall 
be moved to a safe location outside the building / away f ram the location of work. 

4.4.10 Cylinders must not be taken into or stored in confined spaces. 

4.4.11 Empty & filled cylinders must be kept separately. 

4.4.12 Hoses and regulators must not be stored in unventilated or closed containers or areas. 

4.5 WELDING, CUTTING AND BRAZING 

The Contractors / Suppliers / Concessionaires shall ensure the following: 

4.5.1 Obtain PTW. 

4.5.2 Inform CAA's authorized / designated official(s) prior to the start of any welding / cutting / 
brazing work. 

4.5.3 Remove combustible materials from the area before beginning work. 

4.5.4 Install anti flashback (safety / check) valves in both the oxygen / acetylene hoses at the 
regulator. 

4.5.5 Shield adjacent areas with welding partitions. 

4.5.6 Persons involved are adequately trained in using portable fire extinguishers. 

4.5.7 Have a second person trained in basic firefighting as standby with an approved fire 
extinguisher for welding and cutting operations. 

4.6 CRANES AND RIGGING 

4.6.1 Each crane or hoist brought onto CAA property must have a valid inspection testing 
performed by a certified testing agency. 

4.6.2 The operator is responsible for the proper placement of the crane in relationship to the 
load to be handled and the landing area so as to obtain the best rated lift capacity, and 
the installation and maintenance of crane swing radius protection. 

4.6.3 All operators must possess a valid crane / hoist operating / driving license as applicable. 
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4.7 FITNESS 

4.7.1 Suppliers / Contractors / Concessionaires shall ensure that all their personnel working in 
CAA premises are medically fit to perform their assigned tasks. 

4.7.2 If requested by CAA, Contractors / Suppliers / Concessionaires shall provide the fitness / 
health certificates of their employees. 

4.8 DRIVING 

4.8.1 All Contractors' / Suppliers' / Concessionaires' vehicles while in CAA premises or 
performing CAA duties shall adhere to speed limits (applicable in that particular zone), 
and also comply with all other traffic and road safety regulations of CAA. 

4.8.2 The drivers should be in possession of valid driving license. 

4.8.3 All Contractor / Supplier / Concessionaire vehicles should have: 

4.8.3.1 Standard seat belts. The seat belts should be neat and clean and in proper 
working condition. 

4.8.3.2 Standard fire extinguisher. 

4.8.3.3 Standard first aid box. 

4.9 INDEMNITY 

Suppliers / Contractors / Concessionaires shall keep harmless and indemnify Pakistan CAA 
against all losses, damages, injuries, death of any person, claims, actions, third party action 
arising out of acts and omissions by their employees/ personnel or non-compliance with the 
terms arid conditions as stated herein and/or any applicable laws and regulation. Contractor shall 
take clearance with concerned offices before handing / taking over the area to be restored on the 
same condition(s) as was/were before start of work (as per contract agreement). 

 

 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 159 of 170



 

 

HSE MANUAL FOR CAA CONTRACTORS, SUPPLIERS & CONCESSIONAIRES 

 
  

 
15/03/2017    MNL-002-MSXX-2.0 

 

 

 

 

 

APPENDICES

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 160 of 170



 

 

HSE MANUAL FOR CAA CONTRACTORS, SUPPLIERS & CONCESSIONAIRES 

 
  

 
15/03/2017  APP. A-1  MNL-002-MSXX-2.0 

 

APPENDIX-A 

 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 161 of 170



 

 

HSE MANUAL FOR CAA CONTRACTORS, SUPPLIERS & CONCESSIONAIRES 

 
  

 
15/03/2017  APP. B-1  MNL-002-MSXX-2.0 

 

APPENDIX-B 
 

 
 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 162 of 170



Unit Amount
Figures Words

1

Supply, Installation, Testing, Commissioning & Integration of Complete Area
Scan UVSS System Package (all-Inclusive) comprising one (01) pit-mounted
heavy-duty Area Scan UVSS (minimum 4K resolution), two (02) inductive loops
(one for vehicle entry triggering of camera and lights and one for automatic de-
activation after vehicle exit), operator workstation with Intel Core i-7 (12th
Generation or above) processor, minimum 16 GB RAM and 2 TB storage (Dell /
HP / Fujitsu or equivalent), 27-inch LED display, one (01) ANPR/LPR camera
system (minimum 4 MP) with OCR software and High-performance CMOS
sensor resolution with motorized varifocal lens and Built-in IR illumination with
long-range night visibility, one (01) driver face camera (minimum 4 MP), two (02)
mounting poles, CAT-6 or fiber optic cable (FOC) cabling for complete system
where required i/c software configuration; testing, calibration; and one-time on-
site training by OEM. The job shall also include all associated civil works,
including excavation, RCC foundations for UVSS, camera poles and equipment,
trenching, conduit laying, inductive loop cutting, laying, sealing and
reinstatement, surface restoration, and all allied civil works complete in all
respects, as per attached specifications and to the satisfaction of the Engineer-in-
Charge.

2 Jobs P/Job

2

Wiring for sub-main with 2x 6 mm², PVC insulated wire 300/500 volts grade, 
single core, stranded copper conductor wire including 1.5mm² PVC Insulated 
Wire single Core wire as ECC as required in 16x25 mm dia PVC conduit fitted on 
surface as required.

80 Metres Metres

3 Providing & fixing 6 to 32 Amps, S.P MCCB fixed on existing board , I/c inter-
connection as required. 5.0 Nos Each

4
Wiring for light or fan point with 1.5 mm² single core, uPVC insulated wire copper
conductor wire in 20 mm (3/4")dia PVC conduit recessed in the wall or column,
roof etc. including 1mm² single core PVC insulated wire as ECC as required.

4 Nos. Point

5
Providing & fixing 10 Amps Polycarbonate flame retardant S.P switch with fancy  
required gang plate fixed on die fabricated, powder coated metal board recessed 
in wall or column including connection as required.( Schnieder / Philips).

4 Nos. Each.

6

Providing & fixing 15 Amps Polycarbonate flame retardant 3-Pin switch socket
unit with fancy gang plate fixed on die fabricated, powder coated metal board
recessed in wall or column including connection as required.( Schnieder /
Philips)

3.0 Nos. Each.

NIT
(ES E/M Works Division MIAP)

BOQ
Description Rate Rs

                                                     PAKISTAN CIVIL AVIATION AUTHORITY

NAME OF WORK: Provisioning and Installation of Qty-02 New Under Vehicle Surveillance System (UVSS) at Main Entrance Gate of FIAP

QtySr. 
No

ADP SCHEME: To be allocated by HQPAA)
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Unit Amount
Figures Words

Description Rate RsQtySr. 
No

7

Providing, installation, testing and comissioning of LED tube / batten lights
including driver having warm / neutral white / cool white colour , 80-90 lm/watts
efficiency, 0.9 or above power factor. 10000-15000 hours life cycle, including
connection complete in all respect as approved by Engineer I/C. 4 feet 36 watts

3 Nos. Each.

8
Providing & installing 45 Cm (18") sweep wall bracket fan complete with blades, 
regulator & pulling cord switch, fitted on wall or column with GI clip including 
connection as required. Pak/ Royal/GFC/ Younas/Millat.

1 No. Each.

9

Supply, Installation, Testing & Commissioning of 100W LED Canopy Light
(Retrofit Type) for installation in UVSS shed / covered vehicle inspection area,
complete in all respects, including mounting accessories, wiring, terminations.
The luminaire shall have a rated power of 100 W ±5%, high-efficiency SMD LED
chips with 6500K cool daylight CCT, minimum luminous efficacy of ≥150 lm/W,
suitable for providing high-intensity, uniform, and shadow-free illumination
compatible with UVSS, ANPR, and driver-face camera systems. The fixture shall
operate on 120–270VAC, 50 Hz, with power factor ≥0.95, THD ≤15%, and CRI
≥80, and shall be equipped with a high-quality isolated constant-current LED
driver having built-in protections (short-circuit, over-voltage, over-temperature)
and minimum 8 kV surge protection. The housing shall be heavy-duty die-cast
aluminum with corrosion-resistant powder-coated finish and enhanced heat-sink
design, fitted with UV-stabilized high-transmittance polycarbonate (PC) lens,
having minimum IP65 foundations for UVSS, camera poles and equipment,
trenching, conduit laying, inductive loop cutting, laying, sealing and
reinstatement, surface restoration, and all allied civil works complete in all
respects, as per attached specifications and to the satisfaction of the Engineer-in-
Charge.isfaction of the Engineer-in-Charge.

6.0 Nos. Each.

10

Providing and fixing Earthing set with 2'x2'x1/4'' copper plate buried in the ground
at a depth of 12 feet or less if water comes out from the ground level (with salt
and charcoal, or Earthing chamical Powder) etc making the pit 12 feet deep by
excavation of all type of soil (except soft or hard rock) i/c fixing of 8 SWG copper
wire in 1/2 '' G.I conduit complete in all respect as required.

1 Job P/Job

11

Providing, installation testing and comissioining of  Split Type Wall Mounted Air 
Conditioner, DC Inverter in specified place. The job includes connection of 
copper piping of out door unit fitted on roof or angle iron frame making inter 
connection of the unit with suitable sizes of wire also piping for condensed water 
etc of  as required approved make (Local) as required.  1.5 Ton (18000 BTU)

1 Job P/Job
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Unit Amount
Figures Words

Description Rate RsQtySr. 
No

12

Cutting trenches through bituminous road for laying pipes etc. / slot Cutting in
paved surface (Rigid / Flexible) in any width and upto required depth i/c supply &
laying of class D certified UPVC 2 inch dia pipe complete including making good
damages, filling of sealant material including dismantling kerb stones, edge
stones or channels, replacing soling stones (old and new 10%) , watering and
ramming complete, re-fixing edge stone, curb stones or channels in cement
mortar 1:3 as directed including re-carpeting with 1′′ (25 mm) thick (consolidated)
asphalt macadam as per specifications complete and as per instructions of
Engineer Incharge.

10.5 Sft. 100 SFT

13

Supply, Installation, Testing and commissioning of Minimum 06 Megapixel
resolution, fixed POE Camera with 32GB SD Card pre-installed, inside
UVSSshed, 4mm lens, IP-67 rated or better and its integration with IT network
including all licences.

2 Jobs P/Job

14

Providing, Installation testing and comissioining of  1KVA online UPS, with 
standard backup of 15-20 Minutes, suitable for operation at 220/240 Volts, 50 
Hz, single phase AC supply including connections, complete in all respect as 
approved by the engineer incharge.

1 No. Each

15

Supply, installation, testing and commissioning of 8 Channel NVR8 POE/POET
ports having following specifications: Max recording rate: 100 Mbps, embadded
system Linux or latest, VGA and HDMI (upto 4k support), Compression : H.265,
H,264, M5PEG, Internal storage: upto 2 SATA (Max 12TB), 128 Mbps
bandwidth, ARB support, easy config. Monitoring: Web viewer and Mobile
viewer, Camera Support: ONVIF complete in all respect as approved by
engineer incharge.

1.0 Job P/Job

16
Supply, installation, and commissioning of 8TB Survillance Grade Hard drive
complete in all respect as approved by the engineer incharge as per list of
approved infrastructures.

1 Job P/Job

17

Providing, and installatioion of 32 inch LED Smart TV latest Model suitable for 
operation on 220/230V, 50Hz AC supply including USB/HDMI Ports, Video 
in,Audion in, Switchable to HDMI-1 to HDMI-11 via wirless remot, flexible cords, 
shoe, Wifi, bluetooth, wall bracket, rawal bolts.etc, complete with electric 
connections as approved by the Engineer incharge as required.

1 Job P/Job

18 Supply and fixing 25mm(1'') dia uPVC conduit with all especial such as bends,
sockets, Junction etc fitted on surfaces required. 150.0 Meter P/Meter

19 Wiring of CCTV Camera with STP Cat-6 in existing PVC conduit/duct i/c
connector  complete in all respect as approved by the engineer incharge. 150 Meter P/Meter

20 Providing, punching, testing and commissioning of RJ-45 connector, complete in 
all respect as approved by the engineer incharge. 4 Nos. Each

                                                                                                                                                                                             Grand Total Rs.
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in Figure in Words

1

Excavation for foundation trenches and drains in all kinds of soil (except
gravelly and murum soil, wet silt, clay or mud conglomeration of gravel
and boulders, soft, sandy or disintegrated sandy and hard rock) and
back filling the excavated material in foundation, plinth or under floor
including breaking clods, watering, consolidation by ramming in layers
not exceeding 9 inches (229 mm) in depth to full compaction, dressing
and disposal of surplus excavated stuff as directed, lead upto one chain
(30.5 R.m) and lift upto 5 feet (1.52 m).

575.00 Cft 100 Cft

2

Providing and carrying out Termite proofing in foundations, under floors
and wood work surface with a soloution using of confront TC with water
and spraying the solution of the area to be treated as completed as per
direction of Engineer Incharge. 2274.00 Sft P. Sft

3

Providing and laying 1:4:8 (1 cement 4 sand and 8 coarse aggregate)
cement concrete using crushed graded boulders 1 inch (25 mm) and
down gauge in foundation including levelling, compacting and curing
etc.complete. 52.00 Cft 100 Cft

4

Providing and laying first class solid burnt brick masonry set in cement
mortar 1:6 in straight or curved walls more than 13-1/2 inches (343 mm)
thick including scaffolding, raking out Joints and curing etc. Complete in
foundation, basement and plinth (foundation and basement masonry
upto 5 feet (1.52 Ru.m.) depth and plinth upto 4 feet (1.2 Ru.m.) height
from ground level). 49.00 Cft 100 Cft

5

Providing and laying first class solid burnt brick masonry set in cement
mortar 1:6 in straight or curved walls 9" to 13-/2 inches (228 mm to 343
mm) thick including scaffolding, raking out Joints and curing etc.
complete in foundation, basement and plinth (foundation and basement
masonry upto 5 feet (1.52 Ru.m.) depth and plinth upto 4 feet (1.2
Ru.m.) height from ground level). 83.00 Cft 100 Cft

PAKISTAN AIRPORTS AUTHORITY
N.I.T

S.No. Description of Items Qty. Rate (Rupees) Unit Amount 
(Rs)

Name of Work:-PROVISIONING AND INSTALLATION OF QTY -02 NEW UNDER VEHICLE SURVEILLANVE SYSTEM (UVSS) AT MAIN ENTY GATE OF 
FIAP FAISALABAD

SH-01 Civil Works
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S.No. Description of Items Qty. Rate (Rupees) Unit Amount 
(Rs)

6

Providing and laying 2 inches (51 mm) thick damp proof course with
cement concrete 1:2:4 cast in situ using graded screened bajri of 3/4
inch (19 mm) and down gauge including compacting, curing, form work
and its removal etc. complete with applying a coat of hot bitumen
(maxphalt 80/100 or equivalent) using 35 Lbs. per hundred square feet
(1.71 Kg/sm) on damp proof course after complete drying and cleaning
the surface. 33.00 Sft 100 Sft

7

Providing and laying first class solid burnt brick masonry set in cement
mortar 1:4 in straight or curved walls 9 to 13-1/2 inches (229 mm to 343
mm) thick including scaffolding, raking, out joints and curing etc.
complete in (ground floor) superstructure. 342.00 Cft 100 Cft

8

Providing and laying reinforced cement concrete using crush graded
boulders 3/4 inch (19 mm) and down gauge having a minimum works
cube crushing strength of 3000 Ibs. per sq inch (20.69 N/mm2) at 28
days with a mix not leaner than 1:2:4 in straight beams, lintels cantilever
beams of required shape or section including form work and its
removal, compacting and curing etc. complete but excluding the cost of
reinforcement, in basement and (ground floor.)

10.00 Cft 100 Cft

9

Providing and faying reinforced cement concrete using crush graded
boulders 3/4 inch (19 mm) and down gauge having a minimum works
cube crushing strength of 3000 Ibs. per sq inch (20.69 N/mm2) at 28
days with a mix not leaner than 1:2:4 in ordinary slab 5 inches (127 mm)
to 6 inches (152 mm) thick Including form work and its removal
compacting and curing etc. complete but excluding the cost of
reinforcement, in basement plinth and ground floor. 55.00 Cft 100 Cft

10

Providing and laying reinforced cement concrete crush graded boulders
3/4 inch (19 mm) and down gauge having a minimum works cube
crushing strength of 3000 Ibs. per sq inch (20.69 N/mm2) at 28 days
with a mix not leaner than 1:2:4 in ordinary cantilevered slab horizontal
sun-shade or chajja tapered or straight average 5 inches (127 mm) to 6
inches (152 mm) thick including form work and its removal, compacting
and curing etc. complete but excluding the cost of reinforcement, in
basement plinth and ground floor. 45.00 Cft 100 Cft

11

Providing and laying reinforced cement concrete using crush graded
boulders 3/4 inch (19 mm) and down gauge having a minimum works
cube crushing strength of 3750 Ibs. per sq inch (23.24 N/mm2 ) at 28
days with a mix not leaner than 1:1-1/2:3 in column footing of required
shape including form work and its removal, compacting and curing etc.
complete but excluding the cost of reinforcement, in foundation
basement and plinth. 75.00 Cft 100 Cft
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S.No. Description of Items Qty. Rate (Rupees) Unit Amount 
(Rs)

12

Providing and laying reinforced cement concrete using crush graded
boulders 3/4 inch (19 mm) and down gauge having a minimum works
cube crushing strength of 3750 Ibs. per sq inch (23.24 N/mm2) at 28
days with a mix not leaner than 1:2:4 in columns of square or
rectangular shape of regular section including form work and its
removal, compacting and curing etc. but excluding the cost of
reinforcement, in foundation basement and plinth. 32.00 Cft 100 Cft

13

Providing and laying hard grade ribbed deformed (minimum yield point
60,000 psi) reinforcement bars with & including the cost of
straightening, cutting, bending, binding, wastage, and such overlaps as
are not shown in the drawings, placing in position on cement concrete
1:2:4 precast or m.s. chairs, tying with binding wire, cost of chairs and
wires etc. in all kinds of RCC work in foundation, basement, plinth and
ground floor of building including septic tanks and under ground tanks
and in projections for future extension. 931.00 Kg P. Kg

14

Supplying stacking and filling sand of approved quality from outside
sources in foundation, trenches, plinth or under floor, etc. including
dressing, watering and consolidation by ramming in layers not
exceeding 9 inches (229 mm) in depth to full compaction and lift up to 5
feet (1 .52 m). 50.00 Cft 100 Cft

15
Providing and laying 1:4:8 cement concrete bed under floors using
graded stone ballast 2 inches (51 mm) and down gauge with levelling
and ramming, watering and curing etc. complete. 69.00 Cft 100 Cft

16

Providing and fixing fully glazed Silver anodized or poowder coated
aluminium Hinged door with frame as per British standard manufactured
by Lucky, prime, chawla, Krudson, and Pakistan Cables (fixing through
their approved fabricators), Deluxe model section, 101.6mm x 30mm
and 1.6mm thick including the aluminium fittings, with all accessories
cutting hole etc. and making good damages to walls etc. complete as
required in any floor as per direction of engineer-in-charge, including the 
cost of 6mm thick glass pans.

21.00 Sft P. Sft

17

Providing and fixing fully glazed Silver anodized aluminium Sliding
windows as per British standard manufactured by Lucky, prime, chawla,
Krudson, and Pakistan Cables. (fixing through their approved
fabricators), Deluxe model box section 95mm x 30mm and 1.6mm thick
including the cost of aluminium netting ,fittings, with all accessories
cutting hole etc. and making good damages to walls etc. complete as
required in any floor as per direction of engineer-in-charge including the
cost of 6mm thick plain glass pans. 40.00 Sft P. Sft
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18
1/2" (13 mm) thick cement plaster 1:4 on walls and columns etc. in
basement, plinth, mezzanine including making edges, corners, and
curing etc., complete.(ground floor) 1306.00 Sft 100 Sft

19
Providing and laying 1/2" (13mm) thick marble patties (pannel strips) up
to 1-1/2" (38 mm) depth in floor and dado of any description in all floor.

48.00 Rft P. Rft

20

Providing and laying floors of 2 inches (51 mm) thick 1:2:4 cement
concrete using graded screened bajri 3/4 inch (19 mm) and down
gauge in ground floor laid in panels including form work, consolidation,
finishing, and curing etc. complete. 108.00 Sft 100 Sft

21

Providing and laying light colour, glazed/non skid vitrified porcelean tiles
(Polished) exceeding 1600 sqcm and upto 3600 Sqcm each, (Pak
made) on walls and floors, in any floor, laid with dry bond (stile bond)
over a base of 1" thick cement mortar (1:3) including jointing to tiles with
joint filler of approved quality as per direction of the Engineer incharge.

116.00 Sft 100 Sft

22
Painting with (ICI) Dulux plastic emulsion paint VIP of approved shade
two coats over and including the cost of wall putty / one priming coat
complete over plastered surface at any height in any floor. 419.00 Sft 100 Sft

23

Painting three coats with weather shield paint deluxe (ICI) make of
approved shade on plaster surface (External) and including the cost of
cleaning the surface, sand papering etc. complete at any height in any
floor. 549.00 Sft 100 Sft

24
P/F Gupsum board 2' x 2' x 7mm tiles ceiling i/c Aluminum T and L
angle 1" x 1" i.c hanger clips jointing clips and g.I. Wire etc complete as
required in any floor. 100.00 Sft P. Sft

25

Providing and laying 1:9 cement concrete using screened graded bajri
3/4 inch (19 mm) and down gauge In terracing 3 inches (76 mm)
average thickness to required slope in panels including form work,
consolidation, finishing, curing etc. and painting the surface with plastic
bitumen No. 4 at the rate of 15 Ibs per hundred square feet (0.73 Kg per
s.m) blinded with sand at the rate of 2 cubic feet per hundred square
feet (0.06 Kg per s.m) complete" on ground floor roof.

100.00 Sft 100 Sft

26

Providing & Laying of Aluminium foil 4 mm thick Ezogrip or equivalent of
approved quality i/c the cost of clearing roof, cartage, wastag etc.
cmplete as per direction of Engineer Incharge in any height in any floor.

358.00 Sft P. Sft

27
Providing and laying gola 3" x 3" (76 mm x 76 mm) concrete 1:2:4 using
graded screened bajri at junction of roof slab and walls and finished with
cement plaster 1:4 including curing etc. complete. 88.00 Rft 100 Rft
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28
Providing and fixing 4" (100 mm) dia polyvinyl chloride rain water (PVC)
down pipe with mild steel clamps, bolts and nuts fixed in cement
concrete 1;2:4 etc. complete. 12.00 Rft P. Rft

29
Providing and fixing 4" (100 mm) dia polyvinyl chloride (PVC) bend of
any degree for rain water down pipe with clamps, bolts and nuts in
cement concrete 1:2:4 etc. complete. 2.00 No Each

30

Providing and fixing R. S. Joists and channels including welding all the
side of the sections at the junction, gusset plateswhere required bolts,
nuts etc. complete with hoisting and erecting in position in steel trusses,
frames, towers and stairs etc of any design in ground floor.

3000.00 Kg P. Kg

31
Providing and fixing dampa ceiling aluminium,China make 2' x 2'
tiles/strip ceiling including all accessories i.e., pump, rod etc. complete
as required in any floor. 2208.00 Sft P. Sft

32

Providing and fixing 18 B.W.G. corrugated galvanized iron sheets with
galvanized iron hooks, bolts, nuts, limpets and bitumen washers etc.
without valleys and ridges (excluding the cost of frame work) in ground
floor. 2208.00 Sft 100 Sft

33

Providing & fixing of Alucobond USA aluminium composite panels
(Cladding) 4 mm thick with 0.3/0.3 mm skin thickness finished PVDF
coat. Class B2 non FR. Framing will be aluminum fube 2"x1" with
relevant fittings etc. complete the in all respect as directed by the
Engineer in Incharge. 333.00 Sft P. Sft

34

Providing and fixing mild steel anchor or holding down botts with nuts
and washer, welded with M. S. plates if required including painting two
coats of black bitumastic paint complete in any floor but excluding cost
of cement concrete. 55.00 Kg P. Kg

TOTAL:
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