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REQUEST FOR BIDS

PROCUREMENT OF CIVIL WORKS

1. The Electronics Engineering Depot. (Pakistan Airports Authority
(PAA)) has reserved Funds for the procurement planned for FY 2026-27. The
Electronics Engineering Depot. (Pakistan Airports Authority (PAA))
intends to apply part of the proceeds of this Fund to cover eligible payments
under the contract for the "PAINTING OF 60-FEET HEAVY DUTY SELF
SUPPORTED MAST OF EVHF/ADS-B AT LARAMTOP STATION (ELECTS.
ENGG. TASK R-18/2025)" with the reference of "P55019".

2. The Electronics Engineering Depot. (Pakistan Airports Authority
(PAA)) invites sealed Bids from eligible Bidders for procurement of Works
(PAINTING OF 60-FEET HEAVY DUTY SELF SUPPORTED MAST OF
EVHF/ADS-B AT LARAMTOP STATION (ELECTS. ENGG. TASK R-
18/2025)) described in the bidding documents on EPADS v2.0.

3. Single Stage-One Envelope will be used by adopting Least Cost Based
Selection (LCBS) Technique for the subject procurement, in line with the
Public Procurement Rules, 2004 and any Regulations, Regulatory Guides,
Procurement Guidelines or Instructions issued by the Authority from time to

time.

4. All Bids must be accompanied by a Bid Security amount described in Bid
Security Section in Bidding Documentin the form of Pay Order, Bank
Guarantee. Or all bids must be accompanied by bid securing declaration in
the format specified in the Bidding documents

5. E-Bidding documents, containing detailed terms & conditions, specifications
and requirements etc. are available on e-Pak Acquisition and Disposal
System (EPADS) at
https://epads.gov.pk/opportunities/federal/procurements/55019 for all
the interested bidders registered on EPADS v2.0. Bidders are required to get
themselves registered on EPADS v2.0 to participate in Bidding process.

6. The e-bids, prepared in accordance with the instructions in the e-Bidding
documents, must be submitted through EPADS v2.0 on or before Monday,
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July 27, 2026 10:30 AM. E-bids will be opened by using EPADS v2.0 on the
same day at Monday, July 27, 2026 11:00 AM. Manual submission of Bids
shall not be entertained. Those vendor who have not yet registered on the
new version of EPADS v2.0, may register themselves on

https://vendors.epads.gov.pk/. A tutorial to explain the registeration process is

available at https:.//www.youtube.com/watch?v=M NW6T 38v7tc.

In terms of Rules 48 of Public Procurement Rules, 2004 Grievance Redressal
Committee (GRC) is notified for the subject procurement and notification copy is
available on the procuring agency’s website and on Authority’s website at (
www.ppra.org.pk).

Electronics Engineering Depot. (Pakistan Airports Authority (PAA)), Assistant
Director
EED, JIAP Terminal -1 Karachi, Tehsil /Dis: Malik, Airport Sub Station, Airport Sub-
Division, Malir (District), Karachi (Division), Sindh (Province).
+92-304-118-5258
abdulahad@paa.gov.pk
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Instructions to Bidders
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A. INTRODUCTION

1. Scope of Bid

1.1. The Procuring agency/Employer (PA), as indicated in the Bid Data Sheet
(BDS) invites Bids for the execution of Works as specified in the BDS and
Section V- Works Requirements. The name, identification, and number of
lots (contracts) of this National/ International Competitive Bidding process

are specified in the BDS.

2. Source of Funds

2.1. Source of funds as referred in Clause 2 of Bid Data Sheet.

3. Eligible Bidders

3.1. A bidder may be natural person, company or firm or public or semi-
public agency of Pakistan or any foreign country, or any combination of
them with a formal existing agreement (on Judicial Papers) in the form of a
joint venture or consortium. In the case of a joint venture or consortium, all
members shall be jointly and severally liable for the execution of the
Contract in accordance with the terms and conditions of the Contract. The
joint venture or consortium shall nominate a Lead Member as nominated in
the BDS, who shall have the authority to conduct all business for and on
behalf of any and all the members of the joint venture or consortium during
the Bidding process, and in case of award of contract, during the execution
of contract. Verifiable copy of the agreement that forms a joint venture,
consortium or association shall be required to be submitted as part of the
Bid.

Any bid submitted by the joint venture, consortium or association shall
indicate the part of proposed contract to be performed by each party and
each party shall be evaluated (or post qualified if required) with respect to
its contribution only, and the responsibilities of each party shall not be
substantially altered without prior written approval of the Procuring Agency
and in line with any instructions issued by the Authority.

(The limit on the number of members of JV or Consortium may be prescribed
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in BDS, in accordance with the guidelines issued by the PPRA).

3.2. The invitation for bids is open to all prospective bidders subject to any
provisions of incorporation or licensing by the respective national/
international incorporating agency or statutory body established for that
particular trade or business. Procuring agencies shall specify the
registration/licensing requirements for the foreign bidder keeping in view

the requirement of that business.

3.3. A Bidder shall not have a conflict of interest. All Bidders found to have a
conflict of interest shall be disqualified. A Bidders may be considered to
have a conflict of interest with one or more parties in this Bidding process, if

they:

3.3.1. are associated or have been associated in the past, directly or
indirectly with a firm or any of its affiliates which have been engaged by
the Procuring agency/Employer to provide consulting services for the
preparation of design or technical specifications of the works that are the

subject of the bid; or
3.3.2. have controlling shareholders in common; or

3.3.3. receive or have received any direct or indirect subsidy from any of

them; or
3.3.4. have the same legal representative for purposes of this Bid; or

3.3.5. have a relationship with each other, directly or through common
third parties, that puts them in a position to have access to information
about or influence on the bid of another bidder, or influence the decisions

of the Procuring agency/Employer regarding this Bidding process; or

3.3.6. Submit more than one bid in this bidding process.

3.4. A Bidder may be ineligible if -

3.4.1. he is declared bankrupt or, in the case of company or firm,

insolvent;
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3.4.2. payments in favor of the bidder is suspended in accordance with
the judgment of a court of law other than a judgment declaring
bankruptcy and resulting (in accordance with the national laws) in the
total or partial loss of the right to administer and dispose of its property;

3.4.3. the bidder is convicted, by a final judgment of a Court of Law or
relevant Professional Statuary Body, of any offence involving professional

conduct;

3.4.4. The bidder is debarred/ blacklisted by a national level Procuring
agency/Employer and hence debarred due to involvement in corrupt and
fraudulent practices, or performance failure or due to breach of bid

securing declaration.

3.5. As and when required, bidders shall provide to the Procuring
agency/Employer evidence of their eligibility, proof of compliance with the
necessary legal requirements to carry out the contract effectively.

3.6. Bidders shall submit proposal relating to the nature, conditions and
modalities of sub-contracting wherever the sub-contracting of any elements

of the contract is envisaged.

4. Eligible Material and Equipment

4.1. All the material and equipment to be mobilized under the contract shall
have their origin in eligible source countries, and all expenditures made
under the contract will be limited to such materials and equipment. For this
purpose, ineligible countries are stated in the section-IV titled as “Eligible

Countries”.

B. BIDDING DOCUMENTS

5. Contents of Bidding Documents

5.1. The scope of Works, bidding procedures, and terms and conditions of
the contract are prescribed in the bidding documents. In addition to the
Invitation for Bids, the bidding documents which should be read in
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conjunction with any addenda issued in accordance with ITB 7.1 include:
Section | -Invitation for Bids

Section Il Instructions to Bidders (ITBs)

Section Ill Bid Data Sheet (BDS)

Section IV Eligible Countries

Section V Evaluation and Qualification Criteria

Section VI Works Requirements Technical Specifications & Schedule of
Requirements

Section VIl Standard Bidding Forms

Section VIl General Conditions of Contract (GCC)

Section IX Particular Conditions of Contract (PCC)

Section X Contract Forms

5.2. The bidder is expected to examine all instructions, forms, specifications,
terms and conditions prescribed in the bidding documents. Failure to furnish
all the information required in the bidding documents will be at the bidder’s

risk and may result in the rejection of his bid.

6. Clarification of Bidding Document, Pre-bid Meeting

6.1. A prospective bidder requiring any clarification of the bidding document
may notify the Procuring agency/Employer through EPADS.

6.2. The Procuring agency/Employer shall respond to the request for
clarification in accordance with Rule 31 of the Public Procurement Rules
2004.

6.3. Should the Procuring Agency deem it necessary to amend the BIDDING
document as a result of a clarification, it shall do so following the procedure
under ITB 7.

6.4. If indicated in the BDS, the bidder’s designated representative is invited
at the bidder’s cost to attend a pre-bid meeting at the place, date and time
mentioned in the BDS. During this pre-bid meeting, prospective bidders may
request clarification of the schedule of requirement, the evaluation criteria

or any other aspects of the bidding documents.
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6.5. Minutes of the pre-bid meeting, if applicable, including the text of the
questions asked by bidders, including those during the meeting (without
identifying the source) and the responses given, together with any
responses prepared after the meeting will be uploaded on EPADS. Any
modification to the bidding documents that may become necessary as a
result of the pre-bid meeting shall be made by the Procuring
agency/Employer exclusively through the use of an Addendum pursuant to
ITB 7. Non-attendance at the pre-bid meeting will not be a cause for

disqualification of a bidder.

6.6. The bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself on its own responsibility all information
that may be necessary for preparing the bid and entering into a contract for
construction of the Works. The costs of visiting the Site shall be at the
bidder’s own expense.

6.7. The bidder and any of its authorized personnel will be granted
permission by the Procuring agency/Employer to enter upon its premises
and lands for the purpose of such visit, but only upon the express condition
that the bidder and its personnel will release and indemnify the Procuring
agency/Employer from and against all liability in respect thereof, and will be
responsible for death or personal injury, loss of or damage to property, and
any other loss, damage, costs, and expenses incurred as a result of the

inspection.

7. Amendment of Bidding Documents

7.1. The procuring agency may issue notification of any change, addition,
modification or deletion in accordance with Rule 23 of the Public

Procurement Rules 2004 i.e. Bidding Documents.

7.2. To give prospective bidders reasonable time in which to take an
addendum/corrigendum into account in preparing their bids, the Procuring
agency/Employer may, at its discretion, extend the deadline for the
submission of bids:

Provided that the Procuring agency/Employer shall extend the deadline for
submission of bid in pursuance of Rule 27 of the Public Procurement Rules

2004, i.e. Extension of time for submission of bids, if such an addendum is
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issued within last three (03) days of the bid submission deadline.

C. PREPARATION OF BIDS

8. Language of Bid

8.1. The bid prepared by the bidder, as well as all correspondence and
documents relating to the bid exchanged by the bidder and the Procuring
agency/Employer shall be written in the English language unless specified in
the BDS. Supporting documents and printed literature furnished by the
bidder may be in another language provided they are accompanied by an
accurate translation of the relevant pages in the English language unless
specified in the BDS, in which case, for purposes of interpretation of the

bidder, the translation shall govern.
9. Documents Constituting the Bids
9.1. The Bids prepared by the Bidder shall constitute of all the documents
required in the BDS.
10. Documents Establishing Eligibility of Material, Equipment and
Works, their Conformity to Bidding Documents

10.1. The bid prepared by the bidder shall constitute the following

components: -

10.1.1. Documentary evidence established in accordance with ITB 10 that
the material and equipment to be utilized by the Bidder for the executions
of works are eligible material and equipment and conform to the Bidding

Documents;

10.1.2. Documentary evidence established in accordance with ITB 11 that

the bidder has been authorized to carry out the Construction works;

10.1.3. Documentary evidence established in accordance with ITB 11 that

the bidder is eligible and/or qualified for the subject bidding process;
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10.1.4. Form of Bid and Bid Prices completed in accordance with ITB 12
and 13;

10.1.5. Completed schedules as required, including priced Bill of

Quantities in accordance with ITB 13.

10.1.6. Technical Proposal completed in all aspects in accordance with
ITB-15.

10.1.7. Bid security or Bid Securing Declaration furnished in accordance
with ITB 17;

10.1.8. Any other document required in the BDS.

10.2. In addition to the requirements, bids submitted by a JV shall include a
copy of the Joint Venture Agreement entered into by all members.
Alternatively, a letter of intent to execute a Joint Venture Agreement in the
event of a successful bid shall be signed by all members and submitted with

the bid, together with a copy of the proposed Agreement.

10.3. The bidder shall furnish, as part of its bid, all those documents
establishing the eligibility in conformity to the terms and conditions
specified in the bidding documents for all material, equipment and works

which the bidder proposes to execute.

10.4. The documentary evidence of conformity of the material, equipment
and works to the Bidding Documents may be in the form of literature,

drawings, and data, and shall consist of:

10.4.1. a detailed description of the work methodology, approach,

schedule and resources to be mobilized at site;

10.4.2. an item-by-item commentary on the Procuring agency/Employer’s
Technical Specifications demonstrating substantial responsiveness of the
material, equipment and works to those specifications, or a statement of
deviations and exceptions to the provisions of the Technical
Specifications;
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10.4.3. any other procurement specific documentation requirement as
stated in the BDS.

10.5. The required documents and other accompanying documents must be
in English. In case any other language than English is used the pertinent

translation into English shall be attached to the original version.

11. Documents Establishing Eligibility and Qualification of the Bidder

11.1. The bidder shall furnish, as part of its bid, all those documents
establishing the bidder’'s eligibility to participate in the bidding process

and/or its qualification to perform the contract if its bid is accepted.

11.2. The documentary evidence of the bidder’s eligibility to bid shall
establish to the satisfaction of the Procuring agency/Employer that the
bidder, at the time of submission of its bid, is from an eligible country as

defined in Section-IV titled as “Eligible Countries”.

11.3. The documentary evidence of the bidder’s qualification to perform the
contract if its bid is accepted shall establish to the satisfaction of Procuring

agency/Employer that:

11.3.1. The bidder has the financial and technical capability necessary to
perform the Contract, meets the qualification criteria specified in Section-
V, Evaluation and Qualification Criteria and BDS.

11.3.2. In the case of a bidder not doing business within Pakistan, the
bidder is or will be (if awarded the contract) represented by a local bidder
(Joint Venture) in accordance with the PEC works bylaws, and in case of
award of works such foreign firm is required to participate in the
execution of works to carry out its obligations as prescribed in the
Conditions of Contract and /or Technical Specifications.

11.3.3. That the bidder meets the qualification criteria listed in Section-V,
Evaluation and Qualification Criteria and BDS.

12. Forms of Bid
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12.1. The Bidder shall fill the Form of Bids furnished in the bidding
documents. The Bids Form must be completed without any alterations to its

format and no substitute shall be accepted.

13. Bid Prices

13.1. The bid prices quoted by the bidder in the Standard bid Forms, Bill of
Quantities and in the Price Schedules shall conform to the requirements
specified below or exclusively mentioned hereafter in the bidding

documents.

13.2. The bidder shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. If a Price Schedule shows items listed but
not priced, their prices shall be construed to be included in the prices of
other items in the Bill of Quantities and will not be paid for separately by the

Procuring agency/Employer.

13.3. Items not listed in the Price Schedule shall be assumed not to be
included in the bid, and provided that the bid is still substantially responsive
in their absence or due to their nominal nature, the corresponding average
price of the respective item(s) of the remaining substantially responsive
bidder(s) shall be construed to be the price of those missing item(s):
Provided that:

13.3.1. where there is only one (substantially) responsive bidder, or

13.3.2. where there is provision for alternate proposals and the respective
items are not listed in the other bids,

The Procuring agency/Employer may fix the price of missing items in
accordance with market survey, and the same shall be considered as final
price.

13.4. The Bid price to be quoted in the Form of Bid in accordance with ITB
12 shall be the total price of the bid.

13.5. Unless otherwise specified in the BDS and the Contract, the rates and
prices quoted by the bidder are subject to adjustment during the

performance of the Contract in accordance with the provisions of the
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Conditions of Contract.

13.6. If so specified in ITB 1.1, bids may be invited for individual lots

(contracts) or for any combination of lots (packages).

13.7. Prices quoted by the Bidder shall be fixed during the bidder’s
performance of the contract and not subject to variation on any account. A
bid submitted with an adjustable price will be treated as non-responsive and
shall be rejected, pursuant to ITB 27, unless otherwise price adjustment is

permissible under Conditions of the Contract.

13.8. All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, as of the date twenty-eight (28) days prior
to the deadline for submission of bids, shall be included in the rates and

prices and the total bid price submitted by the bidder.

14. Currencies of Bid and Payment

14.1. Prices shall be quoted in Pakistani Rupees unless otherwise specified
in the BDS. Comparison of bids and tie of bid shall be treated in accordance
with the Rule 30(2) of Public Procurement Rules, 2004.

15. Documents Comprising the Technical Proposal

15.1. The bidder shall furnish a Technical Proposal including a statement of
work methods, equipment, personnel, schedule and any other information
as stipulated in Section VII - Standard Bid Forms, in sufficient detail to
demonstrate the adequacy of the bidder’'s proposal to meet the work

requirements and the completion time.

16. Bid Validity Period

16.1. Bids shall remain valid for the period specified in the BDS after the bid
submission deadline prescribed by the Procuring agency/Employer. A bid
valid for a shorter period shall be rejected by the Procuring
agency/Employer as non-responsive. The period of bid validity will be
determined from the complementary bid securing instrument i.e. the expiry

period of bid security or bid securing declaration as the case may be.
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16.2. Under exceptional circumstances, prior to the expiration of the initial
Bids/Bid validity period, the Procuring Agency may request the Bidders’
consent to an extension of the period of validity of their Bids/Bid. Such
request for extension of the period of bid validity shall be carried out in

accordance with Rule 26 of the Public Procurement Rules, 2004.

17. Bid Security or Bid Securing Declaration

17.1. Pursuant to ITB 11.1 unless otherwise specified in the BDS, the bidder
shall furnish as part of its bid, a Bid Security in accordance with Rule
25 of the Public Procurement Rules, 2004 in the amount and currency
specified in the BDS or Bid Securing Declaration as specified in the BDS in
the format provided in Section VIl (Standard Bidding Forms).

In case Procuring agency/Employer is inviting bids in lots / packages, the
bidder shall be required to submit his bid security against the respective lot/
package for which he is submitting his bid.

Until the development of functionality of auto verification of financial
instrument in EPADS, the scanned copy of bid security or bid securing
declaration, as the case may be, shall be uploaded on E-PADS whereas the
original instrument to be submitted to the procuring agency before closing

of bid submission deadline,

17.2. The Bid Security shall be denominated in the local currency or in
another freely convertible currency, and it shall be in the form specified in

the BDS which shall be in any of the following:

17.2.1. A bank guarantee, an irrevocable letter of credit issued by a
Scheduled bank in the form provided in the Bidding Documents or another
form acceptable to the Procuring agency/Employer and valid for twenty-
eight (28) days beyond the end of the validity of the Bid. This shall also
apply if the period for Bid Validity is extended. In either case, the form

must include the complete name of the bidder;
17.2.2. A cashier’s or certified cheque; or

17.2.3. Another security as indicated in the BDS.
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17.3. The Bid Security or Bid Securing Declaration shall be in accordance
with the Form of the Bid Security or Bid Securing Declaration included in
Section VII (Standard Bidding Forms) or another form approved by the

Procuring agency/Employer prior to the bid submission.

17.4. The Bid Security shall be payable promptly upon written demand by
the Procuring agency/Employer in case any of the conditions listed in ITB

17.9 are invoked.

17.5. Any bid not accompanied by a Bid Security or Bid Securing Declaration
in accordance with ITB 17.1 or 17.3 shall be rejected by the Procuring
agency/Employer and shall be declared as non-responsive bid, pursuant to
ITB 27.

17.6. Unsuccessful bidders’ Bid Security will be discharged or returned as
promptly as possible, however in no case later than thirty (30) days after
the expiration of the period of Bid Validity prescribed by the Procuring
agency/Employer pursuant to ITB 16. The Procuring agency/Employer shall
make no claim to the amount of the Bid Security, and shall promptly return
the Bid Security document, after whichever of the following that occurs

earliest:
17.6.1. The expiry of the Bid Security;

17.6.2. The entry into force of a procurement contract and the provision of
a performance security (or guarantee), for the performance of the
contract if such a security (or guarantee), is required by the Biding

documents;
17.6.3. The rejection by the Procuring agency/Employer of all Bids;

17.6.4. The withdrawal of the bid prior to the deadline for the submission
of bids, unless the biding documents stipulate that no such withdrawal is

permitted.
17.7. The successful bidder’s Bid Security will be discharged upon the bidder

signing the contract pursuant to ITB 40, or furnishing the performance

security (or guarantee), pursuant to ITB 41.
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17.8. The Bid Security may be forfeited or the Bid Securing Declaration

executed:
17.8.1. if a Bidder:

17.8.1.1. Withdraws its Bid during the period of Bid Validity as specified
by the Procuring agency/Employer, and referred by the bidder on the

Form of Bid except as provided for in ITB 16.2; or

17.8.2. In the case of a successful bidder, if the bidder fails:
17.8.2.1. to sign the contract in accordance with ITB 40; or

17.8.2.2. to furnish performance security (or guarantee) in accordance
with ITB 41.

17.9. In case of Bid Security issued by the foreign bank is allowed by the
Procuring agency/Employer, the same should be counter guaranteed by a
corresponding bank in Pakistan. Furthermore, in case of joint venture, it
should be in the name of Joint venture to ensure joint responsibility. In case
the JV is not legally constituted at the time of bid submission, the bid
security or bid securing declaration shall be in the names of all future

members as named in the letter of bid.

18. Withdrawal of Bids

18.1. Before bid submission deadline, any bidder may withdraw, substitute,
or modify its bid after it has been submitted by sending a written notice,
duly signed by an authorized representative, and the corresponding must

accompany the respective written notice.

19. Format and Signing of Bid

19.1. The Bidder shall prepare and submit Bids through EPADS with due
diligence after carefully reading all the terms and condition before bid

submission deadline.

D. SUBMISSION OF BIDS
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20. Submission of Bids through EPADS v2.0

20.1. All bids shall be submitted through EPADS v2.0.

21. Deadline for Submission of Bids

21.1. All bids shall be received through EPADS v2.0 not later than bid

submission deadline as specified in the BDS.

21.2. The Procuring agency/Employer may, under exceptional circumstances
and at its discretion, extend the deadline for the submission of bids,
pursuant to Rule 27 of the Public Procurement Rules, 2004. Extension of
Time for submission of bid, by amending the Bidding Documents in
accordance with ITB 7, in which case all rights and obligations of the
Procuring agency/Employer and bidders previously subject to the deadline

will thereafter be subject to the new deadline.

22. Substitution and Modification of bids

22.1. A bidder may substitute or modify his bid after it has been submitted,
provided that written notice of the substitution or modification of the bid, is
received by the Procuring agency/Employer prior to the deadline for

submission of bids.

22.2. Revised bid may be submitted after the substitution or modification
made in the original bid in accordance with the provisions referred in ITB 18

E. OPENING AND EVALUATION OF BIDS

23. Opening of Bids

23.1. The Procuring Agency will open bids in accordance with Rule 28 of the

Public Procurement Rules, 2004 and as specified in the BDS.

24. Confidentiality
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24.1. Information relating to the examination, clarification, evaluation and
comparison of bids and recommendation of contract award shall not be
disclosed to bidders or any other persons not officially concerned with such
process until the time of the announcement of the respective evaluation
report.

25. Clarification of Bids

25.1. Clarification of Bidding Documents shall be carried out in accordance
with Rule 31 of the Public Procurement Rules, 2004.

25.2. The alteration or modification in the bid which in any case affect the
following parameters will be considered as a change in the substance of a
bid:

25.2.1. evaluation & qualification criteria;

25.2.2. required scope of work;

25.2.3. contract price;

25.2.4. all securities requirements;

25.2.5. tax requirements;

25.2.6. terms and conditions of bidding documents.

25.2.7. change in the ranking of the bidder

26. Preliminary Examination of Bids

26.1. Prior to the detailed evaluation of bids, the Procuring agency/Employer

will determine whether each bid:
26.1.1. meets the eligibility criteria defined in ITB 3 and ITB 4;

26.1.2. has been prepared as per the format and contents defined by the

Procuring agency/Employer in the bidding documents;

26.1.3. has been properly signed;
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26.1.4. is accompanied by the required securities; and

26.1.5. is substantially responsive to the requirements of the bidding
documents.
The Procuring agency/Employer's determination of a bid's substantial

responsiveness will be based on the contents of the bid itself.

26.2. A substantially responsive Bid is one which conforms to all the terms,
conditions, and specifications of the Bidding Documents, without material

deviation or reservation. A material deviation or reservation is one that: -

26.2.1. affects in any substantial way the scope, quality, or performance
of the Works;

26.2.2. limits in any substantial way, inconsistent with the bidding
documents, the Procuring agency/Employer's rights or the bidders’

obligations under the Contract; or

26.2.3. if rectified, would affect unfairly the competitive position of other

bidders presenting substantially responsive bids.

26.3. The Procuring agency/Employer will confirm that the documents and
information specified under ITB 9, 10 and 11 have been provided in the bid.
If any of these documents or information is missing, or is not provided in

accordance with the Instructions to Bidders, the bid shall be rejected.

26.4. The Procuring agency/Employer may waive-off any minor informality,
nonconformity, or irregularity in a bid which does not constitute a material
deviation, provided such waiver does not prejudice or affect the relative
ranking of any Bidder.

Explanation: A minor informality, non-conformity or irregularity is one that is
merely a matter of form and not of substance. It also pertains to some
immaterial defect in a Bid or variation of a bid from the exact requirements
of the invitation that can be corrected or waived without being prejudicial to
other bidders. The defect or variation is immaterial when the effect on
quantity, quality, or delivery is negligible when contrasted with the total cost
or scope of the works. The Procuring agency/Employer either shall give the

bidder an opportunity to cure any deficiency resulting from a minor
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informality or irregularity in a bid or waive the deficiency, whichever is
advantageous to the Procuring agency/Employer. Examples of minor

informalities or irregularities include failure of a bidder to -

26.4.1. Submit the number of copies of signed bids required by the

invitation;

26.4.2. Furnish required information concerning the number of its

employees;

26.4.3. the firm submitting a bid has formally adopted or authorized,
before the date set for opening of bids, the execution of documents by
typewritten, printed, or stamped signature and submits evidence of such

authorization and the bid carries such a signature.

26.5. Provided that a Technical Bid is substantially responsive, the Procuring
agency/Employer may request the bidder to submit the necessary
information or documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities or omissions in the Technical Bid related to
documentation requirements. Requesting information or documentation on
such nonconformities shall not be related to any such aspect of the
technical Proposal linked with the ranking of the bidders. Failure of the

bidder to comply with the request may result in the rejection of its bid.

26.6. Provided that a Technical Bid is substantially responsive, the Procuring
agency/Employer shall rectify quantifiable nonmaterial nonconformities or
omissions related to the Financial Proposal. To this effect, the Bid Price shall
be adjusted, for comparison purposes only, to reflect the price of the

missing or nonconforming item or component.

26.7. If a bid is not substantially responsive, it will be rejected by the
Procuring agency/Employer and may not subsequently be evaluated for
complete technical responsiveness.

27. Examination of Terms and Conditions; Technical Evaluation

27.1. The Procuring agency/Employer shall examine the bid to confirm that

all terms and conditions specified in the GCC and the PCC have been
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accepted by the bidder without any material deviation or reservation.

For this purpose:

“Deviation” means departure from the requirements specified in the Bidding
Document.

“Reservation” means setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the Bidding

Document.

27.2. The Procuring agency/Employer shall evaluate the technical aspects of
the bid submitted in accordance with ITB 30, to confirm that all
requirements specified in Section VI - Works Requirement, Technical
Specifications of the Bidding Documents have been met without material

deviation or reservation.

27.3. If after the examination of the terms and conditions and the technical
evaluation, the Procuring agency/Employer determines that the bid is not

substantially responsive in accordance with ITB 27, it shall reject the bid.

28. Correction of Arithmetic Errors

28.1. Bids determined to be substantially responsive will be checked for any

arithmetic errors. Errors will be corrected as follows: -

28.1.1. if there is a discrepancy between unit prices and the sub-total
price that is obtained by multiplying the unit price and quantity, the unit
price shall prevail, and the sub-total price shall be corrected, unless in the
opinion of the Procuring agency/Employer there is an obvious
misplacement of the decimal point in the unit price, in which the total

price as quoted shall govern and the unit price shall be corrected;

28.1.2. if there is an error in a total corresponding to the addition or
subtraction of sub-totals, the sub-totals shall prevail, and the total shall be

corrected; and

28.1.3. where there is a discrepancy between the amounts in figures and

in words, the amount in words will govern.
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28.1.4. Where there is discrepancy between grand total of price schedule
and amount mentioned on the Form of Bid, the amount referred in Price

Schedule shall be treated as correct subject to elimination of other errors.

28.2. The amount stated in the Bid will, be rectified by the Procuring
agency/Employer in accordance with the above procedure for the correction
of errors and, with, the concurrence of the bidder, shall be considered as
binding upon the bidder. If the bidder does not accept the corrected
amount, its bid shall be rejected after forfeiture of Bid Security or execution
of the Bid Securing Declaration, as the case may be, in accordance with ITB
41.3.

29. Conversion to Single Currency

29.1. The unit rates and the prices shall be quoted by the bidder entirely in
Pak rupees. A bidder expecting to incur expenditures in other currencies for
inputs to the Works from outside the Procuring agency/Employer’s country
(referred to as the “Foreign Currency Requirements”) shall indicate the
same in the letter of bid-financial proposal. The proportion of the Bid Price
(excluding Provisional Sums) needed by him for the payment of such
Foreign Currency Requirements either (i) entirely in the currency of the
Bidder’'s home country or, (ii) at the bidder’s option, entirely in Pak rupees
provided always that a bidder expecting to incur expenditures in a currency
or currencies other than those stated in (i) and (ii) above for a portion of the
foreign currency requirements, and wishing to be paid accordingly, shall
indicate the respective portions in his bid. Comparison of bids quoted in
different currencies and conversion of bids into a single currency shall be
carried out in accordance with Rule 30(2) of the Public Procurement Rules,
2004.

30. Evaluation of Bids

30.1. The Procuring agency/Employer shall evaluate and compare only the
bids determined to be substantially responsive, pursuant to ITB 27.

30.2. In evaluating the Technical Proposal of each Bid, the Procuring
agency/Employer shall use the criteria and methodologies listed in the BDS
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and in terms of works requirement. No other evaluation criteria or

methodologies shall be permitted.

30.3. The Procuring agency/Employer’s evaluation of a bid will take into

account:

30.3.1. the bid price, excluding provisional sums and the provision, if any,
for contingencies in the summary bill of quantities, but including day work
items, where priced competitively;

30.3.2. converting the amount resulting from applying above, if relevant,

to a single currency in accordance with ITB 29;

30.4. The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the Contract,

shall not be taken into account in bid evaluation.

30.5. If these bidding documents allow bidders to quote separate prices for
different lots, and the award to a single bidder of multiple lots, the
methodology of evaluation to determine the lowest evaluated Ilot

combinations in the Form of Bid, is specified in the BDS.

30.6. If the bid, which results in the Evaluated Bid Price (Successful Bid), is
seriously unbalanced or front loaded in the opinion of the Employer, the
Employer may require the Bidder to produce detailed price analyses for any
or all items of the Bill of Quantities, to demonstrate the internal consistency
of those prices with the construction methods and schedule proposed. After
evaluation of the price analyses, taking into consideration the schedule of
estimated Contract payments, the Employer may require that the amount of
the performance security be increased at the expense of the Bidder to a
level sufficient to protect the Employer against financial loss in the event of
default of the successful Bidder under the Contract.

Explanation:

“Unbalanced” or “front-loaded” bids consist of deliberately submitting bids
with artificially high prices or unit rates for the early stages of a construction
project, offset by artificially low prices or unit rates for the later stages of

the project, to improve the contractor’s cash flow.

31. Domestic Preference
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31.1. If the BDS so specifies, the Procuring agency/Employer will grant a
margin of preference to the domestic contractor in line with the rules,
regulations, regulatory guides or instructions issued by the Authority from

time to time.

32. Determination of Successful Bid

32.1. The Procuring agency/Employer shall compare the evaluated bids in
accordance with the predefined bidding procedure, of all substantially

responsive bids to determine the Successful bidder.

33. Qualification of Bidder

33.1. The Procuring agency/Employer shall determine to its satisfaction
whether the bidder is substantially responsive and whose bid is declared as
Successful bid either continues to meet (if prequalification applies) or meets
(if post-qualification applies) the qualifying criteria specified in Evaluation
and Qualification Criteria.

Note: In case of international bidding, the parameters for incorporation or

licensing within Pakistan may be fulfilled as part of post qualification.

33.2. The determination shall be based upon an examination of the
documentary evidence of the bidder's qualifications submitted by the
bidder, pursuant to ITB 11.

33.3. Prior to contract award, the Procuring agency/Employer will verify that
the successful bidder (including each member of a JV) is not
blacklisted/debarred. The Procuring agency/Employer will conduct the same

verification for each sub-contractor proposed by the successful bidder.

34. Sub-Contractors

34.1. The bidder shall provide details regarding any specialized sub-
contractor to the Procuring agency/Employer. In case change of sub-
contractors, the bidder shall promptly notify the Procuring agency/Employer

and obtain approval for replacement of sub-contractors.
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34.2. Bidders may propose sub-contracting up to the percentage of total

value of contracts or the volume of works as specified in the BDS.

35. Abnormally Low Financial Bid

35.1. A procuring Agency may reject abnormally low bids. The decision of
the Procuring agency/Employer to reject a bid and reasons for the decision
shall be recorded in the procurement proceedings and promptly
communicated to the bidder concerned. Moreover, the Procuring
agency/Employer shall not incur any liability solely by rejecting abnormally
bid

Guidance for Procuring agency/Employer:

An abnormally low bid means, in the light of the Procuring
agency/Employer’s estimate and of all the bids submitted, the bid appears
to be abnormally low by not providing a margin for normal levels of profit. In
order to identify the Abnormally Low Bid (ALB) following approaches can be

considered to minimize the scope of subjectivity:
35.1.1. Comparing the bid price with the cost estimate;

35.1.2. Comparing the bid price with the bids offered by other bidders

submitting substantially responsive bids; and

35.1.3. Comparing the bid price with prices paid in similar contracts in the

recent past either government- or development partner-funded.

35.2. The Procuring agency/Employer will determine to its satisfaction
whether the bidder that is selected as having submitted the successful bid is
qualified to perform the contract satisfactorily, in accordance with the
criteria listed in ITB 11

35.3. The determination will take into account the bidder’s financial and
technical capabilities. It will be based upon an examination of the
documentary evidence of the bidder's qualifications submitted by the
bidder, pursuant to ITB 11, as well as such other information as the
Procuring agency/Employer deems necessary and appropriate. Factors not
included in these bidding documents shall not be used in the evaluation of
the bidders’ qualifications.
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35.4. Procuring agency/Employer may seek “Certificate for Independent
Price Determination” from the bidder and the results of reference checks
may be used in determining award of contract.

Explanation: The Certificate shall be furnished by the bidder. The bidder
shall certify that the price is determined keeping in view of all the essential
aspects such as raw material, its processing, value addition, optimization of
resources due to economy of scale, transportation, insurance and margin of

profit etc.

35.5. An affirmative determination will be a prerequisite for award of the
contract to the bidder. A negative determination will result in rejection of
the bidder’s bid, in which event the Procuring agency/Employer will proceed
to the next ranked bidder to make a similar determination of that bidder’s

capabilities to perform satisfactorily.

F. AWARD OF CONTRACT

36. Criteria of Award

36.1. Subject to ITB 36 and 37, the Procuring agency/Employer will award
the Contract to the bidder whose bid has been determined to be
substantially responsive to the bidding documents and who has been
declared as Successful Bidder, provided that such bidder has been

determined to be:
36.1.1. eligible in accordance with the provisions of ITB 3;

36.1.2. is determined to be qualified to perform the Contract satisfactorily;

and

36.1.3. Successful negotiations have been concluded, if any.

37. Negotiations

37.1. The Committee of the Procuring agency/Employer may negotiate with

the Most Advantageous Bidder relating to the following areas:
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37.1.1. a minor alteration to the technical (drawings, design technical

specifications) details of the statement of works;

37.1.2. Methodology, work plan, staffing in view to streamline the work;
37.1.3. a minor amendment to the Particular conditions of Contract;
37.1.4. finalizing payment arrangements;

37.1.5. clarifying details that were not apparent or could not be finalized
at the time of Bidding;

37.2. Where negotiation fails to result into an agreement, the Procuring
agency/Employer may invite the next ranked bidder for negotiations. Where
negotiations are commenced with the next ranked bidder, the Procuring

agency/Employer shall not reopen earlier negotiations.

38. Procuring agency's Right to reject All Bids

38.1. The procuring agency has the right to reject all bids in accordance with
Rule 33 of the Public Procurement Rules, 2004. However, the Authority (i.e.
PPRA) may call from the Procuring agency/Employer the justification of

those grounds.

39. Notification of Award

39.1. The procuring agency shall announce and publish the evaluation result
in accordance with Rule 35 of the Public Procurement Rules, 2004.

39.2. Where no complaints have been lodged, the bidder whose bid has
been accepted will be notified of the award by the Procuring
agency/Employer prior to expiration of the bid validity period through
EPADS. However, the Procuring agency/Employer shall not award any
procurement contract at least for five (05) days after the announcement of
final evaluation report. The notification letter (herein after and in the
condition of the contract and contract form called “Letter of Acceptance”
will specify the sum that the Procuring agency/Employer will pay the

successful bidder in consideration for the execution and completion of the
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works as prescribed by the Contract (hereinafter and in the Contract called

the "Contract Price).

39.3. The notification of award will constitute the formation of the Contract,
subject to the bidder furnishing the Performance Security (or guarantee) in
accordance with ITB 41 and signing of the contract in accordance with ITB
40.

39.4. Upon the successful bidder’s furnishing of the performance security (or
guarantee) pursuant to ITB 41, the Procuring agency/Employer will

promptly notify each unsuccessful bidder, the name of the successful bidder
and the Contract amount and will discharge the Bid Security or Bid Securing

Declaration of the bidder(s) pursuant to ITB 17.

40. Signing of Contract

40.1. Promptly after notification of award, Procuring agency/Employer shall
send the successful bidder the draft agreement, incorporating all terms and

conditions as agreed by the parties to the contract.

40.2. Immediately after the Redressal of grievance by the GRC, and after
fulfillment of all conditions precedent of the Contract Form, the successful

bidder and the Procuring agency/Employer shall sign the contract.

40.3. Where no formal signing of a contract is required, work order issued to

the bidder shall be construed to be the contract.

41. Performance Security (or Guarantee)

41.1. After the receipt of the Letter of Acceptance, the successful bidder,
within the specified time, shall deliver to the Procuring agency/Employer a
Performance Guarantee in the amount and in the form stipulated in the BDS
and PCC, denominated in the type and proportions of currencies in the

Letter of Acceptance and in accordance with the Conditions of Contract.

41.2. If the Performance Guarantee is provided by the successful bidder and
it shall be in the form specified in the BDS which shall be in any of the
following:
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41.2.1. certified cheque, cashier’s or manager’s cheque, or bank draft;

41.2.2. irrevocable letter of credit issued by a scheduled bank of Pakistan
or in the case of an irrevocable letter of credit issued by a foreign bank,
the letter shall be confirmed or authenticated by a scheduled bank of

Pakistan;

41.2.3. bank guarantee confirmed by a reputable local bank or, in the

case of a successful foreign bidder, bonded by a foreign bank; or

41.2.4. surety bond callable upon demand issued by any reputable surety
or insurance company.

Any Performance Guarantee submitted shall be enforceable in Pakistan.

41.3. Failure of the Most Advantageous Bidder to comply with the
requirement of ITB 40 shall constitute sufficient grounds for the annulment
of the award and forfeiture of the Bid Security or declare blacklisted (in case
bid securing declaration is submitted) in which event the Procuring
agency/Employer may make the award to the next most advantageous

bidder or reinitiate the procurement process afresh (as a case may be).

42. Advance Payment

42.1. Advance payment will be provided to the bidder in percentage and in
the manner as agreed by the both parties in terms of Conditions of the

Contract.

42.2. The Procuring agency/Employer will provide an advance payment as
stipulated in the Conditions of Contract, subject to a maximum amount, as
stated and/or Conditions of the Contract. The advance payment request
shall be accompanied by an advance payment security (guarantee) in the
form provided in Section X. For the purpose of receiving the advance
payment, the bidder shall make and estimate of, and include in its bid, the
expenses that will relate to the purchase of equipment, machinery,
materials, and on the engagement of labor during the first month beginning
with the date of the Procuring agency/Employer’'s “Notice to Commence”

as specified in the PCC.
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43. General Performance of the Bidders

43.1. The Procuring agency/Employer reserves the right to obtain
information regarding performance of the bidders on their previously
awarded contracts / works. The Procuring agency/Employer may seek
information / report from the previous employer for consideration. However,
the Procuring agency/Employer shall incorporate such parameters in the

evaluation criteria and accordingly decide the fate of the bid submitted.

44. Corrupt & Fraudulent Practices

44.1. Procuring agencies (including beneficiaries of Government funded
projects and procurement) as well as Bidders/Suppliers/Contractors under
Government financed contracts, observe the highest standard of ethics
during the procurement and execution of such contracts, and will avoid to

engage in any corrupt and fraudulent practices.

G. GRIEVANCE REDRESSAL & COMPLAINT REVIEW
MECHANISM

45. Grievance Redressal

45.1. Grievance Redressal shall be carried out in accordance with Rule
48 of the Public Procurement Rules, 2004 i.e. Redressal of grievances by the

procuring agency and “Redressal of Grievances Regulations 2021".

H. MECHANISM OF BLACKLISTING

46. Mechanism of Blacklisting

46.1. The Procuring agency/Employer shall proceed Blacklisting of
Bidders/Contractors in  accordance with Rule 19 ofthe Public
Procurement Rules, 2004 i.e. Blacklisting and “Blacklisting and Debarment
of Bidders or Contractors Regulations 2024.
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Bid Data Sheet
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Bids Data Sheet (BDS)

The following specific data for the procurement of Goods to be procured shall
complement, supplement, or amend the provisions in the Instructions to Bidders
(ITB). Whenever there is a conflict, the provisions herein shall prevail over those

in ITB.
BDS ITB Amendments of, and Supplements to,
Clause Number Clauses in the Instruction to Bidders
Number

A. Introduction

1 1.1 Name of Procuring Agency:Electronics
Engineering Depot. (Pakistan Airports
Authority (PAA))

The subject of procurement is:PAINTING OF
60-FEET HEAVY DUTY SELF SUPPORTED
MAST OF EVHF/ADS-B AT LARAMTOP
STATION (ELECTS. ENGG. TASK R-18/2025)

Expected commencement date: Tuesday,
September 15, 2026

2. 2.1 Financial year for the operations of the
Procuring Agency:2026-27

Name and identification number of the
Contract: P55019

3. 3.1 JV/Consortium or AssociationAllowed: No
Number of JV/Consortium Members: Nil

B. Bidding Documents
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4. 6.2 & The Bidders may seek clarifications through
6.4 EPADS v2.0: Clarification Date: Tuesday, July
14, 2026

Any addendum, in case issued, shall be
published on Electronics Engineering Depot.
(Pakistan Airports Authority (PAA)) website
and on EPADS v2.0.

C. Preparation of Bids

8.1 List of documents required along with the bid:

1. Affidavit/undertaking of not involved in
litigation and blacklisting from any
Government/ Semi-Government/ Autonomous
body.

2. List of quoted materials

3. Valid PEC Certificate

The qualification criteria to establish the supply
/ production capability of the bidder.

see Eligibility Criteria

8. 11.2

Works and Their relateddocuments:
See section Required Scope of Work

9. 11.1 Price schedule will be provided according to the

format defined and acquired.
see section price schedule.
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10.

11.

12.

13.

14.

15.

16.

11.4

11.5
13.5

14.1

16.1

17.1

17.2

15.1

Specifications:

see section of specifications.

The price shall be Fixed.

The bid price shall be adjusted in accordance

with Appendix provided - Formula for Price
Adjustment.

Currency of the Bids shall be : PKR

The Bids/Bid Validity period shall be: 120 Days

The amount of Bid Security shall be as defined
in Bid Security Section for items and lots given
in BDS 6

The Bid Security shall be in the form of: Pay
Order, Bank Guarantee

Alternative Bids to the requirements of the
bidding documents willnot be permitted.

D. Submission of Bids
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17. 18.1 & Bid shall be submitted online on EPADS v2.0
21.1 whereas hard copy of the bid security should be
submitted to the following;

EED, JIAP Terminal -1 Karachi, Tehsil /Dis:
Malik, Airport Sub Station, Airport Sub-
Division, Malir (District), Karachi
(Division), Sindh (Province).

Bids that are not submitted on EPADS v2.0 shall
be disqualified.

The deadline for Bids submission is: Monday,
July 27, 2026 10:30 AM

E. Opening and Evaluation of Bids

18. 24.1 The Bids opening shall take place on EPADS
v2.0.

Day : Monday
DateyjJuly 27, 2026

Time:11:00 AM

19. 30.2 Selection technique adopted will be: Least
Cost Based Selection (LCBS)
see Evaluation Criteria

F. Award of Contract

20. 41.1 & The Performance guarantee shall: 0%.

41.2
The Performance Guarantee shall be acceptable

in the form of:Nil
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21. 45.1
Arbitrator shall be appointed by mutual consent

of the both parties.

G. Review of Procurement Decisions

22. 37 Grievance against this procurement shall be
submitted online on EPADS v2.0.
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Eligibility Criteria

Bidder's Type Required Registration

Individual / Individual Consultant NADRA CITIZENSHIP (CNIC/NICOP)
Sole Proprietorship FBR (NTN)

Company (Private Limited) FBR (GSTN)

Company (Public Limited) PEC

Company (Holding Company)
Company (Limited by Guarantee)

Eligibility Criteria

The bidder must be registered with the Pakistan Engineering Council (PEC) and possess a valid license in at least C6 Yes
category, having field(s) of specialization in General Electronics Works (EE-04, EE-05, EE-07, EE-08).

Firm shall not be involved in any litigation or Blacklisted from any Govt, Semi Govt., Autonomous body or Public Yes
owned companies / Organization (Affidavit / Undertaking) on stamp paper of Rs. 500/-

Valid Professional Tax Certificate Yes
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Evaluation Criteria

Least Cost Based Selection (LCBS)

Technical Marks
Passing Marks

Technical Evaluation Criteria

Firm shall not be involved in any litigation or Blacklisted from any Govt, Semi Govt., Autonomous body or Public owned 50
companies / Organization (Affidavit / Undertaking). (Quantitative)(Doc Required)

The bidder must attach the list of all materials used for the tender and must specify the manufacturer from the list of 30
approved manufacturers. (Quantitative)(Doc Required)

The bidder must be registered with the Pakistan Engineering Council (PEC) and possess a valid license in at least C6 20
category, having field(s) of specialization in General Electronics Works (EE-04, EE-05, EE-07, EE-08). (Quantitative)(Doc
Required)

Jobs/Lots

Jobs Without Lots :

Job Delivery Schedule Quantity Bid
Security
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PAINTING OF 60-FEET HEAVY DUTY SELF-SUPPORTED MAST OF EVHF AT
LARAMTOP STATION (ELECTS. ENGG. TASK R-18/2025)
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Address: PAA EVHF 1/job
Laramtop Station KPK

Schedule: 60 Days after

award of contract

Quantity: 1/job

33950

PKR
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Related Services :

No
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Work Specifications and Market Rates

Jobs Without Lots :

Job: PAINTING OF 60-FEET HEAVY DUTY SELF-SUPPORTED MAST OF EVHF AT LARAMTOP STATION (ELECTS. ENGG. TASK R-

18/2025)

Specifications / Requirements:

Ref. Description Unit Qty Rate Amount
No No.

Complete surface preparation and epoxy
painting of the mast, including
removal/scraping of all loose paint, rust, and
debris; paper sanding; application of one (01)
coat of corrosion-resistant epoxy primer; and
application of two (02) coats of epoxy paint in
Signal Red and White.

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026

679,000

(Rupees Six 679,000
hunderd
seventy nine
Thousand
only)

GRAND Rs679,000.00
TOTAL:
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Scope of Work

Complete surface preparation and epoxy painting of the mast, including removal/scraping of all loose paint, rust, and debris; paper
sanding; application of one (01) coat of corrosion-resistant epoxy primer; and application of two (02) coats of epoxy paint in Signal
Red and White at PAA EVHF Station Laramtop KPK.
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Price Schedule

For Individual Jobs

Job Title Unit Price (PKR) Total Price (PKR) Delivery L ocation Delivery Period / Year Country of Origin

2
For Lots

[Lot 1 Title]
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Genera Conditions of Contract
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A. General

1. Definitions

1.1. Unless the context otherwise requires, the following terms whenever used in this Contract shall have the same
meaning and shall be interpreted as indicated

1.1.1. “Applicable Law” means the laws and any other instruments having the force of law in the Government’s
Country, or in such other country as may be specified in the Special Conditions of the Contract (SC), as they
may be issued and in force from time to time;

1.1.2. “The Contract” means an agreement enforceable by law;

1.1.3. “The Contract Price” means the price payable to the Contractor under the Contract for the full and proper
performance of its contractual obligations;

1.1.4. " The Services’ means the work to be performed by the Contractor pursuant to this Contract and as
prescribed in the Specifications and Schedule of Activitiesincluded in the Contractor’ s Bid,;

1.1.5. “Ancillary Services’ means those services ancillary to the provision of Services, such as transportation
and insurance, and any other incidental services, such as installation, commissioning, provision of technical
assistance, training, and other such obligations of the Contractor covered under the Contract;

1.1.6. “GCC” means the General Conditions of Contract contained in this section;

1.1.7.*SCC" means the Special Conditions of Contract by which the GCC may be amended or supplemented;
1.1.8. “Day” means calendar day unlessindicated otherwise;

1.1.9. “Effective Date” means the date on which this Contract comes into force and effect;

1.1.10. “The Contractor” means the individual or corporate body whose Bids to provide the Services has been
accepted by the Procuring Agency;

1.1.11. “The Project Site,” where applicable, means the place or places named in Bid Data Sheet and technical
Specifications;

1.1.12. “Government” means the Government of Pakistan;
1.1.13. “Local Currency” means the currency of Pakistan;
1.1.14. “In Writing” means communicated in written form with proof of receipt;

1.1.15. “Completion Date” means the date of completion of the Services by the Contractor as certified by the
Procuring Agency;

1.1.16. “Foreign Currency” means any currency other than the currency of the country of the Procuring
Aqgency;
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1.1.17. “Party” means the Procuring Agency or the Contractor, as the case may be, and “ Parties’ means both of
them;

1.1.18. "Service" means any object of procurement other than goods or works;

1.1.19. “Subcontractor” means any entity to which the Bidder subcontracts any part of the Services.

2. Applicable Law
2.1. The contract shall be governed and interpreted in accordance with the laws of Pakistan, unless otherwise
specified in SCC.

3. Language

3.1. The Contract as well as all correspondence and documents relating to the Contract exchanged between the
Contractorand the Procuring Agency, shall be written in the English language unless otherwise stated in the SCC
. Supporting documents and printed literature that are part of the Contract may be in another language provided
these are accompanied by an accurate translation of the relevant passages in English, in which case, for purposes
of interpretation of the Contract, this translation shall govern.

4. Notices

4.1. Any notice, request, or consent made pursuant to this Contract shall bein writing and shall be deemed to have
been made when delivered in person to an authorized representative of the Party to whom the communication is
addressed, or when sent by registered mail, telex, telegram, or facsimile to such Party at the address specified in
the SCC.

5. Location

5.1. The Services shall be performed at such locations as the Procuring Agency may approve and as specified in
SCC.

5.2. A {DOCUMENTS}

6. Authorized Representatives/ Authority of Member in charge

6.1. Any action required or permitted to be taken, and any document required or permitted to be executed, under
this Contract by the Procuring Agency or the Contractor may be taken or executed by the officials specified in the
SCC.

B. Commencement, Completion, Modification, and Termination of Contract

7. Effectiveness of Contract
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7.1. This Contract shall come into effect on the date the Contract is signed by both parties and such other later date
as may be stated in the SCC.

8. Commencement of Services

8.1. The Contractor shall confirm availability of Key Experts and begin carrying out the Services not later than the
number of days after the Effective Date specified in the SCC.

9. Program schedule

9.1. Before commencement of the Services, the Contractor shall submit to the Procuring Agency for approval a
Program showing the general methods, arrangements, order and timing for all activities. The Services shall be
carried out in accordance with the approved Program as updated.

10. Starting Date/Expiration Date

10.1. The Contractor shall start carrying out the Services Five (05) days after the date the Contract becomes
effective, or at such other date as may be specified in the SCC.

10.2. Unless terminated earlier pursuant to Clause GCC 14 hereof, this Contract shall expire at the end of such
time period after the Effective Date as specified in the SCC.

11. Entire Agreement

11.1. This Contract contains all covenants, stipulations and provisions agreed by the Parties. No agent or
representative of either Party has authority to make, and the Parties shall not be bound by or be liable for, any
statement, representation, promise or agreement not set forth herein.

12. M odification

12.1. Any modification or variation of the terms and conditions of this Contract, including any modification or
variation of the scope of the Services, may only be made by written agreement between the Parties. However,
each Party shall give due consideration to any modification(s) or variation(s) made by the other Party.

12.2. In cases of any modification(s) or variation(s), the prior written consent of the Procuring Agency is required.

13. Force Majeure

13.1. Definition

For the purposes of this Contract, “ Force Majeure” means an event which is beyond the reasonable control of a
Contractor and which makes a Contractor’ s performance of its obligations under the Contract impossible or so
impractical asto be considered impossible under the circumstances.

13.2. No Breach of Contract

The failure of a Party to fulfill any of its obligations under the contract shall not be considered to be a breach of,
or default under, this Contract in so far as such inability arises from an event of Force Majeure, provided that the
Party affected by such an event (a) has taken all reasonable precautions, due care and reasonabl e alternative
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measures in order to carry out the terms and conditions of this Contract, and (b) has informed the other Party as
soon as possible about the occurrence of such an event.

13.3. Extension of Time

Any period within which a Contractor shall, pursuant to this Contract, complete any action or task, shall be
extended for a period equal to the time during which such Party was unable to perform such action as a result of
Force Mgjeure.

13.4. Payments

During the period of their inability to perform the Services as aresult of an event of Force Majeure, the Contractor
shall be entitled to continue to be paid under the terms of this Contract, as well as to be reimbursed for additional
costs reasonably and necessarily incurred by them during such period for the purposes of the Servicesand in
reactivating the Service after the end of such period.

14. Termination

14.1. By the Procuring Agency

The Procuring Agency may terminate this Contract in case of the occurrence of any of the events specified in
paragraphs (a) through (€) of this Clause. In such an occurrence the Procuring Agency shall give at least thirty
(30) calendar days' written notice of termination to the Contractor in case of the eventsreferred to in (a) through
(d); at least sixty (60) calendar days written notice in case of the event referred to in (e);

14.1.1. If the Contractor fails to remedy afailure in the performance of its obligations hereunder, as specified in
anotice of suspension;

14.1.2. If the Contractor becomes (or, if the Contractor consists of more than one entity, if any of its members
becomes) insolvent or bankrupt or enter into any agreements with their creditors for relief of debt or take
advantage of any law for the benefit of debtors or go into liquidation or receivership whether compulsory or
voluntary;

14.1.3. If the Contractor fails to comply with any final decision reached as aresult of arbitration proceedings,

14.1.4. If, asthe result of Force Majeure, the Contractor is unable to perform amaterial portion of the Services
for aperiod of not less than sixty (60) calendar days,

14.1.5. If the Procuring Agency, in its sole discretion and for any reason whatsoever, decides to terminate this
Contract;

14.2. By the Contractor

The Contractor may terminate this Contract, by not less than thirty (30) calendar days written notice to the
Procuring Agency, in case of the occurrence of any of the events specified in paragraphs (@) through (d) of this
Clause.

14.2.1. If the Procuring Agency fails to pay any money due to the Contractor pursuant to this Contract and not
subject to dispute within forty-five (45) calendar days after receiving written notice from the Contractor that
such payment is overdue;
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14.2.2. If, asthe result of Force Majeure, the Contractor is unable to perform amaterial portion of the Services
for aperiod of not less than sixty (60) calendar days,

14.2.3. If the Procuring Agency fails to comply with any final decision reached as aresult of arbitration;

14.2.4. If the Procuring Agency isin material breach of its obligations pursuant to this Contract and has not
remedied the same within forty-five (45) days (or such longer period as the Bidder may have subsequently
approved in writing) following the receipt by the Procuring Agency of the Contractor’ s notice specifying such
breach.

C. Obligations of the Contractor

15. General
15.1. Standard of Performance

15.1.1. The Contractor shall perform the Services and carry out the Services with al due diligence, efficiency
and economy, in accordance with generally accepted professional standards and practices, and shall observe
sound management practices, and employ appropriate technology and safe and effective equipment, machinery,
materials and methods. The Contractor shall always act, in respect of any matter relating to this Contract or to
the Services, as afaithful adviser to the Procuring Agency, and shall at all times support and safeguard the
Procuring Agency’s legitimate interests in any dealings with the third parties;

15.1.2. The Contractor shall employ and provide such qualified and experienced Experts and Sub-Contractors
as arerequired to carry out the Services.

15.2. Law Applicableto Services

The Contractor shall perform the Services in accordance with the Contract and in accordance with the Law of
Pakistan and shall take all practicable steps to ensure that any of its Experts and Sub-Bidders, comply with the
Applicable Law.

16. Conflict of Interests

16.1. Contractor Not to Benefit from Commissions and Discounts

The remuneration of the Contractor shall constitute the Contractor’ s sole remuneration in connection with this
Contract or the Services, and the Contractor shall not accept for their own benefit any trade commission, discount,
or similar payment in connection with activities pursuant to this Contract or to the Services or in the discharge of
their obligations under the Contract, and the Contractor shall use their best efforts to ensure that the Personnel,
any Subcontractors, and agents of either of them similarly shall not receive any such additional remuneration.

16.2. Contractor and Affiliates Not to be Otherwise I nterested in Project

The Contractor agree that, during the term of this Contract and after its termination, the Contractor and its
affiliates, as well as any Subcontractor and any of its affiliates, shall be disqualified from providing Services
(other than the Services and any continuation thereof) for any project resulting from or closely related to the
Services.
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16.3. Prohibition of Conflicting Activities
Neither the Bidder nor its Subcontractors nor the Personnel shall engage, either directly or indirectly, in any of the
following activities:

16.3.1. during the term of this Contract, any business or professional activities in the Government’s country
which would conflict with the activities assigned to them under this Contract;

16.3.2. during the term of this Contract, neither the Contractor nor their Subcontractors shall hire public
employeesin active duty or on any type of leave, to perform any activity under this Contract;

16.3.3. after the termination of this Contract, such other activities as may be specified in the SCC.

17. Insuranceto be Taken Out by the Contractor

17.1. The Contractor(a) shall take out and maintain, and shall cause any Subcontractors to take out and maintain,
at its (or the Sub-contractors’, as the case may be) own cost but on terms and conditions approved by the
Procuring Agency, insurance against the risks, and for the coverage, as shall be specified in the SCC; and (b) at
the Procuring Agency’ s request, shall provide evidence to the Procuring Agency showing that such insurance has
been taken out and maintained and that the current premiums have been paid.

18. Contractor’s Actions Requiring Procuring Agency’s Prior Approval

18.1. The Contractor shall obtain the Procuring Agency’s prior approval in writing before taking any of the
following actions:

18.1.1. appointing such members of the Personnel not provided by the Contractor;
18.1.2. changing the Program of activities; and

18.1.3. any other action that may be specified in the SCC.

19. Reporting Obligations

19.1. The Contractor shall submit to the Procuring Agency the reports and documents in the numbers, and within
the periods as prescribed by the Procuring Agency.

20. Liquidated Damages

20.1. Paymentsof Liquidated Damages

The Contractor shall pay liquidated damages to the Procuring Agency at the rate per day stated in the SCC for
each day that the Completion Date is later than the Intended Completion Date. The total amount of liquidated
damages shall not exceed the amount defined in the SCC. The Procuring Agency may deduct liquidated damages
from payments due to the Contractor. Payment of liquidated damages shall not affect the Contractor’ s liabilities.

20.2. Correction for Over-payment
If the Intended Completion Date is extended after liquidated damages have been paid, the Procuring Agency shall
correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. The
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Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of
repayment, at the rates specified in SCC.

20.3. Lack of performance penalty

If the Contractor has not corrected a Defect within the time specified in the Procuring Agency’ s notice, a penalty
for Lack of performance will be paid by the Contractor. The amount to be paid will be calculated as a percentage
of the cost of having the Defect corrected, assessed as specified in the Contractor

21. Performance Guar antee

21.1. Within the time stipulated in the acceptance letter from the Procuring Agency, the successful Bidder shall
furnish the Performance Guarantee in shape and amount specified in SCC.

21.2. The proceeds of the Performance Guarantee shall be payable to the Procuring agency as compensation for
any loss resulting from the Supplier’ s failure to complete its obligations under the Contract.

21.3. The Performance Guarantee shall be denominated in the currency of the Contract, or in afreely convertible
currency acceptable to the Procuring agency and shall be in the acceptable form as specified in SCC.

21.4. The Performance Guarantee will be discharged by the Procuring agency and returned to the Supplier not
later than thirty (30) days following the date of completion of the Supplier’s performance obligations under the
Contract, including any warranty obligations, unless otherwise specified in SCC.

22. Sustainable Procur ement

22.1. The Contractor shall conform to the sustainable procurement contractual provisions, if and as specified in
the SCC.

D. Contractor’ s Personnel

23. Description of Personnel

23.1. Thetitles, agreed job descriptions, minimum qualifications, and estimated periods of engagement in the
carrying out of the Services of the Contractor’s Key Personnel. The Key Personnel listed by title aswell as by
name are hereby approved by the Procuring Agency.

24. Removal and / or Replacement of Personnel

24.1. Except as the Procuring Agency may otherwise agree, no changes shall be made in the Key Personnel. If,
for any reason beyond the reasonable control of the Contractor, it becomes necessary to replace any of the Key
Personnel, the Contractor shall provide as areplacement a person of equivalent or better qualifications.

24.2. If the Procuring Agency finds that any of the Personnel have (i) committed serious misconduct or have been
charged with having committed a criminal action, or (ii) have reasonable cause to be dissatisfied with the
performance of any of the Personnel, then the Contractor shall, at the Procuring Agency’ s written request
specifying the grounds thereof, provide as a replacement a person with qualifications and experience acceptable to
the Procuring Agency.
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24.3. The Contractor shall have no claim for additional costs arising out of or incidental to any removal and/or
replacement of Personnel.

E. Obligations of the Procuring Agency

25. Changein the Applicable Law

25.1. If, after the date of this Contract, there is any change in the Applicable Law with respect to taxes and duties
which increases or decreases the cost of the Services rendered by the Contractor, then the remuneration and
reimbursabl e expenses otherwise payable to the Contractor under this Contract shall be increased or decreased
accordingly by agreement between the Parties, and corresponding adjustments shall be made to the amounts
referred in the SCC.

26. Services and Facilities

26.1. The Procuring Agency shall make available to the Contractor and the Experts, for the purposes of the
Services and free of any charge, the services, facilities and property described in the Terms of Reference, at the
times and in the manner specified in the Terms of Reference.

26.2. In case that such services, facilities and property shall not be made available to the Contractor, the Parties
shall agree on (i) any time extension that it may be appropriate to grant to the Contractor for the performance of
the Services, (ii) the manner in which the Contractor shall procure any such services, facilities and property from
other sources, and (iii) the additional payments, if any, to be made to the Contractor as a result thereof.

F. Payments to the Contractor

27. Contract Price

27.1. The price payable shall be in Pakistani Rupees unless otherwise specified in the SCC.

28. Terms and Conditions of Payment

28.1. Payments will be made to the Contractor according to the payment schedule stated in the SCC and as per
actual invoice submitted by the Contractor.

28.2. Unless otherwise stated in the SCC, the advance payment shall be made against the provision by the
Contractor of a bank guarantee for the same amount, and shall be valid for the period stated in the SCC. Any
other payment shall be made after the conditions listed in the SCC for such payment have been met, and the
Contractor have submitted an invoice to the Procuring Agency specifying the amount due.

29. Quality Control I dentifying Defects

29.1. The principle and modalities of Inspection of the Services by the Procuring Agency shall be asindicated in
the SCC. The Procuring Agency shall check the Contractor’ s performance and notify him of any Defects that are
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found. Such checking shall not affect the Contractor’s responsibilities. The Procuring Agency may instruct the
Contractor to search for a Defect and to uncover and test any service that the Procuring Agency considers may
have a Defect. Defect Liability Period is as defined in the SCC.

29.2. A {INSPECTION}

30. Correction of Defects, and Lack of Performance Penalty

30.1. The Procuring Agency shall give notice to the contractor of any Defects before the end of the Contract. The
Defects liability period shall be extended for as long as Defects remain to be corrected.

30.2. Every time notice a Defect is given; the contractor shall correct the notified Defect within the length of time
specified by the Procuring Agency’s notice.

30.3. If the contractor has not corrected a Defect within the time specified in the Procuring Agency’ s notice, the
Procuring Agency will assess the cost of having the Defect corrected, the contractor will pay this amount, and a
Penalty for Lack of Performance.

31. Settlement of Disputes Amicable Settlement

31.1. The Parties shall use their best efforts to settle amicably all disputes arising out of or in connection with this
Contract or its interpretation.

32. Dispute Settlement

32.1. Arbitration

If any dispute of any kind whatsoever shall arise between the procuring agency and the contractor in connection
with or arising out of the Contract, including without prejudice to the generality of the foregoing, any question
regarding its existence, validity or termination, or the execution of the contract, the parties shall seek to resolve
any such dispute or difference by mutual consultation. If the parties fail to resolve such a dispute or difference
even after negotiations or mediation, then the dispute shall be referred within fourteen (14) days in writing by
either party to the Arbitrator, with a copy to the other party.

Any dispute in respect of which a notice of intention to commence arbitration has been given, in accordance with
GCC sub-clause 32.1, shall be finally settled by arbitration. Arbitration may be commenced prior to or after
completion of the Contract. Arbitration proceedings shall be conducted in accordance with Arbitration Act 1940.
Notwithstanding any reference to arbitration herein, the parties shall continue to perform their respective
obligations under the Contract unless otherwise agreed. The Procuring Agency shall continue to pay the
Contractor any undisputed amounts due under the Contract during the resolution of any dispute.
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Special Conditions of Contract
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SECTION VIHI. SPECIAL CONDITIONS OF CONTRACT

The following Specia Conditions of Contract shall supplement the General Conditions of Contract.
Whenever there is a conflict, the provisions herein shall prevail over those in the Conditions of Contract. The
corresponding clause number of the GCC isindicated in parentheses.

Number of GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract
Number of GC Clause 1

Definitions

The Procuring Agency is. Electronics Engineering Depot. (Pakistan Airports Authority (PAA)), Assistant
Director EED, JAP Termina -I Karachi, Tehsil /Dis. Malik, Airport Sub Station, Airport Sub-Division,
Malir (District), Karachi (Division), Sindh (Province).

The Supplier is:

Thetitle of the subject procurement is: PAINTING OF 60-FEET HEAVY DUTY SELF SUPPORTED
MAST OF EVHF/ADS-B AT LARAMTOP STATION (ELECTS. ENGG. TASK R-18/2025)

Number of GC Clause 2

Applicable/Governing Law:

The Contract shall be interpreted in accordance with the laws of Islamic Republic of Pakistan
Number of GC Clause 3

L anguage:

The language of the Contract, all correspondence and communications to be given, and all other
documentation to be prepared and supplied under the Contract shall be in English.

Number of GC Clause 4

Notices:

The addressesfor the noticesare:

Procuring Agency:

Electronics Engineering Depot. (Pakistan Airports Authority (PAA)), Assistant Director

EED, JAP Termina -l Karachi, Tehsil /Dis. Malik, Airport Sub Station, Airport Sub-Division, Malir
(District), Karachi (Division), Sindh (Province).

+92-304-118-5258

abdulahad@paa.gov.pk

Contractor/ Bidder:

[Name, address and tel ephone number]
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The Contractor/ Bidder’ s Representative(s)

[Name, address, telephone number and e-mail address]

Number of GC Clause 6.1

The Authorized Representatives are:

For the Procuring Agency:

Electronics Engineering Depot. (Pakistan Airports Authority (PAA)), Assistant Director
EED, JAP Termina -l Karachi, Tehsil /Dis. Malik, Airport Sub Station, Airport Sub-Division, Malir
(District), Karachi (Division), Sindh (Province).

+92-304-118-5258

abdul ahad@paa.gov.pk

For the Bidder:

NaAMNE i e e e

Designation: .......c.coeeieueiinnnn..

Number of GC Clause 7
Effectiveness of the contract

The Contractor/Bidder shall be effective within ..... days from the date of signature of the Contract by both
parties

Number of GC Clause 8

Commencement of Contract:

The Contractor/Bidder shall provide Non-Consultancy Services from the effective date of contract.
Number of GC Clause 10.2

Expiration of Contract:

Thetimeperiodshallbe....................ocoenls

Number of GC Clause 14

Termination

In the event of termination of the contract due to any reason as aready defined in the General Conditions of
Contract, the Bidder shall be responsible for providing to the Authority the Goods till the time of aternate
arrangements.

Number of GC Clause 16

Conflict of Interest:
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The Procuring Agency reserves the right to determine on a case-by-case basis whether the Bidder should be
disqualified from providing goods or services due to a conflict of a nature described in Clause GCC 17.

Number of GC Clause 20
Liquidated Damages

If the Bidder fails to provide services as required under the contract or in case of any data loss/data breach or
any incident compromising the data security or other such failures related to any services, the Bidder shall
pay to the Procuring Agency as Liquidated Damages at a rate of 0.50% to 10.00% of the Contract value, in
accordance with the extent of performance failure & the cost of investigating such incidents as judged by the
Authority.

Number of GC Clause 21

Performance Guar antee:

The amount of performance guarantee shall be 0% of the contract price in acceptable form of Nil
Number of GC Clause 27

Currency of Payment:

All the payment to be released to the contractor/Bidder shall be in Pakistani Rupees.

Number of GC Clause 28

Payment terms.

Payment will be made to the Bidder against the procured Goods and services according to the actual invoice
or running bills submitted by the Bidder against the services provided within the time given in the conditions
of the contract.

Number of GC Clause 29
I dentifying Defects:

The Authority reserves the right at any time to inspect the premises of the provider to inspect the goods and
monitor the goods being provided.

Inspections & Tests Requirements

For conformance to specifications and performance parameters through on-site CNS official.

Delivery & Documents

Contractor's al risk insurance policy
Workman Compensation Insurance Policy

Number of GC Clause 31
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Following isthe guidance for Dispute Resolution
i. If any dispute of any kind whatsoever shall arise between the Authority and the Bidder in connection with or
arising out of the Contract... (full clause unchanged)
ii. At future of negotiation the dispute shall be resolved through mediation...
iii. At failure of mediation, arbitration under Arbitration Act 1940...
iv. Cost sharing equally...
v. Proceedings may commence before/after completion...

Notwithstanding any reference to the arbitration herein, the parties shall continue to perform their respective
obligations under the Contract.

Rules of procedurefor arbitration proceedings:

Any dispute between the Authority and a Bidder shall be referred to arbitration under the laws of Pakistan
including Arbitration Act 1940.

Place of Arbitration and Award:

The arbitration shall be conducted in English language and place shall be Islamabad. The award shall be fina
and binding.
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Form 9: Bid Securing Declar ation

Date: [insert date (as day, month and year)]
Bid No.:P55019

To: Electronics Engineering Depot. (Pakistan Airports Authority (PAA)), Assistant Director EED,
JIAP Terminal -1 Karachi, Tehsl /Dis. Malik, Airport Sub Station, Airport Sub-Division, Malir
(District), Karachi (Division), Sindh (Province).

We, the undersigned, declare that:
We understand that, according to your conditions, Bids must be supported by a Bid Securing Declaration.

We accept that we will be blacklisted and henceforth cross debarred for participating in respective category
of public procurement proceedings for a period of (not more than) six months, if fail to abide with a bid
securing declaration, however without indulging in corrupt and fraudulent practices, if we are in breach of
our obligation(s) under the Bid conditions, because we:

1. have withdrawn or modified our Bid during the period of Bid Validity specified in the Form of Bid;

2. Disagreement to arithmetical correction made to the Bid price; or

3. having been notified of the acceptance of our Bid by the Procuring Agency during the period of Bid Validity, (i)
failure to sign the contract if required by Procuring Agency to do so or (ii) fail or refuse to furnish the Performance
Security or to comply with any other condition precedent to signing the contract specified in the Bidding Documents.

We understand this Bid Securing Declaration shall expire if we are not the successful

Bidder, upon the earlier of (i) our receipt of your notification to us of the name of the successful Bidder; or
(i) twenty-eight (28) days after the expiration of our Bid.

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 61 of 130



Contract Form

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 62 of 130



SECTION I X: CONTRACT FORMS

THIS AGREEMENT made the day of 20 between Electronics Engineering
Depot. (Pakistan Airports Authority (PAA)), Assistant Director EED, JIAP Terminal -1 Karachi,
Tehsll /Dis: Malik, Airport Sub Station, Airport Sub-Division, Malir (District), Karachi (Division),
Sindh (Province).

(hereinafter called “the Procuring Agency”) of the one part and [name of Bidder] of [city and country of
Bidder] (hereinafter called “the Bidder”) of the other part:

WHEREAS the Procuring Agency invited Bids for provision of goods, viz., PAINTING OF 60-FEET
HEAVY DUTY SELF SUPPORTED MAST OF EVHF/ADSB AT LARAMTOP STATION
(ELECTS. ENGG. TASK R-18/2025) (P55019) and has accepted a Bids by the Bidder for the provision of
Goods in the sum of [contract pricein words and figures] (hereinafter called “the Contract Price”).

NOW THISCONTRACT WITNESSETH ASFOLLOWS:

1. Inthis Contract words and expressions shall have the same meanings as are respectively assigned to them
in the Conditions of Contract referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Contract, In
the event of any ambiguity or conflict between the Contract Documents listed below, the order of precedence
shall be the order in which the Contract Documents are listed below:-

1. Thisform of Contract;

2. the Form of Bids and the Price Schedule submitted by the Bidder;

3. the Schedule of Requirements;

4. the Technical Specifications,

5. the Specia Conditions of Contract;

6. the General Conditions of the Contract;

7. the Procuring Agency’s L etter of Acceptance; and

8. [add here: any other documents]

3. In consideration of the payments to be made by the Procuring Agency to the Bidder as hereinafter
mentioned, the Bidder hereby covenants with the Procuring Agency to provide the Goods related services
and to remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Bidder in consideration of the provision of Goods and
the remedying of defects therein, the Contract Price or such other sum as may become payable under the
provisions of the contract at the times and in the manner prescribed by the contract.
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IN WITNESS whereof the parties hereto have caused this Contract to be executed in accordance with their
respective laws the day and year first above written.

Signed, sealed, delivered by the (for the Procuring Agency)

Witness to the signatures of the Procuring Agency:

Signed, sealed, delivered by the (for the Procuring Agency)

Witnessto the signatures of the Bidder: ........ ..o e
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Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BYTHE SUPPLIERS OF GOODS, SERVICES & WORKSIN
CONTRACTSWORTH RS.10.00 MILLION OR MORE

Contract Number: Contract Vaue: Contract Title:

Dated:

[Name of Supplier] hereby declares that it has not obtained or induced the procurement of any contract, right,
interest, privilege or other obligation or benefit from Government of Pakistan or any administrative
subdivision or agency thereof or any other entity owned or controlled by it (GoP) through any corrupt
business practice.

Without limiting the generality of the foregoing [Name of Supplier] represents and warrants that it has fully
declared the brokerage, commission, fee etc. paid or payable to anyone and not given or agreed to give and
shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter,
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether
described as consultations fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP, except that
which has been expressly declared pursuant hereto.

[Name of Supplier] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with GoP and has not taken any
action or will not take any action to circumvent the above declaration, representative or warranty.

[Name of Supplier] accepts full responsibility and strict liability for making and false declaration, not making
full disclosure, misrepresenting fact or taking any action likely to defeat the purpose of this declaration,
representation and warranty. It agrees that any contract, right interest, privilege or other obligation or benefit
obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to GoP
under any law, contract or other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [Name of Supplier] agrees to
indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices and further
pay compensation to GoP in an amount equivalent to ten time the sum of any commission, gratification,
bribe, finder's fee or kickback given by [Name of Supplier] as aforesaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in
whatsoever form from GoP.
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Performance Guarantee Form

To:  Electronics Engineering Depot. (Pakistan Airports Authority (PAA)), Assistant Director EED,
JIAP Terminal -1 Karachi, Tehsl /Dis. Malik, Airport Sub Station, Airport Sub-Divison, Malir
(District), Karachi (Division), Sindh (Province).

WHEREAS [ name of Bidder] (hereinafter called “the Bidder”) has undertaken, in pursuance of Contract No.
[reference number of the contract] dated [insert date] for provision of Goods(hereinafter called “the
Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the Bidder shall furnish you with a
Bank Guarantee by a reputable bank for the sum specified therein as security for compliance with the
Bidder’ s performance obligations in accordance with the Contract.

AND WHEREAS we have agreed to give the Bidders guarantee:

THEREFORE, WE hereby affirm that we are Guarantors and responsible to you, on behalf of the Bidder, up
to atotal of [amount of the guarantee in words and figures], and we undertake to pay you, upon your first
written demand declaring the Bidder to be in default under the Contract and without cavil or argument, any
sum or sums within the limits of [amount of guarantee] as aforesaid, without your needing to prove or to
show grounds or reasons for your demand or the sum specified therein.

This guaranteeis valid until the: [insert date]

Signature and seal of the Guarantors

[name of bank or financial institution]
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[address]

[date}
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Annexure
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Mandatory standard bidding Documents

The bidder must submit duly filled and signed bidding documnets along with the Bid.

Financial Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents. Mandatory standard bidding Documents (page
number: 76)
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Procurement Forms
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Additional Forms and Documents
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PAKISTAN AIRPORTS AUTHORITY

CONTRACT DOCUMENTS

NAME OF WORK: - PAINTING A 60-FEET HEAVY DUTY SELF SUPPORTED

MAST OF EVHF/ADS-B AT LARAMTOP STATION (ELECTS. ENGG. TASK R-
18/2025)

For PAA Contractor
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A. Memorandum of Running Bills

S.No. Amount Dated Initial of Personnel Account
B. Memorandum of Extension of Time
S.No. From To Dated Initial of Personnel Account

For PAA

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026

Contractor

Page 77 of 130



with specification and sheets of drawings..................c.cooeeeie. Attached. ..........

Date and time of Receipt of Tenders 27" July- 2026 at 10:30 AM

Date and time of opening of Tenders 27" July-2026 at 11:00 AM

Place of submission of Tenders... OFFICE OF THE ADLD EED, HQPAA KARACHI

Cost of Tender Document Rs......... Nl (Through EPADS)

Additional Director EED
HQPAA Karachi

INSTRUCITIONS FOR BIDDERS

1)

2)

All bidders should quote rates both in words and figures, also submit
Rs. 33,950/- amount of bid security in separate envelope.

All bidders are requested to submit bid document complete with drawings,
specifications etc. and to sign all Pages of the Documents.

Those who are unable to bid should return complete bid documents on the date of
opening of the tender, if obtained physically from PAA.

The validity of quoted rates for acceptance by the competent authority will be 120
(One Hundred Twenty) days from the date of opening the tender.

Tender / Bid shall be rejected due to ambiguous cutting / over writing / illegal words
/ figures in tender.

A

For PAA Contractor
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(ii)

DECLARATION

“IT 1S HEREBY SOLEMNLY AFIRMED AND DECLARED THAT WE/I HAVE RETIRED
FORM PAA IN THE CAPACITY OF BEFORE TWO
YEARS AND THAT NO SERVING OR RETIRED EMPLOYEE WHO HAS NOT
COMPLETED TWO YEARS AFTER RETIREMENT FROM PAA HAS BEEN EMPLOYED
FOR THE CONTRACTING BUSINESS BEING TRANSACTED UNDER STYLE AND
TITLE

IT IS HERBY FURTHER UNDERTAKEN AND GUARANTEED THAT NO
SERVING OR RETIRED EMPLOYEE WHO HAS NOT COMPLETED TWO YEARS
AFTER RETIREMENT FROM PAA SHALL BE PERMITTED TO HAVE ANY FINANCIAL
INTEREST IN THE SAID CONTRACTING BUSINESS DURING THE CURRENCY OF
THIS CONTRACT WITH PAA IT IS CLEARLY UNDERSTOOD AND AGREED THAT IN
THE EVENT OF A BREACH OF THE ABOVE UNDERTAKING DURING THE
CURRENCY OF THIS CONTRACT, THE SAID CONTRACT SHALL BE LIABLE TO
IMMEDIATE CANCELLATION IN WHICH CASE THE SECURITY DEPOSITS AND ALL
OTHER MONEYS DUE FROM PAA SHALL STAND FORFEITED AND BE
ABSOLUTELY AT THE DISPOSAL OF THE PAKISTAN AIRPORTS.

CONTRACTOR’S SIGNATURE

For PAA Contractor
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(i)
PAKISTAN AIRPORTS AUTHORITY

CONTRACT FOR WORK

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE
OF CONTRACTORS

1. The Notice inviting tender shall contain the name of work to be carried out as well as the date for
submitting and opening tenders and the time allowed for carrying out the work; also, the amount of earnest
money to be deposited with the tender, and the amount of the security deposit to be deposited by the
successful tenderer. Copies of the specifications, designs and drawings and any other documents required
in connection with the work signed for the purpose of identification by Pakistan Airports Authority shall also
be open for inspection by the Contractor at the office of the Additional Director EED, HQPAA Karachi during
office hours.

2. Where a tender is being submitted by a Firm, it must be signed separately by each partner thereof,
or in the event of the absence of any Partner, it must be signed on his behalf by a person holding a power
of attorney authorizing him to do so, such power-of-attorney to be produced with the tender and a Photostat
of the Partnership Deed should accompany the tender.

3. Where a firm of Contractors is an incorporated company registered under the Companies Act, the
Contractors shall furnish the following documents: -
a) Memorandum and Articles of Association together with a copy of certificate of incorporation.
b) In case the Contract is to be signed by one of the Directors of the Contractor's Company, a

certified copy of the resolution of the Board of Directors or a Photo copy of the General Power
of Attorney executed by the Company authorizing such Directors to enter into and sign the
Contract with PAA.

4. Receipts for payments made on account of a work, when executed by a firm shall be signed by all
the partners, except where the Contractors are described in their tender as a firm, in which case the receipts
must be signed in the name of the firm by one of the partners or by some other person having authority to
give actual receipt for the firm.

5. Tenders which propose any alteration in the work specified in the said form of invitation to tender,
or in the time allowed for carrying out the work, or which contain any other condition of any sort, will be
liable to rejection. No. single tender shall include more than one work, but Contractors who wish to tender
for two or more works shall submit a separate tender for each work, Tenders shall have the name and
number of the work to which they refer, written outside the envelope.

6. No alterations or additions shall be made by the Contractor in the schedule of quantities and rates
must be filled in ink or typed out both in figures and words clearly and legibly in the columns provided in the
schedule of Quantities. All corrections must be signed by the Contractors.

7. i) Additional Director EED, Pakistan Airports Authority or his duly authorized representative shall open
tenders in the presence of intending Contractor who may be present at the time and will enter the
amounts of all the tenders in a Comparative Statements in a suitable form.

i) When tender is accepted, a receipt for the earnest money forwarded therewith shall there upon be
given to the Contractor. In the event of a tender being rejected the earnest money forwarded with
such unaccepted tender shall thereupon be returned to the Contractor.

For PAA Contractor
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(iv)

8. The receipt given by an account or clerk for any money paid by the Contractor will not be considered
as an acknowledgement of payment to the PAA and the Contractor shall be responsible for seeing that he
procures a receipt signed by the Additional Director EED or his authorized officer.

9. The memorandum of work tendered for and the schedule of materials to be supplied by the PAA
and their issue rates, shall be filled and completed in the office of Additional Director EED before the tender
form is issued.

10. The tenderer shall also produce a certificate of registration from the Income Tax authorities and
attach it with tender.

11. Tenderers shall not be reimbursed any cost of any kind whatsoever incurred by them in connection
with preparation and submission of their tenders.

12. The tender rates or amount shall be inclusive of all taxes (but excluding provincial sales tax on
services), duties and cess, etc. as applicable fourteen (14) days prior to the date of tender opening and no
claim on this account shall be entertained by PAA.

13. The completed Tender shall be enclosed in a Sealed Envelope and addressed and delivered in
person or sent by Registered post so that it reaches well in time before the opening date, as notified by the
PAA. Tenders will be opened and read in public on the date and time for the opening. Tenders received
after the time set for receipt shall be returned to Tenderer un-opened. The sealed envelope shall have the
following words written on top of it.

“TENDER FOR THE ... PAINTING A 60-FEET HEAVY DUTY SELF SUPPORTED MAST OF
EVHF/ADS-B AT LARAMTOP STATION (ELECTS. ENGG. TASK R-18/2025)

14. Pakistan Airports Authority reserves the rights to postpone the date or time of submission and
opening of Tenders. Should the date of opening the Tenders be postponed PAA shall give notice of such
postponement.

15. Pakistan Airports Authority is not bound to award the Contract to the lowest or to any Tenderer and
reserves the right to reject any or all Tenders and to waive any formalities in the Tenders received such as
deviations in the use and presentation of the specified Tender Documents and forms, if it appears to be in
the interest of the PAA.

16. Tenders shall be accompanied by a Pay Order/Bank Draft of the amount given in the Memorandum
as Earnest Money. All such Pay Orders/Banks Draft Shall be returned to the un-successful bidders, after
the work has been awarded.

17. The acceptance of the Tender shall bind the Tenderer to sign the Contract within the specified
period failing which the Tenderer shall forfeit his Earnest Money not as penalty, but as liquidated damages.

For PAA Contractor
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(v)

18. The Contractor shall furnish irrevocable Performance Guarantee only for works costing more than
Rs.2.5 million and it should be valid till the completion of work from the Banks approved by PAA (As
mentioned below) in the amount of five percent of the total amount of bid at the time of signing the
agreement. The bond shall be executed on non-judicial stamp paper of appropriate value.

Public Sector Banks Private Sector Banks Islamic Banks
Sindh Bank Limited Allied Bank Limited Bank Islami Limited Pakistan
The Bank of Punjab Askari Bank Limited Meezan Bank Limited
Pakistan
National Bank of Pakistan Bank Al-Habib Al-Baraka Bank (Pakistan)
Ltd
Faysal Bank Limited Dubai Islamic Bank (Pakistan)
Ltd

Habib Bank Limited
Habib Metropolitan Bank
Limited

JS Bank Limited

MCB Bank Limited

NIB Bank Limited

Samba Bank Limited
Soneri Bank Limited
Standard Chartered Bank
(Pakistan) Limited

United Bank Limited
Industrial & Commercial Bank
of China Limited.

19. The Contractor shall be given a Mobilization Advance upto 10% of the tendered cost by PAA for
works costing more than Rs.5 million on production of an irrevocable guarantee of an equivalent amount
from Banks approved by PAA as mentioned at Clause-18. The same will be recovered at the rate of 10%
of gross amount of the running bills of the Contractors.

20. Prior to engaging in the tendering process, the tenderer should at their own cost, read and acquaint
themselves with the PAA’s procedure for blacklisting of contractors and suppliers available on PAA website:
(https://paa.gov.pk/allTender)

Attachments: -
e  Special terms and Conditions attached
. HSE Manual Attached.

For PAA Contractor
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(vi)
MEMORANDUM

(a) General Description of Works. PAINTING A 60-FEET _HEAVY DUTY SELF
SUPPORTED MAST OF EVHF/ADS-B AT
LARAMTOP STATION (ELECTS. ENGG. TASK R-

18/2025)
b) Estimated Cost Rs. -
c) Tender shall be enclosed with
Earnest Money/Bid security in the Rs. 33.950/- (Thirty-Three Thousand Nine Hundred Fifty Only)
form of Bank draft/ Pay order from
Scheduled Bank equal to
d) Security deposit (including Earnest money) 5% (Five per cent)
e) Deduction of Income Tax As per Income Tax Ordinance
2001 including all latest amendments.
f) Time allowed for the work 60 Days (From date of written order to commence)
Rate tendered
S.No. Item of work Quantity Unit Amount
In figure In words

As per schedule attached.

For PAA Contractor
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PAKISTAN AIRPORTS AUTHORITY

B.O. Q.

Name of Work:

PAINTING OF 60-FEET HEAVY DUTY SELF-SUPPORTED MAST OF EVHF AT LARAMTOP STATION (ELECTS. ENGG.

TASK R-18/2025)

ITEM NO.

ITEM OF WORK

QTyY

RATE

In-figure

In-words

UNIT

AMOUNT

Complete surface preparation
and epoxy painting of the mast,
including removal/scraping of all
loose paint, rust, and debris;
paper sanding; application of one
(01) coat of corrosion-resistant
epoxy primer; and application of
two (02) coats of epoxy paint in
Signal Red and White.

Job

TOTAL RS.

A
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PAKISTAN AIRPORTS AUTHORITY
(SPECIAL TERMS & CONDITIONS)

Name of Work: - PAINTING A 60-FEET HEAVY DUTY SELF SUPPORTED MAST OF EVHF/ADS-B AT
LARAMTOP STATION (ELECTS. ENGG. TASK R-18/2025)

1. The firm must be registered with the Pakistan Engineering Council (PEC) and possess a valid license in the relevant category, having
field(s) of specialization in General Electronics Works (EE-04, EE-05, EE-07, EE-08).

2. Sample of the color shade shall be provided by the contractor before the application of paint.

3. The work will be carried out in accordance with Pak PWD specifications and unless otherwise clearly provided in the contract
documents.

4. All work shall be executed under the presence / supervision of CNS/EED authorized personnel.

5. The contractor shall physically inspect the antenna mast before commencing the work and, prior to painting, shall cover all antennas

and cables with wrapping sheets to protect them from paint drips.

6. The contractor will be fully responsible to arrange the security clearance of his workmen on the job in accordance with
rules/requirements enforced at the time of execution and shall not entitle the contractor for any compensation of what so ever on account of
wastage of time and labour due to any reason.

7. Partial/complete suspension in work is likely to take place during emergency operations and VIP/VVIP movements etc. Labour,
equipment/machinery and material etc. should be removed from site for work during such suspension period to a distance for essential security
arrangements. No compensation, whatsoever, on this account shall be claimed by the contractor for those losses likely to occur. All such
unforeseen disruption during working hours may result in idleness of manpower and equipment and waste of material etc. for which no
compensation shall be paid to the contract.

8. The contractor shall cordon the work place/area as per direction of the designated official as and when nominated by PAA at his own
cost. He will also identify the construction area and will ensure safety of worker during and after working hours.

9. The work will be carried out during the ongoing operation of the Airport. The contractor shall, therefore, have to program his work
schedule accordingly so as to remain within the stipulated period of completion.

10.  The contractor shall prepare / submit detailed shop drawings, level sheets (X-sections/L-sections etc.) at his own cost and get approved
by PAA before execution of work if, so required.

11.  The construction material should be stacked at a suitable place and shall be so arranged that it may not cause any hindrance for the
passengers, functionaries and other officials of agencies etc. working at the airport as per direction of the designated official as and when
nominated by PAA.

12.  Afghan and suspected person holding old NIC will not be engaged by the contractor.

13.  The extra / substituted items if any shall be based on Pak PWD Schedule of Rate 2022 with premium as per tendered rates in the
agreement. The items other than Pak PWD Schedule of Rates, shall be analyzed basing on prevailing market rates with 30% premium to cover
the profit and overhead.

14.  The unserviceable dismantled material (debris), if desired will have to be disposed off, out of the Aerodrome premises and the stacking
of serviceable material in PAA store by the contractor at his own cost as per instructions of the PAA Official In charge.

15. Safety measures such as wearing of helmet, gloves, long shoes, safety glasses for welder and dungarees etc. are ensured during working
hours as per QSHE Standards /parameters, as per attached HSE Manuals.

16.  The contractor will have to abide by all rules and regulations enforced by PAA and other agencies working at the Airport.

17.  In the event of any dispute or difference arising between the Pakistan Airports Authority (PAA) and the Contractor regarding the
interpretation, execution, performance, or breach of any provision of this Contract, the matter shall first be referred to the Grievance Redressal
Committee (GRC) for resolution. The GRC shall make every effort to resolve the dispute amicably within a reasonable period.

If the dispute is not resolved through the GRC, or if either party is dissatisfied with the decision of the GRC, the dispute shall be finally
settled in accordance with the provisions of the Arbitration Act, 1940 (Act No. X of 1940), the rules made thereunder, and any statutory
amendments or modifications thereto. The arbitral award shall be final and binding upon both parties

18. If the contractor failed to complete the scope of work within given time, the amount of the Liquidated Damages for each
calendar day of delay in completion of the whole of the works, or if applicable for any section thereof, shall be at the rate of 0.5% of the
contract prices per day. The Liquidated Damage may be waived off by the PAA. The same shall be calculated as formulas stated below

LD=0.5% x CP x N Where CP is contract price, N denotes Number of days delayed
LD (max) = 10% x CP

For PAA Contractor
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19. The PAA shall reserve the rights, but not bound to waive-off Liquidity Damage (LD) of the contractor, provided that the
bidder submits a written response containing reasonable justification for the cause of delay.

20. WARNING: - Pay orders /Bank Draft or any other financial instruments to be submitted by Bidders and Contractors
as Tender Cost, Earnest Money / Bid Security and Bank Guarantees, if found fake or dishonored by issuing bank /
financial institution at any Pre / Post contract stage of the case, would call for blacklisting and legal action as per law of
the land.

21. Contractors/Prospective Bidders/Suppliers are requested to examine the BOQ items in detail and shall quote same rates
for the same items repeated in BOQ or in various sub heads of BOQ. PAA shall consider the lowest rate among all quoted
rates by the contractor (if varied) for the same items repeated in BOQ or in various sub heads of BOQ and bid shall accordingly
be corrected.

22. Provincial Sales Tax (PRA) is not applicable on PAA being a federal entity. Bidders are required to quote their rates
excluding PRA Tax.

23. Clause No. 59 of General Conditions of Contract shall be deleted to its entirety. Prices adjustment shall not be applicable
in this Contract.

For PAA Contractor
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(Vi)

TENDER FOR WORKS

I / We hereby tender for the execution of the work specified in the above written memorandum
within the time specified in each memorandum at the rates specified therein, and in accordance in all
respects, with the specifications, designs, drawings and instructions and with such materials as are
provided for by and in all other respects in accordance with such conditions so far as applicable.

2. Should this tender be accepted, I/We hereby agree to abide by and fulfill all the terms and
provisions of the said conditions of contract annexed hereto so far as applicable or on default thereof to
forfeit and pay to the Pakistan Airports Authority the sum of money mentioned in the said conditions.

3. A Bank Draft / Pay Order for the sum of Rs. is herewith forwarded as Earnest
Money.

Dated the day of 20

Witness

Address Signature of Contractor

The above tender is hereby accepted by me on behalf of PAA

Dated the day of 20

Signature of Officer by whom accepted

For PAA Contractor
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(viii)

(On appropriate valued non-judicial stamp papers)
CONTRACT

THIS CONTRACT is made on this the day of 20 between the Pakistan Airports Authority, established
under the Pakistan Airports Authority Act, 2023, having its Head Office at Terminal-1, JIAP, Karachi, through its duly authorized officer
(hereinafter called the client 'PAA" which term shall include its successors-in-interest, authorized representatives and executors) of
the Fist Part:

AND
M/s.
Incorporated/registered with as a limited Company/Partnership/Sole
proprietor, having its office at
“through its duly authorized person namely
(designation) hereinafter called "the Contractor" (which term shall include its successors-in-interest, authorized representatives and
executors of the Second Part:

WHEREAS the PAA is desirous that certain works should be executed via PAINTING A 60-FEET HEAVY DUTY SELF
SUPPORTED MAST OF EVHF/ADS-B AT LARAMTOP STATION i.e. the works.

AND

WHEREAS the PAA has accepted the Tender dated submitted by the Contractor for
the execution, completion and maintenance of the Works.

NOW this Contract Witnesses as follows:
1. In this contract words and expressions shall have the same meanings are respectively assigned to them in the Conditions
of Contract hereinafter referred to.
2. The following documents which for the purpose of identification have been signed by
Mr. ( ) on behalf of the Contractor and by
Mr. ( ) on behalf of the PAA, all of which shall be deemed to form and be read and

construed as part of this Agreement viz:
a) This Tender.
The Drawings.
The General conditions of Contract.
The Special Conditions of Contract (if attached).
The Specifications.
The Schedule of Quantities.
Letter of acceptance of Tender.

e=eoos

In case of any difference between the General or Special Conditions, the Special Conditions shall prevail.
3. In consideration of the payments to be made by the PAA to the Contractor as hereinafter mentioned, the Contractor hereby
covenants with the PAA to duly execute, complete and maintain the Works in conformity in all respects with the provision of the
Contract and of a high standard.

4. The PAA hereby covenants to pay to the Contractor in consideration of due execution, completion and maintenance of the
Works, the Contract Price in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties have hereunto set their respective hands and seals the day and year first above mentioned.

Signed. Sealed and delivered by the

For and on behalf of Contractor For and on behalf of PAA
C.N.1.C.No.
WITNESSES:
1 2.
C.N.I.C. No. C.N.1.C. No.
For PAA Contractor
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PAKISTAN AIRPORTS AUTHORITY
GENERAL CONDITIONS OF CONTRACT
DEFINITIONS:

In the Contract (as hereinafter defined) the following words and expressions shall have
the meanings assigned to them except where the context otherwise requires:

1.1 “PAA” means Pakistan Airports Authority and includes its duly authorized agents,
successors and assigns.

1.2  “Contractor” means the person or persons, firm or Company whose Tender (as
hereinafter defined) has been accepted by PAA and includes the Contractor’s
personal representatives, successors and permitted assigns, but does not include
any sub-contractor.

1.3 Senior Works Engineer means an Engineer dully authorized by the PAA for
execution of work.

1.4  “Representative of Senior Works Engineer” means any duly authorized officer or
officers appointed by the PAA to perform the duties set forth.

1.5  The expression “Works” means all the works specified or set forth and required in
and by the said specifications, drawings and schedule hereto or to be hereafter
specified or required in such explanatory instructions and drawings and also in
such additional Instructions and drawings as such from time to time, during the
progress of the work hereby contracted for, be supplied by PAA.

1.6 “Contract” means the Conditions of Contract specifications, Drawings, priced
schedule of Quantities, Tender and the Contract Agreement.

1.7  “Contract Price” means the sum given in the tender subject to such additions
thereto or deductions there from as may be made under the provisions hereinafter
contained.

1.8  “Construction Plant” means all appliances, equipment or things of whatsoever
nature required in or about the execution, completion or maintenance of the Works
or Temporary works.

1.9 “Temporary Works” means all temporary works of every kind required in or about
the execution completion or maintenance of the work.

1.10 “Drawings” means the drawings referred to in the Specifications and any
modifications of such drawings approved in writing by the Manager and such other
drawings as may from time to time be furnished or approved in writing by the Senior
Works Engineer.

1.11 “Site” means the lands and other places on, under, in, through which the works are
to be executed or carried out and any other lands or places provided by the PAA
for purposes of the Contract.

For PAA Contractor
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For PAA
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1.12 “Approved” means approved in writing including subsequent written
confirmation of previous verbal approval and “Approval’” means approved
in writing including as aforesaid.

1.13 “Tender’” means the offer tendered by the Contractor for the works
governed by the Contract and includes all documents annexed to the offer.

1.14 Competent authority means officer of PAA under whose competence the
acceptance of tender lies.

The Contract comprises the construction, Completion and maintenance of the
Works and except in so far as the Contract otherwise provides, the provision of
all labour, materials, construction plant, temporary works and everything whether
of temporary or permanent nature required in and for such construction,
completion and maintenance so far as the necessity for providing the same as
specified in or reasonably to be inferred from the Contract.

The several documents forming the Contract are to be taken as mutually
explanatory of one another and in case of ambiguities or discrepancies, the
same shall be explained by the Senior Works Engineer whose explanation in
this respect shall be final.

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his Tender for the works and of the rates and
prices stated in the priced schedule of Quantities which rates and prices shall
except in so far as otherwise provided in the Contract cover all his obligations
under the Contract and all matters and things necessary for the proper
completion and maintenance of the works.

The Contractor shall inspect and examine the Site and its surroundings and shall
satisfy himself before submitting the tender, as to the nature of ground and sub
soil, the form and nature of the Site, the quantities and nature of the work and
materials necessary for the completion of the works and the means of access of
the Site, the accommodation he may require and in general shall himself obtain
all necessary information as to risk, contingencies and other circumstances
which may influence or affect his Tender.

The Senior Works Engineer will with the written order to commence the works
give to the Contractor possession of the Site as may be required to enable the
Contractor to commence and proceed with the construction of the works in
accordance with the program referred to in clause 10 hereof and otherwise in
accordance with such reasonable proposals of the Contractor as he shall by
notices in writing to the Senior Works Engineer make and will from time to time
as the works proceed give to the Contractor possession of such further portions
of the Site as may be required to enable the Contractor to proceed with the
construction of Works with due diligence in accordance with the said programme
or proposals (as the case may be).

Three copies of each of the approved Drawings shall be furnished by Pakistan

Airports Authority to the Contractor free of cost. The Contractor shall provide and
make at his own expense any further copies required by him.

Contractor

Page 90 of 130



3

8. Drawings to be One copy of each of the Drawings furnished to the Contractor as aforesaid shall
kept on Site be kept by the Contractor on the Site and the same shall at all times be available
for inspection and use by the Senior Works Engineer the representative of the

Executive Engineer.

9.Further Drawing The Senior Works Engineer shall have full power and authority to supply to the
and Instructions  Contractor from time to time during the progress of the works such further
Drawings and instructions as shall be necessary for the purpose of the proper
and adequate execution and maintenance of the works and the Contractor shall

carry out and be bound the same.

10. Programme to As soon as practicable after the acceptance of his Tender the Contractor shall
be furnished submit to the Senior Works Engineer for his approval a programme showing the
order of procedure and method in which he proposes to carry out the Work and
shall furnish for his information, particulars in writing of the Contractor
arrangements for carrying out of the works and the constructional plant and
temporary works which the Contractor intends to supply, use or construct, as
the case may be The submission to and approval by the Senior Works Engineer
or the Representative of the Senior Works Engineer of such programme or the
furnishing or such particulars shall not relieve Contractor of any of his duties or
responsibilities under the Contract.

11.Commencement  The Contractor shall commence the Works on Site after the receipt by him of an
order in writing to commence work from the Senior Works Engineer and shall
proceed with the same with due diligence (time being the essence of the
Contract on the part of the Contractor).

12. Contractor’s 12.1 The Contractor shall give or provide all necessary superintendence
Superintendence during the execution of the Works and as long thereafter as the Manager
may consider necessary for the proper fulfilling of the Contractor’s
obligations under the Contract. The Contractor or his competent,
qualified and authorized agent or representative approved by the Senior
Works Engineer in writing (which approval may at any time be
withdrawn) is to be constantly on the Works and shall give his whole
time to the superintendence of the same if such approval shall be
withdrawn by the Senior Works Engineer the Contractor shall without
any delay, after receiving written notice of such withdrawal, remove the
Agent from the site and shall not there after the employ him again on the
Site in any capacity and shall replace him by another agent approved by
the Officer, Such authorized agent or representative shall receive, on
behalf of the Contractor directions and instructions from the Senior
Works Engineer or the representative of the Senior Works Engineer.

12.2 The Contractor shall also employ full time Engineer/Sub-Engineer, duly
qualified in Civil/Electrical/Mechanical/Air-conditioning Engineering and
having professional experience of at least five years for the purpose of
execution of the proposed works and giving full time technical
superintendence during all phases of execution and for receiving
technical directions and instructions from Employer's Senior Works
Engineer.

For PAA Contractor
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The Contractor shall provide and employ on the Site in connection with the execution and
maintenance of the Woks: -

13.1 Only such technical personnel as are skilled and experience in their respective
fields and such sub-agents, foremen and leading hands as are competent to give
proper supervision to the work they are required to supervise.

13.2 Such skilled and semi-skilled and unskilled labour as is necessary for the proper
and timely execution and maintenance of the Works.

The Senior Works Engineer shall have the power to object in writing to and require the
Contractor to remove forthwith from the Work any person employed by the Contractor in
or about the execution or maintenance of the works who in the opinion of the Senior Works
Engineer misconducts himself or is incompetent or negligent in the proper performance
of his duties or whose employment is otherwise considered by the Senior Works Engineer.
Any person so removed from the works shall be replaced without delay by a competent
substitute approved by the Senior Works Engineer. The Contractor shall not demand the
reasons from the Senior Works Engineer for requiring the removal of any one of his
employees.

Except where otherwise expressly specified, the Contractor shall at his own expense
supply and provide all the Constructional plants, work materials, both for temporary and
for permanent works, labour (including the supervision thereof) transport to or from the
site and in and about the works and other things of every kind required for the
construction, completion and maintenance of the works.

The Contractor shall execute the whole and every part of the work in the most substantial
and workman-like manner and both as regards materials and otherwise in every respect
in strict accordance with the specifications. The Contractor work shall also confirm
exactly, fully and faithfully to the designs, drawings and instructions in writing relating to
the work issued by the Senior Works Engineer.

In the case of any class of work for which there is no such specifications, such work shall
be carried out in accordance with the written instructions and requirements of the Senior
Works Engineer.

All materials and workmanship shall be of the respective kinds described in the Contract
and in accordance with the Senior Works Engineer instructions and shall be subjected
from time to time to such tests as the Senior Works Engineer may direct at the place of
manufacture or fabrication on the Site or at all or any of such places. The Contractor shall
provide such assistance, instruments, machines, labour and materials as are normally
required for examining, measuring and testing any work and the quality, weight or quantity
of any materials used and shall supply samples of materials before incorporation in the
works for testing as may be selected and required by the Senior Works Engineer.

a) All samples shall be supplied by the Contractor at his own cost.

b) The cost making all tests specified in the Contract shall be borne by the Contractor.

Contractor

Page 92 of 130



5

19. Delegation of The Senior Works Engineer may from time to time in writing delegate to the
Power to Senior representatives of the Senior Works Engineer any of the powers and authorities
Works Engineer’s vested in the Senior Works Engineer. Any written instruction or approval given
Representatives. |, e representative of the Senior Works Engineer to the Contractor with-in the
term of such delegation (but not otherwise) shall bind the Contractor and the
Pakistan Airports Authority as though it has been given by the Senior Works

Engineer provided as follow:

19.1 Failure of the representative of the Senior Works Engineer to disapprove
any work or materials shall not prejudice the power of the Senior Works
Engineer thereafter to disapprove such work or materials and to order
the pulling down, removal or breaking up thereof.

19.2 If the Contractor shall be dissatisfied by reason of any decision of the
representative of the Senior Works Engineer he shall be entitled to refer
the matter to the Senior Works Engineer who shall thereupon confirm,
reverse or vary or modify such decision, and whose decision shall be
final.

19.3 The Agreement shall be rescinded by the PAA and the final measurements
shall be recorded by the Senior Works Engineer or his any authorized
representative shall record the final measurement and Contractor will not claim
for any item not recorded by the Senior Works Engineer or his representative.

20. Access to Site The Senior Works Engineer and any person authorized by him shall at all times
have access to the Works and to the Site and to all Workshops and places
where work is being done or where materials, manufactured articles or
machinery are being obtained for the Works and the Contractor shall afford
every assistance in or obtaining the right to such access.

21. Way leave etc. The Contractor shall bear all expenses and charges for special or temporary
way leaves required by him in connection with access to the Site. The Contractor
shall also provide with the written approval of Senior Works Engineer at his own
cost any reasonable additional accommodation at Site required by him for the
purposes of the Works.

22. Rate of Progress The whole of the materials, plant and labour to be provided by the Contractor
and permission and the mode, manner and speed of execution and maintenance of the works
to work during are to be of a kind and conducted in a manner approved by the Senior Works
Night. Engineer. Should the rate of progress of the Works by or any part thereof be at

any time in the opinion of the Senior Works Engineer too slow to ensure the
completion, the Senior Works Engineer shall so notify the Contractor in writing
and the Contractor shall thereupon take such steps as may be necessary and
the Senior Works Engineer may approve to expedite progress so as to ensure
completion. If the work is not being carried out within the prescribed or extended
time and the Contractor requests permission to work at night as well, then, if the
Senior Works Engineer shall grant such permission, the Contractor shall not be
entitled to any additional payment, for doing so any such permission granted
shall be at the risk of the Contractor.

23. Time for Subject to any requirement in the Specification of any portion of the Works
Completion before completion of the whole of the works, the whole work shall be completed
within the stipulated time.

For PAA Contractor
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Should the amount of extra or additional work of any kind or other special
circumstances of any kind whatsoever which may occur be such as fairly to
entitle the Contractor to an extension of time for the completion of the work the
Senior Works Engineer shall determine and grant amount of such extension.
Provided that the Senior Works Engineer is not bound to take into account any
extra additional work or other special circumstances unless the Contractor has
within 30 days after such work has been commenced or such circumstances
have arisen, delivered to the representative of the Senior Works Engineer full
and detailed particulars of any claim for extension of time to which he may
consider himself entitled in order that such claim may be investigated at the
time.

If in the opinion of the Senior Works Engineer the progress of the Works is slow
that it cannot be completed within the prescribed period or within the extended
period granted to the Contractor, the Senior Works Engineer shall give a notice
in writing to the Contractor calling upon him to speed up the work by employing
more labour and by increasing the material, equipment and plant to an extent to
be mentioned in the notice. In case the Contractor fails to comply with the
requirements of the notice within ten days from its issue, the Senior Works
Engineer shall have the power to have the works completed through any other
agency at the risk and cost of the Contractor. In any such event, the work
executed by the Contractor shall be measured up and all plant, machinery,
equipment and material at Site will be taken over by the Senior Works Engineer
after preparing and inventory thereof, such stores to be used for the completion
of the work will be at the cost of the Contractor. All payments due to the
Contractor shall be withheld till the completion of the work and any loss suffered
by the Pakistan Airports Authority or expenditure incurred in getting the works
executed, shall be recovered from the Contractor.

If it shall appear to the Senior Works Engineer or his representative incharge of
the work, that any work has been executed with unsound, imperfect or unskilled
workmanship or with materials of any inferior description or that any materials
or articles provided by him for the execution of the work are unsound or of a
quality inferior to that contracted for or otherwise not in accordance with the
contract, the Contractor shall on demand in writing from the Senior Works
Engineer specifying the work, materials or articles complained of not with
standing that the same may have been in advertantly passed, certified and paid
for, forth-with rectify, or remove and reconstruct the work so specified and
provide other proper and suitable materials or articles at his own cost; and in
the event of his failing to do so with in a period to be specified by the Senior
Works Engineer in his demand aforesaid, then the Contractor shall be liable to
pay compensation at the rate of one percent on the total cost of work for every
day not exceeding ten days apart from the cost of rectification, while his failure
to do so, shall continue and in the case of any such failure the Senior Works
Engineer may rectify or remove, and re-execute the work which may include
additional work necessary to strengthen or set right the unsound work carried
out by the Contractor or remove and replace with others, the materials or articles
complained of as the case may be at the risk and expense of the Contractor in
all respect.

27.1 The Contractor shall permit the Pakistan Airports Authority at the time of
making any payment to him for work done under the contract to deduct
such sum as will amount to be 5% of all money so payable; such
deductions to be held by Pakistan Airports Authority by way of security
deposit.

Contractor
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27.2 The sum five percent (5%) of the amount of the bills including the earnest
money held by the Pakistan Airports Authority by way of security deposit
shall be paid back to the Contractor after the satisfactory expiration of
Maintenance period as in Clause No.49.

28. Forfeiture of In any case in which under any clause, or clauses of this agreement the
Security deposit Contractor shall have rendered himself liable to pay compensation amounting
to the whole of his security deposit (whether paid in one sum or deduction by
installments) the Pakistan Airports Authority shall have the power in its own
discretion to adopt any of the following courses, best suited to the interest of the
Pakistan Airports Authority.

a) To rescine the Contract (of which recession notice in writing by the Senior
Works Engineer to the Contractor shall be conclusive evidence) and in
which case the security deposit of the Contractor as available with the
Pakistan Airports Authority shall stand forfeited and be absolutely at the
disposal of Pakistan airports.

b) Toemploy labour paid by Pakistan Airports Authority and to supply materials
to carry out the work or any part of the work debiting the Contractor with the
cost of the labour and the price of the materials (of the amount of which cost
and price a certificate of the Senior Works Engineer shall be final and
conclusive against the Contractor) and crediting him with the new value of
the work done, in all respect in the same manner and at the same rates as
if it had been carried out by the Contractor under the term of his Contract,
the certificates of the Senior Works Engineer as to the value of work done
shall be final and conclusive against the Contractor.

c) To measure up the work of the Contractor and to take such part thereof as
shall be unexecuted out of his hand, and to give it to another Contractor to
complete, in which case any expenses which may be incurred in excess of
the sum which would have been paid to the original Contractor, if the whole
work had been executed by him (of the amount of which exceed, the
certificate in writing to the Senior Works Engineer shall be final and
conclusive0 shall be borne and paid by the Contractor and may be deducted
from any money due to him by the Pakistan Airports Authority under the
contract or otherwise or from his security deposits, or the proceeds of sale
thereof or a sufficient part thereof.

28.1 In the event of any of the above courses being adopted by the Pakistan
airports, the Contractor shall have no claim to compensation for any loss
sustained by him by reason of his having purchased or procured any
materials, or entered into any engagements or made any advance on
account of or with a view to the execution of the work or the performance
of the Contract. And in case the contract shall be rescinded under the
provision aforesaid, the Contractor shall not be entitled to recover or be
paid any sum for any work thereto actually, performed under this
contract. Unless and until the Senior Works Engineer will have certified
in writing the performance of such work and the value payable in respect
thereof, and he shall only be entitled to be paid the value so certified.
Again, the Contractor will not in any manner hinder or prevent the owner
or Senior Works Engineer or any of the workmen and other employed
by him from proceeding to complete the said buildings and works as
aforesaid.
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29. Liquidated If the Contractor fails to complete the works within the stipulated time thereof or
damages for extended time than the Contractor shall pay to the Pakistan Airports Authority
delay as liquidated damages for such default and not as a penalty a sum equal to ten

percent or less as the Senior Works Engineer (whose decision in writing shall
be final) may decide out to the total cost of the works. The Pakistan Airports
Authority may without prejudice to any other method of recovery, deduct the
amount of such damages from the bills of the Contractor to complete the works
from his security deposits and earnest money.

30. Notice to be The Contractor shall give not less than five clear days notice in writing to the
given before Senior Works Engineer or his representative of the work before covering up or
work is covered otherwise placing beyond the reach of measurement of any work, in order that
up the same may be measured as correct dimensions thereof be taken before the

same is so covered up or placed beyond the reach of measurement without the
consent in writing of Senior Works Engineer or his representative incharge of
the work; in order that the same may be measured and correct dimensions
thereof be taken before the same is so covered up or placed beyond the reach
of measurement without the consent in writing of Senior Works Engineer or his
representative incharge or the work; and if any work shall be covered up or
placed beyond the reach of measurement without such notice have been given
or consent obtained the same shall be uncovered at the Contractor's expense
or in default thereof no payment or allowance shall be made for such work or
the materials with which the same was executed.

31. Suspension of The Contractor shall on the written order of the Senior Works Engineer suspend
work the progress of the works or any part thereof for such time or times and in such
manner as the Senior Works Engineer may consider necessary and shall during
such suspension properly protect and secure the work so far as is necessary in
the opinion of the Senior Works Engineer. The extra cost (if any) incurred by the
Contractor is giving effect to the Senior Works Engineer instructions under this

clause shall be borne by the Contractor, if such suspension is:-

a) as per the provision of the contract.
or
b) Necessary for the proper execution of the work or by reason of weather
conditions affecting the safety or quality or the Works or by some default on
the part of the Contractor.
or
c) Necessary for the safety of the works or any part thereof.

32. Care of works From the commencement to the completion of the Works the Contractor shall
take full responsibility for the care thereof and of all temporary Works and in
case any damage loss or injury shall happen to the Works or to any part thereof
or to any temporary works from any cause whatsoever (save and except) the
“excepted risk” as defined in Clause. The contractor shall at his own cost repair
and make good the same so that at completion, the works shall be in good order
and conditions and in conformity in every respect with the requirements of the
contract and the Senior Works Engineer instructions. The Contractor shall also
be liable for any damage to the Works occasioned by him in the course of any
operations carried out by him for the purpose of complying with his obligations
under Clause 50 hereof.
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33. Expected Risk The “Expected Risk” are hostilities (where war be declared or not) invasion, act
of foreign enemies, rebellion revolution insurrection or military or usurped power
civil war or (otherwise than among the Contractor's own employees) riot,
commotion or disorder or use or occupation by the PAA of any portion or the
Works in respect of which a Certificate or completion has been issued or any
such operation of the Forces of nature as responsible foresight and ability on
the part of the Contractor could not foresee or reasonably provide against (all of
which are herein collectively referred as “the excepted risk”).

34. Damage to The Contractor shall (except if and so far as the specification provides
persons and otherwise) indemnify and keep indemnified the PAA against all losses and
property. claims for injuries or damage to any person or any property whatsoever (other

than surface or other damage to land or crops being on the Site suffered by
tenant or occupiers) which may arise out of or in consequence of the
construction and maintenance of the works and against all claims, proceedings,
damages, cost charges and expenses whatsoever in respect thereof or in
relation thereto.

35. Accident or The PAA shall not be liable for or in respect of any damages or compensation
injury to payable at law in respect or in consequence of any accident or injury to any
Workmen workmen or other persons in the employment of the Contractor and the

Contractor shall indemnify and keep indemnified the PAA against all such
damages, compensation and against all claims, demands, proceedings, cost
charges and expenses whatsoever in respect thereof or in relation thereto.

36. Insurance The Contractor shall obtain and keep in force policies in respect of Erection All
Risks, Contractor's All Risks and Workmen's Compensation act, which shall
apply specifically and solely to the Contractor and shall fulfill all Contractor's
obligations for Insurance in connection with this contract from any of the “AA”
Rated insurance company from PACRA/JCR.

37. Compliance The Contractor shall conform in all respects with the provision of any such
with Statutes, Statute Ordinance of Law as aforesaid and the Resolutions or Bye-laws issued
Regulations etc. by local or other duly constituted authority which may be applicable to the Works

or to any Temporary Works and with such rules and regulations of public bodies,
and companies as aforesaid and shall keep the C.A.A indemnified against all
penalties and liability of every kind for breach of any such statute Ordinance or
Law Regulation or Bye-laws.
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38. Fossils etc. All Fossils, coins, article of value or antiquity and structures and other remains
or things of geological or archaeological interest discovered on the site of the
Works shall as between the PAA and the Contractor shall take reasonable
precautions to prevent his workmen or any other persons from removing or
damaging any such article or things and shall immediately upon discover thereof
and before removal, acquaint the representative of the Senior Works Engineer
of such discovery.

39. Variation The Senior Works Engineer shall make any variation of the form, quality or
quantity of the work or any part thereof that may in his opinion be necessary and
for that purpose or if for any other reasons it shall in his opinion be desirable
shall have power to order the Contractor to do and the Contractor shall do any
of the following: -

a) Increase or decrease the quantity of any work included in the Contract.

b) Omit any such work.

c) Change the levels, lines position and dimension of any part of the Works
and

d) Execute additional work of any kind necessary for the completion of the
works.

and no such variation shall in any way vitiate or invalidate the Contract nor will
entitle the Contractor of any claim for compensation whatsoever, but the value
(if any) of all such variations shall be taken into account in ascertaining the
amount of the Contract Price.

40. Order for No such variation shall be made by the Contractor without an order in writing of
variation to be the Senior Works Engineer. Provided that no order in writing shall be required
in writing for increase or decrease in the quantity of any work where such increase or

decrease is not the result of an order given under the clause but is the result of
the quantities exceeding or decreasing than those stated in the schedule of
quantities. Provided also that if for any reason Senior Works Engineer shall
consider it desirable to give any such order verbally, the Contractor shall comply
with such order but shall get it confirmed in writing from the Senior Works
Engineer within four days of the issue of such verbal order.

41. Valuation of a) The Senior Works Engineer shall determine the amount (if any) to be
variation added to or deducted from the sum named in the Tender in respect of
any extra or additional work done or work omitted by his order. All such
work shall be valued at the rate set out in the Contract if in the opinion
of the Senior Works Engineer the same shall be applicable; if not on

market rates.

b) No deviation from specifications stipulated in the Contract or additional
items of work shall be carried out by the Contractor unless the rates of
the substituted, extra, altered or additional item have been approved in
writing by the competent authority failing which the PAA will not be
bound to entertain any claim on this account.

42. Quantities The quantities set out in the schedule of quantities are the estimated quantities
of the work but they are not to be taken as the actual and correct quantities of
the works to be executed by the Contractor in fulfillment of his obligation under
the Contract.
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The Senior Works Engineer shall except as otherwise stated ascertain and
determine by measurement the value of work done in accordance with the
Contract. He shall when he requires any part or parts of the works to be
measured, give notice to the Contractor's authorized agent or representative
who shall forthwith attend or send a qualified agent to assist the Senior Works
Engineer or the representative in making such measurement and shall furnish
all particulars required by either of them. Should the Contractor not attend or
neglect or fail to send such agent, then the measurement made by the Manager
or approved by him shall be taken to be the correct measurement of the works.

The work shall be measured, notwithstanding any general or local custom except
where otherwise specifically described or prescribed in the Contract.

On the completion of the Works, the Contractor at his own cost shall clear away
and remove from the Site all Constructional plant, surplus materials, rubbish and
Temporary Works of every kind and leave the whole of the Site and works clean
and in a workman-like condition to the satisfaction of the Senior Works Engineer,
rubbish should be disposed off in the manner as directed by the Manager.

As soon as in the opinion of the Senior Works Engineer, the works shall have
been completed and shall have satisfactorily passed any test that may be
prescribed by the Contract, he shall issue a Certificate of completion in respect
of the Works and the period of Maintenance of the Works shall commence from
the date of such certificate with respect to any part of the Works before the
completion of the whole of the works and shall upon the written application of
the Contractor give such certificate with respect to any substantial part of the
Works which has been both completed to the satisfaction of the Senior Works
Engineer and occupied or used by PAA and when any such certificate is given
in respect of a part of the works, such part shall be considered as completed and
the period of maintenance of such parts shall commence from the date of such
certificate provided also that a certificate of completion given in accordance with
the foregoing provisions of any part of the works occupied and used as aforesaid
shall not be deemed to certify completion of any ground or surface requiring
reinstatement unless such certificate shall expressly so state.

In these conditions the expression “Period of Maintenance” shall be 6 months
for all kinds of works from the date of completion of the works certified by the
Senior Works Engineer in accordance with Clause 46 hereof or in the event of
more than one certificate having been issued by the Senior Works Engineer
under the said clause from the respective dates so certified and in relation to the
period of maintenance the expression “the works” shall be construed accordingly

To the intent that the works shall as soon as practicable after the expiry of the
period of Maintenance be delivered to the PAA in as good and perfect condition
(fair wear and accepted tear) to the satisfaction of the Senior Works Engineer as
that in which they were at the commencement of the period of Maintenance. The
Contractor shall execute all such work of repair, amendment, reconstruction,
rectification and making good the defects, imperfections, shrinkages or other
faults as may be required of the period of maintenance or within fourteen days
after its expiry as a result of an inspection made by or on behalf of the Senior
Works Engineer.
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49. Refund of The Security Deposit shall not be refunded before six months after the
Security completion of the whole work, unless and until a certificate is issued by the
Deposits Senior Works Engineer for successful and satisfactory passing of the

maintenance period with no other liability on the Contractor.

50. Contractor’s If the Contractor or his workmen or servants shall break, deface, injure or destroy
Liability for any part of a building, in which they may be working or any building, road, road
Damage done kerbs, runway, taxiway, apron, culverts, ducts, fence enclosure, water pipes,

cables, drains, electric or telephone or wire poles, trees, grass or grassland or
cultivated ground contiguous to the premises on which the work or any part of it
is being executed, or if any damage shall happen to the work, while in progress
from any cause whatsoever, or any imperfections become apparent in it within
three months after a certificate final or otherwise of its completion shall have
been given by the Senior Works Engineer as aforesaid the Contractor shall make
he same good at his own expense, or in default, the Senior Works Engineer may
cause the same to be made good by other workmen, and deduct the expense
(of which the certificate of the Senior Works Engineer shall be final) from any
sums that may then, or at any time thereafter may become, due to the
Contractor, or from his security deposit or the proceeds of the sale thereof, or a
sufficient portion thereof.

51. Assignment & The Contractor shall not assign or sublet the Contract or any part thereof or any
Sub-Letting benefit or interest thereon or there under without the prior written consent of
PAA. In case of failure the Senior Works Engineer shall by giving Notice in writing

rescind the Contract.

52. Stores Supplies If the specification or estimate of the work provides for the use of any special
PAA description of materials to be supplied by PAA or if it is required that the
Contractor shall use certain stores to be provided by the PAA (such materials
and stores, and the prices to be charged therefore as hereinafter mentioned
being so far as practicable for the convenience of the Contractor, but not so as
in any way to control the meaning or effect of this Contract, specified in the
schedule of memorandum hereto annexed). The Contractor shall be supplied
with such materials and stores as required from time to time to be used by him
for the purpose of the Contract only, and the value of the full quantity of materials
and stores so supplied at the rates specified in the said schedule or
memorandum may be set off or deducted from any sums then due, or thereafter
to be-come due to the Contractor under the contract or otherwise or against or
from the security deposit, or the proceeds of sale thereof. All materials supplied
to the Contractor shall remain the absolute property of PAA and shall not on any
account be removed from the Site of the work, and shall at all times be open to
inspection by Senior Works Engineer. Any such material unused and in perfectly
good condition at the time of the completion of determination of the Contract
shall be returned to PAA.

53. Bills to be sub- A bill shall be submitted by the Contractor each month on or before the date fixed
mitted monthly by the Senior Works Engineer shall take or cause to be taken the requisite
measurement for purposes of having the same verified, and the claim, as far as
admissible, adjusted, if possible, before the expiry of ten days from the
presentation of the bill. If the Contractor does not submit the bill with in the time
fixed as aforesaid, the Senior Works Engineer may prepare a bill which shall be

binding on the Contractor in all respects.

For PAA Contractor
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54. Completion The completion report of the work alongwith drawings on PAA prescribed
drawings proforma shall be submitted by the Contractors in five copies alongwith the final
bill. In case of failure to submit the completion report and completion drawings
by the Contractor on the basis of which the work has been finally completed, the
final bill shall be withheld till their submission. The completion report and
drawings should be complete in all respects. Works relating to maintenance do

not come under the preview of this clause.

55. Final Bills The final bill shall be submitted by the Contractor within one month from the date
of completion of the work otherwise the Senior Works Engineer certificate of the
measurement and of the total amount payable for the work accordingly shall be
final and binding on all parties, and will not be called in question by any one.

56. Urgent repair If by reason of any accident of failure or other event occurring to or in connection
with the works or any part thereof during the Period of Maintenance any remedial
or other work on repair shall in the opinion of the Senior Works Engineer or his
representative is urgently necessary for security and the Contractor is unable or
unwilling at once to do such work or repair, the Senior Works Engineer may be
at his own or other workmen do such work or repair as the Senior Works
Engineer or at his representative may consider necessary. If the work or repair
so done by the Senior Works Engineer is work which in the opinion of PAA the
Contractor was liable to do at it own expense, under the Contract, then all costs
and charges properly incurred by the PAA, in so doing shall on demand be paid
by the Contractor to the PAA or may be deducted by PAA from any money due
or which may become due to the Contractor. Provided always that the Senior
Works Engineer shall as soon as after the occurrence of any such emergency
as may be reasonably practicable notify the Contractor in writing thereof.

57. Bribes, Comm-  Any bribe, commission gift or advantage given promised or offered by or on
ission etc. behalf of the Contractor or his partner, agent or servant or any one on his or their
behalf to any officer, servant, representative or agent of the PAA or any person
on its behalf in relation to obtaining or to the execution of this or any other
Contract with the PAA shall in addition to any criminal liability, which he may
incur, subject the Contractor to cancellation of this an all other Contracts and
also to payment of any loss or damage resulting from such cancellation. Any
question or dispute to the commission of any offence under this Clause shall be
settled by the PAA, in such manner as it shall think fit and sufficient and its
decision shall be final and conclusive.

58. Law governing This Contract shall be governed by the laws of Pakistan. Resort to court by either
the contract of the parties in respect of any dispute should be had only to an appropriate court
within the limits and no other courts outside shall have the jurisdiction to hear

any suit or any legal proceedings.

For PAA Contractor
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59.Increase or a) The Contractor is deemed to have quoted rates and prices given in the
Decrease of Contract on the basis of certain specified materials and equipment prevailing
Cost. on the date 28 days prior to the date of opening of the Tender. Applicable
Basic Prices and Method of calculating price adjustment is given in Appendix

to Tender.

b) During the currency of the Contract, the Contractor shall be paid
compensation for additional payments / expenses to which he may be
exposed on account of changes/additions in the rates or quantum of prices
of materials brought about by Government, Local Body and / or Govt.
controlled/owned Corporation or Company applicable to the Contract,
Similar, the Contractor shall be liable to re-imburse to PAA any savings
which he may make on prices of materials because of any changes in the
aforesaid fiscal policies.

c) Adjustment shall be allowed only for the quantities of materials specified in
Appendix to Tender which have actually been incorporated in the Permanent
Works during the corresponding period of increase or decrease.

d) Adjustment shall be allowed for the specified materials according to Note (1)
in the Appendix to Tender.

e) All Claims for additional payments under this Clause shall be lodged by the
Contractor with the Engineer within such reasonable time from the date of
occurrence of the event which, according to the Contractor, entitles him to
such additional payments by PAA, but in no case after the expiry of 28 days
thereof, such claims shall invariably be supported with all
necessary/relevant/material details and particulars required for proper
verification thereof and the Engineer shall be entitled to require the
Contractor to provide such further details/information as may be required for
due and effective verification of such claims.

f) The Engineer shall verify and certify for payment, if any, all claims lodged by
the Contractor under this Clause within a period not exceeding 28 days from
the date on which the same are submitted by the Contractor as aforesaid.

g) In case the Employer is entitled to recover from the Contractor any sum or
sums under this Clause arising from any decrease in the said prices for
materials, the provisions of this Clause shall mutatis mutandis apply to such
recoveries by the Employer.

h) If the Contractor fails to complete the works within the time for completion
adjustment of prices therefore until the date of completion of the works shall
be made using either the indices or prices, whichever are more favorable to
the Employer, provided that if extension of time is granted the above
provision shall apply only to adjustments made up to the expiry of such
extension of time.

60. Water Supply/ The Contractor should make his own arrangement for water, power supply
Power Supply required for execution of work and nothing will be paid for the same, by the C.A.A.
etc.

For PAA Contractor

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 102 of 130



15

60.1 Provided that in case water supply is allowed by the PAA to the
Contractor from water mains passing through areas where the work is
required to be carried out, the Contractor shall pay the cost of water to
the deptt. at half percent (1/2%) of the total cost of work for drinking
purpose and one percent (1%) of the total cost of the items of work
involving use of water (that is for constructional purposes). The
Contractor shall bear full charges for laying its water lines of all length
and dia from the mains to the site of his underground tanks as he may
require and construct for storage purposes at its own cost.

61.Abandonment PAA shall have the power to abandon any work whether in progress or otherwise
and in such an event the Contractor shall have no claim for any compensation

of work by of any kind whatsoever from PAA except the actual cost of the work executed

PAA. at the Site under the Contract for which the contract requires payment to be
made.

62. Materials All materials (e.g. stone and other materials) obtained in the work of dismantling,

. excavation etc., will be considered PAA property and may be issued to
Obtamed_ from Contractor (if they require the same for their own use) at rates approved by the
ef(cavat'?n &  Senior Works Engineer. If these materials are not required by them, they will be
dismantling. disposed off as found fit by the PAA.

Light and danger signs shall be provided by the Contractor wherever required
at his own cost on the barriers as directed by the Senior Works Engineer.

63.Danger Signs
to be provided
by Contractor

For PAA Contractor
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Appendix to Tender
SCHEDULE OF BASIC PRICES OF SPECIFIED MATERIALS

A) Basic Price Materials (To be filled by the tenderer)

We confirm herewith that the following prices were prevailing on the day 28 days prior to the tender
closing date and have been taken as a basis for quoting the prices given in our Tender.

Adjustment of increase/decrease in price shall only be admissible for the materials listed herein

under:
S.No. Materials Unit Basic Price Ex- Remarks
Factory/Works
1 2 3 4 5
1. i) Ordinary Portland Cement M.Ton The basis of the rate is the
Monthly  Statistical Bulletin
issued by the Federal Bureau
of Statistics, Islamabad.
> --do --
ii) Sulphate Resisting Cement | M.Ton _'—Q'
2. Steel Reinforcement M.Ton ) --do --
3. Bitumen (>
i) Grades 60/70 or 80/100 M.Ton o The basis of the rate is the
o, Monthly  Statistical Bulletin
(=Y issued by the Federal Bureau
< of Statistics, Islamabad. If not
S available, then basis would be
= Pakistan National Refinery
Z Attock or from an approved
equivalent source.
- do -
ii) Cut Back Asphalt M.Ton
= do —
a) Medium Curing M.Ton
- do _
b) Rapid Curing M.Ton

1) If the price paid by the Contractor for any of the Specified Materials shall differ from the basic thereof
and shall cause an increase or decrease of cost to the Contractor in carrying out the Contract, the
increase or decrease of such cost shall be added to or deducted from the Contract Price shall be
computed on the basis of quantities actually measured and certified for payment. Any fluctuation in
the prices of materials other than the Specified Materials shall not be subject to adjustment of the
Contract Price.

A
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2) The Tenders shall submit satisfactory documentary evidence in support of the rates and
prices filled up in this Appendix.

We agree that price variation in the above listed basic prices during the currency of the
Contract will be adjusted only to the extent as stipulated under the Conditions of Contract.

Authorized
Signatures

Name

Seal

Date

A
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(PART Il)

Schedule showing (approximately) materials to be supplied by the PAA under

Clause 52 of the conditions of the Contract or for work contracted to be executed and the

rates at which they are to be charged for

Particulars

Rate at which the material shall
be charged to the Contractor

Unit | Rs.

Place of Delivery

Not applicable

Note: The person or firm submitting the tender should see that the rates in the above
schedule are filled up by the Engineer on the issue of the form prior to the submission of

the tender.

A
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FORM OF LETTER FOR ACCEPTANCE OF TENDER

Dear Sirs,

| am to inform you that your Tender No...................... dated...................... for the
work cited above has been accepted subject to the Conditions and Special Conditions
under which you tendered and on the terms as to the period of completion.

2. This acceptance is subject to your:
i) furnishing an irrevocable Performance Bond from a Approved Bank in sum of
Rs. K........ 2804 ... ] . LD 6.6-1.. . DR with in ... days

from the date of this letter;
i) executing the formal Agreement within 10 days of the date of this letter;

iii) commencing the work within 15 days of the issue of the order to commence
the work.

3. Please acknowledge of this letter of Acceptance of Tender,

Yours faithfully,

A
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PERFORMANCE BOND GUARANTEE

Guarantee No:
Date of Issue:
Amount of Guarantee:
Date of expiry:

By this BONA We. ...
(hereinafter called “THE SURETY”), (1) do hereby bind ourselves and our successors and assign
jointly and severally by these presents to pay to the PAKISTAN AIRPORTS AIRPORTS, KARACHI
(hereinafter referred to as the PAA which term shall include his successors in office and assigns)
unconditionally on  demand and  without further  question, the sum  of

RS (RUPEES. ... ), sealed with our

WHEREAS, M/s.

(hereinafter referred to as “THE CONTRACTOR’) by an agreement made between the PAA of the
one part and the Contractor of the part have entered into a Contract hereinafter called “Said
Contract” for the Construction, completion and maintenance of
......................................................................... ” as therein mentioned in conformity with the
provisions of the said contract and the sum mentioned in the above written Bond represent the
amount of Performance Bond to be furnished by the Contractor for due fulfillment of obligations
under the said Contract:

NOW THE CONDITION OF the above written Bond is such that if the Contractor shall duly
perform & observe all the terms, provisions, conditions & stipulations of the said Contractor on the
Contractor’s part to be performed & observed according to the true purpose, intent & meaning
hereof as determined by the PAA who shall be the sole judge in the matter, or if on default by the
Contractor for which the PAA shall be sole judge the Sureties/Surety shall pay the amount of this
Bond to PAA without reference to the Contract, then this obligation shall be null and void but
otherwise shall be and remain in full force and effect but no alteration in terms of the said Contract
made by agreement, between the PAA and the Contractor or in the text or nature of the works to
be constructed, completed and maintained there under and no allowance of time by PAA under the
said Contract nor any forbearance or forgiveness in or in respect of any matter or thing concerning
the said Contract on the part of the PAA shall in any way release the Sureties/Surety form any
liability under the above written Bond.

A
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AND WE agree that this Bond shall be irrevocable and the Guarantee hereby given shall be
valid up to ... and that a Certificate signed by the Director Works &
Development / General Manager Works of the Pakistan Airports Authority, stating that the Bond has
become due will be sufficient proof of its forfeiture and we shall pay the amount so demanded
without, any further proof of any kind and that the payment shall be made by us forthwith on the
receipt of the Certificate of the Director Works & Development /General Manager Works Circle as
aforesaid.

Notwithstanding anything contained hereinabove, the Bank’s liability under this Guarantee
shall in no event exceed the sumof Rs.................... (RUPEES. ... ),
and this guarantee shall remain valid up to ...........cooiiiiiiii, whereafter the Bank shall
be completely discharged and released from all its liabilities hereunder unless a claim is received
before the aforesaid expiry date.

Signed, sealed and delivered by the said in the presences of:

For and on behalf of For and on behalf of
M/s
CONTRACTOR SURETY
WITNESSES:
1. Signature. 1. Signature.
Name. Name.
Address. Address.

A
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MOBILIZATION ADVANCE GUARANTEE
(Bank Guarantee)

Guarantee No.
Date

WHEREAS (hereinafter called PAA) has entered into a Contract with Constructor (hereinafter
called the "Contractor") for

AND WHEREAS, PAA has agreed to advance to the Contractor, at the Contractor's request an amount of
Rupees (Rs. ), which amount shall be advance to the Contractor as per
provisions of the Contract.

AND WHEREAS, PAA has asked the Contractor to furnish guarantee for performance of his obligations under
the said Contract.

AND WHEREAS,
(hereinafter called the "Guarantor") at the request of the Contractor and in consideration of the Employer
agreeing to make the above advance to the Contractor, has agreed to furnish the said Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for the
purpose of above mentioned Contract and if he fails and commits default in fulfillment of any of his obligations
for which the advance payment is made, the Guarantor shall be liable to PAA for payment not exceeding the
aforementioned amount.

Notice in writing of any default, of which the PAA shall be the sole and final judge, on the part of the Contractor,
shall be given by the PAA to the Guarantor, and on such first written demand, payment shall be made by the
Guarantor forthwith of all sums then due under this Guarantee as determined by the PAA without any
reference to the Contractor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against payments from the Interim
Payment Certificates of the Contractor or until (Date)
whichever is earlier.

The Guarantor's liability under, this Guarantee shall not in any case exceed the sum of
Rupees (Rs. ).

This Guarantee which is unconditional and irrevocable, shall remain valid upto the aforesaid date and shall
be null and void after the aforesaid date or earlier if the advance made to the Contractor is fully adjusted
against payments from Interim Payments Certificates of the Contractor provided that the Guarantor agrees
that the aforesaid period of validity shall be deemed to be extended if on the above mentioned date the
advance payment is not fully adjusted as payments from Interim Payment certificates of the Contractor.

GUARANTOR
For
(Bank Limited)
1. Signature
2. Name
3 Title

A
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LIST OF APPROVED MANUFACTURERS / SOURCES

This list of recommended manufactures / suppliers of different materials / equipment with brand names have
been provided in order to establish a standard level of performance. The Contractor is supposed to provide
and fix the materials / equipment of acceptable quality from the list or equivalent as approved by the Engineer.
Whereas the preference of brand and model will be decided by the Engineer. Material from approved list shall
stand rejected, if it fails in any of the specified tests or quality standards.

Sr.

No Description Manufacturer/Supplier/Source
Civil Works
1. Lucky, Pioneer, Maple Leaf, Fauji, Askari, Power, Cherat,
Cement (OPC, SR) DG Khan, Dewan
2. Cement (White) Kohat, Maple Leaf, Zealpak
3. . ' Sika, Fosroc, BASF, Ultra, Fastchem, Vertex, MAPEI,
Construction Chemicals & Sealants KALON. Mitchell
4. Anchoring / Fixing Systems Strong hold, Strong force, Hilti, Fischer
5. Sand Bholari, Lawrencepur or from any other approved source
as per Mix Design.
6.

Aggregate From approved source.

Amreli, FF Steel, AFCO, Ittehad, litefaq, Fazal, PECO,

7. Steel Reinforcement Razzaque, Metropolitan, Mughal, Pak Steel, Model Steel,
Nizami Brothers, Moiz Steel, Poineer, Tayyaba Steel or
approved equivalent.

8. Bitumen (Cold) National Refinery, Attock Petroleum, PARCO

9. Bricks/Blocks Local (Brand / source to be approved by the Engineer)

10. . . Shabbir, Master, Time Ceramic, National, or equivalent

Ceramic / Porcelain Tiles imported

M Vinyl Tiles Decora, Marflex, A.T.S. Synthetic

12 Wooden Flooring From approved source.

13. Textured Decorative Wall Coating ?;ﬁl:]wall, Wall Tec, Rock Shield, Sand Tec, Graffito,

14 ALCOP, Pakistan Cables, Chawla, Prime, Ittehad

' Aluminium Doors / Windows Aluminium, Thermec, Eng: Co, Alhali Aluminum Co (Pvt)

Ltd, Krudson, Lucky or equivalent

15. Aluminium Composite Panel ALCOP, Chawla, Pakistan Safety Glass (Alucobond), AKB

P (EuroBond — Exterior. & DuBond — Interior)

ICI (Dulux, Paintex), Berger Robbialac, Brighto, Master,

16. Paint Kansai (Japan), Nippon, Diamond, Buxly, Pakistan
Phthalates Limited (Kalon Chemicals Company) or
equivalent.

17 Powder Coating Jotun or approved equivalent

A
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Sr.

Manufacturer/Supplier/Source
Tuff Tiles, I1zhar, Envicrete, National Pavers, Banu
Mukhtar, Magnacrete or equivalent

Diamond (Jumbolon), Pakistan Insulations, Safe line,
Insugreen

Polytec (Henkel Polybit), Hygrip, Roof Grip, A.T.S.
Synthetic, Petro Seal, Bitumat (Saudi Arabia), Pakistan
Phthalates Limited (Kalon Chemicals Company), Sika
Raingard

Framez, Uniwin, Nasar Steel, U-Tech, Green Door, V-
Make, Chawla

SECCO or any other approved equivalent

Agenda (Termidor), Biflex, Fiprokil, Mirage, Termicure,
Ability

As approved by Engineer

Zamil, Mammut, Mabani, Kirby, Banu Mukhtar, Izhar,
SACHAL

Elephant, Lodhia (Arish), DFB, United

Pakistan Safety Glass, Ghani, Al-Fattah, Khawaja,
Nowshera Prince or equivalent

Kolf, Sitara Hardware, Jb.Saeed, IM Hardware (Yale),
Alpha, Khas, Babar, or approved equivalent.

Dah Shi (Taiwan), IIL, or equivalent

Al-Noor, ZRK, Nuboard or equivalent.

Patex, Sonitex or equivalent

Patex, Marineplex or equivalent.

Public Health Works

No. Description
18. Concrete Pavers
19. Insulation
20. Membranes for Roof and Basement
walls
21. .
uPVC Doors / Windows
22. .
Steel Doors and windows
23. Termite Proofing
24. Terrazzo Tiles
25. . o8
Pre-Engineered Steel Buildings
26. Gypsum False Ceiling
27. Glass
28. Door hardware
29. SS Railing
30. . —
Medium Density Fibreboard
31. . . N
High Density Fibreboard
32. Plywood
1 Sanitary Ware (WC Indian, WC
' European, Basin / Vanity, Urinal,
Flushing Cistern)
2. Bottle trap
3. Bath / Kit. Fittings
4. . "
PPR-C Pipes & Fitting
5. . -
uPVC Pipes & Fittings
6.

RCC Pipe
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Porta, Marachi, Master, ICL, Finecera, Karam, Cera and 3
Star or equivalent.

Porta, Master, Faisal, Sonex, Asia and Super Asia or
equivalent.

Porta, Master, Faisal, Sonex or equivalent.

Dadex, Beta, Master, Plasco, Turk Plast, Popular Pipe,
Accufit, Minhas, Dura Built, IIL, Builtec, Euro Gulf, YAH
Plastic Industry, Pelikan Pipe Industry (Civic)

Dadex, Shavyl, Galco, Beta, Turk Plast, Jamal, Fast Flow,
Plasco, Popular Pipe, Master, Accufit, Dura Built, Builtec,
Euro Gulf, YAH Plastic Industry, Newtech, Pelikan Pipe
Industry (Civic), Prime Star Industries or approved
equivalent.

Shalimar, Pakistan Pipes, National Pipe Industry

Contractor
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Sr.

Manufacturer/Supplier/Source

International Industries Ltd. (IIL), Master Pipe, Jamal,
Victory, Steelex or equivalent

C.l. Engineering / Corp: Teepu, Alpine, NPC and CME or
equivalent.

KITZ (Star Corporation), Teepu, Anwer, Asia, Rehman
Group, Sirajia Trading co.

KITZ (Star Corporation), Health Engineering (HE)

Teepu, Alpine, Sirajia Trading co.

CME, Teepu, Alpine, Turk Plast

Huffaz Industries, Jamal, KITZ, Sirajia Trading co., Master
Pipes, Victory

Fosroc, Sika, Decora, Marflex

Dadex, Jamal, Plasco, Turk Plast, Beta, Popular Pipe,
Accufit, IIL, DURA BUILT, Builtec, Fast Flow, YAH Plastic
Industry, Newtech, Pelikan Pipe Industry (Pelikan), Prime
Star Industries

Master, Super Tuff, Dura, Accufit, Prime Master

Porta, Atlas, Asia or approved equivalent

Electrical & Mechanical Works

No. Description
£ G.l. Pipes
8. C.l. Pipes
S Gate / Sluice Valves
101 G.1. Fittings
11. -
C.l. Fittings & Valves
12.
C.l. Manhole Cover
13. .
MS Seamless Pipe
14. PVC Water Stop
15. . -
HDPE pipe and Fittings
16. Water Tank
17 Kitchen Sink
1. Wires and Cables
5 Magnetic Contactor, Photoelectric
' EE Switches, Sockets, MCCB and
MCB etc.
3. HT Incoming & Outgoing Panel
4, Switches and Sockets (Big
Switches)
N Down Light / Batten Lights
6. Flood Lights / Street Lights
£ Fans Ceiling/Exhaust/Bracket
8  ups
9. .
Tubular batteries
10 AC Units
. Air Curtains
12.

” PVC E)onduits and Pipes
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Pakistan Cables, Fast, AGE, Newage

Terasaki Japan, Siemens, ABB, MG, Hager, Schneider
Electric

Siemens, PEL, FICO, Schneider Electric, ABB

Schneider, Philips, Orange

Phillips, LEDVance, Tungsram, GE, Thorn

Phillips, LEDVance, Tungsram, GE, Thorn

Pak, Royal, SK, Super Asia

Huawei, Inverex, Goodwee, Fronius, APC

AGS, Phoenix, Osaka, Exide, Volta

Gree, Haier, Orient, Green Air, Dawlance, PEL, Kenwood

Gree, Haier, Orient, Green Air, Dawlance, PEL, Kenwood
or Equivalent

Polupar, Galco, Sheval, Adamjee, GM, Dadex

Contractor
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Sr.
No.

13.

Description Manufacturer/Supplier/Source

PVC Cable Trunk Adamjee, Jeddah or equivalent

14. Termination Kit / Straight Jointing Raychem (Germany), 3M (USA), Seal Pack

Kit
15 Siemens, PEL, FICO, Schneider Electric, ABB,
' LV main distribution panel Sunbeams, Engineers & Engineering, Libra, Hussein &
Co., BLS
16. PED, Elematec, Transfopower or as per approved list of
Transformer WAPDA
17 Cat 6 Cable Schnieder, 3M, iconnect

A
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Chapter 1
INTRODUCTION

1.1 INTRODUCTION

Integrated Management System comprising International Management System standards 1SO
9001: 2008 (Quality Management System), ISO 14001: 2004 (Environmental Management
System), OHSAS 18001: 2007 (Occupational Health and Safety Management System), and
ICAQ's SMS (Safety Management System) has been implemented in Pakistan PAA. These
standards require adherence from all the stakeholders to fulfill their respective obligations
towards vital aspects of Safety, Quality, Occupational Health and Environment. This HSE
Manual outlines the responsibilities of contractors, suppliers and concessionaires working for
PAA or on the areas under PAA’s jurisdiction

1.2 PAAIMS POLICY

Top Management commitment is demonstrated in IMS Policy, attached as Appendix-A (English
version) and Appendix-B (Urdu version).

1.3 RESPONSIBILITY & AUTHORITY
1.3.1 RESPONSIBILITY FOR HSE COMPLIANCE:

1311 PAA shall require Contractors andlor Sub-contractors [ Suppliers |/
Concessionaires to affirm that all supervisors are responsible for ensuring
that the works / activities are performed in accordance with all applicable
health, safety and environmental rules, regulations and good working practices
with equal diligence being paid to the fulfillment of the contractual technical
specifications.PAA will require Contractors and Sub-contractors to advise such
personnel of their safety responsibilities. Contractors / Suppliers /
Concessionaires shall also provide PAA with their organizational setup for a
particular contract / subcontract / renewal / bid invitation document, where
applicable, specifying the areas of safety responsibilities of their supervisors.

1.3.1.2  All DDGs shall ensure imparting necessary directions and establish requisite
monitoring & evaluation mechanism in their respective area of responsibilities
to fulfill the vision and the objectives contained in this manual.

1.3.1.3 The concerned Directors / Additional Directors / Airport Managers / Chief
Operations Officers / Location Heads / Sectional Heads, involved /
engaged in the purchase of materials, services and contracts (including sub-
contracts, if any), shall ensure effective implementation of this manual. They
shall also be responsible to designate Contract Coordinators where
applicable especially on large scale projects.

1.3.14 Contract Coordinator (a designated PAA Employee) shall be responsible for
the on-site implementation of HSE requirements by the contractors and their
officials / workers. He shall also be responsible to record on-site management
activities and meetings specific to the HSE issues.

1.3.1.5 Deputy Management Representatives (DMRs) shall be responsible to
oversee the implementation and effectiveness of this manual at their
respective Airports / ATS Units / Locations.

1.3.16 The concerned Directors / Additional Directors / Airport Managers / Chief
Operations Officers / Location Heads / Sectional Heads, involved /
engaged in the purchase of materials, services and contracts (including sub-
contracts, if any), shall ensure incorporation of specific clause(s) on Safety,
Health & Environment in the contract agreements or their renewals / bid
invitation documents indicating the need for compliance with the detailed
guidelines as outlined in this manual.
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1.3.1.7  All Safety, Health and Environment requirements contained in this manual
shall also be made part of the bid invitation documents / contracts.

1.3.1.8  Any specific requirements not covered in this manual and in the existing HSE
clause of the contract / lease agreement may be specified in the contract / lease
documents by the respective PAA functions, in consultation with Additional
Director SQMS (REG/CF), Additional Director SQMS (ANS/APS) at HQPAA
and concerned DMRs at Airports / ATS Units / Locations. These may include
but not limited to:

Working procedures

Risk / impact assessment of the job

Requirements of transporting carrier, machinery / equipment and tools
Handling / packaging identification requirements

Information about the product composition

~0 0o p@

Compliance to the related Safety, Health & Environment procedures for
performing the activity

Usage of Personal Protective Equipment (PPE)
h. Competence / training requirements of workers
i. Handling and disposal of waste, etc
i The need to obtain Permit To Work (PTW), where required
k. Emergency procedures
l. Accident / incident reporting
m. Legal requirements

1.3.1.9 The concerned Directors / Additional Directors / Airport Managers /
Chief Operations Officers / Location Heads / Sectional Heads may ask
the supplier / contractor / concessionaire to carry out a risk assessment
before awarding a contract for high-risk tasks, where applicable.

1.3.2 ONSITE MANAGEMENT OF CONTRACTORS FOR MEGA / MAJOR
PROJECTS:

1.321 The concerned DDGs / Directors / Additional Directors / Airport
Managers / Chief Operations Officers / Location Heads / Sectional
Heads shall ask the contractor / supplier / concessionaire to designate a
Safety Officer wherever applicable, depending upon the quantum of
contract, who shall be the focal person and responsible for on-site
implementation of HSE requirements on part of contractors / suppliers /
concessionaires. For Contracts / Agreements of smaller quantum, the
contractor / supplier / concessionaire shall be directly responsible in this
regard without having the need to designate such representatives.

1.3.22 The concerned Directors / Additional Directors / Airport Managers / Chief
Operations Officers / Location Heads / Sectional Heads shall be
responsible to nominate a representative (Contract Coordinator) for on-site
management of contractors for mega / major projects. The contract
coordinator / representative shall monitor the HSE compliance by the
contractor / supplier. This includes monitoring of:

a. Controls to prevent HSE risks

b Contractor equipment for appropriateness
c. Compliance of work procedures

d Waste Disposal & Record keeping

15/03/2017 1-2 MNL-002-MSXX-2.0
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1.324

1.325

1.3.2.6

1.3.2.7

13238

1329

1.3.2.10

HSE MANUAL FOR PAA CONTRACTORS, SUPPLIERS & CONCESSIONAIRES

e. Compliance of regulatory requirements, to this HSE Manual or their own
HSE Manual(s) if exceeding the requirement stipulated by the PAA and
PTW by contractors / suppliers / concessionaires

Regular on-site meetings with the contractor must be convened / held to
discuss the HSE compliance and related aspects of the job. Records of such
meetings and on-site management activities must be maintained by the
Contract Coordinator.

HSE audit or on-site inspections shall be carried out randomly by the authorized
Inspectors of SQMS Directorate in coordination with the concerned Directorate /
Branch at HQPAA and concerned Section at airports / locations for checking HSE
compliance. IAR (Improvement Action Report) on PAAF-002-MSXX shall be raised
/ generated in case any non-conformity is observed or if any corrective or preventive
action is required. All proceedings of the audit or on-site inspections shall be
documented by the respective inspectors.

All the works, purchase / supplies and services being carried out / rendered by
Contractors / Suppliers / Concessionaires shall be liable to monitoring and
supervision by PAA's authorized / designated official(s) to ensure their HSE-
worthiness. Surprise inspection may be carried out at any time by SQMS
Officials.

The monitoring / supervision so required shall be made under the relevant
clause(s) of the contract. The performance monitoring data of contractors with
regard to compliance to HSE manual and PAAO will be collected / maintained
and documented on periodical basis by the respective DDGs as well as by
SQMS Directorate / SQMS teams at locations, to develop necessary corrective
/ preventive actions accordingly. This significant data of a particular contractor
/ supplier / concessionaire, will be critically observed and be given due
consideration at the time of awarding / continuation / renewals etc of any
contract.

All potential Contractors, Suppliers and Concessionaires shall be informed
about the availability of HSE manual which would require compliance from
them. The latest version of this Manual shall be posted on the PAA's Official

Website www.PAApakistan.com.pk.

The concerned Directorate / Branch / Airport / Location shall provide the hard
copy of the latest version of HSE Manual to the Contractors / Suppliers /
Concessionaires at the time of signing of the Contract Agreements / License
Agreements / Lease Deeds / Purchase Orders / Supply Orders, etc.

a. No work be executed without supervision of concerned representation of
OPI Section / Branch, especially at aerodrome.

b. The representation of OPl section / function shall -ensure
implementation of preventive control measures during execution of work
and corrective measures in case of any abnormal / emergency situation.

c. All food concessionaires shall preferably be certified in Food Safety
Management System |1SO 22000: 2017.

In case of existence of any Contractor's, Supplier's and Concessionaire's HSE
Manual having provisions more stringent to this HSE manual, those shall be
applicable as far as the currency of that particular contract is concerned.

All the Contractors, Suppliers and Concessionaires shall be responsible to
provide and update bare minimum training / awareness on HSE to their
employees and subsequent implementation. Any breach / violation thereof by
any of such employee(s) shall be construed upon to be on behalf of that very
Contractor, Supplier and Concessionaire. Records pertaining to HSE related
training / awareness shall be maintained and provided to concerned PAA
official(s) designated by the OP| and/or Representative(s) of PAA's SQMS
team.

15/03/2017
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1.3.2.11 The training / awareness described above shall include but not limited to the
following: -

15/0342017

Site acquaintance (i.e. Aerodrome / Building layout, Building Evacuation
Procedure, etc).

General aerodrome layout & hazards and handling of standard
equipment.

HSE related operational hazards / environmental aspects and risks /
environmental impacts associated and related control measures with the
particular contract / agreement.

Basic First Aid and other corrective measures.
Application of Permit to Work / Lock Out and Tag Out.

Special MSDS, classification / composition of hazardous material for
handling of hazardous material.

Incident(s) / accident(s) including environmental incidents (spills, etc)
reporting.

Waste management.
Basic Fire Fighting.

Safe driving.

Response in emergency.

Personal Protective Equipment (PPE).

1-4 MNL-002-MSXX-2.0
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Chapter 2
GENERAL INFORMATION

2.1 BASIC SAFETY ECURITY RESTRAINT

211 The following are some basic safety & security restraints. In case of violation of any of
these, Contractors / Suppliers / Concessionaire shall be dealt with in accordance with
Rule 91 (Section 10) of CARs 94:

21141
2112

2113

2114
2115

2116

2445
2118

Possession or use of alcoholic beverages or illegal drugs.

Possession of un-authorized explosives, firearms, ammunition, and other
weapons.

Violation of any safety or security rules or requirements as laid down in Part
VIll, Section 10 of CARs, 94 (Rule 92-110).

lllegal dumping, handling, or disposal of hazardous materials.

Demolition or removal, without written permission, of any property belonging to
PAA.

Intimidating, threatening, harassing, impeding or interfering with PAA
employee(s) or designated representative(s).

Misuse of fire prevention and protection equipment.

Unauthorized removal or destruction of a safety barricade, handrail, guardrail,
warning sign, fall protection, or other warning devices intended to protect
employees or property.

2.2 SAFETY PERMITS

221 All PAA contractors, suppliers or concessionaires shall obtain prior approval for PTW
from PAA’'s authorized / designated official(s) and follow all the safety requirements,
precautions, controls of PPEs classified as PTW related tasks as any of the operations
mentioned below may present a hazard to people, property and environment.

2244
2212
2213

2214
2215
2216

2217
2218
2219
22110
2241
22142
22:1.13
22114
22115

Performing burning, welding, cutting, soldering, or other hot work.
Working on fire protection / detection systems.

Working on electrical, steam, chilled water systems or other energized
systems.

Installing a temporary electrical service
Working with hazardous chemicals (including solvents and paints).

Handling, transporting or generating hazardous wastes (including hospital
biological waste, waste oil, chemicals, condensate, efc).

Using a gas, diesel, or LPG (such as Propane) powered engines.
Working on gas pipe lines or associated equipment.

Operating a power vehicle or self-propelled work platform.
Excavation / trenching.

Using radioactive sources or conducting field radiography (x -ray).
Working with asbestos & asbestos — containing materials.
Working on security systems.

Working with compressed air / gases.

Working on heating, ventilation, or air conditioning equipment.

15/03/2017
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2.2.1.16 Working with chemicals, polishing or grinding.
22117 Working at heights of more than 06 feet or on roofs.

2.2.1.18 Entering or working in confined spaces like fuel tanks, trenches, service shafts,
sewer system, etc.

2.2.1.19 Lifting or hoisting with cranes or hoists.
2.2.1.20 Blasting operations, etc.

2.3 PERFORMANCE MONITORING

231 The Contractors / Suppliers / Concessionaires shall monitor HSE performance of their
employees and activities.

23.2 They shall in addition menitor all those performance monitoring actions agreed between
PAA and the Contractors / Suppliers / Concessionaires.

2.4 HOUSE KEEPING

241 Al Contractors / Suppliers / Concessionaires shall maintain good housekeeping by
keeping work areas neat, clean, orderly, free of excess trash, debris and shall block
walkways, stairs, exits, or create a tripping hazard. Poor housekeeping at a job site may
lead to an increased potential for safety hazards and an increased frequency of
accidents, falls, cuts, spills, leaks, fires or electrocution.

242 Tools, wires, materials shall not be left or haphazardly spread out at the work place.

243 Open holes, trenches, or excavations into which people may fall shall be identified,
covered or provided with guardrails.

244 In order to protect the employees and environment, safety blinding shall be provided at
all works execution sites, where necessary.

25 REPORT OF ACCIDENT. INCIDENT. INJURY OR JLLNESS

251 The area representatives of contractor shall inform fire, electrical, civil inquiries officials
each day before start of work.

252 All work related accidents, incidents, fatalities, injuries, and ilinesses must immediately
be reported to the PAA authorized / designated officials.

253 Every incident / accident happened during execution of contractors work shall properly
be analyzed as per PAA0-015-MSXX and if fall in Major / Catastrophic categories be
published / mentioned in IOU report by the OPI Section / Branch.
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Chapter 3
HAZARDOUS WASTE

3.1 HAZARD WASTE MANAGEMENT

3.1.1 Hazardous waste generated by a Contractor / Supplier / Concessionaire as part of its
work must be properly identified, stored and disposed in accordance with applicable laws
/ rules / regulations. The Contractor / Supplier / Concessionaire must coordinate with
PAA representative(s) of relevant sections to provide a list of hazardous waste(s) which
is / are likely to be generated during the project/ activity, and to determine the location(s)
for hazardous waste storage.

3.1.2 The Contractor / Supplier / Concessionaire must also ensure, at a minimum:
3.1.21  Proper labeling in terms of MSDS.
3.122 Adequate secondary containment.
3123 Segregation of incompatible materials.
3.1.24 Routine inspection of storage areas.

3.1.3 In addition, all hazardous waste containers shall be constructed of a material compatible
with the waste, in sound condition, and kept securely closed to avoid spill or leakage.

3.2 WASTE DISPOSAL DOCUMENTS

The Contractors / Suppliers / Concessionaires shall be responsible for completing all waste
disposal documents as per statutory / regulatory requirements, where applicable and as required
by PAA. This may relate to PAA's own waste that is periodically removed for further disposal
purposes, or waste created by Contractor / Supplier / Concessionaire while performing a task at
PAA premises [ areas under PAA's jurisdiction. OPI shall also ensure all normal wastes are also
removed by the contracts.

3.3 TRAININ

Contractor / Supplier / Concessionaire must ensure that their employees are appropriately
trained in hazardous waste management procedures. In the event a Contractor / Supplier
Concessionaire encounters unidentified material that is reasonably believed to be hazardous
(radioactive, volatile, corrosive, flammable, explosive, magnetic, infectious, foxic), the Contractor
| Supplier / Concessionaire shall immediately stop work in the affected area and report the
condition to the PAA's authorized / designated official(s). At no time shall such material be
disposed in chutes, drains, pipes or in any other unauthorized manner.

3.4 TRANSPORTATION AND DISPOSAL OF HAZARD MATERIAL

341 Transportation of hazardous materials on PAA property shall be conducted in
accordance with PAA specified instructions. It shall not be disposed to burn or be used in
a manner that is harmful to people or environment. While transporting hazardous
materials, Contractor / Supplier / Concessionaire shall ensure that no harm is done to
people or environment because of poor containers, packing, covering, lashing, fixing,
loading, stacking or improper vehicle or mode of transport.

342 Al transportation of dangerous / hazardous goods and materials by air shall be
conducted strictly in accordance with provisions of Part XVI, Sections 1-3 and 5-6 of the
Civil Aviation Rules, 1994.

3.5 SPILLPREVENTION AND CONTROL

351 Based on the inventory of oil and hazardous chemicals that will be brought on-site, the
Contractor / Supplier / Concessionaire shall have available equipment (e.g., secondary
containment pallets, absorbent pads, absorbent booms, speed-dry etc.) that is suitable
and sufficient to control a potential spill / release.
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35.2

353

354

55

356

The Contractor / Supplier / Concessionaire is responsible for identifying outlets to the
environment (e.g., sumps, sewers, storm / floor drains, etc.) and adequately minimizing
spill potential to these areas.

The Contractor / Supplier / Concessionaire is responsible for the proper storage of all
flammable and combustible chemicals that are brought and/or stored on site to complete
the work. Such storage may require the use of safety containers, safety cabinets, and/or
secondary containment.

The Contractor / Supplier / Concessionaire shall also ensure that any incompatible
chemicals are safely segregated. The Contractor / Supplier / Concessionaire is
Responsible for maintaining and securing all chemical containers and all chemical
storage-areas. This requires selecting locations and methods to minimize exposure to
rainfall, surface water, and the ground surface or subsurface.

The Contractors / Suppliers / Concessionaires must ensure that their employees are
adequately trained in spill control procedures and are aware of the use of spill control
kits.

In the event of a release or spill, the Contractor / Supplier / Concessionaire must
immediately inform PAA's authorized / designated official(s).

3.6 AIREMISSIONS

3.6.1

362

3.6.3

Any conditions discovered which could result in an increase in air pollutant emissions
must immediately be reported to the PAA's authorized / designated official(s).

Contractors / Suppliers / Concessionaires activities should not cause unacceptable level
of emissions (emissions not meeting NEQS - National Environmental Quality
Standards).

Contractors / Suppliers / Concessionaires shall immediately notify the PAA's authorized /
designated official(s) whenever they become aware of any unintentional or intentional
release of CFCs (Chloro-Fluoro Carbons), Halons etc.

3.7 WASTE WATER DISCHARGES

374

372

38 Bl
3.8.1

382

3.83

384

Waste water must NOT include any corrosive, flammable, or toxic substances /
hazardous liquid, etc.

Contractor / Supplier / Concessionaire must ensure no waste water is discharged that
violates NEQS.

ICAL / CHEMICAL / RADIOACTIVE HAZARD

Some PAA operations may involve the use of biological, chemical, or radioactive
material that can be hazardous to persons or property, if not handled or disposed safely.
Contractors / Suppliers / Concessionaire will mark the areas where work with biological,
chemical, or radioactive materials is being performed with proper signs.

The Contractor / Supplier / Concessionaire shall not disturb damage or otherwise handle
any suspected asbestos containing material.

The Contractor / Supplier / Concessionaire shall not sweep, dust, vacuum or mop dust /
debris which are the product of a suspected asbestos containing material. The
Contractor / Supplier / Concessionaire shall also not pick up or throw away any
suspected asbestos-containing waste or trash.

Sand blasting, grinding, drilling, brazing, scraping, polishing of floors and other dust
emitting surfaces will be done by persons wearing appropriate PPEs.

3.9 HAZARDOUS MATERIALS AND HAZARD COMMUNICATION

3.9.1

Hazardous materials shall not be handled or used by the Contractor / Supplier /
Concessionaire without providing training to the concerned employees.

HSE MANUAL FOR PAA CONTRACTORS, SUPPLIERS & CONCESSIONAIRES
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3.95

3.96

397

3938
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No solvents, paints, or similar flammable, toxic, or irritating materials shall be used in
PAA premises / areas under the jurisdiction of PAA unless specifically authorized by
PAA.

Adequate ventilation shall be maintained when paints or solvents are used.
Flammable solvents and materials shall be used with extreme caution.

It shall be ensured that flammable paints and solvents are isolated and stored in
approved locations, if inside the building.

The Contractor / Supplier / Concessionaire shall submit an inventory of all hazardous
chemicals / liquids / materials that are brought on-site or sold to PAA. These should be
accompanied by MSDS.

The Contractor /Supplier / Concessionaire shall also ensure that all containers that are
brought on site for the storage of hazardous chemicals (e.g., gas, paint, etc.) are labeled
and inspected for correctness.

The Contractor / Supplier / Concessionaire shall remove at earliest all hazardous
chemicals that it brings on-site when work involving a specific hazardous chemical has
been completed.
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Chapter 4
SPECIFIC SAFETY REQUIREMENTS

41 CONFINED SPACE ENTRY

4.1.1  Contractor / Supplier / Concessionaire will obtain Confined Space Entry Certificate
before entering / working in confined spaces. If during the course of work, the Contractor
! Supplier / Concessionaire encounters a confined space that has not been previously
identified by the PAA, it must immediately bring the space to the attention of the PAA's
authorized / designated official(s), and delays entry until the space is examined by the
PAA's authorized / designated official

4.1.2 When PAA and Contractor / Supplier / Concessionaire personnel are working in or near
confined spaces, the Contractor / Supplier / Concessionaire shall coordinate all
operations, with likely-to-be-affected PAA personnel before entry.

4.1.3 Prior coordination shall also be required on entering a confined space with or without a
PAA employee

42 LOCK-OUT/TAG-OUT (WHERE APPLICABLE)

421 As part of PAA's Electrical Isolation / De-Isolation permit requirement, standard locks
and tags are used to control the start-up of equipment that is being serviced or
maintained by its employees. At no time shall the Contractor / Supplier / Concessionaire
or its employees override any locks or tags that they encounter during the performance
of their work.

422 The Contractors /[ Suppliers / Concessionaires are responsible for developing,
implementing and maintaining their own Lock-out / Tag-out Program.

423 The Contractor / Supplier / Concessionaire shall submit a copy of its Lock-out / Tag-out
Program to the PAA's authorized / designated official(s) before the start of any work.

43 GENERAL ELECTRICAL SAFETY

4.3.1  Temporary electrical connection(s), where required, shall be obtained from PAA as per
the prescribed procedure only.

432 Only qualified electricians are permitted to work on electrical systems and equipment
that use or control electrical / power.

4.3.3 Electrical tools or equipment shall not be operated in wet areas or areas where
potentially flammable dusts, vapors, gases, or liquids are present, unless specifically
approved.

434 Should a circuit breaker or other protective device "trip," it is to be ensured that a
qualified electrician checks the circuit and equipment and corrects problem before
resetting the breaker. Moreover, there should always be a provision for safety isolation of
the circuit where needed

4.3.5 Barriers and post warning signs shall be erected to ensure that the non-authorized
personnel stay clear of the work area.

436 Hazards (lack of protective guards or covers, damaged equipment, etc.) shall be
reported to the PAA's authorized / designated official(s) immediately.

437 Electrical boxes, switch gear, cabinets, or electrical rooms shall not be left open when
not directly attended.

438 It shall be ensured to insulate energized parts when have been removed or doors are
closed. Use of cardboard, plywood or other flammable to cover energized circuits is
prohibited.

439 Proper grounding / earthling and arc quenching, where required, shall be ensured.
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The size of the cable / conductor should match with the actual on-site requirement.

44 COMPRESSED GAS CYLINDERS

The following measures must be taken for the protection of persons and property:

441

442

443

444

445

4456

447

448

449

4410
4411
4412

All the cylinders brought in by the Contractors / Suppliers / Concessionaires shall have
valid test certificates performed by a certified testing agency.

Pressure and leak testing shall invariably be carried out and documented in all jobs
associated with compressed gas or liquid handling.

Valve protection caps must be in place when compressed gas cylinders are transported,
moved, or stored.

Cylinder valves must be closed and valve covers must be replaced when work is
complete and when cylinders are empty or moved.

Compressed gas cylinders must be secured in an upright position in a welding cart or to
a solid object (using chains, straps, or a rigid retaining bar).

Compressed gas cylinders must be secured on an approved carrier while being
transported.

Cylinders shall be kept at a safe distance or shielded from welding or cutting operations.
Cylinders shall not be placed where they can contact an electrical circuit.

It shall be ensured to keep oxygen and flammable gas regulators in proper working order
and a wrench in position on the acetylene valve when in use.

If a leak develops in a cylinder and it cannot be immediately corrected, the cylinder shall
be moved to a safe location outside the building / away f ram the location of work.

Cylinders must not be taken into or stored in confined spaces.
Empty & filled cylinders must be kept separately.

Hoses and regulators must not be stored in unventilated or closed containers or areas.

45 WELDING, CUTTING AND BRAZING

The Contractors / Suppliers / Concessionaires shall ensure the following:

451
452

453
454

455
456
45.7

Obtain PTW.

Inform PAA's authorized / designated official(s) prior to the start of any welding / cutting /
brazing work.

Remove combustible materials from the area before beginning work.

Install anti flashback (safety / check) valves in both the oxygen / acetylene hoses at the
regulator.

Shield adjacent areas with welding partitions.
Persons involved are adequately trained in using portable fire extinguishers.

Have a second person trained in basic firefighting as standby with an approved fire
extinguisher for welding and cutting operations.

46 CRANES AND RIGGIN

46.1

462

463

Each crane or hoist brought onto PAA property must have a valid inspection testing
performed by a certified testing agency.

The operator is responsible for the proper placement of the crane in relationship to the
load to be handled and the landing area so as to obtain the best rated lift capacity, and
the installation and maintenance of crane swing radius protection.

All operators must possess a valid crane / hoist operating / driving license as applicable.
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47 FITNESS

4.7.1  Suppliers / Contractors / Concessionaires shall ensure that all their personnel working in
PAA premises are medically fit to perform their assigned tasks.

472 If requested by PAA, Contractors / Suppliers / Concessionaires shall provide the fitness /
health certificates of their employees.

48 DRIVING

481 Al Contractors' / Suppliers' / Concessionaires' vehicles while in PAA premises or
performing PAA duties shall adhere to speed limits (applicable in that particular zone),
and also comply with all other traffic and road safety regulations of PAA.

4.82 The drivers should be in possession of valid driving license.
4.8.3 All Contractor / Supplier / Concessionaire vehicles should have:

4.8.3.1 Standard seat belts. The seat belts should be neat and clean and in proper
working condition.

4.8.3.2 Standard fire extinguisher.
4.8.3.3 Standard first aid box.

49 INDEMNITY

Suppliers / Contractors / Concessionaires shall keep harmless and indemnify Pakistan PAA
against all losses, damages, injuries, death of any person, claims, actions, third party action
arising out of acts and omissions by their employees/ personnel or non-compliance with the
terms arid conditions as stated herein and/or any applicable laws and regulation. Contractor shall
take clearance with concerned offices before handing / taking over the area to be restored on the
same condition(s) as was/were before start of work (as per contract agreement).
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APPENDIX-A

PAKISTAN CIVIL AVIATION AUTHORITY
INTEGRATED MANAGEMENT SYSTEM POLICY
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