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REQUEST FOR BIDS

PROCUREMENT OF CIVIL WORKS

1. The NDMA (National Disaster Management Authority (NDMA)) has
reserved Funds for the procurement planned for FY 2026-27. The NDMA
(National Disaster Management Authority (NDMA)) intends to apply part
of the proceeds of this Fund to cover eligible payments under the contract for
the "Upgradation of NDMA Warehouses" with the reference of "P56666".

2. The NDMA (National Disaster Management Authority (NDMA)) invites
electronic Bids from eligible Bidders for procurement of Works (Upgradation
of NDMA Warehouses) described in the bidding documents on EPADS v2.0.

3. Single Stage-Two Envelope will be used by adopting Quality and Cost
Based Selection (QCBS) Technique for the subject procurement, in line with
the Public Procurement Rules, 2004 and any Regulations, Regulatory Guides,
Procurement Guidelines or Instructions issued by the Authority from time to
time.

4. All Bids must be accompanied by a Bid Security amounting described in Bid
Security Section in Bidding Document in the form of  Pay Order, Call at
Deposit, Demand Draft. Or all bids must be accompanied by bid securing
declaration in the format specified in the Bidding documents

5. E-Bidding documents, containing detailed terms & conditions, specifications
and requirements etc. are available on e-Pak Acquisition and Disposal
System (EPADS) at
https://epads.gov.pk/opportunities/federal/procurements/56666 for all
the interested bidders registered on EPADS v2.0. Bidders are required to get
themselves registered on EPADS v2.0 to participate in Bidding process.

6. The e-bids, prepared in accordance with the instructions in the e-Bidding
documents, must be submitted through EPADS v2.0 on or before Thursday,
July 23, 2026 11:00 AM. E-bids will be opened by using EPADS v2.0 on the
same day at Thursday, July 23, 2026 11:30 AM. Manual submission of Bids
shall not be entertained. Those vendor who have not yet registered on the
new version of EPADS v2.0, may register themselves on
https://pa.epads.gov.pk/
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. A tutorial to explain the registeration process is available at
https://www.youtube.com/watch?v=MNW6T38v7tc.

In terms of Rules 48 of Public Procurement Rules, 2004 Grievance Redressal
Committee (GRC) is notified for the subject procurement and notification copy is
available on the procuring agency’s website and on Authority’s website at (
www.ppra.org.pk).

 

 

NDMA (National Disaster Management Authority (NDMA)), Director
Near ITP Office, Main Murree Road, Islamabad Capital Territory

+92-300-500-1238
latifndma@gmail.com
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Instructions to Bidders
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A. INTRODUCTION

1. Scope of Bid

1.1. The Procuring agency/Employer (PA), as indicated in the Bid Data
Sheet (BDS) invites Bids for the execution of Works as specified in the BDS
and Section V- Works Requirements. The name, identification, and
number of lots (contracts) of this National/ International Competitive Bidding
process are specified in the BDS.

2. Source of Funds

2.1. Source of funds as referred in Clause 2 of Bid Data Sheet.

3. Eligible Bidders 

3.1. A bidder may be natural person, company or firm or public or semi-
public agency of Pakistan or any foreign country, or any combination of
them with a formal existing agreement (on Judicial Papers) in the form of a
joint venture or consortium. In the case of a joint venture or consortium, all
members shall be jointly and severally liable for the execution of the
Contract in accordance with the terms and conditions of the Contract. The
joint venture or consortium shall nominate a Lead Member as nominated in
the BDS, who shall have the authority to conduct all business for and on
behalf of any and all the members of the joint venture or consortium during
the Bidding process, and in case of award of contract, during the execution
of contract. Verifiable copy of the agreement that forms a joint venture,
consortium or association shall be required to be submitted as part of the
Bid.
Any bid submitted by the joint venture, consortium or association shall
indicate the part of proposed contract to be performed by each party and
each party shall be evaluated (or post qualified if required) with respect to
its contribution only, and the responsibilities of each party shall not be
substantially altered without prior written approval of the Procuring Agency
and in line with any instructions issued by the Authority.
(The limit on the number of members of JV or Consortium may be prescribed
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in BDS, in accordance with the guidelines issued by the PPRA).

3.2. The invitation for bids is open to all prospective bidders subject to any
provisions of incorporation or licensing by the respective national/
international incorporating agency or statutory body established for that
particular trade or business. Procuring agencies shall specify the
registration/licensing requirements for the foreign bidder keeping in view
the requirement of that business.

3.3. A Bidder shall not have a conflict of interest. All Bidders found to have a
conflict of interest shall be disqualified. A Bidders may be considered to
have a conflict of interest with one or more parties in this Bidding process, if
they:

3.3.1. are associated or have been associated in the past, directly or
indirectly with a firm or any of its affiliates which have been engaged by
the Procuring agency/Employer to provide consulting services for the
preparation of design or technical specifications of the works that are the
subject of the bid; or

3.3.2. have controlling shareholders in common; or 

3.3.3. receive or have received any direct or indirect subsidy from any of
them; or 

3.3.4. have the same legal representative for purposes of this Bid; or

3.3.5. have a relationship with each other, directly or through common
third parties, that puts them in a position to have access to information
about or influence on the bid of another bidder, or influence the decisions
of the Procuring agency/Employer regarding this Bidding process; or

3.3.6. Submit more than one bid in this bidding process.

3.4. A Bidder may be ineligible if –

3.4.1. he is declared bankrupt or, in the case of company or firm,
insolvent;
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3.4.2. payments in favor of the bidder is suspended in accordance with
the judgment of a court of law other than a judgment declaring
bankruptcy and resulting (in accordance with the national laws) in the
total or partial loss of the right to administer and dispose of its property;

3.4.3. the bidder is convicted, by a final judgment of a Court of Law or
relevant Professional Statuary Body, of any offence involving professional
conduct;

3.4.4. The bidder is debarred/ blacklisted by a national level Procuring
agency/Employer and hence debarred due to involvement in corrupt and
fraudulent practices, or performance failure or due to breach of bid
securing declaration.

3.5. As and when required, bidders shall provide to the Procuring
agency/Employer evidence of their eligibility, proof of compliance with the
necessary legal requirements to carry out the contract effectively.

3.6. Bidders shall submit proposal relating to the nature, conditions and
modalities of sub-contracting wherever the sub-contracting of any elements
of the contract is envisaged.

4. Eligible Material and Equipment

4.1. All the material and equipment to be mobilized under the contract shall
have their origin in eligible source countries, and all expenditures made
under the contract will be limited to such materials and equipment. For this
purpose, ineligible countries are stated in the section-IV titled as “Eligible
Countries”. 

B. BIDDING DOCUMENTS

5. Contents of Bidding Documents 

5.1. The scope of Works, bidding procedures, and terms and conditions of
the contract are prescribed in the bidding documents.  In addition to the
Invitation for Bids, the bidding documents which should be read in

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 6 of 296



conjunction with any addenda issued in accordance with ITB 7.1 include:

i. Section I -Invitation for Bids 

ii. Section II Instructions to Bidders (ITBs)

iii. Section III Bid Data Sheet (BDS)

iv. Section IV Eligible Countries

v. Section V Evaluation and Qualification Criteria

vi. Section VI Works Requirements Technical Specifications & Schedule of
Requirements

vii. Section VII Standard Bidding Forms

viii. Section VIII General Conditions of Contract (GCC)

ix. Section IX Particular Conditions of Contract (PCC)

x. Section X Contract Forms

5.2. The bidder is expected to examine all instructions, forms, specifications,
terms and conditions prescribed in the bidding documents. Failure to furnish
all the information required in the bidding documents will be at the bidder’s
risk and may result in the rejection of his bid. 

6. Clarification of Bidding Document, Pre-bid Meeting

6.1. A prospective bidder requiring any clarification of the bidding document
may notify the Procuring agency/Employer through EPADS v2.0. 

6.2. The Procuring agency/Employer shall respond to the request for
clarification in accordance with the Public Procurement Rules 2004, Rule
No.31 i.e. Clarification of bids. 

6.3. Should the Procuring Agency deem it necessary to amend the BIDDING
document as a result of a clarification, it shall do so following the procedure
under ITB 7.
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6.4. If indicated in the BDS, the bidder’s designated representative is
invited at the bidder’s cost to attend a pre-bid meeting at the place, date
and time mentioned in the BDS. During this pre-bid meeting, prospective
bidders may request clarification of the schedule of requirement, the
evaluation criteria or any other aspects of the bidding documents.

6.5. Minutes of the pre-bid meeting, if applicable, including the text of the
questions asked by bidders, including those during the meeting (without
identifying the source) and the responses given, together with any
responses prepared after the meeting will be uploaded on EPADS v2.0. Any
modification to the bidding documents that may become necessary as a
result of the pre-bid meeting shall be made by the Procuring
agency/Employer exclusively through the use of an Addendum pursuant to
ITB 7. Non-attendance at the pre-bid meeting will not be a cause for
disqualification of a bidder.

6.6. The bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself on its own responsibility all information
that may be necessary for preparing the bid and entering into a contract for
construction of the Works.  The costs of visiting the Site shall be at the
bidder’s own expense.

6.7. The bidder and any of its authorized personnel will be granted
permission by the Procuring agency/Employer to enter upon its premises
and lands for the purpose of such visit, but only upon the express condition
that the bidder and its personnel will release and indemnify the Procuring
agency/Employer  from and against all liability in respect thereof, and will be
responsible for death or personal injury, loss of or damage to property, and
any other loss, damage, costs, and expenses incurred as a result of the
inspection.

7. Amendment of Bidding Documents

7.1. The procuring agency may issue notification of any change, addition,
modification or deletion in accordance with the PP Rules 2004, rule no. 23
i.e. Bidding Documents.

7.2. To give prospective bidders reasonable time in which to take an
addendum/corrigendum into account in preparing their bids, the Procuring
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agency/Employer may, at its discretion, extend the deadline for the
submission of bids:
Provided that the Procuring agency/Employer shall extend the deadline for

submission of bid in pursuance of PP Rules 2004, rule no. 27 i.e. Extension
of time for submission of bids, if such an addendum is issued within last

three (03) days of the bid submission deadline.

C. PREPARATION OF BIDS

8. Language of Bid

8.1. The bid prepared by the bidder, as well as all correspondence and
documents relating to the bid exchanged by the bidder and the Procuring
agency/Employer shall be written in the English language unless specified in
the BDS. Supporting documents and printed literature furnished by the
bidder may be in another language provided they are accompanied by an
accurate translation of the relevant pages in the English language unless
specified in the BDS, in which case, for purposes of interpretation of the
bidder, the translation shall govern.

9. Documents Constituting the Bids

9.1. The Bids prepared by the Bidder shall constitute of all the documents
required in the BDS. 

10. Documents Establishing Eligibility of Material, Equipment and
Works, their Conformity to Bidding Documents

10.1. The bid prepared by the bidder shall constitute the following
components: -

10.1.1. Documentary evidence established in accordance with ITB 10 that
the material and equipment to be utilized by the Bidder for the executions
of works are eligible material and equipment and conform to the Bidding
Documents;
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10.1.2. Documentary evidence established in accordance with ITB 11 that
the bidder has been authorized to carry out the Construction works;

10.1.3. Documentary evidence established in accordance with ITB 11 that
the bidder is eligible and/or qualified for the subject bidding process;

10.1.4. Form of Bid and Bid Prices completed in accordance with ITB 12
and 13; 

10.1.5. Completed schedules as required, including priced Bill of
Quantities in accordance with ITB 13.

10.1.6. Technical Proposal completed in all aspects in accordance with
ITB-15. 

10.1.7. Bid security or Bid Securing Declaration furnished in accordance
with ITB 17;

10.1.8. Any other document required in the BDS.

10.2. In addition to the requirements, bids submitted by a JV shall include a
copy of the Joint Venture Agreement entered into by all members.
Alternatively, a letter of intent to execute a Joint Venture Agreement in the
event of a successful bid shall be signed by all members and submitted with
the bid, together with a copy of the proposed Agreement.

10.3. The bidder shall furnish, as part of its bid, all those documents
establishing the eligibility in conformity to the terms and conditions
specified in the bidding documents for all material, equipment and works
which the bidder proposes to execute.

10.4. The documentary evidence of conformity of the material, equipment
and works to the Bidding Documents may be in the form of literature,
drawings, and data, and shall consist of:

10.4.1. a detailed description of the work methodology, approach,
schedule and resources to be mobilized at site;
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10.4.2. an item-by-item commentary on the Procuring agency/Employer’s
Technical Specifications demonstrating substantial responsiveness of the
material, equipment and works to those specifications, or a statement of
deviations and exceptions to the provisions of the Technical
Specifications;

10.4.3. any other procurement specific documentation requirement as
stated in the BDS.

10.5. The required documents and other accompanying documents must be
in English. In case any other language than English is used the pertinent
translation into English shall be attached to the original version.

11. Documents Establishing Eligibility and Qualification of the Bidder

11.1. The bidder shall furnish, as part of its bid, all those documents
establishing the bidder’s eligibility to participate in the bidding process
and/or its qualification to perform the contract if its bid is accepted.

11.2. The documentary evidence of the bidder’s eligibility to bid shall
establish to the satisfaction of the Procuring agency/Employer that the
bidder, at the time of submission of its bid, is from an eligible country as
defined in Section-IV titled as “Eligible Countries”.

11.3. The documentary evidence of the bidder’s qualification to perform the
contract if its bid is accepted shall establish to the satisfaction of Procuring
agency/Employer that:

11.3.1. The bidder has the financial and technical capability necessary to
perform the Contract, meets the qualification criteria specified in Section-
V, Evaluation and Qualification Criteria and BDS.

11.3.2. In the case of a bidder not doing business within Pakistan, the
bidder is or will be (if awarded the contract) represented by a local bidder
(Joint Venture) in accordance with the PEC works bylaws, and in case of
award of works such foreign firm is required to participate in the
execution of works to carry out its obligations as prescribed in the
Conditions of Contract and /or Technical Specifications.
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11.3.3. That the bidder meets the qualification criteria listed in Section-V,
Evaluation and Qualification Criteria and BDS. 

12. Forms of Bid

12.1. The Bidder shall fill the Form of Bids furnished in the bidding
documents. The Bids Form must be completed without any alterations to its
format and no substitute shall be accepted.

13. Bid Prices

13.1. The bid prices quoted by the bidder in the Standard bid Forms, Bill of
Quantities and in the Price Schedules shall conform to the requirements
specified below or exclusively mentioned hereafter in the bidding
documents.

13.2. The bidder shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. If a Price Schedule shows items listed but
not priced, their prices shall be construed to be included in the prices of
other items in the Bill of Quantities and will not be paid for separately by the
Procuring agency/Employer. 

13.3. Items not listed in the Price Schedule shall be assumed not to be
included in the bid, and provided that the bid is still substantially responsive
in their absence or due to their nominal nature, the corresponding average
price of the respective item(s) of the remaining substantially responsive
bidder(s) shall be construed to be the price of those missing item(s):
Provided that:

13.3.1. where there is only one (substantially) responsive bidder, or

13.3.2. where there is provision for alternate proposals and the respective
items are not listed in the other bids,
The Procuring agency/Employer may fix the price of missing items in
accordance with market survey, and the same shall be considered as final
price. 
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13.4. The Bid price to be quoted in the Form of Bid in accordance with ITB
12 shall be the total price of the bid.

13.5. Unless otherwise specified in the BDS and the Contract, the rates and
prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of the
Conditions of Contract.

13.6. If so specified in ITB 1.1, bids may be invited for individual lots
(contracts) or for any combination of lots (packages).

13.7. Prices quoted by the Bidder shall be fixed during the bidder’s
performance of the contract and not subject to variation on any account. A
bid submitted with an adjustable price will be treated as non-responsive and
shall be rejected, pursuant to ITB 27, unless otherwise price adjustment is
permissible under Conditions of the Contract.

13.8. All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, as of the date twenty-eight (28) days prior
to the deadline for submission of bids, shall be included in the rates and
prices and the total bid price submitted by the bidder.

14. Currencies of Bid and Payment

14.1. Prices shall be quoted in Pakistani Rupees unless otherwise specified
in the BDS. Comparison of bids and tie of bid shall be treated in accordance
with the PP rules 2004, rule no. 30.

15. Documents Comprising the Technical Proposal

15.1. The bidder shall furnish a Technical Proposal including a statement of
work methods, equipment, personnel, schedule and any other information
as stipulated in Section VII – Standard Bid Forms, in sufficient detail to
demonstrate the adequacy of the bidder’s proposal to meet the work
requirements and the completion time.

16. Bid Validity Period
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16.1. Bids shall remain valid for the period specified in the BDS after the bid
submission deadline prescribed by the Procuring agency/Employer. A bid
valid for a shorter period shall be rejected by the Procuring
agency/Employer as non-responsive. The period of bid validity will be
determined from the complementary bid securing instrument i.e. the expiry
period of bid security or bid securing declaration as the case may be. 

16.2. Under exceptional circumstances, prior to the expiration of the initial
Bids/Bid validity period, the Procuring Agency may request the Bidders’
consent to an extension of the period of validity of their Bids/Bid. Such
request for extension of the period of bid validity shall be carried out in
accordance with the PP rules 2004, rule no. 26 i.e. Bid Validity.

17. Bid Security or Bid Securing Declaration

17.1. Pursuant to ITB 11.1 unless otherwise specified in the BDS, the bidder
shall furnish as part of its bid, a Bid Security in accordance with the PP Rules
2004, rule no. 25   in the amount and currency specified in the BDS or Bid
Securing Declaration as specified in the BDS in the format provided in
Section VII (Standard Bidding Forms). 
In case Procuring agency/Employer is inviting bids in lots / packages, the
bidder shall be required to submit his bid security against the respective lot/
package for which he is submitting his bid.
Until the development of functionality of auto verification of financial
instrument in EPADS v2.0, the scanned copy of bid security or bid securing
declaration, as the case may be, shall be uploaded on EPADS v2.0 whereas
the original instrument to be submitted to the procuring agency before
closing of bid submission deadline,

17.2. The Bid Security shall be denominated in the local currency or in
another freely convertible currency, and it shall be in the form specified in
the BDS which shall be in any of the following:

17.2.1. A bank guarantee, an irrevocable letter of credit issued by a
Scheduled bank in the form provided in the Bidding Documents or another
form acceptable to the Procuring agency/Employer and valid for twenty-
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eight (28) days beyond the end of the validity of the Bid. This shall also
apply if the period for Bid Validity is extended. In either case, the form
must include the complete name of the bidder; 

17.2.2. A cashier’s or certified cheque; or

17.2.3. Another security as indicated in the BDS.

17.3. The Bid Security or Bid Securing Declaration shall be in accordance
with the Form of the Bid Security or Bid Securing Declaration included in
Section VII (Standard Bidding Forms) or another form approved by the
Procuring agency/Employer prior to the bid submission.

17.4. The Bid Security shall be payable promptly upon written demand by
the Procuring agency/Employer in case any of the conditions listed in ITB
17.9 are invoked.

17.5. Any bid not accompanied by a Bid Security or Bid Securing Declaration
in accordance with ITB 17.1 or 17.3 shall be rejected by the Procuring
agency/Employer and shall be declared as non-responsive bid, pursuant to
ITB 27.

17.6. Unsuccessful bidders’ Bid Security will be discharged or returned as
promptly as possible, however in no case later than thirty (30) days after
the expiration of the period of Bid Validity prescribed by the Procuring
agency/Employer pursuant to ITB 16. The Procuring agency/Employer shall
make no claim to the amount of the Bid Security, and shall promptly return
the Bid Security document, after whichever of the following that occurs
earliest:

17.6.1. The expiry of the Bid Security;

17.6.2. The entry into force of a procurement contract and the provision of
a performance security (or guarantee), for the performance of the
contract if such a security (or guarantee), is required by the Biding
documents;

17.6.3. The rejection by the Procuring agency/Employer of all Bids;
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17.6.4. The withdrawal of the bid prior to the deadline for the submission
of bids, unless the biding documents stipulate that no such withdrawal is
permitted.

17.7. The successful bidder’s Bid Security will be discharged upon the bidder
signing the contract pursuant to ITB 40, or furnishing the performance
security (or guarantee), pursuant to ITB 41.

17.8. The Bid Security may be forfeited or the Bid Securing Declaration
executed:
if a Bidder:

17.8.1. Withdraws its Bid during the period of Bid Validity as specified by
the Procuring agency/Employer, and referred by the bidder on the Form of
Bid except as provided for in ITB 16.2; or 

17.8.2. In the case of a successful bidder, if the bidder fails:

17.8.2.1. to sign the contract in accordance with ITB 40; or

17.8.2.2. to furnish performance security (or guarantee) in accordance
with ITB 41.

17.9. In case of Bid Security issued by the foreign bank is allowed by the
Procuring agency/Employer, the same should be counter guaranteed by a
corresponding bank in Pakistan. Furthermore, in case of joint venture, it
should be in the name of Joint venture to ensure joint responsibility. In case
the JV is not legally constituted at the time of bid submission, the bid
security or bid securing declaration shall be in the names of all future
members as named in the letter of bid.

18. Withdrawal of Bids

18.1. Before bid submission deadline, any bidder may withdraw, substitute,
or modify its bid after it has been submitted by sending a written notice,
duly signed by an authorized representative, and the corresponding must
accompany the respective written notice. 

19. Format and Signing of Bid
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19.1. The Bidder shall prepare and submit Bids through EPADS with due
diligence after carefully reading all the terms and condition before bid
submission deadline.

D. SUBMISSION OF BIDS

20. Submission of Bids 

20.1. All bids shall be submitted through EPADS v2.0.

21. Deadline for Submission of Bids

21.1. All bids shall be received through EPADS v2.0 not later than bid
submission deadline as specified in the BDS.

21.2. The Procuring agency/Employer may, under exceptional circumstances
and at its discretion, extend the deadline for the submission of bids,
pursuant to PP Rules 2025, rule no.39 Extension of Time for submission of
bid, by amending the Bidding Documents in accordance with ITB 7, in which
case all rights and obligations of the Procuring agency/Employer and bidders
previously subject to the deadline will thereafter be subject to the new
deadline.

22. Substitution and Modification of bids

22.1. A bidder may substitute or modify his bid after it has been submitted,
provided that written notice of the substitution or modification of the bid, is
received by the Procuring agency/Employer prior to the deadline for
submission of bids.

22.2. Revised bid may be submitted after the substitution or modification
made in the original bid in accordance with the provisions referred in ITB
18. 

E. OPENING AND EVALUATION OF BIDS

23. Opening of Bids
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23.1. The Procuring Agency will open bids in accordance with the PP rules
2004, rule no 28 and as specified in the BDS.

24. Confidentiality

24.1. Information relating to the examination, clarification, evaluation and
comparison of bids and recommendation of contract award shall not be
disclosed to bidders or any other persons not officially concerned with such
process until the time of the announcement of the respective evaluation
report.

25. Clarification of Bids

25.1. Clarification of Bidding Documents shall be carried out in accordance
with the PP Rules 2025, rule no 38 i.e. Clarifications.

25.2. The alteration or modification in the bid which in any case affect the
following parameters will be considered as a change in the substance of a
bid:

25.2.1. evaluation & qualification criteria;

25.2.2. required scope of work;

25.2.3. contract price;

25.2.4. all securities requirements;

25.2.5. tax requirements;

25.2.6. terms and conditions of bidding documents.

25.2.7. change in the ranking of the bidder

26. Preliminary Examination of Bids

26.1. Prior to the detailed evaluation of bids, the Procuring agency/Employer
will determine whether each bid:
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26.1.1. meets the eligibility criteria defined in ITB 3 and ITB 4;

26.1.2. has been prepared as per the format and contents defined by the
Procuring agency/Employer in the bidding documents;

26.1.3. has been properly signed; 

26.1.4. is accompanied by the required securities; and 

26.1.5. is substantially responsive to the requirements of the bidding
documents. 
The Procuring agency/Employer's determination of a bid's substantial
responsiveness will be based on the contents of the bid itself.

26.2. A substantially responsive Bid is one which conforms to all the terms,
conditions, and specifications of the Bidding Documents, without material
deviation or reservation. A material deviation or reservation is one that: - 

26.2.1. affects in any substantial way the scope, quality, or performance
of the Works; 

26.2.2. limits in any substantial way, inconsistent with the bidding
documents, the Procuring agency/Employer's rights or the bidders’
obligations under the Contract; or 

26.2.3. if rectified, would affect unfairly the competitive position of other
bidders presenting substantially responsive bids.

26.3. The Procuring agency/Employer will confirm that the documents and
information specified under ITB 9, 10 and 11 have been provided in the bid.
If any of these documents or information is missing, or is not provided in
accordance with the Instructions to Bidders, the bid shall be rejected.

26.4. The Procuring agency/Employer may waive-off any minor informality,
nonconformity, or irregularity in a bid which does not constitute a material
deviation, provided such waiver does not prejudice or affect the relative
ranking of any Bidder.
Explanation: A minor informality, non-conformity or irregularity is one that
is merely a matter of form and not of substance. It also pertains to some
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immaterial defect in a Bid or variation of a bid from the exact requirements
of the invitation that can be corrected or waived without being prejudicial to
other bidders. The defect or variation is immaterial when the effect on
quantity, quality, or delivery is negligible when contrasted with the total cost
or scope of the works. The Procuring agency/Employer either shall give the
bidder an opportunity to cure any deficiency resulting from a minor
informality or irregularity in a bid or waive the deficiency, whichever is
advantageous to the Procuring agency/Employer. Examples of minor
informalities or irregularities include failure of a bidder to –

26.4.1. Submit the number of copies of signed bids required by the
invitation;

26.4.2. Furnish required information concerning the number of its
employees;

26.4.3. the firm submitting a bid has formally adopted or authorized,
before the date set for opening of bids, the execution of documents by
typewritten, printed, or stamped signature and submits evidence of such
authorization and the bid carries such a signature.

26.5. Provided that a Technical Bid is substantially responsive, the Procuring
agency/Employer may request the bidder to submit the necessary
information or documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities or omissions in the Technical Bid related to
documentation requirements. Requesting information or documentation on
such nonconformities shall not be related to any such aspect of the
technical Proposal linked with the ranking of the bidders. Failure of the
bidder to comply with the request may result in the rejection of its bid.

26.6. Provided that a Technical Bid is substantially responsive, the Procuring
agency/Employer shall rectify quantifiable nonmaterial nonconformities or
omissions related to the Financial Proposal. To this effect, the Bid Price shall
be adjusted, for comparison purposes only, to reflect the price of the
missing or nonconforming item or component.

26.7. If a bid is not substantially responsive, it will be rejected by the
Procuring agency/Employer and may not subsequently be evaluated for
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complete technical responsiveness.

27. Examination of Terms and Conditions; Technical Evaluation

27.1. The Procuring agency/Employer shall examine the bid to confirm that
all terms and conditions specified in the GCC and the PCC have been
accepted by the bidder without any material deviation or reservation.
For this purpose:
“Deviation” means departure from the requirements specified in the
Bidding Document.
“Reservation” means setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the Bidding
Document.

27.2. The Procuring agency/Employer shall evaluate the technical aspects of
the bid submitted in accordance with ITB 30, to confirm that all
requirements specified in Section VI – Works Requirement, Technical
Specifications of the Bidding Documents have been met without material
deviation or reservation.

27.3. If after the examination of the terms and conditions and the technical
evaluation, the Procuring agency/Employer determines that the bid is not
substantially responsive in accordance with ITB 27, it shall reject the bid.

28. Correction of Arithmetic Errors

28.1. Bids determined to be substantially responsive will be checked for any
arithmetic errors.  Errors will be corrected as follows: -

28.1.1. if there is a discrepancy between unit prices and the sub-total
price that is obtained by multiplying the unit price and quantity, the unit
price shall prevail, and the sub-total price shall be corrected, unless in the
opinion of the Procuring agency/Employer there is an obvious
misplacement of the decimal point in the unit price, in which the total
price as quoted shall govern and the unit price shall be corrected;
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28.1.2. if there is an error in a total corresponding to the addition or
subtraction of sub-totals, the sub-totals shall prevail, and the total shall be
corrected; and 

28.1.3. where there is a discrepancy between the amounts in figures and
in words, the amount in words will govern.

28.1.4. Where there is discrepancy between grand total of price schedule
and amount mentioned on the Form of Bid, the amount referred in Price
Schedule shall be treated as correct subject to elimination of other errors. 

28.2. The amount stated in the Bid will, be rectified by the Procuring
agency/Employer in accordance with the above procedure for the correction
of errors and, with, the concurrence of the bidder, shall be considered as
binding upon the bidder. If the bidder does not accept the corrected
amount, its bid shall be rejected after forfeiture of Bid Security or execution
of the Bid Securing Declaration, as the case may be, in accordance with ITB
41.3.

29. Conversion to Single Currency

29.1. The unit rates and the prices shall be quoted by the bidder entirely in
Pak rupees. A bidder expecting to incur expenditures in other currencies for
inputs to the Works from outside the Procuring agency/Employer’s country
(referred to as the “Foreign Currency Requirements”) shall indicate the
same in the letter of bid-financial proposal. The proportion of the Bid Price
(excluding Provisional Sums) needed by him for the payment of such
Foreign Currency Requirements either (i) entirely in the currency of the
Bidder’s home country or, (ii) at the bidder’s option, entirely in Pak rupees
provided always that a bidder expecting to incur expenditures in a currency
or currencies other than those stated in (i) and (ii) above for a portion of the
foreign currency requirements, and wishing to be paid accordingly, shall
indicate the respective portions in his bid. Comparison of bids quoted in
different currencies and conversion of bids into a single currency shall be
carried out in accordance with the PP Rule 2004, rule no. 30 (2).

30. Evaluation of Bids
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30.1. The Procuring agency/Employer shall evaluate and compare only the
bids determined to be substantially responsive, pursuant to ITB 27.

30.2. In evaluating the Technical Proposal of each Bid, the Procuring
agency/Employer shall use the criteria and methodologies listed in the BDS
and in terms of works requirement. No other evaluation criteria or
methodologies shall be permitted.

30.3. The Procuring agency/Employer’s evaluation of a bid will take into
account:

30.3.1. the bid price, excluding provisional sums and the provision, if any,
for contingencies in the summary bill of quantities, but including day work
items, where priced competitively;

30.3.2. converting the amount resulting from applying above, if relevant,
to a single currency in accordance with ITB 29;

30.4. The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the Contract,
shall not be taken into account in bid evaluation.

30.5. If these bidding documents allow bidders to quote separate prices for
different lots, and the award to a single bidder of multiple lots, the
methodology of evaluation to determine the lowest evaluated lot
combinations in the Form of Bid, is specified in the BDS.

30.6. If the bid, which results in the Evaluated Bid Price (Successful Bid), is
seriously unbalanced or front loaded in the opinion of the Employer, the
Employer may require the Bidder to produce detailed price analyses for any
or all items of the Bill of Quantities, to demonstrate the internal consistency
of those prices with the construction methods and schedule proposed. After
evaluation of the price analyses, taking into consideration the schedule of
estimated Contract payments, the Employer may require that the amount of
the performance security be increased at the expense of the Bidder to a
level sufficient to protect the Employer against financial loss in the event of
default of the successful Bidder under the Contract.
Explanation:
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“Unbalanced” or “front-loaded” bids consist of deliberately submitting bids

with artificially high prices or unit rates for the early stages of a construction

project, offset by artificially low prices or unit rates for the later stages of

the project, to improve the contractor’s cash flow.

31. Domestic Preference

31.1. If the BDS so specifies, the Procuring agency/Employer will grant a
margin of preference to the domestic contractor in line with the rules,
regulations, regulatory guides or instructions issued by the Authority from
time to time. 

32. Determination of Successful Bid

32.1. The Procuring agency/Employer shall compare the evaluated bids in
accordance with the predefined bidding procedure, of all substantially
responsive bids to determine the Successful bidder.

33. Qualification of Bidder

33.1. The Procuring agency/Employer shall determine to its satisfaction
whether the bidder is substantially responsive and whose bid is declared as
Successful bid either continues to meet (if prequalification applies) or meets
(if post-qualification applies) the qualifying criteria specified in Evaluation
and Qualification Criteria.
Note: In case of international bidding, the parameters for incorporation or
licensing within Pakistan may be fulfilled as part of post qualification.

33.2. The determination shall be based upon an examination of the
documentary evidence of the bidder’s qualifications submitted by the
bidder, pursuant to ITB 11.

33.3. Prior to contract award, the Procuring agency/Employer will verify that
the successful bidder (including each member of a JV) is not
blacklisted/debarred. The Procuring agency/Employer will conduct the same
verification for each sub-contractor proposed by the successful bidder.

34. Sub-Contractors
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34.1. The bidder shall provide details regarding any specialized sub-
contractor to the Procuring agency/Employer. In case change of sub-
contractors, the bidder shall promptly notify the Procuring agency/Employer
and obtain approval for replacement of sub-contractors.

34.2. Bidders may propose sub-contracting up to the percentage of total
value of contracts or the volume of works as specified in the BDS.

35. Abnormally Low Financial Bid

35.1. A procuring Agency may reject abnormally low bids in accordance with
the PP Rules 2025 rule no. 43. The decision of the Procuring
agency/Employer to reject a bid and reasons for the decision shall be
recorded in the procurement proceedings and promptly communicated to
the bidder concerned. Moreover, the Procuring agency/Employer shall not
incur any liability solely by rejecting abnormally bid 
Guidance for Procuring agency/Employer:
An abnormally low bid means, in the light of the Procuring
agency/Employer’s estimate and of all the bids submitted, the bid appears
to be abnormally low by not providing a margin for normal levels of profit. In
order to identify the Abnormally Low Bid (ALB) following approaches can be
considered to minimize the scope of subjectivity:

35.1.1. Comparing the bid price with the cost estimate;

35.1.2. Comparing the bid price with the bids offered by other bidders
submitting substantially responsive bids; and

35.1.3. Comparing the bid price with prices paid in similar contracts in the
recent past either government- or development partner-funded.

35.2. The Procuring agency/Employer will determine to its satisfaction
whether the bidder that is selected as having submitted the successful bid is
qualified to perform the contract satisfactorily, in accordance with the
criteria listed in ITB 11

35.3. The determination will take into account the bidder’s financial and
technical capabilities.  It will be based upon an examination of the
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documentary evidence of the bidder’s qualifications submitted by the
bidder, pursuant to ITB 11, as well as such other information as the
Procuring agency/Employer deems necessary and appropriate. Factors not
included in these bidding documents shall not be used in the evaluation of
the bidders’ qualifications.

35.4. Procuring agency/Employer may seek “Certificate for Independent
Price Determination” from the bidder and the results of reference checks
may be used in determining award of contract.
Explanation: The Certificate shall be furnished by the bidder. The bidder

shall certify that the price is determined keeping in view of all the essential

aspects such as raw material, its processing, value addition, optimization of

resources due to economy of scale, transportation, insurance and margin of

profit etc. 

35.5. An affirmative determination will be a prerequisite for award of the
contract to the bidder. A negative determination will result in rejection of
the bidder’s bid, in which event the Procuring agency/Employer will proceed
to the next ranked bidder to make a similar determination of that bidder’s
capabilities to perform satisfactorily.

F. AWARD OF CONTRACT

36. Criteria of Award

36.1. Subject to ITB 36 and 37, the Procuring agency/Employer will award
the Contract to the bidder whose bid has been determined to be
substantially responsive to the bidding documents and who has been
declared as Successful Bidder, provided that such bidder has been
determined to be:

36.1.1. eligible in accordance with the provisions of ITB 3;

36.1.2. is determined to be qualified to perform the Contract satisfactorily;
and 

36.1.3. Successful negotiations have been concluded, if any.
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37. Negotiations

37.1. The Committee of the Procuring agency/Employer may negotiate with
the Most Advantageous Bidder relating to the following areas:

37.1.1. a minor alteration to the technical (drawings, design technical
specifications) details of the statement of works;

37.1.2. Methodology, work plan, staffing in view to streamline the work;

37.1.3. a minor amendment to the Particular conditions of Contract;

37.1.4. finalizing payment arrangements;

37.1.5. clarifying details that were not apparent or could not be finalized
at the time of Bidding;

37.2. Where negotiation fails to result into an agreement, the Procuring
agency/Employer may invite the next ranked bidder for negotiations. Where
negotiations are commenced with the next ranked bidder, the Procuring
agency/Employer shall not reopen earlier negotiations.

38. Procuring agency/Employer’s Right to reject All Bids

38.1. The procuring agency has the right to reject all bids in accordance with
the PP Rules 2025 rule no. 45. However, the Authority (i.e. PPRA) may call
from the Procuring agency/Employer the justification of those grounds.

39. Notification of Award

39.1. The procuring agency shall announce and publish the evaluation result
in accordance with the PP Rules 2004, rule no. 40.

39.2. Where no complaints have been lodged, the bidder whose bid has
been accepted will be notified of the award by the Procuring
agency/Employer prior to expiration of the bid validity period through
EPADS. However, the Procuring agency/Employer shall not award any
procurement contract at least for five (05) days after the announcement of
final evaluation report. The notification letter (herein after and in the
condition of the contract and contract form called “Letter of Acceptance”
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will specify the sum that the Procuring agency/Employer will pay the
successful bidder in consideration for the execution and completion of the
works as prescribed by the Contract (hereinafter and in the Contract called
the "Contract Price).

39.3. The notification of award will constitute the formation of the Contract,
subject to the bidder furnishing the Performance Security (or guarantee) in
accordance with ITB 41 and signing of the contract in accordance with ITB
40. 

39.4. Upon the successful bidder’s furnishing of the performance security (or
guarantee) pursuant to ITB 41, the Procuring agency/Employer will promptly
notify each unsuccessful bidder, the name of the successful bidder and the
Contract amount and will discharge the Bid Security or Bid Securing
Declaration of the bidder(s) pursuant to ITB 17. 

40. Signing of Contract

40.1. Promptly after notification of award, Procuring agency/Employer shall
send the successful bidder the draft agreement, incorporating all terms and
conditions as agreed by the parties to the contract.

40.2. Immediately after the Redressal of grievance by the GRC, and after
fulfillment of all conditions precedent of the Contract Form, the successful
bidder and the Procuring agency/Employer shall sign the contract.

40.3. Where no formal signing of a contract is required, work order issued to
the bidder shall be construed to be the contract.

41. Performance Security (or Guarantee)

41.1. After the receipt of the Letter of Acceptance, the successful bidder,
within the specified time, shall deliver to the Procuring agency/Employer a
Performance Guarantee in the amount and in the form stipulated in the BDS
and PCC, denominated in the type and proportions of currencies in the
Letter of Acceptance and in accordance with the Conditions of Contract.

41.2. If the Performance Guarantee is provided by the successful bidder and
it shall be in the form specified in the BDS which shall be in any of the
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following:

41.2.1. certified cheque, cashier’s or manager’s cheque, or bank draft;

41.2.2. irrevocable letter of credit issued by a scheduled bank of Pakistan
or in the case of an irrevocable letter of credit issued by a foreign bank,
the letter shall be confirmed or authenticated by a scheduled bank of
Pakistan;

41.2.3. bank guarantee confirmed by a reputable local bank or, in the
case of a successful foreign bidder, bonded by a foreign bank; or

41.2.4. surety bond callable upon demand issued by any reputable surety
or insurance company.
Any Performance Guarantee submitted shall be enforceable in Pakistan.

41.3. Failure of the Most Advantageous Bidder to comply with the
requirement of ITB 40 shall constitute sufficient grounds for the annulment
of the award and forfeiture of the Bid Security or declare blacklisted (in case
bid securing declaration is submitted) in which event the Procuring
agency/Employer may make the award to the next most advantageous
bidder or reinitiate the procurement process afresh (as a case may be).

42. Advance Payment

42.1. Advance payment will be provided to the bidder in percentage and in
the manner as agreed by the both parties in terms of Conditions of the
Contract.

42.2. The Procuring agency/Employer will provide an advance payment as
stipulated in the Conditions of Contract, subject to a maximum amount, as
stated and/or Conditions of the Contract.  The advance payment request
shall be accompanied by an advance payment security (guarantee) in the
form provided in Section X. For the purpose of receiving the advance
payment, the bidder shall make and estimate of, and include in its bid, the
expenses that will relate to the purchase of equipment, machinery,
materials, and on the engagement of labor during the first month beginning
with the date of the Procuring agency/Employer’s “Notice to Commence” as
specified in the PCC.
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43. General Performance of the Bidders

43.1. The Procuring agency/Employer reserves the right to obtain
information regarding performance of the bidders on their previously
awarded contracts / works. The Procuring agency/Employer may seek
information / report from the previous employer for consideration. However,
the Procuring agency/Employer shall incorporate such parameters in the
evaluation criteria and accordingly decide the fate of the bid submitted.

44. Corrupt & Fraudulent Practices

44.1. Procuring agencies (including beneficiaries of Government funded
projects and procurement) as well as Bidders/Suppliers/Contractors under
Government financed contracts, observe the highest standard of ethics
during the procurement and execution of such contracts, and will avoid to
engage in any corrupt and fraudulent practices.

G. GRIEVANCE REDRESSAL & COMPLAINT REVIEW
MECHANISM

45. Grievance Redressal

45.1. Grievance Redressal shall be carried out in accordance with the PP
Rules 2025, rule no. 65 i.e. Redressal of grievances by the procuring agency
and “Redressal of Grievances Regulations 2021”.

H. MECHANISM OF BLACKLISTING

46. Mechanism of Blacklisting

46.1. The Procuring agency/Employer shall proceed Blacklisting of
Bidders/Contractors in accordance with PP Rules 2025, rule no.25 i.e.
Blacklisting and “Blacklisting and Debarment of Bidders or Contractors
Regulations 2024. 
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Bid Data Sheet
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Bid Data Sheet (BDS)

The following specific data for the procurement of works shall complement,
supplement, or amend the provisions in the Instructions to Bidders (ITBs).
Whenever there is a conflict, the provisions herein shall prevail over those in
ITBs.

A. Introduction

ITB Number
Amendments of, and Supplements to, Clauses in the
Instruction to Bidders

ITB Number1.1

Name of Procuring agency/Employer: NDMA (National Disaster
Management Authority (NDMA))

The subject of procurement is: Upgradation of NDMA Warehouses

Period for completion of the works 90 Days

Commencement date execution of the works: 7 Days

Type of Procurement:Local

ITB Number2.1

Financial year for the operations of the Procuring agency/Employer: 2026-27
Name of Project [insert: name and summary description of the Project if any]

Name of financing institution: [insert: name if any]

Name and identification number of the Contract: P56666

ITB Number3.1

JV/Consortium or Association Allowed: No

Maximum number of members in the joint venture shall be: Nil.

B. Bidding Documents

ITB Number6.4
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The Bidders may seek clarifications through EPADS v2.0:  Last Clarification
Date: Friday, July 17, 2026

C. Preparation of Bids

ITB Number8.1

The Language of all correspondences and documents related to the Bid is:
English

ITB Number 5.1 & 9.1

The following documentsmust be includedto constitute the Bid

No

ITB Number9.4 (b)

Other procurement specific documentation requirements are:

Supporting Documents

1. Company registered office including manpower and outlets details.

2. Proof of authorized dealership / distributor where applicable.

3. List of previous clients showing relevant experience and satisfactory report
(completion certificate/ purchase orders etc.).

4. Bank statement for the past two years showing healthy financial
transaction. v. Last Three Financial Years Audit Report verified by Chartered
Accountant Firm

5. Bidders unable to fulfill the above-mentioned mandatory documents and
failure to provide the supporting documents shall be treated as technically
disqualified and will not be considered for further evaluation.

ITB Number12.4

The Bid price will be/will not be subject to the price adjustment Nil.

ITB Number12.6

The Bid price shall be adjusted in accordance with Schedule-A to Bid – “Schedule
of Adjustment Data” if available.
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ITB Number13.1

Bidders to quote entirely inPak rupees (PKR)

ITB Number15.1

The Bid Validity period shall be 90 Days days.

ITB Number16.1

The amount of Bid Security shall be (insert amount)

The currency of the Bid Security shall be: PKR.

ITB Number16.2

The Bid Security shall be in the form of:Pay Order, Call at Deposit, Demand
Draft

D. Submission of Bids

ITB Number19.1

The deadline for Bid submission is:Thursday, July 23, 2026 11:00 AM
Address for submission of Original Bid Security:Near ITP Office, Main Murree
Road, Islamabad Capital Territory

ITB Number21.1
The Bid opening shall take place at:EPADS v2.0
Day : Thursday
Date: July 23, 2026
Time : 11:30 AM

ITB Number27.1
The currency that shall be used for Bid evaluation and comparison purposes to
convert all Bid prices expressed in various currencies is: PKR Only
The source of exchange rate shall be: Nil
The date of exchange rate shall be: Nil

ITB Number28.2 &28.5
Quality and Cost Based Selection (QCBS)
see Evaluation Criteria

ITB Number29.1
Domestic preference to apply.
Domestic preference:No
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Preference to domestic or national suppliers or contractors shall be provided in
accordance with policies of the Federal Government and/or in accordance with
the regulations issued by the Authority.
If Yes, The percentage for the domestic preference alongwith calculation
formula is provided in the evaluation and qualification criteria.

ITB Number32.2
Sub-contracting is allowed? : No

No% of the total value of the contract.

39.1 The Performance Security (or guarantee) shall be 0%
39.2 The Performance Security (or guarantee) shall be in the form of:Nil
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Eligibility Criteria

Bidder's Type Required Registration

Sole Proprietorship
Partnership Firm
Company (Private Limited)
Company (Public Limited)
Company (Holding Company)
Company (Limited by Guarantee)
State Owned Enterprise (Private Limited)
State Owned Enterprise (Public Limited)

FBR (NTN)
FBR (GSTN)
SECP
PEC

Eligibility Criteria Document

Annual Average Turnover Certificate Last 3 years (Rs. 500 million & above) Yes

Audited Financial Statement of last 3 years showing Average Turnover of Rs. 500 million & above by Audited firm
registered with ICAP

Yes

Income Tax Returns for the last 3 years Yes

Duly licensed by Pakistan Engineering Council (PEC) in the category C4 & above with specialization code CE10, BC
01, EE02

Yes

Minimum 8 years of experience in civil construction works (Documentary proof i.e. Work Order, contract
agreements to be attached), list shall not be considered without documentary proof.

Yes

An Affidavit on Rs. 100/- stamp paper duly attested by Notary Public, that the firm is not blacklisted by the
government/ semi government department as per specimen attached.

Yes
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List of previous clients showing relevant experience and satisfactory report (completion certificate/ purchase orders
etc.)

Yes

Bidders unable to fulfill the above-mentioned mandatory documents and failure to provide the supporting
documents shall be treated as technically disqualified and will not be considered for further evaluation

No

An Affidavit on Rs. 100/- stamp paper duly attested by Notary Public, that the firm is not involved in any active legal
disputes, corruption cases or blacklisting proceedings with government entities.

Yes
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Evaluation Criteria

Quality and Cost Based Selection (QCBS)

Technical Marks 70

Passing Marks 49

Technical Evaluation Criteria

Firm Experience of civil work (Quantitative)(Doc Required)

  More than 15 Years    (10)

  10 -15 years    (6)

  5-10 years    (4)

10

Similar Nature project Experience having worth of Rs. 200 million or above

Three or more similar projects Completed (Quantitative)(Doc Required)

  Three or more similar projects Completed    (10)

  Two Projects    (6)

  One Project    (4)

10

Key Personnel
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Key Personnel (Quantitative)(Doc Required)

  Project Manager (35+ years’ experience)    (10)

  Project Manager (25+ years’ experience)    (4)

  Structural Engineer    (3)

  Electrical Engineer    (2)

  Mechanical Engineer    (1)

10

Construction Equipment

Construction Equipment (All Type of Construction Equipment) (Quantitative)(Doc Required)

  Construction Equipment (All Type of Construction Equipment)    (10)

  Cranes    (4)

  Excavator    (3)

  Survey Equipment    (2)

  Generator    (1)

10
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Financial Capabilities (Quantitative)(Doc Required)

  Average Annual Turnover >= Rs.500 Million    (10)

  Average Annual Turnover >= Rs400 Million    (5)

  Average Annual Turnover >= Rs300 Million    (3)

  Average Annual Turnover >= Rs200 Million    (2)

10

Work Plan & Methodology (Quantitative)(Doc Required)

  Work Plan & Methodology    (10)

  Project Schedule (CPM / PERT)    (6)

  Construction Methodology    (4)

10

Steel Structure Fabrication Facility (Qualitative)(Doc Required)

  Owned    (10)

10

Jobs/Lots

Jobs Without Lots :

Job Delivery Schedule Quantity Bid Security

Upgradation of NDMA
Warehouses

Address: Near ITP Office, Main Murree Road, Islamabad Capital Territory
Schedule: 90 Days after award of contractQuantity: 1/Qty

1/Qty 2938225
PKR
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Work Specifications and Market Rates

Jobs Without Lots :

Job: Upgradation of NDMA Warehouses

Specifications / Requirements:

Sr.
No

Sr.No Description Unit QTY Rate Amount in words Amount

1 1 Container(40'x16'x10') Supply,
Febrication and Installation of
EPS Panel room including
Ceiling, Flooring, Windows, door
complete in all aspects.

No 5 3,456,100 Rupees Three
Million Four
hundred Fifty-
Six Thousand
One Hundred
Only

17,280,500

2 2 EPS Paneling Supply and
Installation of 50 mm thick EPS
Panel for internal works
(accommodations for Security
Staff with all fitting accessories
and hardware complete in all
aspects

%Sft 5,460 565 Rupees Five
Hundred Sixty-
Five Only

3,084,900
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Sr.
No

Sr.No Description Unit QTY Rate Amount in words Amount

3 2 Aluminum Windows Providing
and fixing powder-coated or
anodized aluminum, Double
glazed window of aluminum
sections, tinted glass, rubber
gaskets latch lock arrangement,
screws/expansion bolts and
other aluminum accessories
etc. complete in all respects as
approved by the Engineer.

%Sft 320 2,350 Rupees Two
Thousand
Three Hundred
Fifty Only

752,000

4 3 1:4:8 PCC Concrete Providing
C.C. 1:4:8 bed concrete using
graded screened bajri 3/8" and
down gauge as fine aggregate
and stone ballast 1" to 2" size
as coarse aggregate in
foundation over well compacted
earth including levelling and
curing etc. complete as per
drawing and as directed by the
Consultants

%Cft 36 432 Rupees Four
Hundred Thirty-
Two Only

15,552
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5 3 Brick Masonary Providing brick
masonry using 9" x 4 1/2" x3"
best approved quality burnt
bricks the bricks used should be
well-burnt without being
vitrified and shall be uniform in
colour, regular in shape and
size with sharp and square
corners and parallel faces, free
from flaws and crackes, to be
laid in mortar 1:4 with curing,
scaffolding, racking out the
joints, courses shall be kept in
time plumb as per drawing,
standard specificaiton and as
directed by the Consultants Up
To 12ft Height.

%Cft 640 670 Rupees Six
Hundred
Seventy Only

428,800
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6 4 Plaster Work Providing and
laying 1/2" thick cement sand
plaster (1:4) to Internal Ceiling,
Walls, Stairs, Columns, & etc
making edges and corners,
preparation of surface plaster
with mesh, including finishing,
scaffolding, curing and etc.
Complete in all as per drawing
& instruction of the Consultant.

%Sft 650 65 Rupees Sixty-
Five Only

42,250

7 4 Electrical Wiring Works
Complete Supply, installation,
testing and commissioning of
complete electrical wiring
system inside container using
PVC insulated copper conductor
cables drawn through PVC
conduit/trunking, including
switches, sockets, junction
boxes, distribution board,
earthing and all associated
accessories complete in all
respects.

%Job 5 544,570 Rupees Five
hundred Forty
Four Thousand
Five Hundred
Seventy Only

2,722,850
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8 5 Ceiling Fans Providing, Supply &
Installation of Ceiling Fan
complete with fan body, motor,
blades, down rod, canopy,
capacitor, regulator, mounting
accessories, wiring connection
and all necessary hardware,
complete in all respect.

%No 15 18,555 Rupees
Eighteen
Thousand Five
Hundred Fifty-
Five Only

278,325

9 5 Exhaust Fans Providing, Supply
& Installation of Exhaust Fan
complete with fan body, motor,
blades, shutter, grill, mounting
frame, wiring connection,
accessories and all necessary
hardware, complete in all
respect.

%No 10 18,670 Rupees
Eighteen
Thousand Six
Hundred
Seventy Only

186,700
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10 6 Air Conditioner 2. Ton Providing,
Supply, Installation, Testing &
Commissioning of Air
Conditioning System for
Container complete with AC
unit, indoor/outdoor units,
copper piping, drain piping,
power wiring, MCB/isolator,
control accessories, refrigerant
charging, installation supports
and all necessary accessories
required for complete and
efficient operation.

%No 4 433,532 Rupees Four
hundred Thirty-
Three
Thousand Five
Hundred Thirty-
Two Only

1,734,128

11 6 Washroom Accessories
Plumbing Works (7 nos of
washroom with all
accessories.Pipe for inlet/outlet
and connection with service
water tank included conclealed
service water tank included;
suigas submeter Complete in all
respects

%Job 7 165,460 Rupees One
hundred Sixty-
Five Thousand
Four Hundred
Sixty Only

1,158,220
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12 7 Room Doors Supply and
Installation of Room doors for
accommodation with all
necessory fitting including lock
and Handle Complete in all
aspects

%No 15 51,310 Rupees Fifty-
One Thousand
Three Hundred
Ten Only

769,650

13 7 Office Table alongwith SideRack
& Chair Supply and Installation
of Office Table alongwith Side
Rack & Chair

%No 1 96,340 Rupees Ninety-
Six Thousand
Three Hundred
Forty Only

96,340

14 8 Office chairs Supply and
Installation of Office Chairs

%No 6 39,550 Rupees Thirty-
Nine Thousand
Five Hundred
Fifty Only

237,300

15 8 Centre table Supply and
Installation of Centre Table

%No 1 39,600 Rupees Thirty-
Nine Thousand
Six Hundred
Only

39,600

16 9 Steel file Rack Supply and
Installation of Steel file Rack

%No 1 69,500 Rupees Sixty-
Nine Thousand
Five Hundred
Only

69,500
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17 9 Wooden Bed alongwithSide
Tables Supply and Installation
of Wooden Bed alongwith side
Table

%No 12 136,415 Rupees One
hundred Thirty-
Six Thousand
Four Hundred
Fifteen Only

1,636,980

18 10 Mattress / Pillow Supply and
Installation of Mattress/Pillow

%No 12 37,650 Rupees Thirty-
Seven
Thousand Six
Hundred Fifty
Only

451,800

19 10 Bed sheet / pillow cover Supply
and Installation of Bed sheet

%No 24 7,980 Rupees Seven
Thousand Nine
Hundred Eighty
Only

191,520

20 11 Wooden wardrobe Supply and
Installation of Wooden
wardrobe

%No 4 131,960 Rupees One
Lac Thirty-One
Thousand Nine
Hundred Sixty
Only

527,840
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21 11 Tea Set/Suger Pot Supply and
Installation of Tea Set /Sugar
pot (6 Persons)

%No 1 12,357 Rupees Twelve
Thousand
Three Hundred
Fifty-Seven
Only

12,357

22 12 Melamine Dinner Set Supply
and Installation of Melamine
Dinner Set (6 Persons)

%No 1 17,865 Rupees
Seventeen
Thousand Eight
Hundred Sixty-
Five Only

17,865

23 12 Cutlery set Supply and
Installation of Cutlery set (6
Persons)

%No 1 10,981 Rupees Ten
Thousand Nine
Hundred
Eighty-One
Only

10,981

24 13 Water glassJug Set Supply and
Installation of Water glass Jug
Set (6 Persons)

%No 1 6,750 Rupees Six
Thousand
Seven Hundred
Fifty Only

6,750
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25 13 Serving trays Supply and
Installation of Serving trays

%No 2 6,750 Rupees Six
Thousand
Seven Hundred
Fifty Only

13,500

26 14 Electric kettle Supply and
Installation of Electric kettle

%No 1 17,545 Rupees
Seventeen
Thousand Five
Hundred Forty-
Five Only

17,545

27 14 Tea makingpan / saucepan
Supply and Installation of Tea
making pan / saucepan

%No 2 4,990 Rupees Four
Thousand Nine
Hundred Ninety
Only

9,980

28 15 Tea thermos / vacuum flask
Supply and Installation of Tea
thermos / vacuum flask

%No 2 7,788 Rupees Seven
Thousand
Seven Hundred
Eighty-Eight
Only

15,576

29 15 Water dispenser Supply and
Installation of Water dispenser

%No 1 48,200 Rupees Forty-
Eight Thousand
Two Hundred
Only

48,200
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30 16 Pre-fab Office(20' x 12' x 10')
Supply, Febrication and
Installation of EPS Panel room
with Front side Glass 12mm
Thick, Including Ceiling,
Wooden Flooring complete in all
aspects.

%No 8 2,145,675 Rupees Twenty-
One Lac Forty-
Five Thousand
Six Hundred
Seventy-Five
Only

17,165,400

31 17 EPS Paneling Supply and
Installation of 50 mm thick EPS
Panel for internal works
(accommodations for Security
Staff with all fitting accessories
and hardware complete in all
aspects

%Sft 4,400 565 Rupees Five
Hundred Sixty-
Five Only

2,486,000

32 17 Room Doors Supply and
Installation of Room doors for
accommodation with all
necessory fitting including lock
and Handle Complete in all
aspects

%No 16 51,310 Rupees Fifty-
One Thousand
Three Hundred
Ten Only

820,960
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33 18 Aluminum Windows Providing
and fixing powder-coated or
anodized aluminum, Double
glazed window of aluminum
sections, tinted glass, rubber
gaskets latch lock arrangement,
screws/expansion bolts and
other aluminum accessories
etc. complete in all respects as
approved by the Engineer.

%Sft 256 2,350 Rupees Two
Thousand
Three Hundred
Fifty Only

601,600

34 18 1:4:8 PCC Concrete Providing
C.C. 1:4:8 bed concrete using
graded screened bajri 3/8" and
down gauge as fine aggregate
and stone ballast 1" to 2" size
as coarse aggregate in
foundation over well compacted
earth including levelling and
curing etc. complete as per
drawing and as directed by the
Consultants

%Cft 64 432 Rupees Four
Hundred Thirty-
Two Only

27,648
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35 19 Brick Masonary Providing brick
masonry using 9" x 4 1/2" x3"
best approved quality burnt
bricks the bricks used should be
well-burnt without being
vitrified and shall be uniform in
colour, regular in shape and
size with sharp and square
corners and parallel faces, free
from flaws and crackes, to be
laid in mortar 1:4 with curing,
scaffolding, racking out the
joints, courses shall be kept in
time plumb as per drawing,
standard specificaiton and as
directed by the Consultants Up
To 12ft Height.

%Cft 650 670 Rupees Six
Hundred
Seventy Only

435,500
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36 19 Plaster Work Providing and
laying 1/2" thick cement sand
plaster (1:4) to Internal Ceiling,
Walls, Stairs, Columns, & etc
making edges and corners,
preparation of surface plaster
with mesh, including finishing,
scaffolding, curing and etc.
Complete in all as per drawing
& instruction of the Consultant.

%Sft 790 65 Rupees Sixty-
Five Only

51,350

37 20 Washroom Accessories
Plumbing Works (1 nos of
washroom with all
accessories.Pipe for inlet/outlet
and connection with service
water tank included conclealed
service water tank included;
suigas submeter,

%Job 1 250,000 Rupees Two
Lac Fifty
Thousand Only

250,000
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38 20 Electrical Wiring Works
Complete Supply, installation,
testing and commissioning of
complete electrical wiring
system inside container using
PVC insulated copper conductor
cables drawn through PVC
conduit/trunking, including
switches, sockets, junction
boxes, distribution board,
earthing and all associated
accessories complete in all
respects.

%Job 8 354,110 Rupees Three
Lac Fifty-Four
Thousand One
Hundred Ten
Only

2,832,880

39 21 Ceiling Fans Providing, Supply &
Installation of Ceiling Fan
complete with fan body, motor,
blades, down rod, canopy,
capacitor, regulator, mounting
accessories, wiring connection
and all necessary hardware,
complete in all respect.

%No 16 18,555 Rupees
Eighteen
Thousand Five
Hundred Fifty-
Five Only

296,880
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40 21 Exhaust Fans Providing, Supply
& Installation of Exhaust Fan
complete with fan body, motor,
blades, shutter, grill, mounting
frame, wiring connection,
accessories and all necessary
hardware, complete in all
respect.

%No 8 18,670 Rupees
Eighteen
Thousand Six
Hundred
Seventy Only

149,360

41 22 Air Conditioner 1.5 Ton
Providing, Supply, Installation,
Testing & Commissioning of Air
Conditioning System for
Container complete with AC
unit, indoor/outdoor units,
copper piping, drain piping,
power wiring, MCB/isolator,
control accessories, refrigerant
charging, installation supports
and all necessary accessories
required for complete and
efficient operation. (1 x AC for
each location)

%Job 8 373,500 Rupees Three
Lac Seventy-
Three
Thousand Five
Hundred Only

2,988,000
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42   Jamshoro SOLAR SYSTEM (6 kVA
Hybrid solar system with 5KW
Battery back up) Branded with
5 years warrenty including PV,
Cabling, protection system,
mounting structure, all related
accessories complete solution
in all aspects

%No 1 1,362,900 Rupees
Thirteen Lac
Sixty-Two
Thousand Nine
Hundred Only

1,362,900

43 23 Sukkar SOLAR SYSTEM (6 kVA
Hybrid solar system with 5KW
Battery back up) Branded with
5 years warrenty including PV,
Cabling, protection system,
mounting structure, all related
accessories complete solution
in all aspects

%No 1 1,362,900 Rupees
Thirteen Lac
Sixty-Two
Thousand Nine
Hundred Only

1,362,900
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44 24 Quetta SOLAR SYSTEM (6 kVA
Hybrid solar system with 5KW
Battery back up) Branded with
5 years warrenty including PV,
Cabling, protection system,
mounting structure, all related
accessories complete solution
in all aspects

%No 1 1,362,900 Rupees
Thirteen Lac
Sixty-Two
Thousand Nine
Hundred Only

1,362,900

45 24 Muzaffarabad SOLAR SYSTEM (6
kVA Hybrid solar system with
5KW Battery back up) Branded
with 5 years warrenty including
PV, Cabling, protection system,
mounting structure, all related
accessories complete solution
in all aspects

%No 1 1,362,900 Rupees
Thirteen Lac
Sixty-Two
Thousand Nine
Hundred Only

1,362,900
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46 25 Gilgit SOLAR SYSTEM (6 kVA
Hybrid solar system with 5KW
Battery back up) Branded with
5 years warrenty including PV,
Cabling, protection system,
mounting structure, all related
accessories complete solution
in all aspects

%No 1 1,362,900 Rupees
Thirteen Lac
Sixty-Two
Thousand Nine
Hundred Only

1,362,900

47 25 Jalozai SOLAR SYSTEM (6 kVA
Hybrid solar system with 5KW
Battery back up) Branded with
5 years warrenty including PV,
Cabling, protection system,
mounting structure, all related
accessories complete solution
in all aspects

%No 1 1,362,900 Rupees
Thirteen Lac
Sixty-Two
Thousand Nine
Hundred Only

1,362,900
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48 26 I-11, Islamabad UPS System
Providing, Supply, Installation,
Testing & Commissioning of
4kW Inverex UPS/Inverter
System complete with required
accessories for proper
operation. Along with Lithium
Battery Providing & Installation
of 24V, 100Ah Lithium Battery
complete with battery
terminals, cables and
accessories. complete in all
aspects.

%No 1 471,174 Rupees Four
Lac Seventy-
One Thousand
One Hundred
Seventy-Four
Only

471,174

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 60 of 296



Sr.
No

Sr.No Description Unit QTY Rate Amount in words Amount

49 27 Karachi UPS System Providing,
Supply, Installation, Testing &
Commissioning of 4kW Inverex
UPS/Inverter System complete
with required accessories for
proper operation. Along with
Lithium Battery Providing &
Installation of 24V, 100Ah
Lithium Battery complete with
battery terminals, cables and
accessories. complete in all
aspects.

%No 1 471,174 Rupees Four
Lac Seventy-
One Thousand
One Hundred
Seventy-Four
Only

471,174

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 61 of 296



Sr.
No

Sr.No Description Unit QTY Rate Amount in words Amount

50 27 Muzffargah UPS System
Providing, Supply, Installation,
Testing & Commissioning of
4kW Inverex UPS/Inverter
System complete with required
accessories for proper
operation. Along with Lithium
Battery Providing & Installation
of 24V, 100Ah Lithium Battery
complete with battery
terminals, cables and
accessories. complete in all
aspects.

%No 1 471,174 Rupees Four
Lac Seventy-
One Thousand
One Hundred
Seventy-Four
Only

471,174
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51 28 Lahore UPS System Providing,
Supply, Installation, Testing &
Commissioning of 4kW Inverex
UPS/Inverter System complete
with required accessories for
proper operation. Along with
Lithium Battery Providing &
Installation of 24V, 100Ah
Lithium Battery complete with
battery terminals, cables and
accessories. complete in all
aspects.

%No 1 471,174 Rupees Four
Lac Seventy-
One Thousand
One Hundred
Seventy-Four
Only

471,174

52 28 Office Table alongwith SideRack
& Chair Supply and Installation
of Office Table alongwith Side
Rack & Chair

%No 8 96,340 Rupees Ninety-
Six Thousand
Three Hundred
Forty Only

770,720

53 29 Office chairs Supply and
Installation of Office Chairs

%No 32 39,550 Rupees Thirty-
Nine Thousand
Five Hundred
Fifty Only

1,265,600
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54 29 Centre table Supply and
Installation of Centre Table

%No 8 39,600 Rupees Thirty-
Nine Thousand
Six Hundred
Only

316,800

55 30 Steel file Rack Supply and
Installation of Steel file Rack

%No 8 69,500 Rupees Sixty-
Nine Thousand
Five Hundred
Only

556,000

56 30 Wooden Bed along with Side
Tables Supply and Installation
of Wooden Bed alongwith side
Table

%No 24 195,000 Rupees One
Thousand
NinetyFive
Hundred Only

4,680,000

57 31 Mattress / Pillow Supply and
Installation of Mattress/Pillow

%No 24 145,000 Rupees One
Thousand Forty
Five Hundred
Only

3,480,000

58 31 Bed sheet / pillow cover Supply
and Installation of Bed sheet

%No 48 48,700 Rupees Forty
EightThousand
Seven Hundred
Only

2,337,600
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59 32 Wooden wardrobe Supply and
Installation of Wooden
wardrobe

%No 8 128,000 Rupees One
Thousand
Twenty Eight
Hundred Only

1,024,000

60 32 Tea Set/Suger Pot Supply and
Installation of Tea Set /Sugar
pot (6 Persons)

%No 8 12,357 Rupees Twelve
Thousand
Three Hundred
Fifty-Seven
Only

98,856

61 33 Melamine Dinner Set Supply
and Installation of Melamine
Dinner Set (6 Persons)

%No 8 17,865 Rupees
Seventeen
Thousand Eight
Hundred Sixty-
Five Only

142,920

62 33 Cutlery set Supply and
Installation of Cutlery set (6
Persons)

%No 8 10,981 Rupees Ten
Thousand Nine
Hundred
Eighty-One
Only

87,848
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63 34 Water glassJug Set Supply and
Installation of Water glass Jug
Set (6 Persons)

%No 8 6,750 Rupees Six
Thousand
Seven Hundred
Fifty Only

54,000

64 34 Serving trays Supply and
Installation of Serving trays

%No 16 6,750 Rupees Six
Thousand
Seven Hundred
Fifty Only

108,000

65 35 Electric kettle Supply and
Installation of Electric kettle

%No 8 17,545 Rupees
Seventeen
Thousand Five
Hundred Forty-
Five Only

140,360

66 35 Tea makingpan / saucepan
Supply and Installation of Tea
making pan / saucepan

%No 16 4,990 Rupees Four
Thousand Nine
Hundred Ninety
Only

79,840

67 36 Tea thermos / vacuum flask
Supply and Installation of Tea
thermos / vacuum flask

%No 16 7,788 Rupees Seven
Thousand
Seven Hundred
Eighty-Eight
Only

124,608
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68 36 Water dispenser Supply and
Installation of Water dispenser

%No 8 48,200 Rupees Forty-
Eight Thousand
Two Hundred
Only

385,600

69 37 Removal of old distemper on
any existing Plastered surface
to prepare surface for Paint.

%SFT 10,990 15 Rupees Fifteen
Only

164,850

70 38 Providing and applying two
coats of distemper paint on
plastered surface including
surface preparation complete.

%SFT 3,247 85 Rupees Eighty-
Five Only

276,008

71 38 Providing and fixing of PVC Wall
Paneling of approved quality
and design on walls, including
all necessary accessories,
complete in all respects, as per
drawings and instructions of
Engineer/Consultant.

%SFT 3,147 495 Rupees Four
Hundred
Ninety-Five
Only

1,557,612
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72 39 Providing and applying Graffiato
(textured) finish paint on
external walls of approved
make, color, and texture,
complete in all respects, as per
drawings and instructions of the
Engineer/Consultant.

%SFT 1,610 95 Rupees Ninety-
Five Only

152,993

73 39 Providing and applying
oil/enamel paint on shutters,
doors, windows, frames or grills,
including surface preparation,
cleaning, sanding, primer coat,
and two coats of approved
quality oil paint, complete in all
respects as per drawings and
instructions of Engineer.

%SFT 223 120 Rupees One
Hundred
Twenty Only

26,747

74 40 Providing and fixing on Floor
tiles of approved color, shade
and pattern jointed and grouted
with white cement complete in
all respects.

%SFT 1,682 495 Rupees Four
Hundred
Ninety-Five
Only

832,818
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75 40 Providing and fixing Mineral
Fiber Tile sizes. 600 x 600 mm x
12mm thick The 2′ x 2′
suspended system includes
Aluminum T, Cross (2′) and
angle.

%SFT 672 375 Rupees Three
Hundred
Seventy-Five
Only

252,000

76 41 Providing and fixing at site
Gypsum Board Ceiling 12mm
thick "Elephant" or approved
equivalent including all
necessary jointing and fixing
accessories with approved paint
complete in all respects.

%SFT 539 340 Rupees Three
Hundred Forty
Only

183,131

77 41 Providing and fixing of Wall Tile
Skirting complete in all
respects.

%SFT 353 250 Rupees Two
Hundred Fifty
Only

88,178

78 42 Wooden Door Repair – sanding,
polish (PU/Melamine), lock &
accessories replacement
complete in all respects.

%SFT 165 1170 Rupees One
Thousand One
Hundred
Seventy Only

193,050
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79 42 New Wooden Door Installation –
supply & fitting of new wooden
door with lock and accessories
complete in all respects

%SFT 42 3,580 Rupees Three
Thousand Five
Hundred Eighty
Only

150,360

80 43 Providing and applying
complete building roof
treatment including surface
cleaning, crack filling, primer
coat and laying of 2mm
waterproof membrane sheet
with proper overlap, sealing,
protection layer and all allied
works complete in all respects.

%SFT 1476 441 Rupees Four
Hundred Forty-
One Only

650,890

81 43 Pipe for inlet/outlet and
connection with service water
tank included in home.

%SFT 1,620 47 Rupees Forty-
Seven Only

76,140

82 44 Providing and fixing of complete
Washroom Bath Set including
WC, shower, Muslim shower, bib
cock, angle valves and all
necessary fittings/accessories
complete in all respects.

%No 1 217000 Rupees Two
Lac Seventeen
Thousand Only

217,000
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83 44 Electrical Works (Wiring, Duct
Patti, Replacement of Lights
etc) Mentioned Rates are for
reference purposes, on
finalization of the exact
electrical requirement, rates will
be finalized as per approved
BOQ quantities and market
price.

%SFT 1,475 275 Rupees Two
Hundred
Seventy-Five
Only

405,625

84 45 Removal of old distemper on
any existing Plastered surface
to prepare surface for Paint.

%SFT 37,268 15 Rupees Fifteen
Only

559,020

85 45 Removal of old bitumen felt
layer on any existing surface to
prepare surface for new
waterproofing treatment;

%SFT 21750 25 Rupees Twenty-
Five Only

543,750

86 46 Providing and applying two
coats of distemper paint on
plastered surface including
surface preparation complete.

%SFT 21,998 85 Rupees Eighty-
Five Only

1,869,830
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87 46 Providing and applying Graffiato
(textured) finish paint on
external walls of approved
make, color, and texture,
complete in all respects, as per
drawings and instructions of the
Engineer/Consultant.

%SFT 15,270 95 Rupees Ninety-
Five Only

1,450,650

88 47 Providing and applying
oil/enamel paint on shutters,
doors, windows, frames or grills,
including surface preparation,
cleaning, sanding, primer coat,
and two coats of approved
quality oil paint, complete in all
respects as per drawings and
instructions of Engineer.

%SFT 2,304 120 Rupees One
Hundred
Twenty Only

276,480
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89 47 Roof Waterproofing Surface
preparation, application of 3mm
bitumen felt layer on
warehouse Roof, and
waterproofing treatment as per
standard practice complete in
all respects. Note: Any change
in specifications will affect the
rate accordingly.

%SFT 21998 375 Rupees Three
Hundred
Seventy-Five
Only

8,249,250

90 48 Electrical Works (Wiring, Duct
Patti, Replacement of Lights
etc) Mentioned Rates are for
reference purposes, on
finalization of the exact
electrical requirement, rates will
be finalized as per approved
BOQ quantities and market
price.

%SFT 19,520 275 Rupees Two
Hundred
Seventy-Five
Only

5,368,000

91 48 Excavation of loose soil by
mechanical means upto
required depth but not
exceeding 1.5mtr (5 ft).

%CFT 150 19.78 Rupees
Nineteen and
Paisa Seventy-
Eight Only

2,967
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92 49 Providing and filling earth in
foundation including
compacting complete in all
respects. (Back Filling)

%CFT 128 19.78 Rupees
Nineteen and
Paisa Seventy-
Eight Only

2,532

93 49 Providing and laying 1st Class
Burnt Brick Masonry Straight or
Curved, by using Cement Sand
Mortar Ratio 1:4, as and where
mentioned in design / drawings
complete in all respects.

%CFT 212 622 Rupees Six
Hundred
Twenty-Two
Only

131,864

94 50 Providing and applying 12mm
thick Cement Sand Plaster on
Block masonary by using C:S
Ratio 1:4, complete in all
respects as and where shown in
design / drawings.

%SFT 1,151 75 Rupees
Seventy-Five
Only

86,325

95 50 Providing and applying two
coats of distemper paint on
plastered surface including
surface preparation complete.

%SFT 507 85 Rupees Eighty-
Five Only

43,054
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96 51 Providing and laying PCC 1:4:8
Concrete by using OP Grey
Cement + Lawrancepur Sand +
Margallah Crush free of organic
matters and dust complete in
all respects.

%CFT 55 432 Rupees Four
Hundred Thirty-
Two Only

23,760

97 51 Providing and laying 3000Psi
(Cylinder Strength at 28 days)
Reinforced Cement Concrete
using coarse sand and screened
graded and washed aggregate,
in required shape and design,
including forms, moulds,
shuttering, lifting, compacting,
curing, rendering and finishing
exposed surface, complete (but
excluding the cost of steel
reinforcement, its fabrication
and placing in position, etc.

%CFT 134 670 Rupees Six
Hundred
Seventy Only

89,780
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98 52 Electrical Works (Wiring, Duct
Patti, Replacement of Lights
etc) Mentioned Rates are for
reference purposes, on
finalization of the exact
electrical requirement, rates will
be finalized as per approved
BOQ quantities and market
price.

%JOB 1 85640 Rupees Eighty-
Five Thousand
Six Hundred
Forty Only

85,640
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99 52 Providing and executing the
lifting, loading, transportation,
unloading, and placement of
three (03) site containers 02
Nos. of size 10’ x 20’ and 01 No.
of size 20’ x 8’ from existing
location to designated location,
using appropriate
machinery(Crane) and labour,
complete in all respects.The
rate shall include all lifting
arrangements (crane),
transportation, handling,
placement, alignment, tools,
labour, fuel, and safety
measures.

%JOB 1 165000 Rupees One
Lac Sixty-Five
Thousand Only

165,000

100 53 Providing and laying PCC 1:4:8
Concrete by using OP Grey
Cement + Lawrancepur Sand +
Margallah Crush free of organic
matters and dust complete in
all respects.

%CFT 140 432 Rupees Four
Hundred Thirty-
Two Only

60,480
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101 53 Providing and laying 3000Psi
(Cylinder Strength at 28 days)
Reinforced Cement Concrete
using coarse sand and screened
graded and washed aggregate,
in required shape and design,
including forms, moulds,
shuttering, lifting, compacting,
curing, rendering and finishing
exposed surface, complete (but
excluding the cost of steel
reinforcement, its fabrication
and placing in position, etc.

%CFT 185 670 Rupees Six
Hundred
Seventy Only

123,816

102 54 Supply of EPS 50mm thick roof
& Wall panel with ± 0.45mm
top and bottom skin PPGL and
50 mm EPS insulation FR grade
12-15kg/m3 density with epdm
screws and pvc capping.

%SFT 731 495 Rupees Four
Hundred
Ninety-Five
Only

361,845

103 54 Transportation & Installation of
EPS Panel.

%SFT 731 70 Rupees
Seventy Only

51,170
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104 55 Providing and fixing HDF sheet
with wooden sheet flooring over
container floor including
necessary framework, fixing
accessories, adhesive and
finishing complete in all
respects.

%SFT 165 525 Rupees Five
Hundred
Twenty-Five
Only

86,625

105 55 Supply and installation of 750-
litre water tank including base
preparation, inlet/outlet fittings,
supports, and necessary
accessories complete in all
respects.

%NO 1 75500 Rupees
Seventy-Five
Thousand Five
Hundred Only

75,500

106 56 Plumbing Works (2 with two
vanity and commode and other
necessary acceceries. Rate
difference due to different
drawings, rate maybe
calculated on actual provision
of raw material on market rate,

%Nos 2 165000 Rupees One
Lac Sixty-Five
Thousand Only

330,000
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107 56 Electrical Works (Wiring, Duct
Patti, Replacement of Lights
etc) Mentioned Rates are for
reference purposes, on
finalization of the exact
electrical requirement, rates will
be finalized as per approved
BOQ quantities and market
price.

%JOB 1 325000 Rupees Three
Lac Twenty-
Five Thousand
Only

325,000

108 57 Providing and laying Tuff Pavers
in container area including
surface preparation, sand
cushioning, compaction, joint
filling and all allied works
complete in all respects.

%Sft 180 395 Rupees Three
Hundred
Ninety-Five
Only

71,100

109 57 Providing & applying Weather
Shield Paint on boundary wall
including surface preparation,
crack/plaster repair, primer and
two coats of approved exterior
paint complete in all respects.

%Sft 13,200 120 Rupees One
Hundred
Twenty Only

1,584,000
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110 58 Providing and development of
lawn area at left and right side
of main gate after
removal/clearing of existing
boundary wall portion, including
necessary modifications,
leveling, dressing,
plantation/grass work and all
allied civil works complete in all
respects.

%Sft 3,600 280 Rupees Two
Hundred Eighty
Only

1,008,000

111 58 Supply & Installation of flood
lights 250 watt complete in all
respetcs

%No 10 31500 Rupees Thirty-
One Thousand
Five Hundred
Only

315,000

112 59 Removing and shifting of
existing NDMA logo/signage to
another approved location
including dismantling, refixing,
necessary supports, fittings and
all allied works complete in all
respects.

%No 2 42350 Rupees Forty-
Two Thousand
Three Hundred
Fifty Only

84,700
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113 59 Providing, installation and
commissioning of 4KW UPS
(Inverex) complete with 1x 24V
Lithium Battery 100AH for
security camera system
including all necessary wiring,
connections and accessories
complete in all respects.

%No 1 425560 Rupees Four
Lac Twenty-
Five Thousand
Five Hundred
Sixty Only

425,560

114 60 Providing and installation of 50"
LED TV for CCTV camera
monitoring/display including
wall mounting brackets, power
connectivity and all accessories
complete in all respects.

%No 1 385550 Rupees Three
Lac Eighty-Five
Thousand Five
Hundred Fifty
Only

385,550
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115 60 AC 1.5 Ton Providing, Supply,
Installation, Testing &
Commissioning of Air
Conditioning System for
Container complete with AC
unit, indoor/outdoor units,
copper piping, drain piping,
power wiring, MCB/isolator,
control accessories, refrigerant
charging, installation supports
and all necessary accessories
required for complete and
efficient operation.

%Job 2 416,303 Rupees Four
Lac Sixteen
Thousand
Three Hundred
Three Only

832,606

116 61 Providing and supplying of
office chair of approved design,
quality and finish complete in
all respects.

%No 1 39550 Rupees Thirty-
Nine Thousand
Five Hundred
Fifty Only

39,550

117 61 Providing and supplying of
office table of approved design,
size, quality and finish complete
in all respects.

%No 1 96050 Rupees Ninety-
Six Thousand
Fifty Only

96,050
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118 62 Providing and supplying of
office cupboard of approved
design, size, quality and finish
complete in all respects.

%No 1 85855 Rupees Eighty-
Five Thousand
Eight Hundred
Fifty-Five Only

85,855

119 62 Supply & Installation of 50mm
EPS Insulated Wall Panels and
Roof Supply, installation and
fixing of 50mm thick EPS
(Expanded Polystyrene)
insulated sandwich panels for
container internal/external
walls, comprising pre-painted GI
sheets on both sides with all
necessary steel framing,
flashings, sealants, fasteners,
cutting and finishing complete
in all respects as per approved
drawings and Engineer's
instructions.

%SFT 1,840 565 Rupees Five
Hundred Sixty-
Five Only

1,039,600
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120 63 Construction of Washroom
Complete Construction of
washroom inside container
including partition walls, floor
and wall finishes,
waterproofing, plumbing and
drainage works, sanitary
fixtures and fittings comprising
European WC, wash basin,
mixer taps, floor drain, angle
valves, mirror, accessories,
water supply and waste piping
complete in all respects and
ready for use.

%No 4 365690 Rupees Three
Lac Sixty-Five
Thousand Six
Hundred Ninety
Only

1,462,760
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121 63 Electrical Wiring Works
Complete Supply, installation,
testing and commissioning of
complete electrical wiring
system inside container using
PVC insulated copper conductor
cables drawn through PVC
conduit/trunking, including
switches, sockets, junction
boxes, distribution board,
earthing and all associated
accessories complete in all
respects.

%Job 1 250560 Rupees Two
Lac Fifty
Thousand Five
Hundred Sixty
Only

250,560

122 64 Removal of old distemper on
any existing Plastered surface
to prepare surface for Paint

%SFT 68,480 15 Rupees Fifteen
Only

1,027,200

123 65 Removal of old bitumen felt
layer on any existing surface to
prepare surface for new
waterproofing treatment;

%SFT 21,000 25 Rupees Twenty-
Five Only

525,000
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124 65 Excavation of loose soil by
mechanical means upto
required depth but not
exceeding 1.5mtr (5 ft).

%CFT 185 19.78 Rupees
Nineteen and
Paisa Seventy-
Eight Only

3,659

125 66 Providing and filling earth in
foundation including
compacting complete in all
respects. (Back Filling)

%CFT 163 19.78 Rupees
Nineteen and
Paisa Seventy-
Eight Only

3,224

126 66 Providing and applying two
coats of distemper paint on
plastered surface including
surface preparation complete.

%SFT 57,353 85 Rupees Eighty-
Five Only

4,875,005

127 67 Providing and applying exterior
weather shield paint, two coats,
on prepared external plaster
surface complete.

%SFT 11,126 120 Rupees One
Hundred
Twenty Only

1,335,120
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128 67 Providing and applying
oil/enamel paint on shutters,
doors, windows, frames or grills,
including surface preparation,
cleaning, sanding, primer coat,
and two coats of approved
quality oil paint, complete in all
respects as per drawings and
instructions of Engineer.

%SFT 2,868 120 Rupees One
Hundred
Twenty Only

344,160

129 68 Providing and fixing on Floor
tiles of approved color, shade
and pattern jointed and grouted
with white cement complete in
all respects.

%SFT 2,019 495 Rupees Four
Hundred
Ninety-Five
Only

999,405

130 68 Providing and fixing Mineral
Fiber Tile sizes. 600 x 600 mm x
12mm thick The 2′ x 2′
suspended system includes
Aluminum T, Cross (2′) and
angle.

%SFT 973 375 Rupees Three
Hundred
Seventy-Five
Only

364,875
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131 69 Providing and fixing at site
Gypsum Board Ceiling 12mm
thick "Elephant" or approved
equivalent including all
necessary jointing and fixing
accessories with approved paint
complete in all respects.

%SFT 835 340 Rupees Three
Hundred Forty
Only

283,900

132 69 Providing and fixing of Wall Tile
Skirting complete in all
respects.

%SFT 415 250 Rupees Two
Hundred Fifty
Only

103,750

133 70 Providing and laying 1st Class
Burnt Brick Masonry Straight or
Curved, by using Cement Sand
Mortar Ratio 1:4, as and where
mentioned in design / drawings
complete in all respects.

%CFT 451 622 Rupees Six
Hundred
Twenty-Two
Only

280,522

134 70 Providing and applying 12mm
thick Cement Sand Plaster on
Block masonary by using C:S
Ratio 1:4, complete in all
respects as and where shown in
design / drawings.

%SFT 451 75 Rupees
Seventy-Five
Only

33,825
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135 71 Providing and laying PCC 1:4:8
Concrete by using OP Grey
Cement + Lawrancepur Sand +
Margallah Crush free of organic
matters and dust complete in
all respects.

%CFT 221 432 Rupees Four
Hundred Thirty-
Two Only

95,472

136 71 Providing and laying 3000Psi
(Cylinder Strength at 28 days)
Reinforced Cement Concrete
using coarse sand and screened
graded and washed aggregate,
in required shape and design,
including forms, moulds,
shuttering, lifting, compacting,
curing, rendering and finishing
exposed surface, complete (but
excluding the cost of steel
reinforcement, its fabrication
and placing in position, etc.

%CFT 250 670 Rupees Six
Hundred
Seventy Only

167,500
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137 72 Wooden Door Repair – sanding,
polish (PU/Melamine), lock &
accessories replacement
complete in all respects.

%SFT 520 1170 Rupees One
Thousand One
Hundred
Seventy Only

608,400

138 72 New Wooden Door Installation –
supply & fitting of new wooden
door with lock and accessories
complete in all respects

%SFT 73 3,580 Rupees Three
Thousand Five
Hundred Eighty
Only

261,340

139 73 Roof Waterproofing Surface
preparation, application of 3mm
bitumen felt layer, and
waterproofing treatment as per
standard practice complete in
all respects. Note: Any change
in specifications will affect the
rate accordingly.

%SFT 25,110 375 Rupees Three
Hundred
Seventy-Five
Only

9,416,250

140 73 Pipe for inlet/outlet and
connection with service water
tank included in home.

%SFT 1,667 47 Rupees Forty-
Seven Only

78,349
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141 74 Plumbing Works (2 with two
vanity and commode and other
necessary acceceries. Rate
difference due to different
drawings, rate maybe
calculated on actual provision
of raw material on market rate,

%Nos 2 165000 Rupees One
Lac Sixty-Five
Thousand Only

330,000

142 74 Electrical Works (Wiring, Duct
Patti, Replacement of Lights
etc) Mentioned Rates are for
reference purposes, on
finalization of the exact
electrical requirement, rates will
be finalized as per approved
BOQ quantities and market
price.

%SFT 24,347 275 Rupees Two
Hundred
Seventy-Five
Only

6,695,425

143 75 Providing and filling of sand
filling for plinth protection Inc
compaction, watering complete
in all respects

%Cft 604 122 Rupees One
Hundred
Twenty-Two
Only

73,688
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144 75 Installation of of TP sheet of
approved gauge for hanger
gate complete in all respects as
per design.

%SFT 151 375 Rupees Thirty-
Seven
Thousand Five
Hundred Fifteen
Only

56,625

            GRAND TOTAL: Rs146,911,260.00
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Scope of Work

Renovation Works of NDMA Warehouses and Construction of Prefabricated Offices

Renovation works of NDMA warehouses at Islamabad and Karachi, including roof treatment, repair of plaster and paint works,
rectification of the electrical network, provision of solar systems, UPS, furniture items, and renovation of warehouse office spaces.
The project also includes the construction/fabrication and installation of prefabricated office buildings at nine warehouse locations:
Islamabad, Jamshoro, Sukkur, Quetta, Muzaffargarh, Lahore, Jalozai, Muzaffarabad, and Gilgit.
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Price Schedule

For Individual Jobs

# Job Title Quantity Unit Price (PKR) Total Price (PKR) Delivery Location Delivery Period / Year Country of Origin

1              

2              

For Lots

# Lot Title Total Lot Price (PKR) Country of Origin

1 [Lot 1 Title]    
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General Conditions of Contract
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Red Book:
© FIDIC 2017. All rights reserved.

The Conditions of Contract are the “General Conditions” which form part of the “Conditions of Contract for
Construction for Building and Engineering Works Designed by the Employer (“Red book”) Second edition
2017” published by the Federation Internationale Des Ingenieurs – Conseils (FIDIC) and the following
“Particular Conditions” which shall complement the General Conditions of the Contract.

The successful Bidder, upon contract award, shall be required to furnish two (02) copies of aforementioned
“General Conditions” for incorporation in the Works Contract.

International Federation of Consulting Engineers (FIDIC) FIDIC
Bookshop – Box- 311 – CH – 1215 Geneva 15, Switzerland

Fax: +41 22 799 49 054
Telephone: +41 22 568 0500

E-mail: fidic@fidic.org
Website: www.fidic.org

FIDIC code: ISBN13: 978-2-88432-084-9
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Special Conditions of Contract
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PARTICULAR  CONDITIONS OF CONTRACT (PCC)

Particular Conditions
(Mandatory Provisions not to be amended/substituted) 

The Particular Conditions (PCC) complement the General Conditions (GCC) to specify dates, contractual
requirements, and special circumstances related to the Works. The PCC consists of two parts, Part A -
Contract Data and Part B - Special Provisions. The provisions to be found in the Special Provisions
(Particular Conditions - Part B) take precedence over the equivalent provisions found under the same Sub-
Clause number(s) in the General Conditions, and the provisions of the Contract Data (Particular Conditions -
Part A) take precedence over the Special Provisions (Particular Conditions - Part B).

PART A - Contract Data

Sub-Clause 1.1.27
Defects Notification Period (DNP): 365 Days

Sub-Clause 1.1.31 
Employer's name & address: NDMA (National Disaster Management Authority
(NDMA)), Director Near ITP Office, Main Murree Road, Islamabad Capital Territory

Sub-Clause 1.1.35 
Engineer's name & address: Engr Junaid Khalid 

NDMA HQ, Islamabad

Sub-Clause 1.1.84
Time for Completion: 90 days for whole of the works

Sub-Clause 1.3 (a)(ii)
Agreed method of electronic transmission: Agreed
The Electronic Transmission Methods are EPADS 2.0

Sub-Clause 1.3 (d)
Address of Empoyer for Communications: Near ITP Office, Main Murree Road, Islamabad Capital
Territory
Address of Engineer for Communications: 

NDMA HQ, Islamabad

Address of Contractor for Communications: -----------------------------

Sub-Clause 1.4
Contract shall be governed by the law of:    Islamic Republic of Pakistan
Ruling language: English
Language for communications: English

Sub-Clause 2.1
After receiving the Letter of Acceptance, the Contractor shall be given right of access to all or part of the Site
within: 15 days after Commencement Date
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Sub-Clause 2.4
Employer’s financial arrangements:

NDMF

Sub-Clause 3.2 (e)(ii)
Engineer’s Duties and Authority: Variation resulting in an increase of the Accepted Contract Amount in
excess ofone percent (1%)subject to accumulative Variations not exceeding five percent (5%)of the
Accepted Contract Amount 

Sub-Clause 4.2
Performance Security (as percentage of the Accepted Contract Amount in Currencies): 0%
Form of Performance Guarantee: Nil

Sub-Clause 4.2.1
List of Insurance Companies:

All AA Rating insurance companies

Sub-Clause 4.7.2
period for notification of errors in the items of reference: Twenty Eight (28) days

Sub-Clause 4.19
Period of payment for temporary utilities: Each Month

Sub-Clause 5.1 (a)
Maximum allowable accumulated value of work subcontracted (as a percentage of the Accepted Contract
Amount): Nil %

Sub-Clause 5.1 (b)
Parts of the Works for which subcontracting is not permitted: Nil

Sub-Clause 6.5
Normal working hours on the Site: 12

Sub-Clause 8.3
Number of additional paper copies of programmes: 2

Sub-Clause 8.8 & 14.15(b)
Delay Damages payable for each day of delay 0.20% of the Accepted Contract Amountfor delay in
completion of whole of the Works

Sub-Clause 8.8
Maximum amount of Delay Damages    10.00 % of the Accepted Contract Amount

Sub-Clause 8.14
Applicability of Incentives for Early Completion    No

Sub-Clause 12.3
Percentage profit (Not more than 10%):    Nil

Sub-Clause 13.4.(b)(ii)
Percentage rate to be applied to Provisional Sums for overhead charges and profit: Twenty Five percent
(25%)
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Sub-Clause 14.2
Total Advance Payment: Fifteen percent (15%) of the Accepted Contract Amount excluding Provisional
Sums payable in the currencies and proportions in which the Accepted Contract Amount is payable

Sub-Clause 14.2.1
Advance Payment Insurance Not Allowed

Sub-Clause 14.2.3
Percentage deductions for the repayment of the Advance Payment: Deduction shall be made at the
amortization rate of 17.5 % of the value of the Works executed of each IPC as provided in paragraph (i) of
Sub-Clause GCC 14.3, starting from 2nd IPC provided that the advance payment shall be completely repaid
prior to the time when 90% of the Accepted Contract Amount less Provisional Sums has been certified for
payment. It may be more than 17.5% in the last instalment to ensure full repayment.

Sub-Clause 14.3
Period of payment    One Month

Sub-Clause 14.3(b)
Number of additional paper copies of Statements: 1

Sub-Clause 14.3 (iii)
Percentage of retention: Seven percent (7%)

Sub-Clause 14.3 (iii)
Limit of Retention Money (as a percentage of the Accepted Contract Amount): Five percent (5%)

Sub-Clause 14.5(b)(i)
Plant and Materials for payment when shipped: Plant and Materials under Bill of “Imported Plant and
Materials” 

Sub-Clause 14.5(c)(i)
Plant and Materials for payment when delivered to the Site: Plant and Non Perishable Materials 

Sub-Clause 14.6.2
Minimum amount of Interim Payment Certificate (IPC): No
[Employer to give value not exceeding one fifth of the average expected value of Interim Payment
Certificate]

Sub-Clause 14.7(a)
Period of payment of Advance Payment to the Contractor: 14 days

Sub-Clause 14.7b(i)   
Period for the Employer to make interim payments to the Contractor under Sub-Clause 14.6:    Nil days

Sub-Clause 14.7b(ii)
Period for the Employer to make interim payments to the Contractor under Sub-Clause 14.13 (Final
Payment): Nil days 

Sub-Clause 14.7(c)
Period for the Employer to make final payment to the Contractor: 30 days 

Sub-Clause 14.8
Financing charges for delayed payment Local Currency (PKR):
6-Month KIBOR (Offer) +3% per annum.
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Foreign Currency: 
USD
6-Month SOFR (Secured Overnight Financing Rate for USD) +1% per annum.

EURO
6-Month EURIBOR (EURO Interbank Offered Rate for EURO) +1% per annum.

Others
Appropriate rates +1% (for other foreign currencies, Ref. Schedule-A, A-4 to Bid).

Sub-Clause 14.11.1(b)
Number of additional paper copies of draft Final Statements: 2
[insert number of copies say six (06)]

Sub-Clause 14.15
Currencies of payment of Contract Price: as stated in the Table Schedule of Adjustment Data of Schedule
A (if Given)

Sub-Clause 14.15(a)(i)
Proportions or amounts of Local and Foreign currencies: as stated in the Table Schedule of Adjustment
Data of Schedule A (if Given)

Sub-Clause 14.15(c)
Currencies and proportions for payment of Delay Damages: as stated in the Table Schedule of Adjustment
Data of Schedule A (if Given)

Sub-Clause 14.15(f)
rates of exchange: as stated in the Table IV of Schedule A (If Given)

Sub-Clause 17.2(d)
Forces of nature, the risks of which are allocated to the Contractor: Nil

Sub-Clause 19.1
Permitted deductible limits: 
i)    insurance required for the Works: Ten percent (10%) of loss amount on each & every loss
ii)    insurance required for Goods: Nil
iii)    insurance required for liability for breach of professional duty: Nil
iv)    insurance required against liability for fitness for purpose (if any is required): Nil
v)    insurance required for injury to persons and damage to property: Nil
vi)    insurance required for injury to employees: Nil
vii)    other insurances required by Laws and by local practice : Nil  

Periods for submission of insurance:
a)    evidence of insurance: Not later than the Commencement Date
b)    relevant policies: Within twenty eight (28) day from the Commencement Date

Sub-Clause 19.2.1(b)
Additional amount to be insured (as a percentage of the replacement value): 15% of the replacement value
(Accepted Contract Amount)
Sub-Clause 19.2.2 
Extent of insurance required for Goods: From Ex-Works (i.e., works, factory, warehouse, etc) to delivery at
the Site
Amount of insurance required for Goods: Full replacement value
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Sub-Clause 19.2.3(a)
Amount of insurance required for liability for breach of professional duty: Full replacement value of the
Works to be designed by the Contractor

Sub-Clause 19.2.3(b)
Insurance required against liability for fitness for purpose: Yes

Sub-Clause 19.2.3
Period of insurance required for liability for breach of professional duty: Until the date of issuance of
Performance Certificate

Sub-Clause 19.2.4
Amount of insurance required for injury to persons and damage to property: Injury to person and Fatal case: 
in accordance with Workmen Compensation Act
Damage to Property: The Amount of Insurance Required for Person Injury is 30000
The Amount of Insurance Required for Damage to Property is 50000 as per his assessment of the adjoining
property(ies) other than the Works]
without limit to the number of incidents

Sub-Clause 19.2.6
Other insurances required by Laws and by local practice: All insurances as applicable, to the extent of
execution of the project, under Federal and Provincial laws of Islamic Republic of Pakistan

Sub-Clause 21.1
Time for appointment of the DAAB: Within 28 days from the Commencement Date.
In case the Accepted Contract Amount is lesser than PKR one (01) billion, appointment of the DAAB shall
be made when Dispute arises between the Parties.

Sub-Clause 21.1
The DAAB shall comprise  1
[insert either “a sole Member” or “Three Members”]
[For a Contract estimated to cost above PKR 2.5billion, the DAAB shall comprise of three members. For a
Contract estimated to cost between PKR1billion and PKR2.5billion, the DAAB may comprise of three
members or a sole member. For a Contract estimated to cost less than PKR1billion, a sole member is
recommended.]

Sub-Clause 21.1
List of proposed members of DAAB
- proposed by Employer

Junaid Khalid

- proposed by Contractor
[to be inserted at the time of signing of the Contract]
1.________________
2.________________
3.________________

Sub-Clause 21.2
Appointing entity (official) for DAAB members    Managing Director Public Procurement Regulatory
Authority (PPRA) or Chairman Pakistan Engineering Council (PEC) from the list of PEC approved
arbitrators published at its website
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Sub-Clause 21.6
Rules of Arbitration: PEC Rules of Conciliation and Arbitration or Pakistan Arbitration Act of 1940, if the
former is inactive.
The place of Arbitration shall be in the Employer’s country: Islamabad
[Insert name of city]

 

Particular Conditions

PartB - Special Provisions

1.1    Definitions

1.1.76 “Specification”
Following is added at the end:
“and consists of two parts i.e.,
i)    “Part A - Specific Provisions”; and 
ii)    “Part B - Technical Provisions”.”

1.2    Interpretation

“and” is deleted from the end of sub-paragraph (i) and added at the end of sub-paragraph (j). 
Sub-paragraph (k) is added:
“(k)    The word “tender” is synonymous with “bid” the word tenderer with “bidder”, the words “tender
documents” with “bidding documents” and “Schedule of Prices” with “Bill of Quantities”, as applicable.”
1.5    Priority of Documents    The documents listed at (a) through (k) of this Sub-Clause are deleted and
substituted with the following:
(a)    the Contract Agreement;
(b)    the Letter of Acceptance;
(c)    the Letter of Bid;
(d)    the Particular Conditions Part A - Contract Data;
(e)    the Particular Conditions Part B - SpecialProvisions;
(f)    the General Conditions;
(g)    the Specification Part A - SpecificProvisions;
(h)    the Specification Part B- Technical Provisions;
(i)    the Drawings;
(j)    the completed Schedules to Bid includingBillof Quantities;
(k)    the JV Undertaking (if the Contractor is a JV); and
(l)    any other documents forming part of the Contract.
The addenda/corrigenda, if any, shall be deemed to have been incorporated at the appropriate places in the
documents forming the Contract.

1.6    Contract Agreement

In the last line of the 1st paragraph the text “shall be borne by the Employer” is substituted by “shall be
reimbursed by the Employer to the Contractor”.

3.1    The Engineer

In sub-paragraph (a) the text “as defined in the Pakistan Engineering Council Act, 1975 (Act No.V of 1976)”
are added after the words “professional engineer”.
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3.2    Engineer’s Duties and Authority

The Engineer shall obtain the consent in writing of the Employer before taking action under the following
Sub-Clauses of these Conditions:
(a)    Consenting to the subcontracting of any part of the Works under Sub-Clause 5.1 [Subcontractors]
(b)    Any action under Sub-Clauses 8.9 [Employer’s Suspension] and 8.12 [Prolonged Suspension]
(c)    Issuance of “Taking Over Certificate” under Sub-Clause 10.1 [Taking Over the Works and Sections].
(d)    Issuing the “Performance Certificate” under Sub-Clause 11.9 [Performance Certificate].
(e)    Sub-Clause 13.1 [Right to Vary]: instructing a Variation, except;
(i)    in an emergency situation as determined by the Engineer, or
(ii)    if such a Variation would increase the Accepted Contract Amount by less than the percentage specified
in the Contract Data.
(f)    Sub-Clause 13.3 [Variation Procedure]: approving a proposal for Variation submitted by the Contractor
in accordance with Sub-Clause 13.3.2 [Variation by Request for Proposal] or 13.2 [Value Engineering].
(g)    Certifying release of second half of the Retention Money under Sub-Clause 14.9 [Release of Retention
Money].
(h)    Issuing Final Payment Certificate under Sub-Clause 14.13 [Issue of FPC].
(i)    
*[insert Sub-Clause number (not Sub-Clause 3.7 [Agreement or Determination]
Any such requirement shall not be applied to any action by the Engineer under Sub-Clause 3.7 [Agreement or
Determination], as stated in Sub-Clause 3.2 [Engineer’s Duties and Authority] of the General Conditions.
Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or
reduce the risk. The Contractor shall forthwith comply, despite the absence of approval of the Employer, with
any such instruction of the Engineer. The Engineer shall determine an addition to the Contract Price, in
respect of such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, with a
copy to the Employer.
Following is added after the words “the Employer’s consent is required” in 4th paragraph:
“stating that the Employer’s consent has been obtained for that specified authority”

4.2    Performance Security

4.2.1    Contractor’s Obligations
The entity issuing the Performance Security and its form shall be as under:
The Performance Security shall be, at the option of the Contractor,issuedin the prescribed form included in
the Bidding Documents,by(a) a Scheduled Bank in Pakistan or (b) a foreign bank duly counter-guaranteed by
a Scheduled Bank in Pakistan or (c)an Insurance Companylisted in the Contract Data and rated by
PACRA/VIS ofratingas provided in Table below:
Accepted Contract Amount (In Eq. PKR million)    Minimum Rating of Insurance Companies
Up to 1000    A (+)
1001 to no limit    AA
In case of Joint Venture, the Performance Security shall be in the name of the Joint Venture or in the name of
Lead/either firm of the JV or in ratio of shares of the individual JV partners.
Following paragraph is added at the end of this Sub-Clause:
“The amount of Performance Security shall be reducedto 50%following issue of the Taking-Over Certificate
for the whole of the Works under Clause 10 of Conditions of Contract.”

4.3    Contractor’s Representative

In second paragraphthe text “professional engineer as defined in the Pakistan Engineering Council Act, 1975
(Act No. V of 1976) (having temporary licence in case of foreign engineer under Section 12 of the Pakistan
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Engineering Council Act, 1975 (Act No. V of 1976)” are added after the words “qualified, experienced”.
In the 3rd paragraph the words “28 days” are substituted by “14 days”. In 2nd line of 4thparagraph the text
“or appoint a replacement” is substituted by “except appointment of a suitable temporary replacement is
deployed at the Site”

4.4    Contractor’s Documents

4.4.2    As-Built Records
First paragraph is deleted and the text in the last paragraph is substituted with the following:
“The Contractor shall furnish to the Engineer 6 copies, one reproducible and one electronic copy(provided
the Engineer has made available to the Contractor editable form of the Drawings)of all Drawings amended to
conform to the Works as built.In case the Engineer does not make available to the Contractor editable form
of the Drawings, the Contractor shall furnish to the Engineer as-built data for incorporation in the Drawings.
Upon receipt of PDF versions of the as-built drawings prepared by the Engineer, the Contractor shall furnish
to the Engineer 6copies and one reproducible of these Drawings.
The price of such Drawings shall be deemed to be included in the Contract Price.”
Following Sub-Clause is added:
4.4.4    ShopDrawings
The Contractor shall submit to the Engineer for review 3 copies of all shop and erection drawings applicable
to this Contract as per provision of relevant Sub-Clause of the Contract.
Review and approval by the Engineer shall not exceed 21 days and be construed as a complete check but will
indicate only that the general method of construction and detailing is satisfactory and the Engineer’s review
or approval shall not relieve the Contractor of any of his responsibilities under the Contract.

4.8    Health and Safety Obligations

The following text is added at the end ofthis Sub-Clause:
In the event of work being carried out outside the normal working hours and in the event of work being
carried out at night, the Contractor shall at his own cost, provide and maintain such good and sufficient light
as will enable the work to proceed satisfactorily and without danger. The approaches to the Site and the
Works where the night work is being carried out shall be sufficiently lighted. All arrangement adopted for
such lighting shall be to the satisfaction of the Engineer.

4.20    Progress Reports

At the end of sub-paragraph (g) the word “and” is deleted and at the end of sub-paragraph (h) the full stop (.)
is replaced with “;”, and the following new sub-paragraphs are added as:
(i)    planned programme for the execution of the Works for next 56 days to enable the Engineer to determine
its programme of inspection and testing;
(j)    monthly summery of daily job record indicating weather conditions, deployment of Contractor’s
Equipment, labour employment, local material procurement and material import, if any; and
(k)    salient contractual and project information.

5.1    Subcontractors

Add the following text at the end of paragraph (ii):
“underSchedule to Bid”
The following is added at the end of the last paragraph of Sub-Clause 5.1:
“All subcontracts relating to the Works shall include provisions which entitle the Employer to require the
subcontract to be assigned to the Employer under sub-paragraph (a) of Sub-Clause 15.2.3 [After
Termination].
The Contractor shall give reasonable opportunity to contractors from Islamic Republic of Pakistan for
subcontracts for the Works, and endeavour to employ such contractors as Subcontractors.”
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5.2    Nominated Subcontractors

5.2.2    Objection to Nomination
In sub-paragraph (c), “and” is deleted from the end of (i);
 “.” at the end of (ii) is replaced with: “, and”. 
The following is then added as (iii):  
“(iii)    be paid only if and when the Contractor has received from the Employer payments for sums due
under the Subcontract referred to under Sub-Clause 5.2.3 [Payment to nominated Subcontractors].”

6.1    Engagement of Staff and Labour

The following paragraph is added at the end of the Sub-Clause:
“The Contractor shall, to the extent practicable and reasonable, employ staff (not less than 50%) and labour
(not less than 85%) with appropriate qualifications and experience from sources within the Islamic Republic
of Pakistan.”

6.7    Health and Safety of Personnel

The existing text is substituted with the following:
“In order to provide for the safety, health and welfare of persons, and for prevention of damage of any kind,
all operations for the purposes of or in connection with the Contract shall be carried out in compliance with
the Safety Requirements of the Government of Pakistan with such modifications thereto as the Engineer may
authorize or direct and the Contractor shall take or cause to be taken such further measures and comply with
such further requirements as the Engineer may determine to be reasonably necessary for such purpose. The
Contractor shall also provide all other medical services and appoint a health and safety officer at Site if stated
in the Specifications. In case of any fatality or serious accident, the Contractor shall, in addition, notify the
Engineer immediately by the quickest available means.”

6.8    Contractor’s Superintendence

Insert at the end of sub-paragraph (a) of this Sub-Clause:
"or, if not, the Contractor shall make competent interpreters available during all working hours, in a number
sufficient for those persons to properly perform their superintendence duties"
The following text is added at the end of this Sub-Clause: 
“The Contractor’s authorized representative and his other engineers working at site shall possess valid
registration with the Pakistan Engineering Council.
The Contractor’s authorized representative at Site shall be authorized to exercise adequate administrative and
financial powers on behalf of the Contractor so as to achieve completion of the Works as per the Contract.”

6.12    Key Personnel

The following is inserted at the end of the last paragraph: 
“If any of the Key Personnel are not fluent in this language, the Contractor shall make competent interpreters
available during all working hours in a number deemed sufficient by the Engineer.”
The following Sub-Clauses 6.13 to 6.26 are added at the end of Sub-Clause 6.12:

6.13    Foreign Personnel

The Contractor may bring in to the Country any foreign personnel who are necessary for the execution of the
Works to the extent allowed by the applicable Laws. The Contractor shall ensure that these personnel are
provided with the required residence visas and work permits. The Employer will, if requested by the
Contractor, use all reasonable endeavours in a timely and expeditious manner to assist the Contractor in
obtaining any local, state, national, or government permission required for bringing in the Contractor’s
personnel.
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The Contractor shall be responsible for the return of these personnel to the place where they were recruited or
to their domicile. In the event of the death in the Country of any of these personnel or members of their
families, the Contractor shall similarly be responsible for making the appropriate arrangements for their
return or burial.

6.14    Supply of Foodstuffs

The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be stated in the
Specification at reasonable prices for the Contractor’s Personnel for the purposes of or in connection with the
Contract.

6.15    Supply of Water

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking
and other water for the use of the Contractor’s Personnel.

6.16    Measures against Insect and Pest Nuisance

The Contractor shall at all times take the necessary precautions to protect the Contractor’s Personnel
employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor
shall comply with all the regulations of the local health authorities, including use of appropriate insecticide.

6.17    Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Laws of the Country, import, sell, give,
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter
or disposal thereto by Contractor’s Personnel.

6.18    Arms and Ammunition

The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or ammunition of any
kind, or allow Contractor’s Personnel to do so.

6.19    Festivals and Religious Customs

The Contractor shall respect the Country’s recognized festivals, days of rest and religious or other customs.

6.20    Funeral Arrangements

The Contractor shall be responsible, to the extent required by local regulations, for making any funeral
arrangements for any of its local employees who may die while engaged upon the Works.

6.21    Forced Labour

The Contractor, including its Subcontractors, shall not employ or engage forced labour which consists of any
work or service, not voluntarily performed, that is exacted from an individual under threat of force or penalty,
and includes any kind of involuntary or compulsory labour, such as indentured labour, bonded labour or
similar labour-contracting arrangements.

6.22    Child Labour

The Contractor, including its Subcontractors, shall not employ or engage child labour in accordance with
relevant law(s) in force in Islamic Republic of Pakistan.

6.23    Employment Records of Workers
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The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details
to be submitted by the Contractor under Sub-Clause 6.10 [Contractor’s Records].

6.24    Workers’ Organizations

The Contractor shall comply with the relevant labour laws of Pakistan which recognize workers’ rights to
form and to join workers’ organizations/Trade Union of their choosing and to bargain collectively without
interference.

6.25    Non-Discrimination and Equal Opportunity

The Contractor shall not make decisions relating to the employment or treatment of Contractor’s Personnel
on the basis of personal characteristics unrelated to inherent job requirements. The Contractor shall base the
employment of Contractor’s Personnel on the principle of equal opportunity and fair treatment, and shall not
discriminate with respect to any aspects of the employment relationship, including recruitment and hiring,
compensation (including wages and benefits), working conditions and terms of employment, access to
training, job assignment, promotion, termination of employment or retirement, and disciplinary practices. 
Special measures of protection or assistance to remedy past discrimination or selection for a particular job
based on the inherent requirements of the job shall not be deemed discrimination. The Contractor shall
provide protection and assistance as necessary to ensure nondiscrimination and equal opportunity, including
for specific groups such as women, persons with disabilities, migrant workers and children (of working age
in accordance with Sub-Clause 6.22).

6.26    Epidemics   

In the event of any out-break of illness of epidemic nature, the Contractor shall comply with and carry out
such regulations, orders and requirements as may be made by the Government or the local medical or
sanitary authorities for the purpose of overcoming the same.

7.7    Ownership of Plant and Materials

The following is added before the first paragraph:
“Except as otherwise provided in the Contract,” 
The following is added at the end of the Sub-Clause:
"No Plant and/or Materials that is the property of the Employer shallbe removed from the Site. If it becomes
necessary to:
(i)    remove any item of such Plant from the Site for the purposesof repair, the Contractor shall give a Notice,
with reasons, tothe Engineer requesting consent to remove the defective ordamaged item off the Site. This
Notice shall clearly identifythe item of defective or damaged Plant, and shall give detailsof: the defect or
damage to be repaired; the place to whichdefective or damaged item of Plant is to be taken for repair;the
transportation to be used (and insurance cover for suchtransportation); the proposed inspections and testing
off theSite; and the planned duration required before the repaireditem of Plant shall be returned to the Site.
The Contractorshall also provide any further details that the Employer mayreasonably require; or
(ii)    replace any item(s) of such Plant and/or Materials, theContractor shall give a Notice, with reasons, to
the Engineerclearly identifying the item(s) of Plant and/or Materials to bereplaced, and giving details of the
due date of delivery tothe Site of the replacement item(s).
Where any item of Plant and/or Materials has become the propertyof the Employer under this Sub-Clause
before it has been deliveredto the Site, the Contractor shall ensure that such an item is notmoved except for
its delivery to the Site.
The Contractor shall indemnify and hold the Employer harmlessagainst and from the consequences of any
defect in title orencumbrance or charge (except any reasonable restrictionarising from the intellectual
property rights of the manufacturer orproducer) on any item of Plant and/or Materials that has becomethe
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property of the Employer under this Sub-Clause."
The following Sub-Clause7.9 is added after Sub Clause 7.8:

7.9    Use of Pakistani Materials and Services

The Contractor shall, so far as may be consistent with the Contract, make the maximum use of materials,
supplies, plant and equipment indigenous to or produced or fabricated in Pakistan and services available in
Pakistan provided such materials, supplies, plant, equipment and services shall be of required standard.

8.1    Commencement of Works

The following is added before the first paragraph:
“After signing of the Contract Agreement by both Parties,” and thereafter the word “The” is replaced with the
word “the”.

8.5    Extension of Time for Completion

The following is added after paragraph (c):
“for last five years”.
The following Sub-Clause 8.14 is added after Sub-Clause 8.13:

8.14    Incentives For Early Completion

If Contract Data does not state applicability of incentives for early completion, this Sub-Clause shall not
apply.
The Contractor shall be entitled subject to Sub-Clause 20.2 [Claims for Payment and/or EOT] to bonus
payment if the Works and/or each Section is completed earlier than the Time for Completion for the Works
or Section (as the case may be). The amount of bonus for early completion of the Works and/or each Section
shall be upto a limit and at a rate to 50% of the relevant limit and rate of delay damages prescribed in
Contract Data and shall be paid for every day which shall elapse between the relevant Date of Completion of
the Works or Section and the relevant Time for Completion.
For the purposes of calculating any bonus payment, the applicableTime for Completion stated in the Contract
Data is fixed and noadjustments of this time by reason of granting an EOT will beallowed.
The following Sub-Clause 11.12 is added after Sub-Clause 11.11:

11.12    Supervisory Assistance During DNP

If provided under the Schedule of Prices, the Contractor shall provide supervisory assistance to the Employer
during the DNP for the Works. Such supervisory assistance shall be as described in the Specification for the
purpose of supporting the Employer's operation and maintenance of the Plant for the period specified in the
Schedule of Prices after the Date of Completion.

12.2    Method of Measurement

The following paragraph is added at the end of the Sub-Clause:
“Summary of measured quantity for payment shall be delineated item-wise under four headsnamely;
“Schedule of Prices Quantity”, “Quantity Executed To-date”, “Quantity Certified Previously” and “Net
Quantity Executed under this Certificate”.

12.3    Valuation of the Works

The following text is added at the end of fifth paragraph of the Sub-Clause:
“Sum of overhead charges and profit for sub-paragraph (a) shall be Twenty Five percent (25%)”.

13.4    Provisional Sums
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The following paragraph is inserted as the penultimate paragraph:
“The Provisional Sum shall be used to cover the Employer’s share of the DAAB members’ fees and
expenses, in accordance with Clause 21. No prior instruction of the Engineer shall be required with respect to
the work of the DAAB. The Contractor shall submit the DAAB members’ invoices and the satisfactory
evidence of having paid 100% of such invoices as part of the substantiation of those Statements submitted
under Sub-Clause 14.3.

13.6    Adjustments for Changes in Laws

The following paragraphsare added at the end of the Sub-Clause:
“Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant
delay has already been taken into account in the determination of a previous extension of time and such Cost
shall not be separately paid if the same shall already have been taken into account in the indexing of any
inputs to the Table of Adjustment Data in accordance with the provisions of Sub-Clause 13.7 [Adjustments
for Changes in Cost].”

14.1    The Contract Price

The following is added at the end of the Sub-Clause: 
“Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts,
imported by the Contractor for the sole purpose of executing the Contract shall be temporarily exempt from
the payment of import duties and taxes upon initial importation, provided the Contractor shall post with the
customs authorities at the port of entry an approved re-export bond or bank guarantee, valid until the Time
for Completion plus six months, in an amount equal to the full import duties and taxes which would be
payable on the assessed imported value of such Contractor's Equipment and spare parts, and callable in the
event the Contractor's Equipment is not re-exported from the Country on completion of the Contract. A copy
of the bond or bank guarantee endorsed by the customs authorities shall be provided by the Contractor to the
Employer upon the importation of individual items of Contractor's Equipment and spare parts. Upon re-
export of individual items of Contractor's Equipment or spare parts, or upon the completion of the Contract,
the Contractor shall prepare, for approval by the customs authorities, an assessment of the residual value of
the Contractor's Equipment and spare part to be re-exported, based on the depreciation scale(s) and other
criteria used by the customs authorities for such purposes under the provisions of the applicable Laws. Import
duties and taxes shall be due and payable to the customs authorities by the Contractor on (a) the difference
between the initial imported value and the residual value of the Contractor's Equipment and spare parts to re-
exported; and (b) on the initial imported value of the Contractor's Equipment and spare parts remaining in the
Country after completion of the Contract. Upon payment of such dues within 28 days of being invoiced, the
bond or bank guarantee shall be reduced or released accordingly; otherwise the security shall be called in the
full amount remaining.”
[The Employer may change or delete this Sub-Clause as per Project requirements]

14.2    Advance Payment

14.2.1    Advance Payment Guarantee
The entity issuing the Advance PaymentGuaranteeand its form shall be as under:
The Advance PaymentGuarantee shall be in the form of Guarantee issued by (a) a Scheduled Bank in
Pakistan or (b) a foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistanor (c)an Insurance
Companylisted in the Contract Data and rated by PACRA/VIS ofrating as provided in Table below:
Accepted Contract Amount (In Eq. million PKR)    Minimum Rating of Insurance Companies
Up to 1000    A (+)
1001 to no limit    AA
In case of Joint Venture, the Advance PaymentGuarantee(s)shall be in the name of the Joint Venture or in the
name of Lead/either firm of the JV or in ratio of shares of the individual JV partners.
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14.6    Issue of IPC

14.6.1    The IPC
In the first line of the 1st paragraph the words “28 days” are substituted by “14 days”.

14.7    Payment

The words “or through crossed cheque in favour of the Contractor or JV partners. The Payment to JV
partners shall be made at the request of the Joint Ventures in the ratio of their shares specified by them” are
added at the end of the Sub-Clause.

14.8    Delayed Payment

In the first paragraph, third line, the words “compounded monthly” are deleted.
The text of 2nd paragraph is deleted and substituted with the following:
“The Employer shall pay to the Contractor compensation at the rate stated in the Contract Data.”

14.9    Release of Retention Money

The following is added at the end of Sub-Clause 14.9:
“Unless otherwise stated in the Contract, when the Taking-Over Certificate has been issued for the Works
and the first half of the Retention Money has been certified for payment by the Engineer, the Contractor shall
be entitled to substitute a guarantee, in the form annexed to the Particular Conditions or in another form
approved by the Employer and issued by a schedule bank selected by the Contractor, for the second half of
the Retention Money. The Contractor shall ensure that the guarantee is in the amounts and currencies of the
second half of the Retention Money and is valid and enforceable until the Contractor has executed and
completed the Works and remedied any defects, as specified for the Performance Security. On receipt by the
Employer of the required guarantee, the Engineer shall certify, and the Employer shall pay the second half of
the Retention Money. The release of the second half of the Retention Money against a guarantee shall then be
in lieu of the release after the latest of the expiry dates of the Defects Notification Periods. The Employer
shall return the guarantee to the Contractor within 21 days after receiving a copy of the Performance
Certificate.

If the Performance Security required under Sub-Clause 4.2 is in the form of a demand guarantee, and the
amount guaranteed under them when the Taking-Over Certificate is issued is more than half of the Retention
Money, then the Retention Money guarantee will not be required. If the amount guaranteed under the
Performance Security when the Taking-Over Certificate is issued is less than half of the Retention Money,
the Retention Money guarantee will only be required for the difference between half of the Retention Money
and the amount guaranteed under the Performance Security.

15.2    Termination for Contractor’s Default

15.2.1    Notice
Following text is added at the end of sub-paragraph (h) of this Sub-Clause:
“For the purposes of this Contract, corrupt and fraudulent practices have been defined in Public Procurement
Rules 2004.”
15.2.3    After Termination
The word “and” at the end of sub-paragraph (ii) of paragraph (b) is deleted the following paragraph is added
after sub-paragraph (iii):
“(iv)    all Employer-Supplied Materials and/or Employer's Equipment madeavailable to the Contractor in
accordance with Sub-Clause 2.6 [Employer-Supplied Materials and Employer's Equipment], and”

15.4    Payment after Termination
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The following text is added at the end of this Sub-Clause:
“The Employer shall be entitled to sell any of the Contractor’s Equipment, Temporary Works and unused
materials and apply the proceeds of sale towards payment of any debt due from the Contractor to the
Employer under this Clause including any outstanding payments to the Subcontractors.

16.2    Termination by Contractor

16.2.1    Notice
The sub-paragraph (j) is deleted in its entirety.
At the end of sub-paragraph (i) “; or” is replaced with “.” and at the end of sub-paragraph (h) “;” is replaced
with “; or”.
In sub-paragraph (f) “84 days” are replaced with “180 days” and text “for reasons not attributable to the
Contractor” is added at the end.

16.3    Contractor’s Obligations After Termination

Sub-paragraph (c) is deleted and replaced with:
"(c)    deliver to the Engineer all Employer-Supplied Materials and/orEmployer's Equipment made available
to the Contractor in accordance with Sub-Clause 2.6 [Employer-Supplied Materials and Employer’s
Equipment]; and
(d)    remove all other Goods from the Site, except as necessary for safety,and leave the Site."

17.1    Responsibility for Care of the Works

After the two instances of “Goods” in the last paragraph, the words “Employer-Supplied Materials
and/orEmployer's Equipment” are added.
The following Sub-Clause 17.7 is added after Sub-Clause 17.6:

17.7    Use of Employer’s Accommodation/Facilities

The Contractor shall take full responsibility for the care of the items of the Employer’s facilities and/or
accommodation, if any, as detailed in the Specification, from the date of use and/or occupation by the
Contractor until the date on which such use and/or occupation is re-vested in the Employer.
If any loss or damage happens to any of the above items during a time while the Contractor is responsible for
its care, arising from any cause other than a cause for which the Employer is responsible or liable, the
Contractor shall promptly rectify the loss or damage at the Contractor’s risk and cost.

18.1    Exceptional Events

The words “or disorder” are replaced with “disorder or sabotage” in sub-paragraph (c) of the Clause.

18.4    Consequences of an Exceptional Event

The following is added at the end of sub-paragraph (b) after deleting the “.”: 
“, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by
Exceptional Events, to the extent they are not indemnified through the insurance policy referred to in Sub-
Clause 19.2 [Insurance to be provided by the Contractor].”

18.5    Optional Termination

In sub-paragraph (c), the words “and necessarily” areadded after the words “was reasonably”.

19.1    General Requirements
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Following text is added at the end of first paragraph:
“The Contractor shall immediately after the date of the Letter of Acceptance submit the draft of insurance
policies for the Employer’s consent.”
Following text is added at the end of third paragraph:
“The Contractor shall, within the respective periods stated in the Contract Data submit to the Engineer and
the Employer a) evidence that the insurances described in this Clause have been effected, and b) copies of
policies of the insurances described in Sub-Clauses 19.2.1, 19.2.4 and 19.2.5.”

19.2    Insurance to be provided by the Contractor   

19.2.5    Injury to employees
The words “sickness, disease” are deleted in the third line of first paragraph.

The following Sub-Clause is added after Sub-Clause 19.2.6:
19.2.7    Insurance Company
“The Contractor shall be obliged to place all insurances described in this Clause with insurers listed in the
Contract Data and rated byPACRA/VISofrating as provided in Table below:

Accepted Contract Amount (In Eq. million PKR)    Minimum Rating of Insurance Companies
Up to 1000    A (+)
1001 to no limit    AA

21.6    Arbitration

    The word “international” is deleted in the sixth line of first paragraph. The text of sub-paragraph (a) is
substituted with the following:
“the Dispute shall be finally settled under the Rules of Arbitration, specified in the Contract Data;”
The following Clauses are added after Clause 21

22    Custom Duty   

[Employer may incorporate provisions where applicable. However, in order to make the bid more balanced,
the payment of Customs Duties should be the responsibility of the Employer.]

23    Taxes   

The Contractor, Subcontractors and their employees shall be liable to pay income tax, withholding tax, super
tax and other taxes on income arising out of the Contract. The rates and prices as stated in the contract shall
be deemed to cover all such taxes.

24    Integrity Part

If it is found and established at any stage that the Contractor or any of his Subcontractors, agents or servants
have violated or involved in violation of the Integrity Pact signed by the Contractor then the Employer shall
be entitled to :
(a)    recover from the Contractor an amount equivalent to ten times the sum of any commission,
gratification, bribe, finder’s fee or kickback given by the Contractor or any of his Subcontractors, agent or
servants;
(b)    terminate the Contract; and
(c)    recover from the Contractor any loss or damage to the Employer as a result of such termination or of
any other corrupt business practices of the Contractor or any of his Subcontractors, agent or servants. 
The termination under sub-paragraph(b) of this Sub-Clause shall proceed in the manner prescribed under
Sub-Clause 15.1 to 15.4 and the payment under Sub-Clause 15.4 shall be made after having deducted the
amounts due to the Employer under sub-paragraph(a) and (c) of this Sub-Clause.
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Appendix     General Conditions of Dispute Avoidance/Adjudication Agreement

12    Disputes Under DAAB Agreement

In the first paragraph, third, fourth and fifth line, the text “under the Rules of Arbitration of the International
Chamber of Commerce 2017……………shall apply” is substituted with “under the Arbitration Act 1940 by
sole arbitrator appointed by the Managing Director Public Procurement Regulatory Authority or Chairman
Pakistan Engineering Council.”
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Bid Securing Declaration
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FORM OF BID SECURING DECLARATION

Date: 
No.: 
Alternative No.: P56666

To: NDMA (National Disaster Management Authority (NDMA)), Director Near ITP Office, Main
Murree Road, Islamabad Capital Territory

We, the undersigned, declare that:

We understand that, according to your conditions, Bids must be supported by a Bid-Securing Declaration.

We accept that we will be blacklisted and henceforth cross debarred for participating in respective category
of public procurement proceedings for a period of (not more than) six months, if fail to abide with a bid
securing declaration, however without indulging in corrupt and fraudulent practices, if we are in breach of
our obligation(s) under the Bid conditions, because we:

(a)     have withdrawn our Bid during the period of Bid validity specified in the Letter of Bid; or
(b)     having been notified of the acceptance of our Bid by the Procuring agency/Employer during the period
of Bid validity, (i) fail or refuse to sign the Contract; or (ii) fail or refuse to furnish the Performance Security
(or guarantee), if required, in accordance with the ITB.

We understand this Bid Securing Declaration shall expire if we are not the successful Bidder, upon the earlier
of (i) our receipt of your notification to us of the name of the successful Bidder; or (ii) twenty-eight days after
the expiration of our Bid.

 

Name of the Bidder*    
Name of the person duly authorized to sign the Bid on behalf of the Bidder**    _______
Title of the person signing the Bid    ______________________
Signature of the person named above    ______________________
Date signed ________________________________ day of ___________________, _____
*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder
**: Person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid

[Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the name of all members to the
Joint Venture that submits the Bid.]
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Contract Form
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the _________ day of
__________ (month) 20_____ between NDMA (National Disaster Management Authority
(NDMA)), Director Near ITP Office, Main Murree Road, Islamabad Capital Territory (hereinafter
called the “Employer”) of the one part and __________________________________________________
(hereinafter called the “Contractor”) of the other part.
WHEREAS the Employer is desirous that certain Works, viz., Upgradation of NDMA Warehouses (
P56666) should be executed by the Contractor and has accepted a Bid by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.
NOW this Agreement witnessed as follows:
1.    In this Agreement words and expressions shall have the same meanings as are respectively assigned to
them in the Conditions of Contract hereinafter referred to.
2.    The following documents, in the order of priority, after incorporating addenda, if any, except those parts
relating to Instructions to Bidders shall be deemed to form and be read and construed as part of this
Agreement:
a)    This Contract Agreement;
b)    The Letter of Acceptance;
c)    The Letter of Bid;
d)    The Particular Conditions Part A - Contract Data;
e)    The Particular Conditions Part B - SpecialProvisions;
f)    The General Conditions;
g)    The Specifications Part A - SpecificProvisions;
h)    The Specifications Part B- Technical Provisions;
i)    The Drawings;
j)    The Completed Schedules to Bid including Schedule of Prices;
k)    the JV Undertaking (if the Contractor is a JV); and
l)    [Employer to insert any other documents forming part of the Contract]

The addenda/corrigenda,if any, (Excluding part relating to Instructions to Bidders alongwith Bidding Data)
shall be deemed to have been incorporated at the appropriate places in the “Documents forming the
Contract”.
3.    In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned,
the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects
therein in conformity and in all respects with the provisions of the Contract.
4.    The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion
of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month
and year first before written in accordance with their respective laws.

 

Signature of the Contactor        Signature of Employer
        
(Seal)        (Seal)
Signed, Sealed and Delivered in the presence of:
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Witness        Witness
        
        
(Name, Title and Address)        (Name, Title and Address)
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DAAB Agreement

[All italicised text and any text within square brackets (except sub-clause headings) in this form of agreement
is for use in preparing the form and should be deleted from the final product].

Name and details of the Contract Upgradation of NDMA Warehouses
______________________________________________________________________________

This Agreement made the ______day of ______ [month], _____ [year], between

Name and contact details of the Employer  NDMA (National Disaster Management Authority (NDMA)),
Director    
   Near ITP Office, Main Murree Road, Islamabad Capital Territory
   +92-300-500-1238
   latifndma@gmail.com

Name and contact details of the Contractor     _____________________________________ (name)
    ____________________________________ (address)
    __________________________________ (telephone)
    ___________________(email / other contact details);

Name and contact details of the DAAB Member    _____________________________________ (name)
    ____________________________________ (address)
    __________________________________ (telephone)
    ___________________(email / other contact details);

(“DAAB Agreement”)

Whereas:
A.    the Employer and the Contractor have entered (or intend to enter) into the Contract;
B.    under the Contract, the “DAAB” or “Dispute Avoidance/Adjudication Board” means the sole member or
three members (as stated in the Contract Data of the Contract) so named in the Contract, or appointed under
Sub-Clause 21.1 [Constitution of the DAAB] or Sub-Clause 21.2 [Failure to Appoint DAAB Members] of
the Conditions of Contract;
C.    the Employer and the Contractor desire jointly to appoint the above-named DAAB Member to act on the
DAAB as:
a.    the sole member of the DAAB, and where this is the case, all references to the “Other Members” do not
apply; or
b.    one of three members / chairman [delete the one which is not applicable] of the DAAB and, where this is
the case, the other two persons are:

 

____________________________ (name)    _________________________ (name)
___________________________ (address)    _______________________ (address)
_____________________________(telephone)    ______________________(telephone)
______________(email/ other contact details)    _______ (email/other contact details)
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the “Other Members”; and
D.    the DAAB Member accepts this appointment.

The Employer, Contractor and DAAB Member jointly agree as follows:

1.    The conditions of this DAAB Agreement comprise:
(a)    Clause 21 [Disputes and Arbitration] of the Conditions of Contract, and any other provisions of the
Contract that are applicable to the DAAB’s Activities; and
(b)    the “General Conditions of Dispute Avoidance/Adjudication Agreement”, which is appended to the
General Conditions of the “Conditions of Contract for Construction” Second Edition 2017 published by
FIDIC (“GCs”), as amended and/or added to by the following provisions.
2.    [Details of amendments to the GCs, if any. For example:
In the procedural rules annexed to the GCs, Rule _ is deleted and replaced by: “ … “]
3.    The DAAB Member shall be paid in accordance with Clause 9 of the GCs. The currency of payment
shall be ________.
In respect of Sub-Clauses 9.1 and 9.2 of the GCs, the amounts of the DAAB Member’s monthly fee and daily
fee shall be:
monthly fee___________________ per month, and
daily fee of____________________ per day
(or as otherwise set under Sub-Clause 9.3 of the GCs).
4.    In consideration of the above fees, and other payments to be made to the DAAB Member in accordance
with the GCs, the DAAB Member undertakes to act as DAAB Member in accordance with the terms of this
DAAB Agreement.
5.    The Employer and the Contractor shall be jointly and severally liable for the DAAB Member’s fees and
other payments to be made to the DAAB Member in accordance with the GCs.
6.    This DAAB Agreement shall be governed by the law of _____________ (if not stated, the law that
governs the Contract under Sub-Clause 1.4 of the Conditions of Contract).

SIGNED by:_______________    SIGNED by:_______________    SIGNED by:_______________
Print name:_________________    Print name:_________________    DAAB Member
Title: _____________________    Title:______________________    Title:______________________
for and on behalf of the
Employer    for and on behalf of the
Contractor    
in the presence of    in the presence of    in the presence of
Witness:___________________    Witness:___________________    Witness:___________________
Name:_____________________    Name:_____________________    Name:_____________________
Address:___________________    Address:___________________    Address:___________________
__________________________    __________________________    __________________________
Date:______________________    Date:______________________    Date:______________________
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FORM OF MOBILIZATION ADVANCE GUARANTEE/ BOND

Guarantee No._________________________________________ Date _________________

WHEREAS _____________________________________ (hereinafter called the 'Employer')
has entered into a Contract for __________________________________________________
(Particulars of Contract)
with ____________________________________________ (hereinafter called the "Contractor').
AND WHEREAS, the Employer has agreed to advance to the Contractor, at the Contractor's request, an
amount of Pak Rupees ___________________________________ (PKR _________ ) which amount shall be
advanced to the Contractor as per provisions of the Contract.
AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure the mobilization
advance for the performance of his obligations under the said Contract.
AND WHEREAS, ____________________________________________________________

(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of theEmployer
agreeing to make the above advance to the Contractor, has agreed to furnish the said Guarantee.
NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for the
purpose of above mentioned Contract and if he fails and commits default in fulfilment of any of his
obligations for which the advance payment is made, the Guarantor shall be liable to the Employer for
payment not exceeding the aforementioned amount.
Notice in writing of any default,on the part of the Contractor, of which the Employer at his discretion of
making decision, shall be given by the Employer to the Guarantor, and on such first written demand,
payment shall be made by the Guarantor of all sums then due under this Guarantee without any reference to
the Contractor and without any objection.
This Guarantee shall remain in force until the advance is fully adjusted against payments from the Interim
Payment Certificates of the Contractor or until _________________________whichever is earlier.                 
                  (Date)
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of 
PKR ______________________ (PakRupees ________________________________________________).
This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the aforesaid date
or earlier if the advance made to the Contractor is fully adjusted against paymentsfrom Interim Payment
Certificates of the Contractor provided that the Guarantor

agrees that the aforesaid period of validity shall be deemed to be extended if on the above mentioned date the
advance payment is not fully adjusted.

 

Guarantor
(Scheduled Bank/ Insurance Company)

Signature ________________________________________________
Name ________________________________________________
Title ________________________________________________ 

 

WITNESS:                        
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1.     ________________________________________________
       ________________________________________________                             
       Corporate Secretary (Seal)     Corporate Guarantor (Seal)

2.    ________________________________________________
       ________________________________________________              
       Name, Title & Address
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Retention Money Security
Demand Guarantee

________________________________ [Guarantor letterhead or SWIFT identifier code]
Beneficiary:    ___________________ [Insert name and Address of Employer]        
Date:    ________________[Insert date of issue]
RETENTION MONEY GUARANTEE No.:    [Insert guarantee reference number]
Guarantor:  [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that ________________ [insert name of Contractor, which in the case of a joint
venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract
No. _____________ [insert reference number of the contract] dated ____________ with the Employer, for
the execution of _____________________ [insert name of contract and brief description of Works]
(hereinafter called "the Contract"). 
Furthermore, we understand that, according to the conditions of the Contract, the Employer retains moneys
up to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate
has been issued under the Contract and the first half of the Retention Money has been certified for payment,
payment of [insert the second half of the Retention Money orifthe amount guaranteed under the Performance
Guarantee when the Taking-Over Certificate is issued is less than half of the Retention Money, the difference
between half of the Retention Money and the amount guaranteed under the Performance Security and, if
required, the ES Performance Security] is to be made against a Retention Money guarantee.
At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of ___________ [insert amount in figures] () [amount in
words] upon receipt by us of the Employer’s complying demand supported by the Beneficiary’s statement,
whether in the demand itself or in a separate signed document accompanying or identifying the demand, 
stating that the Applicant is in breach of its obligation(s) under the Contract, without your needing to prove
or show grounds for your demand or the sum specified therein. 
A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate
from the Employer’s bank stating that the second half of the Retention Money as referred to above has been
credited to the contractor on its account number ___________ at _________________ [insert name and
address of Contractor’s bank].
This guarantee shall expire no later than the …. day of ……, 2…, and any demand for payment under it must
be received by us at the office indicated above on or before that date.

____________________     
[signature(s)]

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted from
the final product.
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Integrity Pact
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Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BYTHE SUPPLIERS OF GOODS, SERVICES & WORKS IN 
CONTRACTS WORTH RS.10.00 MILLION OR MORE

 

Contract                           Number:  Contract                               Value:  Contract Title:

Dated:

 

[Name of Supplier] hereby declares that it has not obtained or induced the procurement of any contract, right,
interest, privilege or other obligation or benefit from Government of Pakistan or any administrative
subdivision or agency thereof or any other entity owned or controlled by it (GoP) through any corrupt
business practice.

Without limiting the generality of the foregoing [Name of Supplier] represents and warrants that it has fully
declared the brokerage, commission, fee etc. paid  or payable to anyone and not given or agreed to give and
shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter,
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether
described as consultations fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP, except that
which has been expressly declared pursuant hereto.

[Name of Supplier] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with GoP and has not taken any
action or will not take any action to circumvent the above declaration, representative or warranty.

[Name of Supplier] accepts full responsibility and strict liability for making and false declaration, not making
full disclosure, misrepresenting fact or taking any action likely to defeat the purpose of this declaration,
representation and warranty. It agrees that any contract, right interest, privilege or other obligation or benefit
obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to GoP
under any law, contract or other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [Name of Supplier] agrees to
indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices and further
pay compensation to GoP in an amount equivalent to ten time the sum of any commission, gratification,
bribe, finder's fee or kickback given by [Name of Supplier] as aforesaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in
whatsoever form from GoP.

 

Name of Employer: ………………                                           Name of Bidder/Contractor: ……………
Signature: ……………………                                                   Signature: …………………………….
[Seal]                                                                                   [Seal]
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Performance Guarantee Form
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FORM OF PERFORMANCE SECURITY

Guarantee No.___________________
Executed on ____________________
Expiry date _____________________

Name of Guarantor with address:
_________________________________________________________________________________________________________________________________

Name of Principal (Contractor) with
address:___________________________________________________________________________________________________________________________

Penal Sum of Security (express in words and figures)
____________________________________________________________________________________________________________________

Letter of Acceptance No. _____________________________________Dated __________________

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents and
above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said Principal
we, the Guarantor above named, are held and firmly bound unto the NDMA (National Disaster
Management Authority (NDMA)), Director Near ITP Office, Main Murree Road, Islamabad Capital
Territory (hereinafter called the Employer) in the penal sum of the amount stated above for the payment of
which sum well and truly to be made to the said Employer, we bind ourselves, our heirs, executors,
administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the
Employer's above said Letter of Acceptance for _____________________________________
________________________________

(Name of Contract) for the Upgradation of NDMA Warehouses (P56666)
______________________________________________ (Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the
undertakings, covenants, terms and conditions of the said Documents during the original terms of the said
Documents and any extensions thereof that may be granted by the Employer, with or without notice to the
Guarantor, which notice is, hereby, waived and shall also well and truly perform and fulfill all the
undertakings, covenants terms and conditions of the Contract and of any and all modifications of said
Documents that may hereafter be made, notice of which modifications to the Guarantor being hereby waived,
then, this obligation to be void; otherwise to remain in full force and virtue till all requirements of Clause11,
Defects After Taking Over, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any liability
attaching to us under this Guarantee that the claim for payment in writing shall be received by us within the
validity period of this Guarantee, failing which we shall be discharged of our liability, if any, under this
Guarantee.

We, _________________________________________________ (the Guarantor), waiving all objections and
defense under the Contract, do hereby irrevocably and independently guarantee to pay to the Employer
without delay upon the Employer's first written demand without cavil or arguments and without requiring the
Employer to prove or to show grounds or reasons for such demand any sum or sums up to the amount stated
above, against the  Employer's written declaration that the Principal has refused or failed to perform the
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obligations under the Contract which payment will be effected by the Guarantor to Employer’s designated
Bank & Account Number.

PROVIDED ALSO THAT the Employer shall decide, whether the Principal (Contractor) has duly performed
his obligations under the Contract or has defaulted in fulfilling said obligations and the Guarantor shall pay
without objection any sum or sums up to the amount stated above upon first written demand from the
Employer forthwith and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal on the
date indicated above, the name and corporate seal of the Guarantor being hereto affixed and these presents
duly signed by its undersigned representative, pursuant to authority of its governing body.

 

Guarantor
(Schedule Bank/ Insurance Company)
Signature:  _________________________________________________
Name: _________________________________________________
Title: _________________________________________________ 

Corporate Guarantor (Seal)

 

    
WITNESS:                 

1.
_________________________________________________ 
_________________________________________________  

2.  

_________________________________________________ 
_________________________________________________ 
Name, Title & Address
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Annexure
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Bidding Documents
Information (Read-Only) 

See Form Under Additional Forms and Documents: Bidding Documents (page number: 139)

BoQ

Information (Read-Only) 

See Form Under Additional Forms and Documents: BoQ (page number: 265)
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Procurement Forms
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Past Construction Experiences
See Form Under Additional Forms and Documents: Past Construction Experiences (page number: 279)

Contractor's Key Personnel Representative and Their Schedules
See Form Under Additional Forms and Documents: Contractor's Key Personnel Representative and
Their Schedules (page number: 285)

Financial Resources
See Form Under Additional Forms and Documents: Financial Resources (page number: 289)

Past Experience and Completed Contracts
See Form Under Additional Forms and Documents: Past Experience and Completed Contracts (page
number: 290)

Historical Contract Non-Performance, and Pending Litigation and
Litigation History

See Form Under Additional Forms and Documents: Historical Contract Non-Performance, and Pending
Litigation and Litigation History (page number: 291)

Current Contracts and Their Progress
See Form Under Additional Forms and Documents: Current Contracts and Their Progress (page number:
293)

Financial Capacity and Net Worth Evaluation Form

Audited Financial Statement showing financial capablity more than Rs.200 Mn.

See Form Under Additional Forms and Documents: Financial Capacity and Net Worth Evaluation Form
(page number: 294)

Average Annual Turnover

Bank Statement of Last 2 years shall be attach.
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See Form Under Additional Forms and Documents: Average Annual Turnover (page number: 296)
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IFB-1 

SECTION - I 

INVITATION TO BIDS 

 

Government of Pakistan 

Prime Minister’s Office 

National Disaster Management Authority 

Tender Notice – P56666/2026-27 

Upgradation of NDMA Warehouses 
 

Islamabad, the July, 2026 

1. NDMA invites e-bids from eligible Firms duly registered on e-PADS and PEC for the 

Upgradation of NDMA Warehouses. 

2. The invitation to bids follows the Tender Notice No. P56666/2026-27 for the subject 

installation which appeared on the websites of NDMA, EPADS, PPRA’s. 

3. The bidding shall be conducted in line with the procedure of the Public Procurement Rules 

2004, e-Pak Procurement Regulations, 2023 and any Regulations, Regulatory Guides, 

Procurement Guidelines or Instructions issued by PPRA (from time to time), and is open to 

all potential bidders on e-PADS. 

4. All bids must be accompanied by a Bid Security as given in bid-data sheet in form of Pay 

Order/ Demand Draft. Moreover, the original bid security along with hardcopy of the 

bidding documents must be delivered at NDMA Headquarter on or before the bid 

submission deadline before 1100 hours on 27th July, 2026 (Monday). 

5. All interested bidders are required to register and submit their bids online at 

https://eprocure.gov.pk. The e-bids (or the technical part of the bids, as the case may be) 

will be opened at 1130 hours on the same day in the presence of bidders’ representatives 

who choose to attend the opening at NDMA Headquarters, Islamabad 
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Government of Pakistan 

Prime Minister’s Office 

National Disaster Management Authority 

Islamabad 

E-BIDDING TENDER NOTICE 
Upgradation of NDMA Warehouses 

 

1. National Disaster Management Authority (NDMA), Islamabad intends to invite e-bids 

from firms /contractor duly registered with PEC for Upgradation of NDMA Warehouses. 

The firms shall be in Active Taxpayer List (ATL) of the Federal Board of Revenue and duly 

registered on EPADS. The firm shall be responsible for ensuring, an after-sales service 

facility for the delivered / installed system at the site location. 

 

2. The interested bidders are required to register and submit their bids online at 

https://eprocure.gov.pk. The electronic bids prepared in accordance with the instructions 

prescribed in the bidding documents shall be submitted through EPADS on or before 1100 

hours dated 27th July, 2026 (Monday). All bids must be accompanied by a Bid Security as 

given in bid-data sheet in form of Pay Order/ Demand Draft / Bank Guarantee. Moreover, the 

original bid security along with hard copy of the bidding documents shall be delivered at the 

address mentioned below on or before the bid submission deadline i.e. 1100 hours on 27th 

July, 2026 (Monday). 

 

3. Electronic bids will be opened through EPADS at 1130 hours on the same day in the 

presence of bidders’ representatives who chose to attend in the bid opening at NDMA 

Headquarters Islamabad. 

 

Director (Procurement) 

National Disaster Management Authority, 

Islamabad 

    Tel: 051-9030854, 051-9030857 
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ITB-1 

INSTRUCTIONS TO BIDDERS 
 

(Note: These Instructions to Bidders along with Bidding Data Sheet will not be part of the 
Contract and will cease to have effect once the contract is signed.) 

A.  GENERAL 
 
IB.1  Scope of Bid 
 
1.1 The Employer as defined in the Bidding Data Sheet hereinafter called “the 

Employer” wishes to receive bids for the construction and completion of works as 
described in these Bidding Documents, and summarized in the Bidding Data 
Sheet hereinafter referred to as the “Works”. 

 
1.2 The successful bidder will be expected to complete the Works within the time 

specified in Appendix-A to Bid. 
 
IB.2 Source of Funds 
 
2.1 The Employer has applied for/received a loan/credit from the source (s) indicated 

in the Bidding Data Sheet in various currencies towards the cost of the project 
specified in the Bidding Data Sheet and it is intended that part of the proceeds of 
this loan/credit will be applied to eligible payments under the Contract for which 
these Bidding Documents are issued. 

 
IB.3 Eligible Bidders 
 
3.1 This Invitation for Bids is open to all bidders meeting the following requirements: 
 
a. Duly licensed by the Pakistan Engineering Council (PEC) in the category C4 or 

above. 
 

 

IB.4 One Bid per Bidder 
 
4.1 Each bidder shall submit only one bid either by himself, or as a partner in a joint 

venture. A bidder who participates in more than one bid (other than alternatives 
pursuant to Clause IB.16) will be disqualified. 

 
IB.5 Cost of Bidding 
 
5.1 The bidders shall bear all costs associated with the preparation and submission 

of their respective bids and the Employer will in no case be responsible or liable 
for those costs, regardless of the conduct or outcome of the bidding process. 

 
 
 

ITB-2 
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IB.6 Site Visit 
 
6.1 The bidders are advised to visit and examine the Site of Works and its 

surroundings and obtain for themselves on their own responsibility all information 
that may be necessary for preparing the bid and entering into a contract for 
construction of the Works. All cost in this respect shall be at the bidder’s own 
expense. 

 
6.2 The bidders and any of their personnel or agents will be granted permission by 

the Employer to enter upon his premises and lands for the purpose of such 
inspection, but only upon the express condition that the bidders, their personnel 
and agents, will release and indemnify the Employer, his personnel and agents 
from and against all liability in respect thereof and will be responsible for death or 
personal injury, loss of or damage to property and any other loss, damage, costs 
and expenses incurred as a result of such inspection. 

 

B. BIDDING DOCUMENTS 
 
IB.7 Contents of Bidding Documents  
 
7.1 The Bidding Documents, in addition to invitation for bids, are those stated below 

and should be read in conjunction with any Addenda issued in accordance with 
Clause IB.9. 

  
1. Instructions to Bidders. 
2. Bidding Data Sheet. 
3.         General Conditions of Contract, Part-I(GCC).  
4. Particular Conditions of Contract, Part-II(PCC). 
5. Specifications – Special Provisions. 
6. Specifications – Technical Provisions. 
7. Form of Bid & Appendices to Bid. 
8. Bill of Quantities (Appendix-D to Bid). 
9. Form of Bid Security. 
10. Form of Contract Agreement. 
11. Forms of Performance Security and Mobilization Advance Guarantee/Bond 

and Form of Indemnity Bond for Secured Advance 
12. Drawings. 
 

 
7.2 The bidders are expected to examine carefully the contents of all the above 

documents. Failure to comply with the requirements of bid submission will be at 
the Bidder’s own risk. Pursuant to Clause IB.26, bids which are not substantially 
responsive to the requirements of the Bidding Documents will be rejected. 
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IB.8 Clarification of Bidding Documents 
 

8.1 Any prospective bidder requiring any clarification (s) in respect of the Bidding 
Documents may notify the Employer in writing at the Employer’s address indicated 
in the Invitation for Bids. The Employer will respond to any request for clarification 
which he receives earlier than 28 days prior to the deadline for submission of bids. 

 Copies of the Employer’s response will be forwarded to all purchasers of the 
Bidding Documents, including a description of the enquiry but without identifying 
its source. 

 
IB.9 Amendment of Bidding Documents 
 
9.1 At any time prior to the deadline for submission of bids, the Employer may, for any 

reason, whether at his own initiative or in response to a clarification requested by 
a prospective bidder, modify the Bidding Documents by issuing addendum. 

 
9.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to IB 

7.1 hereof and shall be communicated in writing to all purchasers of the Bidding 
Documents. Prospective bidders shall acknowledge receipt of each addendum in 
writing to the Employer. 

 
9.3 To afford prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may extend the deadline for 
submission of bids in accordance with Clause IB.20 

 

C. PREPARATION OF BIDS 
 
IB.10 Language of Bid 
 
10.1 The bid and all correspondence and documents related to the bid exchanged by 

a bidder and the Employer shall be in the bid language stipulated in the Bidding 
Data Sheet and Particular Conditions of Contract. Supporting documents and 
printed literature furnished by the bidders may be in any other language provided 
the same are accompanied by an accurate translation of the relevant parts in the 
bid language, in which case, for purposes of evaluation of the bid, the translation 
in bid language shall prevail. 

 
IB.11 Documents Comprising the Bid  
 

11.1 The Bid shall comprise two envelopes submitted simultaneously, one called the 
Technical Bid and the other the Price Bid, containing the documents listed in 
Bidding Data Sheet under the heading of IB 11.1 A & B respectively.  Both 
envelopes to be enclosed together in an outer single envelope called the Bid. Each 
bidder shall furnish all the documents as specified in Bidding Data Sheet 11.1 A & 
B. 
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11.2 Bids submitted by a JV shall include a copy of the Joint Venture Agreement 
entered into by all partners.  Alternatively, a Letter of Intent to execute a Joint 
Venture Agreement in the event of a successful bid shall be signed by all partners 
and submitted with the bid, together with a copy of the proposed agreement. The 
role to be played by each partner to be specified therein. Bids submitted by a joint 
venture of two (2) or more firms shall comply with the following requirements: 

 
(a) In case of a successful bid, the Form of JV Agreement shall be signed so 

as to be legally binding on all partners within 7 days of the receipt of letter 
of acceptance failing which the contract and the letter of acceptance shall 
stand void and redundant.  

(b) One of the joint venture partners shall be nominated as being in charge; 
and this authorization shall be evidenced by submitting a power of attorney 
signed by legally authorized signatories of all the joint venture partners; 

(c) The partner-in-charge shall always be duly authorized to deal with the 
Employer regarding all matters related with and/or incidental to the 
execution of Works as per the terms and Conditions of JV Agreement and 
in this regard to incur any and all liabilities, receive instructions, give binding 
undertakings and receive payments on behalf of the joint venture; 

(d) All partners of the joint venture shall at all times and under all circumstances 
be liable jointly and severally for the execution of the Contract in 
accordance with the Contract terms and a statement to this effect shall be 
included in the authorization mentioned under Sub-Para (b) above as well 
as in the Form of Bid and in the Form of JV Agreement (in case of a 
successful bid); and 

(e) A copy of JV agreement shall be submitted before signing of the Contract, 
stating the conditions under which JV will function, its period of duration, 
the persons authorized to represent and obligate it and which persons will 
be directly responsible for due performance of the Contract and can give 
valid receipts on behalf of the joint venture, the proportionate participation 
of the several firms forming the joint venture, and any other information 
necessary to permit a full appraisal of its functioning. The JV Agreement 
shall be made part of the contract. No amendments / modifications 
whatsoever in the joint venture agreement shall be agreed to between the 
joint venture partners without prior written consent of the Employer. 

 
11.3 The Bidder shall furnish, as part of the Technical Bid, a Technical Proposal 

including a statement of work methods, equipment, personnel, schedule and any 
other information as stipulated Bidding Forms, in sufficient detail to demonstrate 
the adequacy of the Bidders’ proposal to meet the work requirements and the 
completion time referred to in Sub-Clause 1.2 hereof.   

 
IB.12 Bid Prices 

 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 150 of 296



Instruction to Bidders 

 

 
 

12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the 
whole of the Works as described in IB 1.1 hereof, based on the unit rates and / or 
prices submitted by the bidder. 
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12.2 The bidders shall fill in rates and prices for all items of the Works described in the 
Bill of Quantities. Items against which no rate or price is entered by a bidder will 
not be paid for by the Employer when executed and shall be deemed covered by 
rates and prices for other items in the Bill of Quantities. 
 
 

12.3 All duties, taxes and other levies payable by the Contractor under the Contract, or 
for any other cause, as on the date 28 days prior to the deadline for submission of 
bids shall be included in the rates and prices and the total Bid Price submitted by 
a bidder. 
Additional / reduced duties, taxes and levies due to subsequent additions or 
changes in legislation shall be reimbursed / deducted as per Sub-Clause 70.2 of 
the General Conditions of Contract Part-I. 
 

12.4 The rates and prices quoted by the bidders are subject to adjustment during the 
performance of the Contract in accordance with the provisions of Clause 70 of the 
Conditions of Contract. The bidders shall furnish the prescribed information for the 
price adjustment formulae in Appendix C to Bid and shall submit with the bids such 
other supporting information as required under the said clause. 
 

 
IB.13 Currencies of Bid and Payment 
 
13.1 The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. 

A bidder expecting to incur expenditures in other currencies for inputs to the Works 
supplied from outside the Employer’s country (referred to as the “Foreign Currency 
Requirements”) shall indicate the same in Appendix-B to Bid. The proportion of 
the Bid Price (excluding Provisional Sums) needed by him for the payment of such 
Foreign Currency Requirements either (i) entirely in the currency of the Bidder’s 
home country or, (ii) at the bidder’s option, entirely in Pak rupees provided always 
that a bidder expecting to incur expenditures in a currency or currencies other than 
those stated in (i) and (ii) above for a portion of the foreign currency requirements, 
and wishing to be paid accordingly, shall indicate the respective portions in his bid. 
 

13.2 The rates of exchange to be used by the bidder for currency conversion shall be 
the TT & OD Selling Rates published or authorized by the State Bank of Pakistan 
prevailing on the date 28 days prior to the deadline for submission of bids. For the 
purpose of payments, the exchange rates used in bid preparation shall apply for 
the duration of the Contract. 

 
IB.14 Bid Validity 
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14.1 Bids shall remain valid for the period stipulated in the Bidding Data Sheet after the 
Date of Bid Opening specified in Clause IB.23. 
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14.2 In exceptional circumstances, prior to expiry of the original bid validity period, the    

Employer may request that the bidders extend the period of validity for a specified 
additional period which shall in no case be more than the original bid validity 
period. The request and the responses thereto shall be made in writing. A bidder 
may refuse the request without forfeiting his Bid Security. A bidder agreeing to the 
request will not be required or permitted to modify his bid, but will be required to 
extend the validity of his Bid Security for the period of the extension, and in 
compliance with Clause IB.15 in all respects. 
 

IB.15 Bid Security 
 

15.1 Each bidder shall furnish, as part of his bid, a Bid Security in the amount stipulated 
in the Bidding Data Sheet in Pak Rupees or an equivalent amount in a freely 
convertible currency. 
 

15.2 The Bid Security shall be, at the option of the bidder, in the form of Deposit at Call 
or a Bank Guarantee issued by a Scheduled Bank in Pakistan or from a foreign 
bank duly counter guaranteed by a Scheduled Bank in Pakistan in favor of the 
Employer valid for a period 28 days beyond the Bid Validity date. 
 

15.3 Any bid not accompanied by an acceptable Bid Security shall be rejected by the 
Employer as non-responsive. 
 

15.4  The bid securities of unsuccessful bidders will be returned as promptly as possible, 
but not later than 28 days after the expiration of the period of Bid Validity. 
 

15.5 The Bid Security of the successful bidder will be returned when the bidder has 
furnished the required Performance Security and signed the Contract Agreement. 
 

15.6 The Bid Security may be forfeited: 

 

(a) If the bidder withdraws his bid except as provided in IB 22.1; 

(b) If the bidder does not accept the correction of his Bid Price pursuant to IB 
27.2 hereof; or 

(c) In the case of successful bidder, if he fails within the specified time limit to: 

(i) Furnish the required Performance Security;  

  (ii) Sign the Contract Agreement, or                                           
(iii)       Furnish the required JV agreement within 7 days of the receipt of 
letter   
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                         of acceptance. 
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IB.16 Alternate Proposals by Bidder 
 
16.1 Should any bidder consider that he can offer any advantages to the Employer by 

a modification to the designs, specifications or other conditions, he may, in 
addition to his bid to be submitted in strict compliance with the Bidding 
Documents, submit any Alternate Proposal(s) containing (a) relevant design 
calculations; (b) technical specifications; (c) proposed construction methodology; 
and (d) any other relevant details / conditions, provided always that the total sum 
entered on the Letter of Price Bid shall be that which represents complete 
compliance with the Bidding Documents. The technical details and financial 
implication involved are to be submitted in two separate sealed envelopes as to 
be followed in main bid proposals. 

 
 

16.2 Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only may 
be considered by the Employer as the basis for the award of Contract to such 
bidder. 

 
IB.17 Pre-Bid Meeting 

 
17.1 The Employer may, on his own motion or at the request of any prospective 

bidder(s), hold a pre-bid meeting to clarify issues and to answer any questions 
on matters related to the Bidding Documents. The date, time and venue of pre-
bid meeting, if convened, is as stipulated in the Bidding Data Sheet. All 
prospective bidders or their authorized representatives shall be invited to attend 
such a pre-bid meeting. 

17.2 The bidders are requested to submit questions, if any, in writing so as to reach 
the Employer not later than three (03) days before the proposed pre-bid meeting. 

 
17.3 Minutes of the pre-bid meeting, including the text of the questions raised and the 

replies given, will be transmitted without delay to all purchasers of the Bidding 
Documents. Any modification of the Bidding Documents listed in IB 7.1 hereof, 
which may become necessary as a result of the pre-bid meeting shall be made 
by the Employer exclusively through the issue of an Addendum pursuant to 
Clause IB.9 and not through the minutes of the pre-bid meeting.  

 
17.4 Absence at the pre-bid meeting will not be a cause for disqualification of a bidder. 
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IB.18 Format and Signing of Bid 
 

 
18.1 Bidders are particularly directed that the amount entered on the Letter of Price 

Bid shall be for performing the Contract strictly in accordance with the Bidding 
Documents. 

 
18.2 All appendices to Bid are to be properly completed and signed. 
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18.3 No alteration is to be not made in the Letters of Price and Technical Bids nor in 
the Appendices thereto except in filling up the blanks as directed. If any such 
alterations be made or if these instructions be not fully complied with, the bid may 
be rejected. 

 
18.4 The Bidder shall prepare one original of the Technical Bid and one original of the 

Price Bid comprising the Bid as described in Bidding Data Sheet against IB 11 
and clearly mark it “ORIGINAL - TECHNICAL BID” and “ORIGINAL - PRICE BID”. 
In addition, the Bidder shall submit two (2) copies of the Bid and clearly mark 
each of them “COPY.” In the event of any discrepancy between the original and 
the copies, the original shall prevail. 

 
18.5 The original and all copies of the Bid shall be typed or written in indelible ink and 

shall be signed by a person duly authorized to sign on behalf of the Bidder. This 
authorization shall consist of a written confirmation as specified in the Bidding 
Data Sheet and shall be attached to the bid. The name and position held by each 
person signing the authorization must be typed or printed below the signature. All 
pages of the Bid, except for unnamed printed literature, shall be signed or initialed 
by the person signing the bid. 

 
18.6 Any amendments such as interlineations, erasures, or overwriting shall be valid 

only if they are signed or initialed by the person signing the bid. 
 

18.7 Bidders shall indicate in the space provided in the Letter of Technical and Price 
Bids, their full and proper addresses at which notices may be legally served on 
them and to which all correspondence in connection with their bids and the 
Contract is to be sent. 

 
18.8 Bidders should retain a copy of the Bidding Documents as their file copy. 

 

D. SUBMISSION OF BIDS FOR SINGLE STAGE TWO ENVELOPE 
BIDDING   PROCEDURE 
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IB.19  Sealing and Marking of Bids 
 

19.1     Each bidder shall submit his bid as under: 
 
 

 (a) ORIGINAL and each copy of the Bid shall be separately sealed and put in 
separate envelopes and marked as such. 
 

(b) The envelopes containing the ORIGINAL and copies will be put in one 
sealed    envelope and addressed / identified as given in IB 19.2 hereof.  
 

(c) The technical bid should comprise of documents listed in IB11.1 (A) & the 
price bid should comprise of documents listed in IB 11.1 (B) which shall be 
placed in separate envelopes in accordance with IB 11.1. 
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19.2     The inner and outer envelopes shall: 

 
(a) Be addressed to the Employer at the address provided in the Bidding Data 

Sheet; 
 

(b) Bear the name and identification number of the contract as defined in the 
Bidding Data Sheet; and 
 

(c) Provide a warning not to open before the time and date for bid opening, as 
specified in the Bidding Data Sheet. 
 

19.3 In addition to the identification required in IB 19.2 hereof, the inner envelope shall 
indicate the name and address of the bidder to enable the bid to be returned 
unopened in case it is declared “late” pursuant to Clause IB.21 

 
19.4 If the outer envelope is not sealed and marked as above, the Employer will 

assume no responsibility for the misplacement or premature opening of the Bid. 
 

IB.20 Deadline for Submission of Bids 
 

20.1       (a) Bids must be received by the Employer at the address specified no later 
than the time and date stipulated in the Bidding Data Sheet. 

 
(b) Bids with charges payable will not be accepted, nor will arrangements be 

undertaken to collect the bids from any delivery point other than that 
specified above. Bidders shall bear all expenses incurred in the preparation 
and delivery of bids. No claims will be entertained for refund of such 
expenses. 

 
(c) Where delivery of a bid is by mail and the bidder wishes to receive an 

acknowledgment of receipt of such bid, he shall make a request for such 
acknowledgment in a separate letter attached to but not included in the 
sealed bid package. 
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(d) Upon request, acknowledgment of receipt of bids will be provided to those 

making delivery in person or by messenger. 
 
20.2 The Employer may, at his discretion, extend the deadline for submission of      Bids 

by issuing an amendment in accordance with Clause IB.9,  in which case all rights 
and obligations of the Employer and the bidders previously subject to the original 
deadline will thereafter be subject to the deadline as extended. 

 
IB.21 Late Bids 
 
21.         (a) Any bid received by the Employer after the deadline for submission of   bids   

prescribed in Clause IB.20 will be returned unopened to such bidder.  
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(b) Delays in the mail, delays of person in transit, or delivery of a bid to the 
wrong office shall not be accepted as an excuse for failure to deliver a bid 
at the proper place and time. It shall be the bidder’s responsibility to 
determine the manner in which timely delivery of his bid will be 
accomplished either in person, by messenger or by mail. 

 
IB.22 Modification, Substitution and Withdrawal of Bids 
 
22.1 Any bidder may modify, substitute or withdraw his bid after bid submission 

provided that the modification, substitution or written notice of withdrawal is 
received by the Employer prior to the deadline for submission of bids. 
 

22.2 The modification, substitution, or notice for withdrawal of any bid shall be 
prepared, sealed, marked and delivered in accordance with the provisions of 
Clause IB.19 with the outer and inner envelopes additionally marked 
“MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” as appropriate. 
 

22.3 No bid may be modified by a bidder after the deadline for submission of bids 
except in accordance with IB 22.1 and 27.2. 
 

22.4 Withdrawal of a bid during the interval between the deadline for submission of bids 
and the expiration of the period of bid validity specified in the Form of Bid may 
result in forfeiture of the Bid Security in pursuance to Clause IB.15. 
 

E         BID OPENING AND EVALUATION FOR SINGLE STAGE TWO 
ENVELOPE BIDDING PROCEDUR 
 
IB. 23 Bid Opening 
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23.1 The Employer will open the Technical Bids in public at the address, date and time 
specified in the Bidding Data Sheet in the presence of Bidders` designated 
representatives and anyone who choose to attend. The Price Bids will remain 
unopened and will be held in custody of the Employer until the specified time of 
their opening. 
             

23.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the 
envelope with the corresponding bid shall not be opened, but returned to the 
Bidder. No bid withdrawal shall be permitted unless the corresponding Withdrawal 
Notice contains a valid authorization to request the withdrawal and is read out at 
bid opening. 
 

23.3 Second, outer envelopes marked “SUBSTITUTION” shall be opened. The inner 
envelopes containing the Substitution Technical Bid and/or Substitution Price Bid 
shall be exchanged for the corresponding envelopes being substituted, which are 
to be returned to the Bidder unopened. Only the Substitution Technical Bid, if any, 
shall be opened, read out, and recorded. Substitution Price Bid will remain 
unopened in accordance with IB 23.1. No envelope shall be substituted unless the 
corresponding  

 
 

ITB-11 
 

Substitution Notice contains a valid authorization to request the substitution and 
is read out and recorded at bid opening. 
 

23.4 Next, outer envelopes marked “MODIFICATION” shall be opened. No Technical 
Bid and/or Price Bid shall be modified unless the corresponding Modification 
Notice contains a valid authorization to request the modification and is read out 
and recorded at the opening of Technical Bids. Only the Technical Bids, both 
Original as well as Modification, are to be opened, read out, and recorded at the 
opening. Price Bids, both Original and Modification, will remain unopened in 
accordance with IB 23.1. The Bidders’ representatives who are present shall be 
requested to sign the record. The omission of a Bidder’s signature on the record 
shall not invalidate the contents and effect of the record. A copy of the record shall 
be distributed to all Bidders. 
 

23.5 Other envelopes holding the Technical Bids shall be opened one at a time, and 
the following read out and recorded: 
 
i) the name of the Bidder; 

ii) whether there is a modification or substitution; 

iii) the presence of a Bid Security, if required; and 

iv) Any other details as the Employer may consider appropriate. 

 

No Bid shall be rejected at the opening of Technical Bids except for late bids, in 
accordance with IB 21.1. Only Technical Bids read out and recorded at bid 
opening, shall be considered for evaluation. 
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Preliminary Examination of Technical Bids  

 
23.6   a)     The Employer shall first examine qualification and experience Data as per 

appendix M and N submitted by the Bidder. The technical proposal 
examination of those bidders only shall be taken in hand who meet the 
minimum requirement as mentioned in appendix M and N. Only 
substantially responsive qualification shall be considered for further 
evaluation. 

 
b) The Employer shall examine the Technical Bid to confirm that all the 

documents have been provided, and to determine the completeness of 
each document submitted. 

 

23.7 The Employer shall confirm that all the documents and information have been 
provided for evaluation of Technical bid as required under these bidding 
documents. 

 
23.8 At the end of the evaluation of the Technical Bids, the Employer will invite only 

those bidders who have submitted substantially responsive Technical Bids and 
who have been determined as being qualified for award to attend the opening of 
the Price Bids.  

 
 
 

ITB-12 
 

The date, time, and location of the opening of Price Bids will be advised in writing 
by the Employer. Bidders shall be given reasonable notice for the opening of Price 
Bids. 

 
23.9 The Employer will notify Bidders in writing who have been rejected on the grounds 

of their Technical Bids being substantially non-responsive to the requirements of 
the Bidding Document and return their Price Bids unopened before inviting others, 
who are determined as being qualified, to attend the opening of Price Bids. 
 

23.10 The Employer shall conduct the opening of Price Bids of all Bidders who submitted 
substantially responsive Technical Bids, publically in the presence of Bidders` 
representatives who choose to attend at the address, date and time specified by 
the Employer. The Bidder’s representatives who are present shall be requested to 
sign a register evidencing their attendance. 

 
23.11 All envelopes containing Price Bids shall be opened one at a time and the following 

read out and recorded: 

(a) The name of the Bidder; 

(b) Whether there is a modification or substitution; 

(c) The Bid Prices, including any discounts and alternative offers; and 

(d) Any other details as the Employer may consider appropriate. 
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Only Price Bids and discounts, read out and recorded during the opening of Price 
Bids shall be considered for evaluation. No Bid shall be rejected at the opening of 
Price Bids. 

 
23.12 If this Bidding Document allows Bidders to quote separate prices for different 

contracts, and the award to a single Bidder of multiple contracts, the methodology 
to determine the lowest evaluated price of the contract combinations is that which 
is most economical to the Employer. 
 

IB.24 Process to be Confidential 
 

24.1 Information relating to the examination, clarification, evaluation and comparison of 
bid and recommendations for the award of a contract shall not be disclosed to 
bidders or any other person not officially concerned with such process before the 
announcement of bid evaluation report which shall be done at least ten 10 days 
prior to issue of Letter of Acceptance. The announcement to all Bidders will include 
table(s) comprising read out prices, discounted prices, price adjustments made, 
final evaluated prices and recommendations against all the bids evaluated. Any 
effort by a bidder to influence the Employer’s processing of bids or award 
decisions may result in the rejection of such bidder’s bid. Whereas  any bidder 
feeling aggrieved may lodge a written complaint not later than fifteen (15) days 
after the announcement of the bid evaluation report. However mere fact of lodging 
a complaint shall not warrant suspension of the procurement process. 
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IB.25 Clarification of Bids 

 
25.1 To assist in the examination, evaluation and comparison of bids, the Employer 

may, at his discretion, ask any bidder for clarification of his bid, including 
breakdowns of unit rates. The request for clarification and the response shall be 
in writing but no change in the price or substance of the bid shall be sought, offered 
or permitted except as required to confirm the correction of arithmetic errors 
discovered by the Employer in the evaluation of the bids in accordance with 
Clause IB.28. 
 

25.2 If a Bidder does not provide clarifications of its Bid by the date and time set in the 
Employer’s request for clarification, its bid may be rejected. 
 

IB.26 Examination of Bids and Determination of Responsiveness 
 

26.1 Prior to the detailed evaluation of bids, the Employer will determine whether each 
bid is substantially responsive to the requirements of the Bidding Documents. 
 

26.2 A substantially responsive bid is one which (i) meets the eligibility criteria; (ii) has 
been properly signed; (iii) is accompanied by the required Bid Security; (iv) 
Includes signed Integrity Pact where required as per clause IB.35  and (v) 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 159 of 296



Instruction to Bidders 

 

 
 

conforms to all the terms, conditions and specifications of the Bidding Documents, 
without material deviation or reservation. A material deviation or reservation is one 
(i) which affect in any substantial way the scope, quality or performance of the 
Works; (ii) which limits in any substantial way, inconsistent with the Bidding 
Documents, the Employer’s rights or the bidder’s obligations under the Contract; 
(iii) adoption/rectification whereof would affect unfairly the competitive position of 
other bidders presenting substantially responsive bids. Only substantially 
responsive bid shall be considered for further evaluation. 
 

26.3  If a bid is not substantially responsive, it may not subsequently be made 
responsive by correction or withdrawal of the non-conforming material deviation 
or reservation. The Employer may, however, seek confirmation/ clarification in 
writing which shall be responded in writing. 

 
IB.27 Correction of Errors 

 
27.1 Bids determined to be substantially responsive will be checked by the Employer 

for any arithmetic errors. Errors will be corrected by the Employer as follows: 
 
(a) Where there is a discrepancy between the amounts in figures and in 

words, the amount in words will govern; and 
(b) Where there is a discrepancy between the unit rate and the line item 

total resulting from multiplying the unit rate by the quantity, the unit 
rate as quoted will govern, unless in the opinion of the Employer 
there is an obviously gross misplacement of the decimal point in the 
unit rate, in which case the line item total as quoted will govern and 
the unit rate will be corrected. 

 
 

ITB-14 
 
27.2 The amount stated in the Letter of Price Bid will be adjusted by the Employer in 

accordance with the above procedure for the correction of errors and with the 
concurrence of the bidder, shall be considered as binding upon the bidder. If the 
bidder does not accept the corrected Bid Price, his Bid will be rejected, and the 
Bid Security shall be forfeited in accordance with IB.15.6 (b) hereof. 

 
IB.28 Evaluation and Comparison of Bids 
 
28.1 The Employer will evaluate and compare only the Bids determined to be 

substantially responsive in accordance with Clause IB.26. 
 

28.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid 
Price by adjusting the Bid Price as follows: 

 (a) Making any correction for errors pursuant to Clause IB.27; 
 
 
(b) Excluding Provisional Sums and the provision, if any, for 

contingencies in the Summary Bill of Quantities, but including 
competitively priced Day work; and 
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(c) Making an appropriate adjustment for any other acceptable variation 
or deviation. 

 
28.3 The estimated effect of the price adjustment provisions of the Conditions of 

Contract, applied over the period of execution of the Contract, shall not be taken 
into account in Bid evaluation. 

 
28.4 If the Bid of the successful bidder is seriously unbalanced in relation to the 

Employer’s estimate of the cost of work to be performed under the Contract, the 
Employer may require the bidder to produce detailed price analyses for any or all 
items of the Bill of Quantities to demonstrate the internal consistency of those 
prices with the construction methods and schedule proposed. After evaluation of 
the price analyses, the Employer may require that the amount of the Performance 
Security set forth in Clause IB.32 be increased at the expense of the successful 
bidder to a level sufficient to protect the Employer against financial loss in the 
event of default of the successful bidder under the Contract. 

 

F. AWARD OF CONTRACT 
 
IB.29 Award 
 

29.1 Subject to Clauses IB.30 and IB.34, the Employer will award the Contract 
to the bidder whose bid has been determined to be substantially responsive 
to the Bidding Documents and who has offered the lowest evaluated Bid 
Price, provided that such bidder has been determined to be eligible in 
accordance with the provisions of Clause IB.3 and qualify pursuant to IB 
29.2. 

 
 

ITB-15 
 
29.2 The Employer, at any stage of the bid evaluation, having credible reasons for or 

prima facie evidence of any defect in bidder’s capacities, may require the  bidders 
to provide information concerning their professional, technical, financial, legal or 
managerial competence whether already pre-qualified or not: 

 
  Provided that such qualification shall only be laid down after  recording reasons in 

writing. They shall form part of the records of that bid evaluation report. 
 

IB.30 Employer’s Right to accept any Bid and to reject any or all Bids 
 

30.1 Notwithstanding Clause IB.29, the Employer reserves the right to accept or reject 
any Bid, and to annul the bidding process and reject all bids, at any time prior to 
award of Contract, without thereby incurring any liability to the affected bidders or 
any obligation except that the grounds for rejection of all bids shall upon request 
be communicated to any bidder who submitted a bid, without justification of 
grounds. Rejection of all bids shall be notified to all bidders promptly. 
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IB.31 Notification of Award 
 

31.1 Prior to expiration of the period of bid validity prescribed by the Employer, the 
Employer will notify the successful bidder in writing (“Letter of   Acceptance”) that 
his Bid has been accepted. This letter shall name the sum which the Employer 
will pay the Contractor in consideration of the execution and completion of the 
Works by the Contractor as prescribed by the Contract (hereinafter and in the 
Conditions of Contract called the “Contract Price”). 

 
31.2 No Negotiation with the bidder having evaluated as lowest responsive or any 

other bidder shall be permitted. 
 
31.3 The notification of award and its acceptance by the bidder will constitute the 

formation of the Contract, binding the Employer and the bidder till signing of the 
formal Contract Agreement. 

  
31.4 Upon furnishing by the successful bidder of a Performance Security, the 

Employer will promptly notify the other bidders that their Bids have been 
unsuccessful and return their bid securities. 

 
IB.32 Performance Security 
 
32.1 The successful bidder shall furnish to the Employer a Performance Security in 

the form and the amount stipulated in the Bidding Data Sheet and the Conditions 
of Contract within a period of 28 days after the receipt of Letter of Acceptance. 

 
 
 
 
 
 

 
ITB-16 

 
32.2 Failure of the successful bidder to comply with the requirements of IB.32.1 or IB.33 

or IB.35 shall constitute sufficient grounds for the annulment of the award and 
forfeiture of the Bid Security. 
 

IB.33 Signing of Contract Agreement 
 

33.1     Within 14 days from the date of furnishing of acceptable Performance Security 
under the Conditions of Contract, the Employer will send the successful bidder the 
Contract Agreement in the form provided in the Bidding Documents, incorporating 
all agreements between the parties. 
 

33.2 The formal Agreement between the Employer and the successful bidder shall be 
executed within 14 days of the receipt of the Contract Agreement by the successful 
bidder from the Employer. 
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IB. 34 General Performance of the Bidders 
 
The Employer reserves the right to obtain information regarding performance of 
the bidders on their previously awarded contracts/works. The Employer may in 
case of consistent poor performance of any Bidder as reported by the employers 
of the previously awarded contracts, interlaid, reject his bid and/or refer the case 
to the Pakistan Engineering Council (PEC). Upon such reference, PEC in 
accordance with its rules, procedures and relevant laws of the land take such 
action as may be deemed appropriate under the circumstances of the case 
including black listing of such Bidder and debarring him from participation in future 
bidding for similar works. 
 

IB.35 Integrity Pact 
 
 The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to Bid 

in the Bidding Documents for all Federal Government procurement contracts 
exceeding Rupees ten million. Failure to provide such Integrity Pact shall make 
the bidder non-responsive.  

 
IB.36 Instructions not Part of Contract 
 

Bids shall be prepared and submitted in accordance with these Instructions which 
are provided to assist bidders in preparing their bids, and do not constitute part of 
the Bid or the Contract Documents 
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BDS-1 

  

Bidding Data Sheet 
 
The following specific data for the Works to be bidded shall complement, amend, or 

supplement the provisions in the Instructions to Bidders.  Wherever there is a conflict, 

the provisions herein shall prevail over those in the Instructions to Bidders. 

1.1 Name and address of the Employer:  
 

Project Director/ NDMA   
NDMA HQ, Near ITP office Murree Road, Islamabad. 
 

1.2 Name of the Project & Summary of the Works: 
 

Project:  Up gradation of NDMA Warehouses .  
 
Summary of the Works: 

Upgradation of Ware houses I-11 Islamabad and Karachi 

Construction of Prefab offices  

Installation of Solar System, UPS and supply of  Misc itemsat various 

warehouse sites 

 
2.1 Name of the Borrower/Source of Financing/Funding Agency: 
 

Departmental Fund 
 

2.2 Amount and type of financing: 
 
 Local 
 
3.1 Eligible Bidders 
 

a. Duly licensed by Pakistan Engineering Council (PEC) in the category C4 & 
above with specialization code CE10, BC 01, EE02.   

 
8.1 Time limit for clarification: 
 

Minimum number of days to seek clarification by the prospective bidder may be 
inserted as three (03) Months. 

BDS-2 
 
10.1  Bid language: 
 

English should be used in bidding. 
 

11.1 (A) The Bidder shall submit with its Technical Bid the following documents:  
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(a)    Letter of Technical Bid       

(b)    Bid Security                                                               (IB.15) 

(c)    Written confirmation authorizing the signatory  

       of the Bid to commit the Bidder                               (IB.18.5) 

1) Proof of the registration of firm with PEC 

2) Proof of the registration of firm with Income Tax and Sales Tax.  

3) Active Taxpayer List (ATL) certificate /proof.  

4) An Affidavit on Rs. 100/- stamp paper duly attested by Notary Public, that 
the firm is not blacklisted by the government/ semi government department 
as per specimen attached. 

5) An Affidavit on Rs. 100/- stamp paper duly attested by Notary public, that 
the firm will provide original/ genuine and brand-new products and not the 
substandard, poor quality, fake/ counterfeited products / items. Undertaking 
that firm will provide after sale service for a period of one year. 

(d)   Pending litigation information 

(e)   Special Stipulations (as filled by the  Employer)     (appendix –A) 
(f)   Proposed Construction Schedule                               (appendix –E) 
(g)   Method of Performing the Work                               (appendix –F) 

(h)   Availability of Critical Equipment                            (appendix –G) 
(i)   Construction Camp and Housing Facilities             (appendix –H) 
(j)   Organization Chart for Supervisory Staff                (appendix –K) 
(k)   Integrity Pact                                                               (appendix –L) 
(l)   Financial Competence and Access to financial      (appendix –M) 

   Resources 

(m)  Past Performance, Current Commitment, 

     Qualification and Experience                                     (appendix –N) 

 

Supporting Documents 

1) Company registered office including manpower and outlets details. 

2) Proof of authorized dealership / distributor where applicable. 

3) List of previous clients showing relevant experience and satisfactory report 
(completion certificate/ purchase orders etc.). 

4) Bank statement for the past two years showing healthy financial transaction. 
v. Last Three Financial Years Audit Report verified by Chartered Accountant 
Firm 

5) Bidders unable to fulfill the above-mentioned mandatory documents and 
failure to provide the supporting documents shall be treated as technically 
disqualified and will not be considered for further evaluation. 

 

11.1(B) The Bidder shall submit with its Price Bid the following documents:  

 

(a) Letter of Price Bid                                            

(b) Bill of Quantities                                                       (appendix –D) 
(c) Estimated Progress Payments                                    (appendix –J) 
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12.5 Discount Offered by the Bidder 
 

Any discount offered by the Bidder on its quoted prices, shall only be 
considered if such discount is either shown on the duly filled-in, signed and 
stamped Form of Bid or on the Summary Page of the Priced Bill of Quantities 
(BOQ). In case of any discrepancy or difference in the rate or amount of 
discount mentioned on the Form of Bid (as duly filled-in and signed), and on 
the Summary Page of the Prices BOQ, the discount shown on the Priced 
BOQ shall prevail. 
 
Discount, if offered, through a separate letter of discount submitted with the 
Bid, will not be entertained and shall be considered null & void. 
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13.1 Delete the text of Sub-clause 13.1 and replace with the text; “Bidders are required 
to quote entirely in Pak. Rupees”. 

 
 
14.1 Period of Bid Validity: 

 
90 days. 

 
15.1 Amount of Bid Security: 
 

PKR 2,938,225/- in form of Pay order/ demand draft / Bank Guarantee in 
favour of Director (Procurement), NDMA. NDMA FTN number is 9011104-4 
 

15.2 Bid Security: 
 

The bid security shall be, at the option of the bidder, in the form of deposit 
at Call or a Bank Guarantee issued by a scheduled Bank in Pakistan or an 
insurance company at least AA rating from PACRA/ JCR in favour of 
Employer valid for a period 28 days beyond the Bid Validity date.  

 
17.1 Venue, time, and date of the pre-Bid meeting: 
 

NDMA HQ, Near ITP Office Town Murree Road, Islamabad. 
Date : 27 July 2026, Time: 11:00 hours 
In case of any change the same shall be intimated through invitation 
letter/notice/fax or through telephone. 
 

17.2 Not latter then 02 days 

 
18.4 Number of copies of the Bid to be completed and returned: 

The bids must be submitted online on EPADs 
One original and one copies  
There shall be no discrepancy between ORIGINAL & COPY 

 
19.2(a) Employer's address for the purpose of Bid submission: 
 

Office of Project Director, NDMA HQ, Near ITP Office Murree Road, Islamabad. 
 

19.2(b) Name and Number of the Contract: 
 
 Upgradation of NDMA Warehouses 
 
20.1(a) Deadline for submission of bids: 
 

Deadline for Submission of bid 27 July 2026 at 11:00 hours, in case of any change 
the same shall be intimated through invitation letter/notice. 
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23.1 Venue, time, and date of Bid opening: 
 

Venue: Office of the Project Director, NDMA HQ, Near ITP Office Murree Road, 
Islamabad. 
Date & Time: 27 July 2026 at 11:00 hours 
 

29. Award: 

In addition to the provisions of Sub-clause 29.2, the criteria given in clause IB-11 
will be applied for award. Further, the scope of project may be reduced or 
increases keeping in view the availability of funds.    

 
32.1 Standard form and amount of Performance Security acceptable to the Employer: 

 
The successful bidder shall provide Performance Security to the Employer in the 
prescribed form. The said Security shall be furnished or caused to be furnished by 
the successful bidder within 14 days after the receipt of the Letter of Acceptance. 
The Performance Security shall be of an amount equal to 10% of the Contract 
Price stated in the Letter of Acceptance. Such Security shall, at the option of the 
bidder, be in the form of either (a) bank guarantee from any Scheduled Bank in 
Pakistan or (b) bank guarantee from a bank located outside Pakistan duly counter-
guaranteed by a Scheduled Bank in Pakistan or (c) an insurance company having 
at least AA rating from PACRA/JCR from its office situated in Islamabad.  
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Letters of Technical Bid/ Price Bid, and 
Appendices to Bid 

 

 

 

 

 

 

 

 

 

 

 

 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 170 of 296



Letters of Technical/ Price Bid & Appendices to Bid 

 

 
 

 
       LTB-1 

Letter of Technical Bid 
 

 

 Date:  ....................................  

 Bid Reference No: Up gradation of NDMA Warehouses.  
 
 
To: ...........................................................................................................................  
 
 
 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, 
including Addenda issued in accordance with Instructions to Bidders (IB) 9; 

 

(b) We offer to execute and complete in conformity with the Bidding Documents 
the following Works:   

  

(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a 
period of ……… days from the date fixed for the bid submission deadline in 
accordance with the Bidding Documents, and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period; 

 

(d) As security for due performance of the under takings and obligations of our 
bid, we submit here with a Bid security, in the amount specified in Bidding 
Data Sheet, which is valid (at least) 28 days beyond validity of Bid itself. 

 

 

(e) We are not participating, as a Bidder or as a subcontractor, in more than one 
bid in this bidding process, other than alternative offers submitted in 
accordance with IB16 (as applicable) .  
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(f) We agree to permit Employer or its representative to inspect our accounts 
and records and other documents relating to the bid submission and to have 
them audited by auditors. This permission is extended for verification of any 
information provided in our Technical Bid which comprises all documents 
enclosed herewith in accordance with IB.11.1 of the Bidding Data Sheet. 

 

 

 

 

Name  .....................................................................................................................  

In the capacity of  ...................................................................................................  

Signed  ...................................................................................................................  

 ...............................................................................................................................  

Duly authorized to sign the Bid for and on behalf of  ..............................................  

Date  ....................................................................................................................... 
 ...............................................................................................................................  

Address…………………………………………………………………………………..    
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Letter of Price Bid 
 

 

   Date:  ....................................  

 Bid Reference No: Up gradation of NDMA Warehouses 
 
To: ...........................................................................................................................  
 
 
 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, 
including Addenda issued in accordance with Instructions to Bidders (IB)9; 

 

 

(b) The total price of our Bid, excluding any discounts offered in item (c) below is: 
  

 

 

 

(c) The discounts offered and the methodology for their application are:   

 

 

 

(d) Our Bid shall be valid for a period of …….. days from the date fixed for the bid 
submission deadline in accordance with the Bidding Documents, and it shall 
remain binding upon us and may be accepted at any time before the 
expiration of that period; 

 

 

(e) If our Bid is accepted, we commit to obtain a performance security in 
accordance with the Bidding Documents; 
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LPB-2 

 

(f) We understand that this bid, together with your written acceptance thereof 
included in your notification of award, shall constitute a binding contract 
between us, until a formal contract is prepared and executed and we do 
hereby declare that the Bid is made without any collusion, comparison of 
figures or arrangement with any other bidder for the Works. 

 

(g) We understand that you are not bound to accept the lowest evaluated bid or 
any other bid that you may receive. 

 

(h) We agree to permit Employer or its representative to inspect our accounts 
and records and other documents relating to the bid submission and to have 
them audited by auditors. This permission is extended for verification of any 
information provided in our Technical Bid which comprises all documents   
enclosed herewith in accordance with IB.11.1 of the Bidding Data Sheet. 

 

(i) If awarded the contract, the person named below shall act as Contractor’s     
Representative. 

 

Name  .....................................................................................................................  

In the capacity of  ...................................................................................................  

Signed  ................................................................................................................... 
 ...............................................................................................................................  

Duly authorized to sign the Bid for and on behalf of  ..............................................  

Date  .......................................................................................................................  

Address…………………………………………………………………………………..    
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A-1 

Appendix-A to Bid: Special Stipulations 
Clause 

Conditions of Contract 
 

1. 
Engineer’s Authority to issue Variation 
in  emergency 

2.1 
15% of the Contract Price stated in 
the Letter of Acceptance. 

2. Law applicable 5.1(b) 
The law to be applied is the law of 
Islamic Republic of Pakistan 

3. Amount of Performance Security 10.1 
10% of Contract Price stated in the 
Letter of Acceptance. 

4. Time for Furnishing Programme 14.1 
Within 15 days from the date of 
receipt of Letter of Acceptance. 

5. 
Minimum amount of Third Party 
Insurance 

23.2 
Rs.30,000 per occurrence with 
number of occurrences unlimited. 

6. Time for Commencement 41.1 

Within 14 days from the date of 
receipt of Engineer’s Notice to 
Commence which shall be issued 
within fourteen (14) days after 
signing of Contract Agreement. 

7. Time for Completion 
43.1, 
48.2 

90 days (3 months) from the date 
of receipt of Engineer’s Notice to 
Commence. 

8. a) Amount of Liquidated Damages 47.1 

0.1% for each day of delay in 
completion of the Works subject to 
a maximum of 10% of Contract 
Price stated in the Letter of 
Acceptance. 

 
b) Amount of interim Liquidated 
Damages 

47.3 Half of provision of clause 47.1 

9. Defects Liability Period 49.1 
365 Days from the effective date of 
Taking Over Certificate. 

10. Percentage of Retention Money 60.2 
5 % of the amount of Interim 
Payment Certificate. 

11. Limit of Retention  Money 60.2 
5 % of Contract Price stated in the 
Letter of Acceptance. 

12. 
Minimum amount of Interim Payment 
Certificates (Running Bills) 

60.2 Rs. 10.00 Million 

13. 
Time of Payment from delivery of 
Engineer’s Interim Payment Certificate 
to the Employer. 

60.10 15 days  

14. Mobilization Advance  60.12 
15 % of Contract Price as stated in 
the Letter of Acceptance. 
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A-2 
 

Appendix-B to Bid: Foreign Currency Requirements 
 
 

NOT USED 
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A-3 

Appendix-C to Bid: Price Adjustment under Clause 70 of Conditions of 
Contract 

                                  

 
Not Applicable/ Clause Deleted 
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Appendix-D to Bid: Bill of Quantities 
 
A. Preamble 
 
1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract, 

Specifications and Drawings. 

 
2. The quantities given in the Bill of Quantities are estimated and provisional, and 

are given to provide a common basis for bidding. The basis of payment will be the 
actual quantities of work executed and measured by the Contractor and verified 
by the Engineer and valued at the rates and prices entered in the priced Bill of 
Quantities, where applicable, and otherwise at such rates and prices as the 
Engineer may fix in accordance with provisions of the Contract. 

 
3. The rates and prices entered in the priced Bill of Quantities shall, except insofar 

as it is otherwise provided under the Contract include all costs of Contractor’s 
plant, labour ,  supervision, materials,  execution, insurance, profit, taxes and 
duties, together with all general risks, liabilities and obligations set out or implied 
in the Contract. Furthermore all duties, taxes and other levies payable by the 
Contractor under the Contract, or for any  other cause, as on the date 28 days 
prior to deadline for submission of Bids, shall  be included in the rates and prices 
and the total Bid Price submitted by the Bidder. 

 
4. A rate or price shall be entered against each item in the priced Bill of Quantities, 

whether quantities are stated or not. The cost of items against which the 
Contractor will have failed to enter a rate or price shall be deemed to be covered 
by other rates and prices entered in the Bill of Quantities. 

 
5. The whole cost of complying with the provisions of the Contract shall be included 

in the items provided in the priced Bill of Quantities, and where no items are 
provided, the cost shall be deemed to be distributed among the rates and prices 
entered for the related items of the Works. 

 
6. General directions and description of work and materials are not necessarily 

repeated nor summarised in the Bill of Quantities. References to the relevant 
sections of the Bidding Documents shall be made before entering prices against 
each item in the priced Bill of Quantities. 

 
7. Provisional sums included and so designated in the Bill of Quantities shall be 

expended in whole or in part at the direction and discretion of the Engineer in 
accordance with Sub-Clause 58.2 of Part I, General Conditions of Contract. 
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A-5 

 
Appendix-D to Bid 

 
BILL OF QUANTITIES 

 
B. Work Items 
 
1. The Bill of Quantities contains the following Bills and Schedule: 
       

Summary Bill of Quantities  
 

A)   

i   

ii   

iii   

B)   

i   

C)   

i   

ii   

ii   

iii   

iv   

 
  

2. Bidders shall price the Bill of Quantities in Pakistani Rupees only. 
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A-6 

Appendix-E to Bid: Proposed Construction Schedule 
 
Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be 
completed on or before the date stated in Appendix-A to Bid. The Bidder shall provide as 
Appendix-E to Bid, the Construction Schedule in the bar chart (CPM, PERT or any other 
to be specified herein) showing the sequence of work items and the period of time during 
which he proposes to complete each work item in such a manner that his proposed 
program for completion of the whole of the Works and parts of the Works may meet 
Employer’s completion targets in days noted below and counted from the date of receipt 
of Engineer’s Notice to Commence (Attach sheets as required for the specified form of 
Construction Schedule): 

 

 

 Description     Time for Completion 

 

 a) Whole Works    _____90__________ days 

 

 b) Part-A (Civil Work)   _______________days (If applicable) 

 

 c) Part-B (Plumbing Work)  _______________days (If applicable) 

 

 d) Part-C (Electrical Work)  _______________days (If applicable) 

 

 e) Part-D (External Work)  _______________days (If applicable) 
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A-7 

Appendix-F to Bid: Method of Performing the Work 

 

The Bidder is required to submit a narrative outlining the method of performing the Work. 
The narrative should indicate in detail and include but not be limited to: 

 

1. Organization Chart indicating head office and field office personnel involved in 
management and supervision, engineering, equipment maintenance and 
purchasing. 

 

2. Mobilization in Pakistan, the type of facilities including personnel accommodation, 
office accommodation, provision for maintenance and for storage, 
communications, security and other services to be used. 

 

3. The method of executing the Works, the procedures for installation of equipment 
and machinery and transportation of equipment and materials to the site. 

 

4. Quality control / Quality assurance measures to be adopted including procedures 
to be followed for carrying out all tests required under specifications. 
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A-8 

Appendix-G to Bid: List of Major Equipment – Related Items 

 

The Bidder will provide a list of all major equipment and related items, under separate 
heading for items owned, to be purchased or to be arranged on lease by him to carry out 
the Works. The information shall include make, type, capacity, and anticipated period of 
utilization for all equipment which shall be in sufficient detail to demonstrate fully that the 
equipment will meet all requirements of the Specifications.  

LIST OF MAJOR EQUIPMENT 
 

 

Owned 
Purchased 
or Leased 

Descriptio
n of Unit 
(Make, 
Model, 
Year) 

Capacit
y HP 

Rating 

Conditio
n 

Present 
Location 
or Source 

Date of 
Delivery 
at Site 

Period of 
Work on 
Project 

1 2 3 4 5 6 7 

 

a.  Owned 

 

 

 

      

 

b. To be 
Purchased 

 

 

 

      

 

c. To be 
arranged on 
Lease 
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A-9 

Appendix-G to Bid 

 

      Equipment: 
 

      The bidder shall plan the concrete work using batching plant.  The Bidder must 
demonstrate that it has the batching plant which shall be made available at project site.  
The bidder must demonstrate that it has the key equipment listed hereafter: 

 

No. 

PLANT/EQUIPMENT 

Equipment 
Type and 

Characteristics 

Total 

Nos. 
available  

Under 

Utilization  

on other 
projects, if 
applicable 

Nos. 
waiting to 
be shifted 
to new 
project(s) 

Min. Number 
Required for this 

Project 

1      

2      

3      

4      

5      

6      
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Appendix-H to Bid: Construction Camp and Housing Facilities 

 

The Contractor in accordance with Clause 34 of the Conditions of Contract shall provide 
description of his construction camp’s facilities and staff housing requirements. 

 

The Contractor shall be responsible for pumps, electrical power, water and electrical 
distribution systems, and sewerage system including all fittings, pipes and other items 
necessary for servicing the Contractor’s construction camp. 

 

The Bidder shall list or explain his plans for providing these facilities for the service of the 
Contract as follows: 

 

1. Site Preparation (clearing, land preparation, etc.). 

 

2. Provision of Services. 

 

a) Power (expected power load, etc.). 

b) Water (required amount and system proposed). 

c) Sanitation (sewage disposal system, etc.). 

 

3. Construction of Facilities 

 

a) Contractor’s Office. Workshop and Work Areas (areas required and 
proposed layout, type of construction of buildings, etc.). 

b) Warehouses and Storage Areas (area required, type of construction and 
layout). 

c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, 
type of construction, etc.). 

 

4. Construction Equipment Assembly and Preparation (detailed plans for carrying 
out this activity). 
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A-11 

Appendix-H to Bid 

 

5. Other Items Proposed (Security services, etc.). The Contractor should mention 
here what are his proposed environmental measures for the project as per EPA 
rules like treatment of wastewater and water quality etc. The Contractor shall 
submit a detailed EMP (Environmental Management Plan) to describe how 
materials are removed from site and disposed off at a safe location, prevention for 
the contamination of ground and surface water in neighboring areas etc. including 
remedial measures for adoption.  

 

6. Detail of testing Lab with testing equipment etc.  
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Appendix-I to Bid: List of Subcontractors 

 

Not Applicable 
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Appendix-J to Bid 
 

ESTIMATED PROGRESS PAYMENTS 
 

Bidder’s estimate of the value of work which would be executed by him during each of 
the periods stated below, based on his Programme of the Works and the Rates in the Bill 
of Quantities, expressed in thousands of Pakistani Rupees: 

 
 

Quarter/ Year/ Period Amounts 

(Rs.) 

1 2 

Ist Month  

2nd Month  

3rd Month  

………….  

………….  

………….  

………….  

………….  

………….  

Bid Price  
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Appendix-K to Bid: Organization Chart for the Supervisory Staff and 
Labour 
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A-15 
 

Appendix-L to Bid: Integrity Pact 
 

      DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 
       PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN  

CONTRACTS WORTH RS. 10.00 MILLION OR MORE 
 

 Contract No.________________ Dated __________________ 
 Contract Value: ________________ 
 Contract Title: _________________ 

 
………………………………… [Name of Supplier] hereby declares that it has not obtained 
or induced the procurement of any contract, right, interest, privilege or other obligation or 
benefit from Government of Pakistan (GoP) or any administrative subdivision or agency 
thereof or any other entity owned or controlled by GoP through any corrupt business 
practice. 

 
 Without limiting the generality of the foregoing, [name of Supplier] represents and 

warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to 
anyone and not given or agreed to give and shall not give or agree to give to anyone 
within or outside Pakistan either directly or indirectly through any natural or juridical 
person, including its affiliate, agent, associate, broker, consultant, director, promoter, 
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or 
kickback, whether described as consultation fee or otherwise, with the object of obtaining 
or inducing the procurement of a contract, right, interest, privilege or other obligation or 
benefit in whatsoever form from GoP,  except that which has been expressly declared 
pursuant hereto. 

 
 [Name of Supplier] certifies that it has made and will make full disclosure of all agreements 

and arrangements with all persons in respect of or related to the transaction with GoP and 
has not taken any action or will not take any action to circumvent the above declaration, 
representation or warranty. 

 
 [Name of Supplier] accepts full responsibility and strict liability for making any false 

declaration, not making full disclosure, misrepresenting facts or taking any action likely to 
defeat the purpose of this declaration, representation and warranty. It agrees that any 
contract, right, interest, privilege or other obligation or benefit obtained or procured as 
aforesaid shall, without prejudice to any other rights and remedies available to GoP under 
any law, contract or other instrument, be voidable at the option of GoP. 

 
 Notwithstanding any rights and remedies exercised by GoP in this regard, [name of 

Supplier] agrees to indemnify GoP for any loss or damage incurred by it on account of its 
corrupt business practices and further pay compensation to GoP in an amount equivalent 
to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given 
by [name of Supplier] as aforesaid for the purpose of obtaining or inducing the 
procurement of any contract, right, interest, privilege or other obligation or benefit in 
whatsoever form from GoP. 

 
 
 Name of Employer: ………………   Name of Contractor: ………… 
 Signature: ………………………..   Signature: …………………… 
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   [Seal]       [Seal]  

                      

   A-16 

Appendix-M to Bid: Financial Competence and Access to Financial   
Resources 

 
The financial position of the bidder shall be checked as per following details: 
 
1. SOUNDNESS AND ACCESS TO FINANCIAL RESOURCES: 
 

“The Bidder must demonstrate access to, or availability of, financial resources 
such as liquid assets, unencumbered real assets, lines of credits, and other 
financial means, other than any contractual advance payments, to meet the 
financial requirements of the contract in the amount of his bid. As a minimum the 
Bidder must show that his resources, in term of at least his latest years working 
capital and line of credits, will be adequate to cover an amount equivalent to his 
bid price and current work commitments i.e. 

 
[5 x working capital + Project specific lines of credit*– 40% of current contract 
commitments] > Bid price. 

 
Working capital is the difference between current assets and current liabilities and 
measures the firm’s ability to generate cash in the short term.” 

 

*Any line of credit indicated for this (tendered) project needs to have been certified 
by the Bank and the said certificate is enclosed with this Appendix.  

 
2. AVERAGE ANNUAL CONSTRUCTION TURNOVER 

 

 

Criteria 
Bidders’ to list their certified yearly 

turnover for last 3 years 
 

Minimum average annual 
construction turnover of Pak 
Rupees 100 Million. 
Calculated as total certified 
payments received for 
contracts in progress or 
completed, within the last 2   
years. 

 

 
 
 

 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 190 of 296



Letters of Technical/ Price Bid & Appendices to Bid 
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Appendix-N to Bid: Past Performance, Current Commitment, Qualification 
And Experience 

 
1) General Construction Experience  

Requirement Bidder to 
Provide details 

Role 

Fast track working (90 days >  PKRs 100 
Million) experience under construction 
contracts in the role of contractor, 
subcontractor, or management contractor 
for at least the last 3 years prior to the bid 
submission deadline. 

  

 
2) Contracts of Similar Size and Nature 

Requirement Bidder to 
provide 

specific details 

Role 

Participation as contractor, management 
contractor, or subcontractor, in at least 
one (1) Contract within the last 3 years, 
with a value of at least Rs. 100 Million that 
has been successfully or is substantially 
completed on fast track basis and that are 
similar to the proposed works. The 
similarity shall be based on the physical 
size, complexity, methods, technology or 
other characteristics as indicated in these 
Bidding Documents. 

  

 

3) Personnel 

No. Position 

Total 
No in 
the 

Firm 

Minimum 
requirement 

for the 
Project* 

Total Work 
Experience 

[years] 

Nos. 
already 
posted 

on 
other 

projects 

Nos. 
being 

allocated 
for this 
project 

Professional 
credits 
points* 

1        

2        

3        
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The Bidder must demonstrate that it has the personnel for the key positions that meet 
the following requirements: 
 
 

A-18 

Appendix-N to Bid 

4) Data regarding past performance and present commitment of the Bidders: 
 

Present Commitment 

Sr No. 
Name of 
ongoing 

project(s) 

Name of 
Employer 

Date of Progress 

Remarks 
regarding 
delays if 

applicable 

Satisfactory 
performance 

certificate 
from 

employer 
(Minimum  

requirement) 

Start Completion 
%Age as 
planned 

%Age at 
actual 

1.         

2.         

3.         

4.         

5.         

6.         

         

 
Number of projects that a bidder can undertake to construct as per PEC works by laws 
is aggregate Professional Credit Points (PCPs) authorized for a category of licensee 
divided by the PCP of construction and capital cost of single project under 
consideration.  
For example C-3 category contractor should have a minimum of 15 PCPs as per table 
‘A’ below from the Bye Laws/S.R.O. 568(I)/87 at all times and the PCP of individual 
project (costing say 100 million rupees) is 5 calculated on the basis of 1 PCP for every 
20 million project cost. It means the contractor can have ongoing projects up to 3 (15 

÷ 5) number of this size. 

   
Table A:- 

Contractor’s 
Category 

 

Limit of 
Construction  

Cost of 
Project 
(Million 
rupees ) 

Average 
annual 
value of 
work for 

last 3 
years 

(million 
rupees) 

Largest 
project 
value 

during last 
5 years 
(Million 
rupees) 

Paid up 
capital or 
net/capital 

worth 
(million 
rupees) 

Minimum 
requirement 

of 
professional 
credit points 

(PCP 
credit) 

C-5 Up to 50 10 20 5 15 

 

4        

5        
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The evaluation of the personnel shall be carried out as per PEC Engineering Bye Laws 
1987 and review his qualification accordingly. PCP/ minimum requirement of staff 
required for the contractor’s works in hand should be in accordance with the provisions 
of PEC’s works byelaws. For example, subject to the other conditional points and limits, 
a single registered Engineer is given 1 PCP for each year of experience in the 
construction and operation of engineering works (subject to a minimum of 10 PCPs and 
maximum of 30 PCPs). The contractor setup has to meet the minimum PCP requirements 
all time during the currency of the contract for engineering staff to be deployed/ already 
deployed. 
 

A-19 

Appendix - O to Bid: List of Approved Manufacturers 
 
(The manufacturer references provided here below are indicative of minimum quality and 
specifications required for such materials. Any other manufacturer items having at least 
the same quality and specifications are acceptable subject to the approval of the 
Employer/Engineer).   
 
The Contractor should note that only material from those manufacturers specified in the             
list of approved manufacturers shall be allowed to be used on this Project. The Contractor 
shall submit literature/catalogue/samples etc. of all the items from each of the specified 
manufacturer to the Engineer who shall then decide and approve the sample and the 
manufacturer. Where the item involves any finishes such as paints, external coasting, 
etc.      The Contractor shall erect mock-up samples of the specified manufacturers for 
the selection and approval of the Engineer. 
 
The responsibility lies with the Contractor for establishing the genuineness of any 
material/product/item for its make and origin as specified below:- 
 

Sr.No. Item  Manufacturer(s) / Supplier(s) 
 

CIVIL WORKS 
 

1. Sand  Lawarancepur 

2. Crushed Stone / Aggregate   Margalla  

3. PCC Blocks  Source as approved by the “Engineer”. 

4. Steel Reinforcement  The Contractor must provide a 
certification from the concerned Steel 
Mill that the steel reinforcement has 
been manufactured from Pakistan Steel 
Mill Billet and should conform to the 
Technical Specifications. 

5. Paints & Varnish i. 
ii. 

ICI Dulux 
Burger Robbialac  

6. Hardware Stays and Handles i. 
ii. 
iii. 

Pistol 
Sitara 
Milas 
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7. Glass for Doors and Windows  Ghani or best quality locally available as 
approved by the Engineer. 

8. False Ceiling   DONG FENG BOARD (DFB Gypsum)             
or Approved Equivalent. 

9. Porcelain / Ceramic Tiles  Master, Sonex   

10. Vitrified Tiles   National Tiles or as approved by the 
Engineer. 

15 Aluminum  Pakistan Cables, Chawla, Prime 
aluminum 

16 Terrazzo Tile  Texila Terrazzo Tile or Equivalent 
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Sr.No. Item  Manufacturer(s) / Supplier(s) 

 
PLUMBING WORKS 

1. G.I PIPES i. 
ii. 

IIL 
Jamal 
 

2. Pipes and Fitting in 
Polypropylene Random 
(PPR) 

i. 
ii. 

Dadex (Polydex),  
Beta 
 

3. G.I Pipes (Specials) i. 
ii. 

HE China 
TG China 
 

4. Gate Valves and Sluice 
Valves  

i. 
ii. 

Anwar 
Mughal  
 

5. Cast Iron (Spun) Pipes & 
Fittings and Fixtures 

i. 
ii. 

Alpine 
Teepu 
 

6. Asbestos Pipe i. 
ii. 

Dadex 
Ravi 

7. UPVC Pipes and Fittings i. 
ii. 

Dadex,  
Beta 
 

8. RCC Pipes  As per Technical Specifications and as 
approved by the Engineer. 
 

9. Fire Extinguishers  i. Haseen Habib (Pvt) Ltd.  
or approved equivalent.  
 

10. Sanitary Fixtures i. 
ii. 
iii. 

Porta 
Forte 
ICL 
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11. Sanitary Fitting i. 
ii.. 

Sonex 
Master 
 

12. Pumps i. 
ii. 
 

KSB 
HMA 
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Sr.No. Item  Manufacturer(s) / Supplier(s) 

ELECTRICAL WORKS 

1. Light Fixture i. 
ii. 
iii. 
 

Philips 
Paklite 
Sun Light 
  

2. Cables and Wires i. 
ii. 
iii. 
 

Pakistan Cables 
Newage Cables 
Fast Cables 
 

3. PVC Conduit Accessories  i. 
ii. 

Dadex  
Beta 
 

4. Steel Conduit & Accessories  i. 
ii. 
iii. 

Hilal Industries 
IIL 
Victory 
 

5 Fans i. 
ii. 
iii.. 
 

Pak 
Yunas 
Asia 

6 MCCB, MCB’s i. 
ii. 
iii. 
iv. 
v. 
vi. 
vii. 
viii. 
 

Fuji (Japan) 
Marlin Gerlin (France) 
Mitsubishi (Japan) 
Bosch (Germany) 
Legrand (France) 
Siemens (Germany)   
Teraski  (Japan)        
Hager (France)         
 

7 Distribution Boards,  
Main and Sub-Main Panel 
Boards 

i. 
ii. 
iii. 
iv. 
v. 
vi. 
vii. 
viii. 
ix. 
x. 

Elmetec                     
Techman 
ITC                                              
Electrech 
JEI 
Fico 
PEL 
Siemens 
Alsthom 
Electromech 

8 Switches, Sockets etc. i. 
ii. 
iii. 
iv. 
 

Bosch                
Legrand 
Clipsal 
PPI 
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9 Back Boxes, Pull Boxes etc. i. 
ii. 
iii. 
iv. 

Bosch                  
Beta                     
Legrand 
Clipsal 
 

10 Telephone Cables i. 
ii. 
iii. 
iv. 
v. 
vi. 
vii. 

Siemens Germany 
Pakistan Cables Limited 
Newage Cables  
Comscope USA 
3M 
Fast Cables 
Pioneer Cables 

11 Telephone Junction Boxes i. 
ii. 
iii. 
iv. 
v. 

EES 
Techman 
Libra 
JEI 
Electrech 

12 Generator Set i. 
ii. 
iii. 
iv. 
v. 

Caterpillar 
Siemens  
Perkins 
Greaves  
F.G Wilson 

13 Transformers  i. 
ii. 
iii 

Siemens  
Climax 
PEL 
 

14 Coaxial Cables  i. 
ii. 
iii. 
iv. 
v. 
vi. 
vii. 

Pakistan Cables 
Comscope  
Newage 
Fast Cables 
Pioneer Cables 
3M 
Siemens  

 
 
Authorized Signature and official Seal :   _______________________ 
 
___________________________________________________________ 
 
 
Name: ______________________________________________________ 
 
Date: _______________________________________________________ 
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FORMS 
 

BID SECURITY 
PERFORMANCE SECURITY 
CONTRACT AGREEMENT 

MOBILIZATION ADVANCE GUARANTEE 
AND 

INDEMNITY BOND FOR SECURED ADVANCE 
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F-1 

BID SECURITY 
(Bank Guarantee) 

 
Security Executed on 
_______________________________________________________ 
 (Date) 
Name of Surety (Bank) with Address: 
________________________________________ 

(Scheduled Bank in Pakistan) 
Name of Principal (Bidder) with Address 
_______________________________________ 
_____________________________________________________________________
___ 
Penal Sum of Security Rupees . _____________________(Rs. 
_____________________) 
Bid Reference No. 
_______________________________________________________  
KNOW ALL  MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and 
at the request of the said Principal (Bidder) we, the Surety above named, are held and 
firmly bound unto ______________________________________________________ 
(hereinafter called the 'Employer') in the sum stated above for the payment of which 
sum well and truly to be made, we bind ourselves, our heirs, executors, administrators 
and successors, jointly and severally, firmly by these presents. 

 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has 
submitted the accompanying Bid dated ______ for Bid No. _______ 
for_______(Particulars of Bid) to the said Employer; and  
 
WHEREAS, the Employer has required as a condition for considering said Bid that the 
Bidder furnishes a Bid Security in the above said sum from a Scheduled Bank in Pakistan 
or from a foreign bank duly counter-guaranteed by a Scheduled  Bank in Pakistan, to the 
Employer, conditioned as under: 
 
(1)     that the Bid Security shall remain in force up to and including the date 28 days 

after the deadline for validity of bids as stated in the Instructions to Bidders or as 
it may be extended by the Employer, notice of which extension(s) to the Surety is 
hereby waived; 

 
(2) that the Bid Security of unsuccessful Bidders will be returned by the Employer 

after expiry of its validity or upon signing of the Contract Agreement; and 
 
(3)  that in the event of failure of the successful Bidder to execute the proposed 

Contract Agreement for such work and furnish the required Performance Security, 
the entire said sum be paid immediately to the said Employer pursuant to Clause 
15.6 of the Instruction to Bidders for the successful Bidder's failure to perform. 

 
NOW THEREFORE, if the successful Bidder shall, within the period specified therefore, 
on the prescribed form presented to him for signature enter into a formal Contract with 
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the said Employer in accordance with his Bid as accepted and furnish within twenty eight  
(28) days of his being requested to do so, a Performance Security with good and sufficient 
surety, as may be required, upon the form prescribed by the said Employer for the faithful 
performance and proper fulfilment of the said Contract or in the event of non-withdrawal 
of the said Bid  within the time specified for its validity then this obligation shall be void 
and of no effect, but otherwise to remain in full force and effect. 

 
 

F-2 
 
PROVIDED THAT the Surety shall forthwith pay the Employer, the said sum upon first 
written demand of the Employer (without cavil or argument) and without requiring the 
Employer to prove or to show grounds or reasons for such demand, notice of which shall 
be sent by the Employer by registered post duly addressed to the Surety at its address 
given above. 
 
PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding 
whether the Principal (Bidder) has duly performed his obligations to sign the Contract 
Agreement and to furnish the requisite Performance Security within the time stated 
above, or has defaulted in fulfilling said requirements and the Surety shall pay without 
objection the said sum upon demand from the Employer forthwith and without any 
reference to the Principal (Bidder) or any other person. 
 
IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under 
its seal on the date indicated above, the name and seal of the Surety being hereto affixed 
and these presents duly signed by its undersigned representative pursuant to authority 
of its governing body.      
                    SURETY (Bank) 
 

  
WITNESS:               Signature      
 
1.                   Name       
 
                      Title       

 
       Corporate Secretary (Seal)    Corporate Guarantor (Seal) 
  
 
2.          
   
        __________________________ 
       Name, Title & Address     
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F-3 

FORM OF PERFORMANCE SECURITY 
(Bank Guarantee) 

 
                                                                                             Guarantee 

No.____________________ 
                                                                                             Executed on 

_____________________ 
                     Expiry date   

_____________________ 
[Letter by the Guarantor to the Employer] 
 
Name of Guarantor (Bank) with 
address:_______________________________________ 
       (Scheduled Bank in Pakistan) 
Name of Principal (Contractor) with 
address:____________________________________ 
_____________________________________________________________________
___ 
Penal Sum of Security (express in words and 
figures)_____________________________ 
_____________________________________________________________________
___ 
Letter of Acceptance No. ________________________________Dated 
______________ 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding 
Documents and above said Letter of Acceptance (hereinafter called the Documents) and 
at the request of the said Principal we, the Guarantor above named, are held and firmly 
bound unto the __________________________________________________ 
(hereinafter called the Employer) in the penal sum of the amount stated above for the 
payment of which sum well and truly to be made to the said Employer, we bind ourselves, 
our heirs, executors, administrators and successors, jointly and severally, firmly by these 
presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has 
accepted the Employer's above said Letter of Acceptance for ________ 
________________________________ (Name of Contract) for the _______________  
 

_______________________________ (Name of Project). 

 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all 
the undertakings, covenants, terms and conditions of the said Documents during the 
original terms of the said Documents and any extensions thereof that may be granted by 
the Employer, with or without notice to the Guarantor, which notice is, hereby, waived 
and shall also well and truly perform and fulfill all the undertakings, covenants terms and 
conditions of the Contract and of any and all modifications of said Documents that may 
hereafter be made, notice of which modifications to the Guarantor being hereby waived, 
then, this obligation to be void; otherwise to remain in full force and virtue till all 
requirements of Clause 49, Defects Liability, of Conditions of Contract are fulfilled. 
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Our total liability under this Guarantee is limited to the sum stated above and it is a 
condition of any liability attaching to us under this Guarantee that the claim for payment 
in writing shall be received by us within the validity period of this Guarantee, failing which 
we shall be discharged of our liability, if any, under this Guarantee. 

 
 
 

 
F-4 

 

We, ____________________________________ (the Guarantor), waiving all objections  
and defences under the Contract, do hereby irrevocably and independently guarantee to 
pay to the Employer without delay upon the Employer's first written demand without cavil 
or arguments and without requiring the Employer to prove or to show grounds or reasons 
for such demand any sum or sums up to the amount stated above, against the  
Employer's written declaration that the Principal has refused or failed to perform the 
obligations under the Contract which payment will be effected by the Guarantor to 
Employer’s designated Bank & Account Number. 

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding 
whether the Principal (Contractor) has duly performed his obligations under the Contract 
or has defaulted in fulfilling said obligations and the Guarantor shall pay without objection 
any sum or sums up to the amount stated above upon first written demand from the 
Employer forthwith and without any reference to the Principal or any other person. 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument 
under its seal on the date indicated above, the name and corporate seal of the Guarantor 
being hereto affixed and these presents duly signed by its undersigned representative, 
pursuant to authority of its governing body. 

 
         _______________ 
                     Guarantor (Bank) 
 Witness:  
 1. _______________________        Signature _______________ 
 
        _______________________        Name __________________ 
      Corporate Secretary (Seal) 
                   Title ___________________ 
 
 2.  _______________________ 
 
          _______________________   _______________________ 
      Name, Title & Address     Corporate Guarantor (Seal)   
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F-5 

FORM OF CONTRACT AGREEMENT 
 
THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the 
________________ day of__________(month) 20_____ between 
_____________________________________________________________________
__ (hereafter called the “Employer”) of the one part and 
_____________________________________ (hereafter called the “Contractor”) of the 
other part. 
 

WHEREAS the Employer is desirous that certain Works, viz _______________ should 
be executed by the Contractor and has accepted a Bid by the Contractor for the execution 
and completion of such Works and the remedying of any defects therein. 
 

NOW this Agreement witnesseth as follows: 
 
1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 
 

2. The following documents after incorporating addenda / Clarification as agreed or 
otherwise, if any, except those parts relating to Instructions to Bidders shall be 
deemed to form and be read and construed as part of this Contract, viz:  
 
(a) The Contract Agreement; 
(b) The Letter of Acceptance; 
(c) The completed Form of Bid; 
(d) Special Stipulations (Appendix-A to Bid); 
(e) The Particular Conditions of Contract – Part II; 
(f) The General Conditions – Part I; 
(g) The priced Bill of Quantities (Appendix-D to Bid); 
(h) The completed Appendices to Bid (B, C, E to O); 
(i) The Drawings; 
(j) The Specifications. 
(k) _____________________________ (any other)  

 
3. In consideration of the payments to be made by the Employer to the Contractor 

as hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy defects therein in conformity and in 
all respects with the provisions of the Contract. 

 

4. The Employer hereby covenants to pay the Contractor, in consideration of the 
execution and completion of the Works as per provisions of the Contract, the 
Contract Price or such other sum as may become payable under the provisions of 
the Contract at the times and in the manner prescribed by the Contract. 
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IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed 
on the day, month and year first before written in accordance with their respective laws. 
 
 
Signature of the Contactor Signature of Employer 
______________________ _____________________ 
(Seal) (Seal) 
 
 
 
Signed, Sealed and Delivered in the presence of: 

 

 

Witness: Witness: 

 

________________________ ______________________________ 

 

(Name, Title and Address) (Name, Title and Address) 
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MOBILIZATION ADVANCE GUARANTEE/BANK GUARANTEE 
 
Guarantee No._________________________ Date 
______________________________ 
 
WHEREAS ______________(hereinafter called the 'Employer') has entered into a 
Contract for ___________________________________________________________ 

(Particulars of Contract) 
with _________________ (hereinafter called the "Contractor'). 
 
AND WHEREAS, the Employer has agreed to advance to the Contractor, at the 
Contractor's request, an amount of Rupees _________________________ (Rs 
_________ ) which amount shall be advanced to the Contractor as per provisions of the 
Contract. 
 
AND WHEREAS,  the Employer has asked the Contractor to furnish Guarantee to secure 
the mobilization advance for the performance of his obligations under the said Contract. 
 
AND WHEREAS, 
________________________________________________________ 

(Scheduled Bank in Pakistan)  
(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration 
of the Employer agreeing to make the above advance to the Contractor, has agreed to 
furnish the said Guarantee. 
 
NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the 
advance for the purpose of above mentioned Contract and if he fails and commits default 
in fulfilment of any of his obligations for which the advance payment is made, the 
Guarantor shall be liable to the Employer for payment not exceeding the aforementioned 
amount. 
 
Notice in writing of any default, of which the Employer shall be the sole and final judge, 
on the part of the Contractor, shall be given by the Employer to the Guarantor, and on 
such first written demand, payment shall be made by the Guarantor of all sums then due 
under this Guarantee without any reference to the Contractor and without any objection. 
 
This Guarantee shall remain in force until the advance is fully adjusted against payments 
from the Interim Payment Certificates of the Contractor or until 
_______________________________________whichever is earlier. 
   (Date) 
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of 
Rupees _______________________________________(Rs 
_______________________). 
 
This Guarantee shall remain valid up to the aforesaid date and shall be null and void after 
the aforesaid date or earlier if the advance made to the Contractor is fully adjusted against 
payments from Interim Payment Certificates of the Contractor provided that the 
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Guarantor agrees that the aforesaid period of validity shall be deemed to be extended if 
on the above mentioned date the advance payment is not fully adjusted. 
 
 
 

 
F-8 

 
 
       GUARANTOR 
 
 
      1. Signature _________________ 
      2. Name  _________________ 

     3. Title  _________________ 
 
WITNESS 
 
1. ______________________ 

______________________ 
Corporate Secretary (Seal) 
 

2. _______________________   __________________________ 
(Name Title & Address)      Corporate Guarantor(Seal) 
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INDEMNITY BOND 
FOR SECURED ADVANCE 

            AGAINST MATERIALS BROUGHT AT SITE 

(ON RS.40 NONJUDICIAL STAMP PAPER) 

This Deed of Indemnity is issued by M/s. ____________________________________ 
__________________________________________________ (Name of the Contractor) in 
favour of M/s._____________________________________ (Name of the Employer).  

Whereas __________________________  (hereinafter called the Employer) has paid 
the Secured Advance against the cost of material through any Bank or like agency by 
any other method by virtue of the terms of the contract existing between the parties. The 
details of the material and their price for which secured advance is being sought for the 
period _________________________________________till consumption of the 
material is as under:-  

1. ___________________ at Rs.__________________
 per _________  = Rs. 
2. ___________________ at Rs.__________________
 per _________  = Rs. 
3. ___________________ at Rs.__________________
 per _________  = Rs. 
4. ___________________ at Rs.__________________
 per _________  = Rs. 
 
THEREFORE THIS DEED OF INDEMNITY WITHNESSETH AS FOLLOWS:  
I/We  ________________________ of M/s.  _______________________________  
do hereby indemnify M/s  ___________ for all losses due to thefts, arson, pilferage, loss 
due to flood and inundation, shortage, deterioration and depreciation etc. through any act 
of Man or God or slump in the Market of any or all the materials financed or paid by the 
Employer on our request for financing payment against material.  
I/We_________________________ shall indemnify ________________________ 
against any or all claims, action damages arising out of or resulting to the said material.   
I/We  ________________________ further declare that we will faithfully abide by the 
above declaration and solemnly affirm that we will not remove, sell, pilferage any of the 
materials against which M/s  ________ has paid us such a secured advance and will not 
pledge the same with any Bank, Finance Corporation, Firm, Company, Individual or the 
like agency or create any change whereon in any from what so ever.  
I/We ____________________________ do hereby also declare that in the event of 
my/our infringement of the declaration made above _______________ will be entitled to 
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forfeit all such material and also proceed against me/us according to the relevant clause 
pertaining to breach of contract and further invoke the power or seek any remedies 
secured of _________________ under the contract Agreement signed with us or 
otherwise available under law.  
 
Place__________________    Dated _____________________________ 
 
Contractor _________________________  
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PART I: GENERAL CONDITIONS OF CONTRACT 
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[Notes on the Conditions of Contract] 

 
The Conditions of Contract comprise two parts: 
 
(a) Part I - General Conditions of Contract 
(b) Part II - Particular Conditions of Contract  
 
Over the years, a number of “model” General Conditions of Contract have evolved. The 
one used in these Standard Bidding Documents was prepared by the International 
Federation of Consulting Engineers (Federation Internationale des Ingenieurs-Conseils, 
or FIDIC), and is commonly known as the FIDIC Conditions of Contract.(The used version 
is the fourth edition, 1987, reprinted in 1992 with further amendments). 
 
The FIDIC Conditions of Contract have been prepared for an ad measurement (unit price 
or unit rate) type of contract, and cannot be used without major modifications for other 
types of contract, such as lump sum, turnkey, or target cost contracts. 
 
The standard text of the General Conditions of Contract chosen must be retained intact 
to facilitate its reading and interpretation by bidders and its review by the Client. Any 
amendments and additions to the General Conditions, specific to the contract in hand, 
should be introduced in the Particular Conditions of Contract. 
 
The use of standard conditions of contract for all civil Works will ensure 
comprehensiveness of coverage, better balance of rights or obligations between 
Employer and Contractor, general acceptability of its provisions, and savings in time and 
cost for bid preparation and review, leading to more economic prices. 
 
The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or 
reproduced. Without taking any responsibility of its being accurate, Pakistan Engineering 
Council with prior consent of FIDIC Secretariat, has reproduced herein the FIDIC General 
Conditions of Contract for reference purpose only which cannot be used by the 
users for preparing their bidding documents. The bidding document may include a 
purchased copy, the cost of which can be retrieved as part of the selling price of the 
bidding document. Alternatively, the FIDIC Conditions of Contract can be referred to in 
the bidding documents, and the bidders are advised to obtain copies directly from FIDIC.* 
 
 

* Add the following text if the bidding documents, as issued, do not include a copy: 
 “Copies of the FIDIC Conditions of Contract can be obtained from: 
 FIDIC Secretariat  
 P.O. Box 86 
 1000 Lausanne 12 
 Switzerland 
e-mail: fidic.pub@fidic.org – FIDIC.org/book 
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FEDERATION INTERNATIONAL DES INGENIEURS-CONSEILS 
 
 
 

 
 
 
 

CONDITIONS OF CONTRACT 
 

FOR WORKS OF CIVIL 
 

ENGINEERING CONSTRUCTION 
  

PART-I GENERAL CONDITIONS OF CONTRACT 
 
 WITH FORMS OF TENDER AND AGREEMENT 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 FOURTH EDITION 1987 
 Reprinted 1988 with editorial amendments 
 Reprinted in 1992 with further amendments 
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PART II: PARTICULAR CONDITIONS OF 
CONTRACT 
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4.3 
5.1 
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5.2 Priority of Contract Documents PC-4 
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34.9 Arms and Ammunition PC-14 
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34.11 Disorderly Conduct PC-14 
34.12 Compliance by Subcontractors PC-14 
35.2 Records of Safety and Health PC-14 
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e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 214 of 296



Particular Conditions of Contract 

 

 
 

PC-1 
PART II - PARTICULAR CONDITIONS OF CONTRACT 

 
1.1 Definitions 
 
(a)  (i) The Employer is: Project Director/ Director General (Estb), NDMA,  
 Address: NDMA HQ Opposite Margalla Town Muree Road, Islamabad. 
 (a)  (ii) Add the following text at the end: 

 “and who is duly registered with Pakistan Engineering Council in the appropriate 
category possessing valid registration.” 

 (a)  (iv) The Engineer : Deputy Manager (Building),  NDMA,   
 Address: NDMA HQ Near ITP Office, Murree Road, Islamabad. 

   
or any  other competent person appointed by the Employer, and notified to the 
Contractor,  to act in replacement of the Engineer. Provided always that except in 
cases of professional misconduct, the outgoing Engineers is to formulate his 
certifications/ recommendations in relation to all outstanding matters, disputes and 
claims relating to the execution of the Works during his tenure. 

 
The following paragraph is added: 
 
(a) (vi) “Bidder or Tenderer” means any person or persons, company, corporation,  
  firm or  Joint venture submitting a Bid or Tender. 
(b)       (i) The words “ if completed” appearing in the third line and at the end of the  
                        paragraph are deleted. 
 
(b) (v) The following is added at the end of the paragraph: 
 

 The word “Tender” is synonymous with “Bid” and the word “Tender 
Documents” with “Bidding Documents”. 

 
             The following paragraph is added: 

 (b) (vii)     The words between brackets “if any” are deleted. 
 
(b)       (viii)   Amend Part – I to read as under: 

“ Appendices to Tender” means Appendices A through M annexed to the 
Tender and forming part thereof. 
 
Through Part – I, the term ‘Appendix to Tender’ wherever appears in the 
text shall be replaced by the term “Appendices to Tender”. 

 
(b)        (ix) “Programme” means the programme to be submitted by the Contractor in        

Accordance with Sub-Clause 14.1 and any approved revisions thereto. 
(d) (iii) “Defects Liability Certificate” means the final certificate of completion of the           
                      Works issued by the Engineer certifying that the works have been 

completed and   
                      any defects therein have been remedied by the Contractor. 
 
(e) (i) The text is deleted and substituted with the following: 
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  “Contract Price” means the sum stated in the Letter of Acceptance as payable to 
the Contractor for the execution and completion of the Works subject to such 
additions thereto or deductions there from as may be made and remedying of any  
defects therein in accordance with the provisions of the Contract. 

 
  Add the following expression: 
 (h) “Project” means Up gradation of Ware Houses 
 
2.1 Engineer's Duties and Authority 
 
 With reference to Sub-Clause 2.1(b), the following provisions shall also apply; 
  
 The Engineer shall obtain the specific approval of the Employer before carrying 

out his duties in accordance with the following Clauses:  
(i) Consenting to the sub-letting of any part of the Works under Sub-Clause 

4.1 “Subcontracting”. 
 

(ii) Certifying additional cost determined under Sub-Clause 6.4, 12.2 & 42.2 
 

(iii) Any action under Sub-Clause 10.1, 10.3 and Sub-Clause 21.1, 21.2, 22.3 
& 25.1 “Insurance “. 

 
(iv) Any action under Sub Clause 40.2. 

 
(v) Any action under Clauses 44.1, 44.2 and 44.3. 

 
(vi) Any action under Clause 47.1 “Liquidated Damages for Delay” interim 

liquidated Damages for delay Clause 47.3. 
 

(vii) Issuance of “Taking Over Certificate” under Sub Clauses 48.1, 48.2 and 
48.3. 

 
(viii) Issuing a Variation Order under Clause 51 except: 

 
a) In an emergency* situation, as stated here below, if such variation 

would increase the Contract Price by the amount stated in the 
Appendix-A to Bid. 

 
(ix) Fixing rates or prices under Sub Clause 52.2. 

 
(x) Extra payment as a result of Contractor’s claims under Sub Clauses 53.4 

&53.5, including notifying acceptance of any principle relating to a particular 
claim by the contractor.   

 
(xi) Release of Retention Money to the Contractor under Sub-Clause 60.3 

“Payment of Retention Money”. 
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(xii) Issuance of “Final Payment Certificate” under Sub-Clause 60.8. 

 
(xiii) Issuance of “Defect Liability Certificate” under Sub-Clause 62.1. 

 
(xiv) Certifying additional payment under Sub Clauses 65.3 & 65.5. 

 
(xv) Release from performance  under the law under Sub Clause 66.1 
 

 (xvi)     Certifying additional clause under clause – 70. 
 * (If in the opinion of the Engineer an emergency occurs affecting the safety of life 

or of the Works or of adjoining property, the Engineer may, without relieving the 
Contractor of any of his duties and responsibilities under the Contract, instruct the 
Contractor to execute all such work or to do all such things as may, in the opinion 
of the Engineer, be necessary to abate or reduce the risk.  The Contractor shall 
forthwith comply with any such instruction of the Engineer.  The Engineer shall 
determine an addition to the Contract Price, in respect of such instruction, in 
accordance with Clause 52 and shall notify the Contractor accordingly, with a copy 
to the Employer.) 

 
2.1(c) The following words are added at the end of this Sub Clause. 
 “or to order any words involving delay or any extra payment by the Employer or to 

make any variation of or in the Works or the Contract.” 
 
2.2 Engineer’s Representative 
 

Add the following paragraph: 
 

 The Employer shall ensure that the Engineer’s Representative is a professional 
engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976). 

  The following Sub-Clauses 2.7 and 2.8 are added: 
 
2.7 Engineer Not Liable 
 

  Approval, reviews and inspection by the Engineer of any part of the Works does 
not relieve the Contractor from his sole responsibility and liability for the supply of 
materials, plant and equipment for construction of the Works and their parts in 
accordance with the Contract and neither the Engineer's authority to act nor any 
decision made by him in good faith as provided for under the Contract whether to 
exercise or not to exercise such authority shall give rise to any duty or 
responsibility of the Engineer to the Contractor, any Subcontractor, any of their 
representatives or employees or any other  person performing any portion of the 
Works. 

 

2.8 Replacement of the Engineer 
 
 “If the Employer intends to replace the Engineer, the Employer shall, not less than 

14 days before the intended date of replacement, give notice to the Contractor, of 
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the name, address and relevant experience of the intended replacement Engineer. 
The Employer shall not replace the Engineer with a person against whom the 
Contractor raises reasonable objection by notice to the Employer, with supporting 
particulars.” 
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4.1 The words “the Engineer” in the third line are deleted and the words “ the 
Employer” are substituted thereof. 

 
4.3 Approval of Sub - Contractors  
 
 Delete Clause 4.3 in its entirety

 
Prior approval of Engineer shall be obtained for employment of sub-contractors if 
need for which full details of sub-contractor would be needed including resources 
available, key  
 
 
Prior approval of Engineer  

 
5.1 Language(s) and Law 
 
 (a) The Contract Documents shall be drawn up in the English language. 
 (b) The Contract shall be subjected to the Laws of Islamic Republic of Pakistan 
 
5.2 Priority of Contract Documents 
 
 The documents listed at (1) to (6) of the Sub-Clause are deleted and substituted 

with the following: 
 (1) The Contract Agreement; 
 (2) The Letter of Acceptance; 
 (3) The completed Form of Bid; 
 (4) Special Stipulations (Appendix-A to Bid); 
 (5) The Particular Conditions of Contract – Part II; 
 (6) The General Conditions – Part I; 
 (7) The completed Appendices to Bid (B, C, E to L); 
 (8) The Specifications;  
 (9) The priced Bill of Quantities (Appendix-D to Bid); 
 (10) The Drawings; 
 
In case of discrepancies between drawings, those of larger scale shall govern 
unless they are superseded by a drawing of later date regardless of scale. All 
Drawings and Specifications shall be interpreted in conformity with the Contract 
and these Conditions. Addendum, if any, shall be deemed to have been 
incorporated at the appropriate places in the documents forming the Contract. 
 
 Add the following Sub-Clauses: 

6.1     The words “Unless otherwise provided by the Contract” are added before the words 
“ the Drawings” at the beginning of the Sub-Clause.” 
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6.6  Shop Drawings 
 

The Contractor shall submit to the Engineer for review 3 copies of all shop and 
erection drawings applicable to this Contract as per provision of relevant Sub-
Clause of the Contract. 
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Review and approval by the Engineer shall not be construed as a complete check 
but will indicate only that the general method of construction and detailing is 
satisfactory and that the Engineer’s review or approval shall not relieve the 
Contractor of any of his responsibilities under the Contract. 

 
6.7 As-Built Drawings 
  
            At the completion of the Works under the Contract, the Contractor shall furnish to 

the Engineer 6 copies and one reproducible of all drawings amended to conform 
with the Works as built. The price of such Drawings shall be deemed to be included 
in the Contract Price. 

 
7.2  Permanent Works Designed by Contractor 
 

  The following Para is added: 
 

(c) The design and construction drawings shall be provided by the  
Employer/Engineer. However., in case of any changes required in 
the design to meet the specific site requirements, the Contractor 
shall submit his proposal for such changes in the design, which will 
be implemented after necessary approval from the 
Employer/Engineer. 

 
 
10.1 Performance Security 
 

The text is deleted and substituted with the following: 
 
The Contractor shall provide Performance Security to the Employer in the 
prescribed form. The said Security shall be furnished or caused to be furnished by 
the Contractor within 14 days after the receipt of the Letter of Acceptance. The 
Performance Security shall be of an amount equal to 10% of the Contract Price 
stated in the Letter of Acceptance. Such Security shall, at the option of the bidder, 
be in the form of either (a) bank guarantee from any Scheduled Bank in Pakistan 
or (b) bank guarantee from a bank located outside Pakistan duly counter-
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guaranteed by a Scheduled Bank in Pakistan or (c) an insurance company having 
atleast AA rating from PACRA/JCR.  
 
The cost of complying with requirements of this Sub-Clause shall be borne by the 
Contractor. 
 

  The following Sub-Clause10.4 is added: 
 
10.4 Performance Security Binding on Variations and Changes 
 

The Performance Security shall be binding irrespective of changes in the 
quantities or variations in the Works or extensions in Time for Completion of the 
Works which are granted or agreed upon under the provisions of the Contract. 
 

PC-6 
11.1 This Sub-Clause is deleted and the following is substituted thereof: 
   
  The Contractor shall be deemed to have inspected and examined the Site and its 

surroundings and to have satisfied himself submitting his Tender as to: 
 

(i) the nature of the hydrological and climate conditions,  
(ii) the  grounds  and  sub-surface  conditions  (so far as it is practicable)  

and  having  
 taken into account any information in connection therewith which may 

have bee provided by or on behalf of the Employer, provided the 
Contractor shall make his own interpretation thereof, 

  (iii) the form and nature of the Site, 
  (iv)  the extent  and nature of the work and materials necessary for the 

completion of the work including their factual availability and reached at 
site costs at the bid submission stages, 

  (v) the means of communication and access to the Site, 
  (vi)  the accommodation he may require, and, in general, shall be deemed to 

have obtained for himself all necessary information, subject as above 
mentioned, as to risks, contingencies and all circumstances which may 
influence of affect his Tender. 

 

12.1 After the word “Quantities” and the comma appearing in the third line, the following 
words as inserted: “and the schedule of rate and prices, if any”, 

 

12.2 This Sub-Clause is deleted and the following is substituted therefore: 
  If however during the execution of the works, the Contractor encounters artificial 

obstructions or physical conditions, other than climatic conditions or conditions 

due thereto, on the site, which obstructions or conditions could not, in his opinion, 

have been reasonably foreseen by an experienced contractor, the Contractor shall 

forthwith give notice thereof to the Engineer with a copy of the Employer, and if 

the Contractor is of the opinion that additional costs will be incurred as a result 

thereof, he shall, if he intends to make any claim for additional payment, give 

notice to the Employer as well as the Engineer specifying the artificial obstructions 
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or physical conditions encountered, details or the anticipated effects thereof, the 

measures he is taking or proposing to take, together with an estimate of the costs 

thereof and the extent of the anticipated delay or interference with the execution 

of the works. Following receipt of such notice, the Engineer may, inter alia: 

 
  (a) Approve in writing such measures with or without modification, give written 

instructions as to how the artificial obstructions or physical conditions are 
to be dealt with. 

 

 12.3 No claim for additional costs in respect of artificial obstructions or physical 
conditions shall be  entertained unless notice as above mentioned has been 
served within the time specified in Clause 53.1. 
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12.4  To the extent that the Engineer is of the opinion that the whole or part of the 
aforesaid physical conditions or artificial obstruction could not reasonably have 
been foreseen by an experienced Contractor, the Engineer shall, after due 
consultation with the Employer and the Contractor, determine: 

 
   (a) Any extension of time to which the Contractor is entitled under Clause 44, 

and the amount of any costs which may have been reasonably incurred by 
the Contractor by reason of encountering such conditions or obstructions 
and to which the Contractor is entitled. 

 
13.1 The words between brackets “or his delegate” are deleted and the following is 

substituted therefore: 
 
  “or, subject to the limit of the authority conferred on them in accordance with Sub-

Clause 2.3 and 2.4, the Engineer’s Representative and his Assistants: 
 

13.2 If the contractor is of the opinion that any instruction by the Engineer under the 
Clause is such as would entitle him to additional payment on the grounds that such 
instruction is  not within the purview of the Contract cannot be reconciled with its 
expressed or implied terms unless it is considered as a variation of the Contract, 
then, without prejudice to the obligation of the Contractor to comply with such 
instruction, the Contractor shall, immediately upon receipt of same, give notice to 
the Employer and the Engineer of his intention to claim additional payment and 
furnish, within 28 days from the date of issue of the instruction in question, 
particulars of such claim. Should the Contractor fail to comply with these 
requirements, he shall be deemed to have waived any claim arising from such 
instruction of the Engineer.  

 
14.1 Programme to be Submitted 
 

The Contractor shall submit two copies of the Program of Work referred to Clause 
14.1 before start of the works in the Mobilization period at site after detailed survey 
of site. The program shall be reviewed every three (3) months or earlier as 
required by Engineer and should include a chart of the principal quantities of the 
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Works forecast for execution monthly, and an update schedule of payment 
expected to be made to the Contractor by the Employer. 

 

The program should be computerized and drawn on the critical path method 
identifying all items of work including the Temporary Works. Progress reporting by 
the Contractor should be supported on the monthly basis with an update analysis 
of the progress including a statement on items which are or are about become 
critical to the Progress of Works, along with proposal on how the Contractor 
intends to alleviate the situation. This record of revises program shall also be one 
of the bases of consideration for time extension if and when requested by the 
Contractor.  The contractor shall provide a licensed copy of the approved software 
with training of the staff and the Engineer for reviewing the submitted program 
within 28 days of award of the work at no extra cost. 
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14.3 Cash Flow Estimate to be Submitted 
 

The detailed Cash Flow Estimate shall be submitted within 21 days from the date 
of receipt of Letter of Acceptance 

 
 The following Sub-Clause 14.5 is added: 
 

14.5 Detailed Programme and Monthly Progress Report 
 
a) For purposes of Sub-Clause 14.1, the Contractor shall submit to the Engineer 

detailed programme for the following: 
 

(1) Execution of Works; 
(2) Labour Employment; 
(3) Local Material Procurement; 
(4) Material Imports, if any; and 
(5) Other details as required by the Engineer. 

 
(b) During the  period  of the  Contract,  the  Contractor  shall  submit  to the Engineer 

not  
later than the 8th day of the following month, 10 copies each of Monthly Progress 
Reports covering: 

 

(1) A   Construction Schedule   indicating   the   monthly   progress   in 
percentage; 

(2) Description of all work carried out since  the  last  report;  The  actual  
work compared to the original approval programme including production  
rate or other data to interpret the actual progress 

(3) Description  of  the  work  planned  for  the  next 56  days sufficiently  
detailed to enable the Engineer to determine his programme of 
inspection and testing; 
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(4) Monthly summary of daily job record; 
(5) Photographs to illustrate progress ;and 
(6) Information about problems and difficulties encountered, if any, and 

proposals to overcome the same. 
(7) Record of unexpected events, accidents etc. including the points that 

contractor ask or hope that Engineer to give explanation, decision or 
definition for relevant items. 

(8) Description   of   all   construction   material,  plant   and  equipment  
available at site and then provide details of receipts for the month for  these 
items. 

 (c) During the period of the Contract, the Contractor shall keep a daily record of the 
work progress, which shall be made available to the Engineer as and when 
requested. The daily record shall include particulars of weather conditions, 
number of men working, deliveries of materials, quantity, location and assignment 
of Contractor’s equipment. 
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 The following Sub-Clauses 15.2 and 15.3 are added: 
 

15.2 Language Ability of Contractor’s Representative 
 
 The Contractor’s authorised representative shall be fluent in the English language. 

Alternately an interpreter with ability of English language shall be provided by the 
Contractor on full time basis. 
 

15.3 Contractor’s Representative 
 
  The Contractor’s authorised representative and his other professional engineers 

working at Site shall register themselves with the Pakistan Engineering Council. 
 
  The Contractor’s authorised representative at Site shall be authorised to exercise 

adequate administrative and financial powers on behalf of the Contractor so as to 
achieve completion of the Works as per the Contract. 

 
  The following Sub-Clauses 16.3 and 16.4 are added: 
 
16.3 Language Ability of Superintending Staff of Contractor 
 

A reasonable proportion of the Contractor's superintending staff shall have a 
working knowledge of the English language. If the Contractor’s superintending 
staff are not fluent in English language, the Contractor shall make competent 
interpreters available during all working hours in a number deemed sufficient by 
the Engineer. 
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16.4 Employment of Local Personnel 
 
 The Contractor is encouraged, to the extent practicable and reasonable, to employ 

staff and labour from sources within Pakistan. 
 
  The following Sub-Clauses 19.3 and 19.4 are added: 
 
18.1 Borehole and Exploratory Excavation 
 
 The text of Sub-Clause is deleted and substituted by the following: 
 
 The building has been designed with assumed bearing capacities for various types 

of soil. These values should be verified by the Contractor before placement of 
foundation. The Contractor shall investigate the bearing capacity through the 
confirmatory geotechnical investigations and intimate the Engineer for review of 
the design, if required. All costs incurred in this regard be borne by the Contractor 
and cost thereof shall be deemed to have been included in the total price quoted 
by the Contractor. 
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 Add the following Sub-Clause. 
19.3 Safety Precautions 
 
  In order to provide for the safety, health and welfare of' persons, and for prevention 

of damage of any kind, all operations for the purposes of or  in connection with the 
Contract  

  shall be carried out in compliance with the Safety Requirements of the 
Government of Pakistan with such modifications thereto as the Engineer may 
authorise or direct and the Contractor shall take or cause to be taken such further 
measures and comply with such  further requirements as  the Engineer may 
determine to be reasonably necessary for such purpose. 

 
 The Contractor shall make, maintain and submit reports to the Engineer 

concerning safety, health and welfare of persons and damage to property, as the 
Engineer may from time to time prescribe. 

 
 
19.4 Lighting Work at Night 
 

In the event of work being carried out at night, the Contractor shall at his own 
cost, provide and maintain such good and sufficient light as will enable the work 
to proceed satisfactorily and without danger. The approaches to the Site and the 
Works where the night-work is being carried out shall be sufficiently lighted. All 
arrangement adopted for such lighting shall be to the satisfaction of the 
Engineer’s Representative. 
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20.2 The words “rectify such loss or damages so that the Permanent Works conform” 
appearing in the fourth and fifth lines, are deleted and the following is substituted 
therefore. 

 
 “Repair and make good the same, so that, at completion ,the Permanent Works 

shall be in good order and condition and in conformity.” 
 

20.4 Employer’s Risks 
 

 The Employer’s risks are: 
 
 Delete the text and substitute with the following: 

 
(a) insofar as they directly affect the execution of the Works in Pakistan: 

 
(i) war and hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 
(ii) rebellion, revolution, insurrection, or military or usurped power, or civil war, 
(iii) ionizing radiations, or contamination by radioactivity from any nuclear fuel, 

or from any nuclear waste from the combustion of nuclear fuel, radioactive 
toxic explosive or other hazardous properties of any explosive nuclear 
assembly or nuclear component thereof, 

(iv) pressure waves caused by aircraft or other aerial devices travelling at sonic 
or supersonic speeds, 
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(v) riot, commotion or disorder, unless solely restricted to the employees of the 

Contractor or of his Subcontractors and arising from the conduct of the 
Works; 

 
(b) loss or damage due to the use or occupation by the Employer of any Section or 

part of the Permanent Works, except as may be provided for in  the Contract; 
 
(c) loss or damage to the extent that it is due to the design of the Works, other than 

any part of the design provided by the Contractor or for which the Contractor is 
responsible; and 
 

(d) any operation of the forces of nature (insofar as it occurs on the Site) which an 
experienced contractor: 

 
(i) could not have reasonably foreseen, or 
(ii) could  reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures: 
(a) prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 
(b) insure against. 

 (h)        Any operation of the forces of nature which could not reasonably have been 
foreseen by  

                       an experienced contractor or against which such contractor could not be 
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reasonably  
                       expected to provide by taking precautionary measures or by way of insurance. 

 
 

21.1 Insurance of Works and Contractor’s Equipment 
 
 Add the following para (d) at the end: 

(d) Automobile liability insurance of all licensed vehicles  owned and  operated  
on   the Contract for a sum sufficient to provide their replacement at the Site.   
 

21.2 (a) The Employer and the Contractor, from the start of work at the Site until the 
date of issue of the relevant Taking – Over Certificate in respect of the works or 
any section or part thereof, as the case may be, against all loss or damages from 
whatsoever cause arising, other than the risks stated in Clause 24, provided , 
however, that with respect to the Employer’s risk defined in Paragraph (g) of Sub-
Clause 20.4, such exclusion shall be limited to loss of or damage to any part of 
the works resulting from a cause solely due to a faulty design thereof provided by 
the Engineer, but shall not extend so any consequent loss of or damage to any 
other part of the works. 
 

21.4 Exclusions 
 
The text is deleted and substituted with the following: 

 
There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss 
or damage caused by the risks listed under Sub-Clause 20.4 paras (a) (i) to (iv). 
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 The following Sub-Clause 25.5 is added: 
25.5 Insurance Company 
 
 The Contractor shall be obliged to place all insurances relating to the Contract 

(including, but not limited to, the insurances referred to in Clauses 21, 23 and 24) 
with either National Insurance Company of Pakistan or any other insurance 
company operating in Pakistan and acceptable to the Employer. 

 
 Costs of such insurances shall be borne by the Contractor. 
  
 The following Sub-Clause 31.3 is added: 
 
27.1 The words “by the Contractor or any of his Sub-Contractors” are inserted after the 

word “Site” in the second line. 
 
31.2 (1) The words “ other  contractor,  or  to  the  Employer  or   such   

authority   as aforementioned” are inserted after the words “by any such” 
in the first line of Sub-paragraph (b) of Sub-Clause 31.2. 
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 (2) The words “other contractor or for the Employer or such authority 

aforementioned” are inserted after the words “any such” at the end 
of              sub-paragraph (c). 

 
 (3) The last three lines of Sub-Contractor 31.2 are deleted and the 

following is substituted therefore: 
  “The Engineer shall determine an addition to the Contract Price in 

accordance with Clause 52 after consultation with the Employer and 
the Contractor. 

 
 
31.3 Co-operation with other Contractors 
 
 During the execution of the Works, the Contractor shall co-operate fully with other 

contractors working  for the Employer at and in the vicinity of the Site and also 
shall provide adequate precautionary facilities not to make himself a nuisance to 
local residents and other contractors. 

 
  The following Sub-Clauses 34.2 to 34.12 are added: 
 
34.2 Rates of Wages and Conditions of Labour 
 
 The Contractor shall pay rates of' wages and observe conditions of labour not less 

favourable than those established for the trade or industry where the work is 
carried out.  In the absence of any rates of wages or conditions of labour so 
established, the Contractor shall pay rates of wages and observe conditions of 
labour which are not less favourable than the general level of wages and 
conditions observed by other employers whose general circumstances in the trade 
or in industry in which the Contractor is engaged are similar. 
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34.3 Employment of Persons in the Service of Others 
  
 The Contractor shall not recruit his staff and labour from amongst the persons in 

the services of the Employer or the Engineer; except with the prior written consent 
of the Employer or the Engineer, as the case may be. 

 
34.4 Housing for Labour 
 
 Save insofar as the Contract otherwise provides, the Contractor shall provide and 

maintain such housing accommodation and amenities as he may consider 
necessary for all his supervisory staff and labour, employed for the purposes of or 
in connection with the Contract including all fencing, electricity supply, sanitation, 
cookhouses, fire prevention, water supply and other requirements in connection 
with such housing accommodation or amenities.  On completion of the Contract, 
these facilities shall be handed over to the Employer or if the Employer so desires, 
the temporary camps or housing provided by the Contractor shall be removed and 
the Site reinstated to its original condition, all to the approval of the Engineer. 
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34.5 Health and Safety 
 
 Due precautions shall be taken by the Contractor, and at his own cost, to ensure 

the safety of his staff and labour at all times throughout the period of the Contract.  
The Contractor shall further ensure that suitable arrangements are made for the 
prevention of epidemics and for all necessary welfare and hygiene requirements. 

 
34.6 Epidemics 
 
 In the event of any outbreak of illness of an epidemic nature, the Contractor shall 

comply with and carry out such regulations, orders and requirements as may be 
made by the Government, or the local medical or sanitary authorities, for purpose 
of dealing with and overcoming the same. 

 
34.7 Supply of Water 
 
 The Contractor shall, so far as is reasonably practicable, having regard to local 

conditions, provide on the Site, to the satisfaction of the Engineer or his 
representative, adequate supply of drinking and other water for the use of his staff 
and labour. 

 
34.8 Alcoholic Liquor or Drugs 
  
 The Contractor shall not, otherwise than in accordance with the Statutes, 

Ordinances and Government Regulations or Orders for the time being in force, 
import, sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or 
permit or suffer any such importation, sale, gift, barter or disposal by his 
Subcontractors, agents, staff or labour. 
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34.9 Arms and Ammunition 
 

The Contractor shall not give, or otherwise dispose of to any person or persons, 
any  arms or ammunition of any kind or permit or suffer the same as aforesaid.              

 
34.10 Festivals and Religious Customs 
 

The Contractor shall in all dealings with his staff and labor have due regard to all 
recognized festivals, days of rest and religious and other customs. 

 
34.11 Disorderly Conduct 
 

The Contractor shall at all times take all reasonable precautions to prevent any 
unlawful, riotous or disorderly conduct by or amongst staff and labor and for the 
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preservation of peace and protection of persons and property in the neighborhood 
of the Works against the same. 

34.12 Compliance by Subcontractors 
 
  The Contractor shall be responsible for compliance by his Subcontractors of the 

provisions of this Clause. 
 
 The following Sub-Clauses 35.2 and 35.3 are added: 
 
35.2 Records of Safety and Health 
 

The Contractor shall maintain such records and make such reports concerning 
safety, health and welfare of persons and damage to property as the Engineer 
may from time to time prescribe. 

 

35.3 Reporting of Accidents 
 

The Contractor shall report to the Engineer details of any accident as soon as 
possible after its occurrence. In the case of any fatality or serious accident, the 
Contractor shall, in addition, notify the Engineer immediately by the quickest 
available means. 

36.4 Sub paragraph (a) of this Sub-Clause is amended to read as follow: 
 
 (a) “not so intended by or provided for in the Contract or reasonably required 

as aforesaid in sub-paragraph (a) of Sub-Clause 36.3”. 
36.5  Of the general conditions in Part I is renumbered as Sub-Clause 36.6. A new Sub-

Clause 36.5 is inserted as follows 
36.5  If the Engineer suspects that any materials, plant workmanship incorporated in 

any part or parts of the works may not be in accordance with the provisions of the 
Contract, he may require the contractor to carry out any test which in the opinion 
of the Engineer is necessary to verify the quality of such part or parts of the works 
and the cost of such test so required shall be borne by the Contractor if it shows 
that such part or parts of the  
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 works  are not in accordance with the provisions of the Contract. But if otherwise, 

Sub-Clause 36.6 shall apply. 
 
 The following Sub-Clause 36.6 is added: 
36.6 Use of Pakistani Materials and Services 
 

The Contractor shall , so far as may be consistent with the Contract, make the 
maximum use of materials, supplies, plant and equipment indigenous to or 
produced or fabricated in Pakistan and services, available in Pakistan provided 
such materials, supplies, plant, equipment and services shall be of required 
standard. 
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38.2 This Sub-Clause is deleted and the following substituted therefore :- 
The Contractor shall uncover any part or parts of the works, or make openings in 
or through the same as the Engineer may form time to time instruct and shall 
reinstate and make good such part of parts to the satisfaction of the Engineer. If 
any such part or parts have been covered up or put out of view after compliance 
with the requirements of             Sub-Clause 38.1 and are found to be executed in 
accordance with the Contract, the Engineer shall, after consultation with the 
Employer and the Contractor, determine the amount of Contractor’s cost s in 
respect of such uncovering, making openings in or through, reinstating and making 
good the same, provided that the Contractor has, upon receipt of the Engineer’s 
order, and in any Engineer and the Employer of his intention to claim such 
expenses. In any other case all costs shall be borne by the Contractor. 

 

39.2     Add the following Para at the end of the Sub-Clause: 

The employer may initiate the case of encashment of performance guarantee with 
consultation of the Engineer to execute the remaining work on Risk and Cost of 
the Contractor. 

 
41.1 Commencement of Works 
 

      The text is deleted and substituted with the following: 

The Contractor shall commence the Works on Site within the period named in 
Appendix-A to Bid from the date of receipt by him from the Engineer of a written 
Notice to Commence. Thereafter, the Contractor shall proceed with the Works with 
due expedition and without delay. 

 
The following Sub-Clause 47.3 is added: 

47.2 Reduction of Liquidated Damages  
Delete and replace the contents of Clause 47.2 with following: In case of non-
compliance of actual progress achieved at site when compared with approved 
program, the contractor may be liable to  pay in that case interim liquidated 
damages under this clause at the rate   of   half   the  Liquidated   damages   as  
mentioned  in  clause 47.1 which are re-fundable 
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47.3 (Regarding Interim Liquidated Damages) 
 

Add this additional clause for interim liquidated damages. It states, 
“The Contractor is to carry out work at site according to approved clause 14 
programme & may have to be updated as per requirement of the Engineer. If the 
contractor is found to be consistently behind the schedule in the two consecutive 
quarters, he is liable for recovery of  
interim liquidated damages at half rate as liquidated damages as under clause 
47.1 which may be refunded if the progress again matches the approved work 
schedule any time during the currency of the works. Alternately he is liable for 
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action under clause 63 of condition of contract, as per normal provisions of the 
Contract”. 

 
51.2 Instructions for Variations 
 
 This Sub-Clause is deleted and the following is substituted therefore: 
 No such variation shall be made by the Contractor without an instruction in writing 

by the Engineer with a copy of Employer. Provided that no order in writing shall be 
required for increase or decrease in the quantity of any work where such increase 
or decrease is not the result of an order given under this Clause, but is the result 
of the quantities exceeding or being less than those stated in the Bill of Quantities. 
Provided also that if for any reason the Engineer shall consider it desirable to give 
any such instruction verbally, the Contractor shall comply with such instruction and 
any confirmation in writing of such verbal instruction given by the Engineer, 
whether before or after the carrying out of the instruction, shall be deemed to be 
an order in writing within the meaning of this Clause. Provided further that if the 
Contractor shall within seven days of his receipt of verbal instruction confirm the 
content thereof in writing to the Engineer, with a copy to the Employer, and such 
confirmation is not contradicted in  

 writing within fourteen days by the Engineer, the verbal instruction so confirmed 
shall be deemed to be an order in writing by the Engineer. 

 
52.1 Valuation of Variations 
 
 This Sub-Clause is deleted and the following is substituted therefore: 
 All extra or additional work done or work omitted by the order of the Engineer shall 

be valued at the rates and prices set out in the Contract if, in the opinion of the 
Engineer, the same shall be applicable. If the Contract does not contain any rates 
or prices applicable to the extra or additional work, then suitable rates and prices, 
based so far as may be reasonable on the Contract rates and prices, shall be 
agreed, after due consultation with the Employer, by the Engineer with the 
Contactor. Failing such agreement, the Engineer shall fix such rates and prices as 
are, in his opinion, appropriate. The mark-up for profit, overhead and taxes etc. 
are to be considered as 25% of the costs pertaining to assessed labour, material 
and / or equipment rental in rate break-up for approval. 

 
52.2 Add the following to the first paragraph of Sub-Clause 52.2: 
 “Provided that no change in the unit rates or prices quoted shall be considered for 

items included in the Schedule of Day Work Rates notwithstanding the quantity of 
work performed under such Schedule. Provide further that no change in the unit 
rates or prices quoted shall be considered for any item in the Schedule to the Bill 
of Quantities, unless  
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 such item individually accounts for an amount of more than 2 percent of the sum 

named in the Letter of Acceptance, and the actual quantity of work performed 
under the item exceeds or falls short of the original billed quantity by more than 
twenty five (25) percent”. 

 
52.3 Variations Exceeding 15 Percent 
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 Delete the text of the heading and replace with the text “Variation Exceeding 25 

Percent”. 
 
 Delete the text “in excess of 15 percent” in the second  line of third paragraph and 

replace with the text “in excess of 25 percent”. 
 
53.4 Failure to Comply 
 

This Sub-Clause is deleted in its entirety. 
 

54.3 Customs Clearance  
 
 Add the following at the end, before the full stop: 
 
 “but shall no be liable to the Contractor for any loss resulting from clearance being 

delayed or refused”. 
 
54.5 Conditions of Hire of Contractor’s Equipment 
 

The following paragraph is added: 
 
The Contractor shall, upon request by the Engineer at any time in relation to any 
item of hired Contractor’s Equipment, forthwith notify the Engineer in writing the 
name and address of the Owner of the equipment and shall certify that the 
agreement for the hire thereof contains a provision in accordance with the 
requirements set forth above. 
 
The following Sub-Clauses 59.4 & 59.5 are added: 
 

59.  Delete Clause 59 in its entirety. 
 
60.1 Monthly Statements 
 

In the first line after the word “shall”, the following is added: 

 

“on the basis of the joint measurement of work done under Clause 56.1,” 
 

 
60.2 Monthly Payments 
 

In the first line, “28” is substituted by “14”. 
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60.10 Time for Payment 

The text is deleted and substituted with the following: 

The amount due to the Contractor under any Interim Payment Certificate issued 
by the Engineer pursuant to this Clause, or to any other terms of the Contract, 
shall , subject  to Clause 47, be paid by the Employer  to the Contractor within 42 
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days after such Interim Payment Certificate has been jointly verified by Employer 
and Contractor, or, in the case of the Final Certificate referred to in Sub Clause 
60.8, within 60 days after such Final Payment Certificate has been jointly verified 
by Employer and Contractor; Provided that the Interim Payment shall be caused 
in 42 days and Final Payment in 60 days in case of foreign funded project.  In the 
event of the failure of the Employer to make payment within the times stated, the 
Employer shall pay to the Contractor compensation at the 28 days rate of 
KIBOR+2% per annum for local currency and LIBOR+1% for foreign currency, 
upon all sums unpaid from the date by which the same should have been paid. 
The provisions of this Sub-Clause are without prejudice to the Contractor’s 
entitlement under Clause 69. 

   The following Sub-Clause 60.11is added: 

 

60.11 Secured Advance on Materials 

a) The Contractor shall be entitled to receive  from the Employer Secured 
Advance against an indemnity bond acceptable to the Employer of such 
sum as the Engineer may consider proper in respect of non-perishable 
materials brought  at the Site but not yet incorporated in the Permanent 
Works provided that: 

 

(1) The materials are in accordance with the Specifications for the 
Permanent Works; 

 

(2) Such materials have been delivered to the Site and are properly 
stored and protected against loss or damage or deterioration to the 
satisfaction of the Engineer but at the risk and cost of the Contractor; 

 

(3) The Contractor’s records of the requirements, orders, receipts and 
use of materials are kept in a form approved by the Engineer, and 
such records shall be available for inspection by the Engineer; 

 

(4) The Contractor shall submit with his monthly statement the 
estimated value of the materials on Site together with such 
documents as may be required by the Engineer for the purpose of 
valuation of materials and providing evidence of ownership and 
payment therefor; 

 

(5) Ownership of such materials shall be deemed to vest in the 
Employer and these materials shall not be removed from the Site or 
otherwise disposed of without written permission of the Employer; 
and 
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(6) The sum payable for such materials on Site shall not exceed 75 %     
of the (i) landed cost of imported materials, or (ii) ex-factory / ex-
warehouse price of locally manufactured or produced materials, or 
(iii) market price of other materials. 

(b) The recovery of Secured Advance paid to the Contractor under the above 
provisions shall be effected from the monthly payments on actual 
consumption basis. 

  

60.12 Financial Assistance to Contractor 

 

(a) An interest-free Mobilization Advance up to 15 % of the Contract Price stated 
in the Letter of Acceptance shall be paid by the Employer to the Contractor in 
two equal parts upon submission by the Contractor of a Mobilization Advance 
Guarantee for the full amount of the Advance in the specified form from a 
Scheduled Bank in Pakistan acceptable to the Employer: 

 

(1) First part within 14 days after signing of the Contract Agreement or 
date of receipt of Engineer’s Notice to Commence, whichever is 
earlier; and  

 

(2) Second part within 42 days from the date of payment of the first part, 
subject to the satisfaction of the Engineer/Employer as to the state 
of mobilization of the Contractor. 

(b) This Advance shall be recovered in equal installments; first installment at 
the expiry of third month after the date of payment of first part of Advance 
and the last installment two months before the date of  completion of the 
Works as per Clause 43 hereof. 

  

63.1 Default of Contractor 

    The following para is added at the end of the Sub-Clause: 

Provided further that in addition to the action taken by the Employer against the 
Contractor under this Clause, the Employer may also refer the case of default of 
the Contractor to Pakistan Engineering Council for punitive action under the 
Construction and Operation of Engineering Works Bye-Laws 1987, as amended 
from time to time. 

 

65.2 Special Risks 

The text is deleted and substituted with the following: 

The Special Risks are the risks defined under Sub-Clause 20.4 sub paragraphs (a) 
(i) to (a) (v).  
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67. 3 Arbitration 

In the sixth to eight lines, the words “shall be finally settled .......... appointed under 
such Rules” are deleted and substituted with the following: 

 

shall be finally settled under the provisions of the Arbitration Act, 1940 as amended 
or any statutory modification or re-enactment thereof for the time being in force. 

           The following paragraph is added: 

  The place of arbitration shall be Islamabad, Pakistan.  

   

  Both parties (Employer/Contractor) will abide to follow course of action give under 
clause 67 in case of dispute and will not approach court before completion of 
proceeding under clause 67.1, 67.2 & 67.3. 

 

68.1 Notice to Contractor 
 

The following paragraph is added: 

For the purposes of this Sub-Clause, the Contractor shall, immediately after 
receipt of Letter of Acceptance, intimate in writing to the Employer and the 
Engineer by registered post, the address of his principal place of business or any 
change in such address during the period of the Contract. 

 

68.2 Notice to Employer and Engineer 

For the purposes of this Sub-Clause, the respective address are: 

 

a) The Employer : 

Director (Admin), NDMA, Opposite Margalla Town, Main Muree Road, 
Islamabad. 

 
b) The Engineer: 

Director (Admin), NDMA 
70.1 Increase or Decrease of Cost 
 
 Sub-Clause 70.1 is deleted in its entirety: 
 
 The amounts payable to the Contractor, pursuant to Sub-Clause 60.1, shall be 

adjusted in respect of the rise or fall in the cost of labor, materials, and other inputs 
to the Works, by applying to such amount the formula prescribed in this Sub-
Clause. 
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(a) Other Changes in Cost 
 

  To the extent that full compensation for any rise or fall in costs to the Contractor 
is not covered by the provisions of this or other Clauses in the Contract, the unit 
rates  

 
 
  and prices included in the Contract shall be deemed to include amounts to cover 

the contingency of such other rise or fall of costs. 
 

(b)   Adjustment Formula 
 
  The adjustment to the monthly statements in respect of changes in cost shall 

be determined from the following formula:- 
 
         Pn  =  A + b  ULn   +  c  Bn    +  d  Cn   +  e  Sn   +  f  Dn   
                    ULo           Bo            Co           So           Do 
 
  Where: 
 
  Pn is a price adjustment factor to be applied to the amount for the payment of 

the work carried out in the subject month, determined in accordance with 
Paragraph 60.1 (a), and with Paragraphs 60.1 (b) and (e), where any variations 
and daywork are not otherwise subject to adjustment; 

 
  A is a constant, specified in Appendix-C to Bid, representing the nonadjustable 

portion in contractual payments; 
 
  b, c, d, etc., are weightages or coefficients representing the estimated 

proportion of each cost element (labor, cement and reinforcing steel etc.) in the 
Works or Sections thereof, net of Provisional Sums and Prime Cost; the sum 
of A, b, c, d, etc., shall be one; 

 
  Ln, Mn, En, etc., are the current cost indices or reference prices of the cost 

elements for month “n”, determined pursuant to Sub-Clause 70.1(d), applicable 
to each cost element; and 

 
  Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding 

to the above cost elements at the date specified in Sub-Clause 70.1(d). 
 
 (c) Sources of Indices and Weightages 
 
  The sources of indices shall be those listed in Appendix-C to Bid, as approved 

by the Engineer. As the proposed basis for price adjustment, the Contractor 
shall have submitted with his bid the tabulation of Weightages and Source of 
Indices if different than those given in Appendix-C to Bid, which shall be subject 
to approval by the Engineer. 
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 (d)  Base, Current, and Provisional Indices 
 
  The base cost indices or prices shall be those prevailing on the day 28 days 

prior to the latest date for submission of bids.  Current indices or prices shall be 
those prevailing on the day 28 days prior to the last day of the period to which 
a particular monthly statement is related. If at any time the current indices are 
not available, Provisional indices as determined by the Engineer will be used, 
subject to subsequent  

  correction of the amounts paid to the Contractor when the current indices 
become available. 

 
 (e) Adjustment after Completion 
 
  If the Contractor fails to complete the Works within the Time for Completion 

prescribed under Clause 43, adjustment of prices thereafter until the date of 
completion of the Works shall be made using either the indices or prices relating 
to the prescribed time for completion, or the current indices or prices, whichever 
is more favorable to the Employer, provided that if an extension of time is 
granted pursuant to Clause 44, the above provision shall apply only to 
adjustments made after the expiry of such extension of time. 

 

 (f) Weightages 
 
  The weightages for each of the factors of cost given in Appendix-C to Bid shall 

be adjusted if, in the opinion of the Engineer, they have been rendered 
unreasonable, unbalanced, or inapplicable as a result of varied or additional 
work executed or instructed under Clause 51. Such adjustment(s) shall have to 
be agreed in the variation order. 

 
           The following Sub-Clauses 73.1, 73.2, 74.1, 75.1, 76.1, 77.1and 78.1 are added: 
 

73.1 Payment of Income Tax 
 

 The Contractor, Subcontractors and their employees shall be responsible for 
payment of all their income tax, super tax and other taxes applicable in Pakistan 
on income arising out of the Contract and the rates and prices stated in the 
Contract shall be deemed to cover all such taxes. 

 
 
73.2 Customs Duty & Taxes 
 
 The Contractor shall pay all customs duty & taxes payable by him under the 

Contract. Such duties and taxes shall be deemed included in the rates & prices in 
the Bill of Quantities. 
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 Add the following Sub-Clause: 
74.1 Integrity Pact 

 
If the Contractor or any of his Subcontractors, agents or servants is found to have 
violated or involved in violation of the Integrity Pact signed by the Contractor as 
Appendix-L to his Bid, then the Employer shall be entitled to: 

 
(a) recover from the Contractor an amount equivalent to ten times the sum of any 

commission, gratification, bribe, finder’s fee or kickback given by the 
Contractor or any of his Subcontractors, agents or servants; 

 
(b) terminate the Contract; and 

 
(c) recover from the Contractor any loss or damage to the Employer as a result of 

such termination or of any other corrupt business practices of the Contractor 
or any of his Subcontractors, agents or servants. 

 
The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner 
prescribed under Sub-Clauses 63.1 to 63.4 and the payment under Sub-Clause 63.3 
shall be made after having deducted the amounts due to the Employer under Sub-
Para (a) and (c) of this Sub-Clause. 

 
 
75.1 Termination of Contract for Employer's Convenience 
 
  The Employer shall be entitled to terminate the Contract at any time for the 

Employer's convenience after giving 56 days prior notice to the Contractor, with a 
copy to the Engineer.  In the event of such termination, the Contractor : 
 
(a) shall proceed as provided in Sub-Clause 65.7 hereof; and 
 
(b) shall be paid by the Employer as provided in Sub-Clause 65.8 hereof. 
 
 

76.1 Liability of Contractor 
 
 The Contractor or his Subcontractors or assigns shall follow strictly, all relevant 

labour laws including the Workmen's Compensation Act and the Employer shall 
be fully indemnified for all claims, damages etc. arising out of any dispute between 
the Contractor, his Subcontractors or assigns and the labour employed by them. 

 
77.1 Joint and Several Liability 
 
 If the Contractor is a joint venture of two or more persons, all such persons shall 

be jointly and severally bound to the Employer for the fulfilment of the terms of the 
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Contract and shall designate one of such persons to act as leader with authority 
to bind  
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 the joint venture. The composition or the constitution of the joint venture shall not 

be altered without the prior consent of the Employer. 
 
78.1 Details to be Confidential 
 
 The Contractor shall treat the details of the Contract as private and confidential, 

save in so far as may be necessary for the purposes thereof, and shall not publish 
or disclose the same or any particulars thereof in any trade or technical paper or 
elsewhere without the prior consent in writing of the Employer or the Engineer. If 
any dispute arises as to the  

 
 Necessity of any publication or disclosure for the purpose of the Contract, the 

same shall be referred to the decision of the Engineer whose award shall be final. 
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PART II –PARTICULAR CONDITIONS OF CONTRACT 

 
Index Clause 
  
Alcoholic Liquor  or Drugs 34.8 
Arbitration 67.3 
Arms and Ammunition 34.9 
As-Built Drawings 6.7 
Bonus for Early Completion of Works 47.3 
Cash Flow Estimate to be Submitted 14.3 
Commencement of Works 41.1 
Compliance by Sub-Contractors 34.12 
Conditions of Hire of Contractor’s Equipment 54.5 
Contractor’s Representative 15.3 
Co-operation with Other Contractors 31.3 
Customs Clearance  54.3 
Customs Duty and Taxes 73.2 
Default of Contractor 63.1 
Definitions 1.1 
Detailed Programme and Monthly Progress Report 14.5 
Details to be Confidential 78.1 
Disorderly Conduct 34.11 
Employer’s Risks 20.4 
Employment of Local Personnel 16.4 
Employment of Persons in the Service of Others 34.3 
Engineer Not Liable 2.7 
Engineer’s Duties and Authority 2.1 
Engineer’s Representative 2.2 
Epidemics 34.6 
Exclusions 21.4 
Failure to Comply 53.4 
Festivals and Religious Customs 34.10 
Financial Assistance to Contractor 60.11 
Health and Safety 34.5 
Housing for Labour 34.4 
Increase or Decrease of Cost 70.1 
Instructions for Variations 51.2 
Insurance of Works and Contractor’s Equipment 21.1 
Insurance Company  25.5 
Integrity Pact 74.1 
Joint and Several Liability 77.1 
Language Ability of Contractor’s Representative 15.2 
Language Ability of Superintending Staff of Contractor 16.3 
Language(s) and Law 5.1 
Liability of Contractor 76.1 
  
Lighting Work at Night 19.4 
Monthly Payments 60.2 
Monthly Statements 60.1 
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Safety Precautions 19.3 
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SPECIFICATIONS – SPECIAL PROVISIONS  

 
1. GENERAL 

 

1.1 Specifications – Special Provisions shall form an integral part of Bidding & 
Contract Documents. 

 

1.2 The Contractor shall notify all sub-contractors of the provisions of these                      
Special Provisions 

 

2. DESCRIPTION OF PROJECT, WORK INVOLVED AND SITE 

  
The Employer intends to Director (Admin), NDMA, Opposite Margalla Town, Main 
Muree Road, Islamabad. 

 
The works comprise Civil, Plumbing, Electrical and related Ancillary Works lying 
within the lines, boundaries and limits shown on the Drawings and any such 
additional areas adjacent to thereto as may be designated by the Engineer from 
time to time for the construction to be performed under the Contract, and all such 
areas and additional areas shall be comprised in the Site. 
 
The Employer will give to the Contractor possession of the area designated and 
defied as the Site and shown on the drawing as may be required to implement as 
much of the Works, when the Engineer’s Notice to Commence the Works is given. 

 
3. CODES, STANDARDS AND CERTIFICATES  
 

 A. Applicable Standards 
Except as otherwise provided by these Specifications or the Drawings, all 
materials, equipment and fabrication and testing thereof shall conform to 
the latest applicable standards and codes referred in the Specifications by 
use of the abbreviations explained:- 

 
  ACI  - American Concrete Institute (USA) 

  AISI  - American Iron and Steel Institute (USA) 

  AISC  - American Institute of Steel Construction (USA) 

  ANSI  - American National Standard Institute (USA) 

ASTM  - American Society for Testing and Materials (USA) 
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AASHTO - American Association of State Highway & 
Transportation  

Officials. 
  AWS  - American Welding Society (USA) 
  BS  - British Standards (UK) 
  CP  - Code of Practice (UK) 
  PS  - Pakistan Standards (Pak) 
  SSPC  - Steel Structures Painting Council (USA) 
  UBC  - Uniform Building Code (USA) 
  USBR  - United State Bureau of Reclamation (USA) 
 

If the Contactor, at any time and for any reason, wishes to deviate from the                
above standards or desires to use material or equipment not covered by 
the             above standards, he shall state the exact nature of the changes, 
the reason for making the change and shall submit complete specifications 
of the materials and equipment to the Engineer for approval. 

 
B. Standards Other Than Those Specified. 
 

Where requirements for material or equipment are specified by reference 
to a standard which has its origin in one country, it is not the intention to 
restrict the requirements solely to that standard and that country. Other 
standards, including standards of other countries, will be accepted provided 
the requirements thereof, in the sole opinion of the Engineer, are at least 
equal to the requirements of the standard specified. The Contractor may 
propose to the Engineer an equivalent standard other than that specified, 
in which case he shall submit the proposed standard and all other 
information required and shall submit written proof that his proposed 
standard is equivalent in all significant respects to the standard specified. 
All submission must be made in the English language. 

 
 C. Codes and Standards at Site 
 
  The Contractor shall supply and have at his site office:- 
 

a) Copies of all latest editions of codes and standards referred to in 
these Specifications or equivalent codes and Standards as 
approved by the Engineer. 

 
b) Catalogues and published recommendations from manufactures 

supplying products and materials for the project. 
 

c) The Contractor shall provide manufacturer’s or supplier’s materials 
which must meet the requirements of the specific code or standard 
as stated in these Specifications. 
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4. MANUFACTURER’S RECOMMENDATIONS 

 
Installation of manufactured items shall be in accordance with procedures 
recommended by the manufacturer or as approved by the Engineer. 

  
 

5. UNITS OF MEASUREMENTS  
 
 Both FPS and MKS System of Unites shall be used throughout the Project, as 
mentioned. 
 
6. PLANT, EQUIPMENT AND TOOLS 
 

The Contractor shall provide at his cost modern plant, equipment and tools, 
adequate and befitting to the nature, magnitude and size of this Contract, in strict 
compliance                with the requirements of the General Conditions of Contract, 
Conditions of Particular Applications and Technical Specifications. 

 
7. STORAGE & HANDLING FACILITIES  
 

The Contractor shall make his own arrangements for providing the necessary 
space for the storage of plant, equipment and materials and for Contractor’s 
temporary office, in and around the site of works, during the currency of the 
Contract. 

 
8. FIELD LABORATORY AND TESTING 
 
 8.1 General 
  

The Contractor shall provide and maintain a field laboratory equipped with 
approved equipment to perform all the tests required by the Engineer. The 
quality control testing shall be performed by the Contractor’s competent 
personal accordance with a Site testing and quality control programme to 
be established by the Contractor and approved by the Engineer. The 
Engineer may however, require certain tests to be performed in any other 
laboratory designated by him. 
 
The Contractor shall provide laboratory helpers to the Engineer for testing. 
 
The Field Laboratory, including all equipment and staff shall be placed at 
the disposal and direction of the Engineer during the Contract. 
 
The Contractor shall keep a complete record of all quality tests performed 
on Site. 
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8.2 Field Laboratory Equipment Requirements 
 

The Laboratory shall be equipped with new unused and latest Equipment 
to perform tests as per Technical Specifications and General Conditions of  
Contract. Additional equipment/  material shall be supplied by the 
Contractor as and when required by the Engineer to perform any specified 
test, at not additional cost to the Employer. 

 
8.3 Testing Laboratory Certificates 
 

The Engineer may accept a certificate from a commercial laboratory,                   
satisfactory    to    him,   certifying   that   the   product has  been tested 
within a   period  
 
acceptable to the Engineer and that it conforms to the requirements of 
these Specifications. 

 
8.4 Method of Payment 
 

The cost of providing running and maintenance of the laboratory, 
equipment, materials and staff, testing charges for materials supplied by 
the Employer and all other tests to be performed in any other laboratory 
designated by the Engineer shall be deemed to be included in the price 
quoted by the Contractor and not separate claim for payment on this 
account shall be entertained by the Engineer. Furthermore the cost of any 
additional laboratory, field and shop tests required through the 
resubmission of samples because of failure of compliance with 
Specifications shall be borne by the Contractor.  
 
In case the Contractor does not provide the specified equipment and testing 
facility, cost of testing plus 100 percent overheads shall be recovered from 
his bills. 

  
 9. SURVEYING INSTRUMENTS 
 
  9.1 General 
 

The minimum quantity of survey equipment is stated below which 
shall be available with the Contractor at site of works alongwith 
qualified Surveyors and Survey Helpers. The equipment shall be 
maintained throughout the Contract Period and replaced by the 
Contractor in case of damage or loss. The survey equipment shall 
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be made available to the Engineer when requested. All surveying 
equipment shall be in good working condition. 
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9.2 Surveying Equipment Required 

 
The Contractor shall provide and maintain the following surveying 
equipment at site as per requirements.  
 

a) Electronic distance measuring device 
complete with (400 grades) Universal 
Theodolite with data logger, aiming 
head and standard equipment supplied 
by the manufacturer, including tripod, 
control unit stand, batteries, charging 
unit, pole reflector, single prism 
reflector, three, six and nine prism 
reflectors complete with tripods and 
Traverse Equipment for Theodolite. 

- 01 No. 

b) Automatic Levels with tripods and 

Staff. 

- No. of Sites x 2 

c) Steel measuring tapes 50 m long - No. of Sites x 2 

d) Steel measuring tapes 20 m long - No. of Sites x 2 

e) All other miscellaneous tools, 
equipment and materials required in 
surveying. 

- As directed by the 
Engineer 

 
10. APPROVAL OF MATERIALS AND PLANT 
 
 10.1 Quality of Materials 
 

All materials, fixtures, fittings, supplies and plant furnished under the 
Contract shall be new and unused, standard first grade quality and of the 
best workmanship and design. No inferior or low-grade materials, supplies 
or articles will be either approved or accepted, and all work of assembly 
and construction shall be done in a first-class and workmanlike manner. In 
asking for prices for materials intended for delivery to the Site and 
incorporation in the works under any portion of these Specifications, 
Contractor shall provide the manufacturer or supplier with complete 
information as may be necessary to secure compliance to this Clause and, 
in every case, he shall quote this Clause in full to each such manufacturer 
or supplier. 
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10.2 Submission of Samples and Data 
 

10.2.1 The Contractor shall furnish for approval of the Engineer with 
reasonable promptness all samples as directed by the Engineer or 
specially called for in the Specifications and in accordance with the 
time schedule provided in the schedule of submittals. The Engineer 
shall check and approve such  
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samples with reasonable promptness only for conformance with the 
design concept of the Works and for compliance with the information 
given in the Contract Documents. All work shall be in accordance 
with approved samples. 

 
10.2.2 Samples shall be furnished so as not to delay fabrication, allowing 

the Engineer reasonable time for consideration of the sample 
submitted. 

 
10.2.3 Each sample shall be properly labeled with the name and quality of 

the material, manufacturer’s name, name of the project, the 
Contractor’s name and the date of submission, and the Specification 
Article number to which the sample refers. 

 
10.2.4 The manufacturer’s installation directions shall be provided with 

each sample. The Contractor shall pay all transportation costs and 
deliver samples to the Engineer’s office, Site or testing laboratory as 
directed by the Engineer. 

 
10.2.5 Samples shall be of adequate size to permit proper evaluation of the 

material by the Engineer. Where variations in colour , texture, 
dimensions or other characteristics are to be expected, the 
Contractor shall submit samples showing the maximum range of 
variation. Materials exceeding the range of variation of the approved 
samples shall not be used on the work. 

 
10.2.6 In order to permit coordinated selection of colours and finished, the 

Contractor shall deliver samples of all related items to the Engineer 
at one time. Samples of such materials will not be approved until all 
related samples have been submitted. 

10.2.7 If both Shop Drawings and samples are required for the same items, 
the Engineer may require both to be submitted before approving 
either.  

 
10.2.8 The Contractor shall erect Mock-up samples of finished items where 

specifically called for in the documents or as directed by the 
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Engineer. 
 

The Mock-up samples shall be preserved/ protected by the 
Contractor till the end of the project or as directed by the Engineer. 
 

10.2.9 No acceptance or approval of any Shop Drawings or sample, or any 
indication or request by the Engineer on any Shop Drawings shall 
constitute and authorization for any increase in the Contract Sum. 
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10.3 Inspection 

 
All material and plant furnished and all work performed under this Contract 
will be subject to inspection  by the Engineer  & Employer while the 
Employer decision shall final at all times and in all states of completion both 
off-Site and on-Site. The Contractor shall furnish promptly without 
additional charge, all facilities, labour and materials reasonably needed for 
performing such inspection and testing as may be required by the Engineer. 

 
 10.4 Approved Sample at Site 

The Contractor shall, at all times, keep on the Site approved samples. All 
such samples shall be made available to the Engineer & Employer while 
Employer decision shall be final as and when required. 

 
11. BAR BENDING SCHEDULE 
 

Bar bending (reinforcement bars) schedule of all structural drawings shall be 
prepared by the Contractor and submitted in triplicate to the Engineer for approval. 

 
12. DRAWINGS 
 
 12.1 Bid Drawings 
 

Bid Drawings  issued with the Bidding Documents, called the Bid Drawings, 
show scope of the work to be performed by the Contractor. The Drawings 
are  generally in sufficient detail so as to be used as  a basis for 
construction, fabrication and for placing orders for materials subject to 
corrections based on the future issue of supplementary Drawings as 
provided under Sun-Clause 12.2 hereof. 

 
 12.2 Construction Drawings, Supplementary Drawings 
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After award of Contact, the Bid Drawings will automatically become 
Construction Drawings after approval of the Engineer, until and unless any 
necessary modification is required to be made by the Engineer. 
The Engineer shall have authority to issue to the Contractor, from time to  
time, such supplementary Drawings and instructions as shall be necessary                                           
for   the  purpose  of  the  proper  and  adequate  exaction  and  completion  
of  the Works 
and the remedying of any defects therein. The Contractor shall follow these 
drawings. 
When additional information regarding the geological formations or other 
conditions becomes available, the Engineer may find it desirable to change 
dimensions or design of one or more of the features of the Works to 
conform to  
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the newly disclosed conditions. The Engineer reserves the right to make 
such reasonable changes, and the Contractor’s operations shall be 
conducted so as to accommodated any such reasonable changes in the 
Works. 

 
 12.3 Definition of Term Drawings 
 

The term Drawings as used in the Specifications means the Drawings 
referred in Clause 12.1 and 12.2 above.  

 
 12.4 Checking of Drawings 
 

The Contactor shall check all drawings carefully as soon as practicable 
after receipt thereof, and shall promptly notify the Engineer of any errors 
discovered. 

 
 12.5 Copies of Drawings  
 
  Drawings will be issued to the Contractor as described below: 
 
  10.5.1 Bid Drawings (at Construction Stage) 
 

Three (3) sets of the Bid Drawings will be issued to the Contractor 
at the time of Construction free of charge. Additional sets will be 
provided at cost of reproduction to be borne by the Contractor upon 
written request of the Contractor. 

 
  10.5.2 Supplementary Drawings 
 

Three (3) prints of each Supplementary Drawing will be issued to the 
Contractor free of Charge. Additional sets will be provided at cost of 
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reproduction to be borne by the Contractor upon written request of 
the Contractor. 

  
 12.6 Drawings to be Furnished by the Contractor 
 

The Contractor shall submit to the Engineer for review, such drawings as 
are required under the Contract, sufficiently in advance of the work intended 
to be executed. 
 
12.6.1 Reinforcement Drawings 
 

Reinforcement placement drawings and bar bending schedules (to 
be provided by the Contractor as per clause 11 above) of all RCC 
work shall be prepared by the Contractor and submitted in triplicate 
to the Engineer for approval, sufficiently in advance of the works in 
which they are intended to be used. 
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12.6.2 Shop Drawings 
 

(a) The Contractor shall submit to the Engineer for review 
three (3)copies of all drawings to be issued for setting 
out, fabrication, supply order and construction; based 
on data, requirements, dimensions, details, codes, 
standards and design provided in the drawings issued 
by the Engineer. Such drawings shall be submitted at 
least twenty-eight (28) days before they are required 
for use. The Engineer may notify the Contractor that a 
drawing fails to comply with the relevant requirement 
of the Contract, in which case the drawing shall be 
rectified and resubmitted for approval at the 
Contractor’s cost. Fabrication of construction shall not 
commence on any part of the Works until the shop 
drawings or construction drawings for that part of the 
works have been approved by the Engineer. 

 

 The works shall be executed in accordance with the 
drawings as approved by the Engineer. If the 
Contractor wishes to modify any approved drawings, 
he shall immediately notify the Engineer and submit 
revised drawings for approval. If the Engineer instructs 
that further drawings are necessary for executing the 
works, the Contractor shall prepare such drawings and 
submit them for approval. 
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 The Contractor at his cost shall rectify errors, 
omission, ambiguities, inadequacies and other 
defects. 

 

 Approval by the Engineer, in accordance with this 
paragraph, shall not relieve the Contractor of any of his 
responsibilities under the Contract. 

 

(b) The shop drawings shall be properly identified 
indicating the part of the works, the name of the 
contractor / supplier etc., the date of preparation and 
the dated of all revisions. The Shop Drawings shall be 
complete and shall show the design dimensions, 
proposed materials to be used, finishes, type of shop 
paint and all other details in connection thereto. 

 

(c) Where adjoining work requires shop drawings, the 
Contractor shall prepare and submit composite shop 
drawings, which shall show and define the work under 
all affected trades. If the contractor executes work 
before coordinating with other trades so as to  cause 
interference with work of those trades, he shall make 
changes necessary  
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to correct the conditions without extra cost to the 
Employer. 

 

(d) No changes shall be made by the Contractor in the 
resubmitted shop drawings in excess of the 
corrections spelled out by the Engineer and in a 
separate note on the shop drawings. 

 
 
(e) No work in the shop shall be started and no material 

or plant ordered until the Engineer has approved the 
shop drawings. It shall be the responsibility of the 
Contractor to submit the shop drawings on a schedule 
that allows reasonable time for checking and approval 
and subsequent fabrication. Failure to submit shop 
drawings in ample time for checking, correcting and 
rechecking will not justify extension of time for 
completion of the Works. 

 
(f) The Contractor shall also check and verify all site 

measurements whenever requested by other 
Specialist Contractors or by other Sub-Contractors to 
enable them to prepare their own shop drawings and 
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pass on the information with sufficient promptness, so 
as not to delay the work in any way. A copy of all such 
information passed on shall be given to the Engineer. 

 
   12.6.3 As – Built Drawings 
 

The Contractor shall, at all times, keep on Site a separate set 
of prints of all drawings on which all significant changes 
between the work shown on the drawings and that which is 
actually constructed, shall be noted neatly, accurately and 
promptly as the work progress. The Sub-Contractor(s) for 
plumbing, mechanical and electrical shall, at all times, keep 
on site, a separate set of prints of the drawings (showing their 
parts of the Works) on which all significant changes between 
the work shown on the Drawings and that which is actually 
constructed,  shall be noted neatly, accurately and promptly 
as the work progresses. Such drawings shall show the exact 
physical location and configuration of the works as actually 
installed. 
 
The Contractor shall, within fourteen (14) days of issuance of 
Taking Over Certificate for whole of the Works, furnish to the 
Engineer for his approval two (2) copies of such marked up 
drawings. One (1) copy of each of the marked up drawings  
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approved by the Engineer shall be returned to the Contractor 
by the Engineer and these shall be used for the preparation 
of the        As-Built Drawings. 
 
The Contactor shall furnish to the Engineer six (6) complete 
sets and one reproducible copy of all As-Built Drawings within  
twenty eight  (28) days of receipt of drawings stated above, 
from the Engineer. 

 
13. PROTECTION OF THE WORKS 
 

The Contractor shall whenever necessary cover up and protect the works from 
weather and damaged by his own or other workmen performing subsequent 
operation. The Contractor shall provide all necessary dustsheets, barriers and 
guard rails and clear away the same at completion. 

 
14. RESTORATION AND CLEARING 
 

Upon completion of the works the Contractor shall restore all items covered by the 
Contract to the satisfaction of the Engineer. 
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The Contactor shall do regular cleaning and clear away all rubbish and excess 
materials that may accumulate form time to time on completion and before 
handing over. Upon completion of the works he shall obliterate all signs of 
temporary construction facilities such as work areas, structures, foundations of 
temporary structures, stock piles of excess or waste materials, or any other 
vestiges of construction, as directed by the Engineer. All buildings shall be 
cleaned; floors and paying scrubbed and the works and site shall be left in a clean 
and satisfactory state for immediate use and occupation. Care shall be            taken 
not to use any cleaning materials, which may cause damages to the surface to be  
cleaned. 
 

The Contractor shall also take all necessary precautions to keep the works and 
site free from vermin during construction and he shall leave the works vermin fee 
on           completion. Application of pest control agents shall not commence until 
the specific product, name, method and extent of application have been submitted 
to and approved of by the Engineer. 
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15. SITE OFFICE AND TEMPORARY FACILITIES  
 

 15.1 SITE OFFICE AND TEMPORARY FACILITIES TO BE PROVIDED BY THE 
CONTRACTOR 

  
 15.1.1 Contractor’s Office, Facilities etc. 
 

The Contractor shall establish and maintain a Site Office. The Contractor 
shall provide  all facilities in connection with the execution, completion, of 
the Works, remedying defects therein and maintenance of the utilities 
services. The facilities shall not be limited to the Contractor’s Site Office. 
Labour campus, work yard and storage areas, temporary water supply, 
waste water disposal, temporary electricity, medical unit, temporary roads, 
fire protection and fire fighting equipment etc. The Contractor shall be solely 
responsible for arranging all utilities and the Contractor shall setup, 
maintain and operate an architectural and engineering facility at site with 
adequate member of technical and support staff as well as equipment 
required for particular nature of job covered under the Contract to prepare 
drawings/shop drawings for approval of the Engineer. 
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The Contractor shall make arrangements for his own camp, workshops, 
yards, storage areas and areas of erection of equipment, offices & offices 
for the Engineer and the Employer outside the site area and all approvals 
& permissions in this regard form the concerned authorities for all such 
facilities shall be the responsibility of the Contractor. 
 

The Contractor shall facilitate the Engineer in use of his site office if and 
when required by the Engineer in performance of his duties regarding the 
supervision of project. 

 
 15.1.2 Engineer’s Representative Site Office, Facilities etc. 
 

The contractor shall arrange and maintain for Engineer’s Representative 
fully furnished  site  office. 
 
 

 15.2 Temporary Roads  
 

The Contractor shall prepare and maintain such temporary roads as may 
be necessary, from the site to the nearest road and also within the plot. 
Such roads  
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shall be positioned strictly in accordance with the Engineer’s instructions 
and the contractor shall reduce or control any dust nuisance by regularly 
spraying water and compaction as directed. 

 

 15.3 Temporary Services 
 

  15.3.1 Temporary Water Supply 
 

The Contractor shall supply in sufficient quantity all necessary 
potable and other water for construction purposes for all trades at 
points within a reasonable distance of any building being 
constructed. The Contractor shall make arrangements and pay 
charges for water service installation, maintenance and removal 
thereof, and pay the costs of water for all  trades. 
 
At completion of the work, the temporary water services equipment 
and piping shall be removed by the Contractor at his own expense. 
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  15.3.2 Temporary Electricity 
 

The Contractor shall make all the necessary arrangements for a 
temporary electricity service, pay all expense in connection with the 
installation, operation and removal thereof and pay the costs of 
electricity consumed by all trades. If the Contractor is un-able to 
arrange a temporary electrical connection then he shall arrange and 
furnish an Electric Power Generating Se at Site and maintain the 
generating set in perfect working condition through-out the duration 
of Contract. The generating power of the set shall be sufficient to 
operate all plant and equipment as well as the camps and offices of 
the Contractor and the offices of the Engineer/Employer, during 
construction at site. Should the set fail to meet the required demand 
at site or fail to function or operate, the Contractor shall immediately 
replace the same with other generating set/sets to the satisfaction of 
the Employer as well as the Engineer. 
 
A temporary lighting system shall be furnished, installed and 
maintained by the Contractor as required to satisfy the minimum 
requirements for safety and security and to the satisfaction of the 
Engineer. 
 
At completion of construction work, temporary  electricity services 
shall be removed by the Contractor at his own expense. 
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15.3.3 Waste Disposal 
 

The Contractor shall make such temporary provisions as may be                            
required in order to dispose of any chemicals, fuels, oils, grease,                     
bituminous materials, waste and soil waste and the like without 
causing pollution to either    the   site   or   the   environment.  Disposal   
of  any  materials, wastes, 
effluent, garbage, oil, grease, chemicals and the like shall be in 
areas specified by the concerned local authority proposed by the 
Contractor and subject to the approval of the Engineer. If any waste 
material is dumped in unauthorized areas the Contractor shall  
remove the material and restore the area to the condition of the 
adjacent undisturbed area. If necessary, contaminated ground shall 
be excavated, disposed off as directed by the Engineer and replaced 
with suitable fill material compacted and finished with topsoil all at 
the expense of the Contractor. 
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  15.3.4 Fire Protection  
 

The Contractor shall provide and maintain adequate fire protection 
in the form of barrels of water with buckets, fire bucket tanks, fire 
extinguisher, or other effective means ready for instant use, 
distributed around the project and in and abut temporary 
inflammable structures during construction of the works. 
 
Gasoline and other flammable liquids shall be stored in and 
dispensed from safety containers approved by the Engineer and 
storage shall not be within building. 
 
Torch-cutting and welding operations performed by the Contractor 
shall have the approval of the Engineer before such work is started 
and a chemical extinguisher is to be available at the location where 
such work is in progress. 
 
The Contractor  shall follow the instructions and specifications of the 
Civil Defense Department or any other local department concerned 
with such activities. 

15.4 SIGN BOARD 
 

The Contactor shall erect and maintain at the Site in a location to be approved                      
by the Engineer one (01) Sign Boards of dimensions approved by the Engineer. 
The Sign Boards shall be made of metal. It shall be mounted on steel posts 
securely anchored and braced. The Contractor shall paint on the Sign Boards, the 
name of the Works, and the names of the Employer, Engineer and the Contractor 
both in English and Urdu Language. 
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15.5 NOT USED 
 

15.6 SITE FACILITIES TO BE PROVIDED BY THE CONTRACTOR 
 
 15.6.1 General  
 

Without prejudice to the generality of the various clauses of the Contract, 
particular attention is drawn to the obligation  of the Contractor to make his 
own arrangement at his own expense for the following . 

 

 15.6.2 Labour Camps and Staff Residences  
 
 
The Contractor shall provide, operate and maintain labour camps and staff 
residences  and are required for the proper and efficient progress of the 
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work to house his own employers. For the purposes of operation and 
maintenance of the Camps and Residences, the Contractor shall comply 
with the rules of Pakistan Labour Camp Rules 1960 and all other applicable 
provisions of the  Pakistan Labour Laws.  

 

 15.6.3 Administrative and Field Office 
 

The Contractor shall provide, operate and maintain administrative and field 
offices required for his staff and would be responsible  for operation and 
maintenance, furniture, equipment, appliances, janitor services and 
security of the same.  

 

 15.6.4 Work Yards and Storage Areas 
 

The Contractor shall provide, operate and maintain all sheds, fencing, 
foundations and all above ground structures required to store material or 
equipment brought on to the site by him. The Contractor shall be 
responsible for the security of his entire camps, residence, site and field 
offices work yard and storage area. 

 

 15.6.5 Water Supply, Sewerage System and Electricity 
 

The  Contractor shall make his own arrangement, at his own expense for 
provision, operation and maintenance of electric supply, reasonable 
supplies of raw and potable water and sewerage system at the site of works 
and his labour camps, staff residences and offices. The Contractor shall 
pay all fees, and charges  
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(including bills) of whatsoever nature to the concerned departments (if any) 
in order to procure connections of the above facilities and thereafter using 
these facilities. If the Contractor is un-able to arrange a temporary electrical 
connection then he shall arrange and furnish an Electric Power Generating 
Set                       (with sufficient generating capacity to meet the required 
demand of electricity) at site and maintain the generating set in perfect 
working condition through-out the duration of Contract. 

 

 15.6.6 Medical Care 
 

The Contractor shall arrange provision of adequate medical facilities for his 
employers.  
 
Adequately equipped and properly staffed First Aid Stations or 
Dispensaries shall be provided by the Contractor at camps and other 
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strategic locations, to administer First Aid treatment at all times free of 
charges to all persons on the Site, including personnel of the Engineer and 
the Employer. The nature, number and location of facilities furnished and 
the Contractor’s staff for administering First Aid treatment shall meet the 
requirements of the Health Services of the Government of Pakistan and of 
Section III of the Manual “Safety Requirements for Construction by 
Contractor” published by the Employer, and shall be subject to approval by 
the Engineer. 

 
15.6.7 Other Facilities  
 

The Contractor shall also be responsible for providing at his own cost other 
facilities for his own staff and labour such as educational, recreational, 
transport, telephone and catering if required. 

 
16. NOT USED 
 
 
17.  CONSTRUCTION PROCEDURES  
 

The Contractor shall advise the Engineer of proposed construction procedure in 
accordance  with the General Conditions of Contract. 
 
If the Engineer shall see that the work progress is slow in such a way that the work 
will not be completed in the time specified, then he shall order the Contractor to 
work overtime or in more shifts and the Contractor shall obey these orders without 
any additional payments and without any objections or request for compensation. 

 

18. NOTIFICATION TO ENGINEER 
 

The Engineer shall be notified weekly in writing of the nature and location of the 
Works the Contractor intends to perform the nest week so as to enable necessary 
inspection and  
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measurement to be carried out. The Engineer  may, if necessary, direct that longer 
notice be given of certain operations.  

 

19. NIGHT WORK 
 

When work is done at night the Contractor shall maintain from sunset to sunrise 
such lights on or about work and plant as the Engineer may deem necessary for 
the proper observations of the work and the efficient execution thereof. 

 

20. WEATHER 
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No work is to be undertaken when, in the opinion of the Engineer, the weather is 
so unsuitable that proper protection of the work cannot be ensured. 

 
21. CO-ORDINATION WITH OTHER CONTRACTORS 
 

It shall be the responsibility of the Contractor to keep-up good relations with other 
Contractors employed on site by the Employer. The Contractor shall cooperate 
and coordinate his work with that of the other Contractors working at the Site, to 
whatever extent may be necessary to complete the Project in accordance with the 
approved programme of the Works and in accordance with the Engineer’s 
instructions. Should a disagreement or dispute arise between the Contractor and 
other Contractors, the same shall be referred without delay to the Engineer for his 
decision. Upon such decision, the Contractor shall proceed with the work in 
accordance therewith. In case the access to the works of other contractors is 
through the Site area of the Contractor, the Contractor shall coordinate with and 
permit all reasonable access to other Contractors.  

 
22. ACCIDENT PREVENTION, SAFETY MEASURES AND PROTECTIVE 

EQUIPMENT 
 

 The Contractor shall comply and enforce compliance by all his sub-contractors 
with the highest standards of safety and accident prevention in accordance with 
international standards and in compliance with all applicable laws, ordinances and 
statutory provision.  

 
The Contractor shall provide and maintain all requisite barriers, fences, warning 
signs, lights and other safety precautions as required for the protection of persons 
and property on or adjacent to the site shall be provided at the Contractor’s cost. 
 
The Contractor shall also provide and maintain all false work, scaffolding and 
handrails which shall be well constructed and secured at all times. Where 
overhead work is being carried out, warning signs shall be installed at ground level 
clearly waning of the overhead work. 
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All warning signs shall be in two languages, English and Urdu, and shall at all 
times be maintained in a clean and legible conditions, to the satisfaction of the 
Engineer. 
 
As the work at site is expected to be carried out round the clock, the Contractor 
shall keep and maintain at all times a transport facility to move the patients to the 
hospital in case of an emergency. 
 
Trash shall be removed at frequent intervals to the satisfaction of the Engineer. 
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Safety netting shall be provided at all provided at all levels where work is in 
progress, all around the building. 

 

23. SETTING OUT OF WORK AND SURVEY 
 

 23.1 Reference Points, Lines 
 

The Contractor shall establish benchmarks and / or reference line at the 
Site in accordance with the instructions of the Engineer. The Contractor 
shall set out its work from these benchmarks and lines. The Contractor shall 
supply plant, equipment, materials and labour for checking if required of the 
survey control by the Engineer. Slope stakes will be set by the Contractor 
before commencement of excavation and will be re-established as required  
during progress of work using established bench-marks and reference 
points. 

 

23.2 Verification 
 

The Engineer may make checks as the work progress to verify lines and 
grades established by the Contractor and to determine the conformance of 
the work as it progresses with the requirements of the Drawings and 
Specifications. Such checking by the Engineer shall not relieve the 
Contractor of his responsibility to perform all work in accordance with the 
Drawings and Specifications and the lines and grades given therein. 
 
Based  upon the basic control, the Contractor shall provide his own primary 
control points, as needed for the Works, and shall preserve and maintain 
them until otherwise authorized. 
 
The Contractor shall be responsible for maintaining all survey 
markers/monuments, and property corners. If any markers/monuments are 
destroyed by the Contractor, the Contractor shall arrange, at his own cost, 
to retrace and replace them to the entire satisfaction of the Engineer. If a 
monument cannot be replaced in its original position, the Contractor shall 
install a witness  
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corner. The Contractor shall complete and file monument reference cards 
on all monuments as per instructions of the Engineer. 
 
The Contractor shall provide experienced construction surveyors with 
adequate experience in the construction surveys similar in nature as 
required by this Contract.  
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Based upon established basic control monuments, the Contractor shall 
establish all lines and grades necessary to control the Works, and shall be 
responsible for all measurements that may be required for execution of the 
Works to the tolerance prescribed below. 
 
The Contractor shall perform such surveys and computations as are 
necessary to determine quantities of work performed or placed during each 
progress payment period, and shall also perform all surveys necessary for 
the Engineer to          determine final quantities of work in place. The 
Engineer will determine final quantities bases on original ground levels 
determined by the Contractor and agreed by the Engineer. 
 
The Contractor shall notify the Engineer at least one week before 
performing a quantity survey and, unless specifically waived, quantity 
surveys shall be performed in the presence of an authorized representative 
of the Engineer. 
 
Degree of accuracy for the survey works shall satisfy the following specified 
tolerances: 
 
(a) Structure points shall be set within 0.01 foot accuracy form point to 

point, except   where tighter tolerances are required. 
 

(b) Cross-section points shall be located within 0.10 foot, horizontally 
and 0.01 foot vertically. 

 

(c) Permissible closing error for a leveling line meant for establishing 
Temporary Bench Mark (TBMs) shall not exceed 0.045 x √ M foot,          
where ‘M’ is in miles. The permissible closing error shall be duly 
adjusted. 

 

The Contractor shall provide all materials, equipment and labour required                               
for surveying work, including, but not limited to, instruments, stakes, spikes, 
steel                 pins, templates, platforms, and tools, and except as required 
to be incorporated                           in the work of left in place, all such 
materials and equipment, shall remain                                 the property of 
the Contractor. Surveying instruments shall be in perfect working conditions   
and  shall  be  subject  to  rigid   inspection   for   proper   operation  at  least 
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after every  two weeks of use. Defective instruments shall be promptly 
replaced or repaired and adjusted to the satisfaction of the Engineer.  
Survey data shall be recorded in accordance with recognized professional 
surveying standards. Original fixed field notes, computations, and other 
surveying data shall be recorded in the Contractor furnished field books. 
Notes or data not in accordance with standard formats will be rejected. 
Illegible notes or data, or use of erasures on any page of a field book will 
be considered            sufficient cause for rejection of part or the entire field 
book. Copied notes of data will not be permitted; therefore, rejection of part 
or all of a field book may necessitate re-surveying. Corrections by ruling or 
lining out errors will be satisfactory. 
The cost of all materials, equipment, surveyors and labour required for 
surveys for the Works and quantity surveys required by this clause shall be 
deemed to be included in the rates and prices of the various items in the 
Bill of Quantities and no separate measurement and payment in their 
respect shall be made. 

 

 23.3 Survey Instruments  
 

The Contractor shall maintain at the Site the requisite surveying 
instruments in perfect working conditions to enable the Engineer’s 
Representative to check levels and lines of the work at all times. 

 

24. ENVIRONMENTAL PROTECTION 
The Contractor shall exercise care to protect the natural landscape and shall 
conduct his construction operations so as to prevent any unnecessary destruction, 
scarring or defacing of the natural surroundings in the vicinity of the Works. Except 
where clearing is required for the Permanent Works, approved construction roads 
and the Temporary Works, and for excavation operations, all trees and native 
vegetation shall to preserved and shall be protected from damage which may be 
caused by the Contractor’s construction operations and equipment. On completion 
of the Works, all work area shall be smoothed and graded in a manner to conform 
to the natural appearance of the landscape. Where unnecessary destruction, 
scarring, damage of defacing may occur as a result of the Contractor’s operations, 
it shall be repaired, replanted, or otherwise corrected as directed by the Engineer 
at no additional cost to the Employer. 

 

25.  PAYMENT OF WORK 
No payment shall be made for the works involved within the scope of this section 
of specification unless otherwise specifically stated in the Bill of Quantities or 
herein. 
The cost thereof shall be deemed to have been included in the total price quoted 
by the Contractor. 
 
 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 263 of 296



Drawings 

117 
 

 

 

 

 

 

 

 

 

DRAWINGS 

 

 

 

(Separate Volume-III) 

 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 264 of 296



Sr.N

o
Description Unit QTY Rate Amount in words Amount

1 

Container(40'x16'x10')

Supply, Febrication and Installation of EPS 

Panel room including Ceiling, Flooring, 

Windows, door complete in all aspects.

No             5 

2 

EPS Paneling                                                                                         

Supply and Installation of 50 mm thick EPS 

Panel for internal works (accommodations 

for Security Staff with all fitting accessories 

and hardware complete in all aspects

%Sft      5,460 

2 

Aluminum Windows

Providing and fixing powder-coated or 

anodized aluminum, Double glazed window 

of aluminum sections, tinted glass, rubber 

gaskets latch lock arrangement, 

screws/expansion bolts and other aluminum 

accessories etc. complete in all respects as 

approved by the Engineer.

%Sft         320 

3 

1:4:8 PCC Concrete

Providing C.C. 1:4:8 bed concrete using 

graded screened bajri 3/8" and down gauge 

as fine aggregate and  stone ballast 1" to 2" 

size as coarse aggregate  in foundation over 

well compacted earth including levelling and 

curing etc. complete as per drawing and as 

directed by the Consultants

%Cft           36 

3 

Brick Masonary

Providing brick masonry using 9" x 4 1/2" x3" 

best approved quality burnt bricks the bricks 

used should be well-burnt without being 

vitrified and  shall be uniform in colour, 

regular in shape and size with sharp and 

square corners and parallel faces, free from 

flaws  and crackes, to be laid in mortar 1:4 

with curing, scaffolding, racking out the 

joints, courses shall be kept in time plumb as 

per  drawing, standard specificaiton and as 

directed by the Consultants Up To 12ft 

Height. 

%Cft         640 

4 

Plaster Work

Providing and laying 1/2" thick cement sand 

plaster (1:4) to Internal Ceiling, Walls, Stairs, 

Columns, & etc making edges and corners, 

preparation of surface plaster with mesh, 

including finishing, scaffolding, curing and 

etc. Complete in all as per drawing & 

instruction of the Consultant. 

%Sft         650 
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4 

Electrical Wiring Works Complete

Supply, installation, testing and 

commissioning of complete electrical wiring 

system inside container using PVC insulated 

copper conductor cables drawn through PVC 

conduit/trunking, including switches, sockets, 

junction boxes, distribution board, earthing 

and all associated accessories complete in 

all respects.

%Job             5 

5 

Ceiling Fans                                       

Providing, Supply & Installation of Ceiling 

Fan complete with fan body, motor, blades, 

down rod, canopy, capacitor, regulator, 

mounting accessories, wiring connection and 

all necessary hardware, complete in all 

respect.

%No           15 

5 

Exhaust Fans                                      

Providing, Supply & Installation of Exhaust 

Fan complete with fan body, motor, blades, 

shutter, grill, mounting frame, wiring 

connection, accessories and all necessary 

hardware, complete in all respect.

%No           10 

6 

Air Conditioner 2. Ton                                                        

Providing, Supply, Installation, Testing & 

Commissioning of Air Conditioning 

System for Container complete with AC 

unit, indoor/outdoor units, copper piping, 

drain piping, power wiring, MCB/isolator, 

control accessories, refrigerant charging, 

installation supports and all necessary 

accessories required for complete and 

efficient operation.

%No             4 

6 

Washroom Accessories

Plumbing Works (7 nos of washroom  with 

all accessories.Pipe for inlet/outlet and 

connection with service water tank included 

conclealed service water tank included; 

suigas submeter Complete in all respects

%Job             7 

7 

Room Doors                                                                                               

Supply and Installation of Room doors for 

accommodation with all necessory fitting 

including lock and Handle Complete in all 

aspects

%No           15 

7 

Office Table alongwith SideRack & Chair                                                     

Supply and Installation of Office Table 

alongwith Side

Rack & Chair

%No 1            

8 
Office chairs                                                  

Supply and Installation of Office Chairs
%No 6            
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8 

Centre table                                                

Supply and Installation of Centre Table %No 1            

9 
Steel file Rack                                            

Supply and Installation of Steel file Rack
%No 1            

9 

Wooden Bed alongwithSide Tables      

Supply and Installation of Wooden Bed 

alongwith side Table
%No 12          

10 
Mattress / Pillow                                         

Supply and Installation of Mattress/Pillow
%No 12          

10 
Bed sheet / pillow cover                           

Supply and Installation of Bed sheet %No 24          

11 

Wooden wardrobe                                    

Supply and Installation of Wooden wardrobe %No 4            

11 

Tea Set/Suger Pot                             Supply 

and Installation of Tea Set /Sugar pot (6 

Persons)

%No             1 

12 

Melamine Dinner Set                                       

Supply and Installation of Melamine

Dinner Set (6 Persons)

%No             1 

12 
Cutlery set                                      Supply 

and Installation of Cutlery set (6 Persons)
%No             1 

13 

Water glassJug Set                                          

Supply and Installation of Water glass Jug 

Set (6 Persons)

%No             1 

13 
Serving trays                                  Supply 

and Installation of Serving trays
%No             2 

14 
 Electric kettle                                Supply 

and Installation of Electric kettle
%No             1 

14 

 Tea makingpan / saucepan                                

Supply and Installation of Tea making pan / 

saucepan

%No             2 

15 

Tea thermos / vacuum flask              

Supply and Installation of Tea thermos / 

vacuum flask

%No             2 

15 
 Water dispenser                            Supply 

and Installation of Water dispenser
%No             1 

16 

Pre-fab Office(20' x 12' x 10')

Supply, Febrication and Installation of EPS 

Panel room with Front side Glass 12mm 

Thick, Including Ceiling, Wooden Flooring 

complete in all aspects.

%No             8 

17 

EPS Paneling                                                                                         

Supply and Installation of 50 mm thick EPS 

Panel for internal works (accommodations 

for Security Staff with all fitting accessories 

and hardware complete in all aspects

%Sft      4,400 
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17 

Room Doors                                                                                               

Supply and Installation of Room doors for 

accommodation with all necessory fitting 

including lock and Handle Complete in all 

aspects

%No           16 

18 

Aluminum Windows

Providing and fixing powder-coated or 

anodized aluminum, Double glazed window 

of aluminum sections, tinted glass, rubber 

gaskets latch lock arrangement, 

screws/expansion bolts and other aluminum 

accessories etc. complete in all respects as 

approved by the Engineer.

%Sft         256 

18 

1:4:8 PCC Concrete

Providing C.C. 1:4:8 bed concrete using 

graded screened bajri 3/8" and down gauge 

as fine aggregate and  stone ballast 1" to 2" 

size as coarse aggregate  in foundation over 

well compacted earth including levelling and 

curing etc. complete as per drawing and as 

directed by the Consultants

%Cft           64 

19 

Brick Masonary

Providing brick masonry using 9" x 4 1/2" x3" 

best approved quality burnt bricks the bricks 

used should be well-burnt without being 

vitrified and  shall be uniform in colour, 

regular in shape and size with sharp and 

square corners and parallel faces, free from 

flaws  and crackes, to be laid in mortar 1:4 

with curing, scaffolding, racking out the 

joints, courses shall be kept in time plumb as 

per  drawing, standard specificaiton and as 

directed by the Consultants Up To 12ft 

Height. 

%Cft         650 

19 

Plaster Work

Providing and laying 1/2" thick cement sand 

plaster (1:4) to Internal Ceiling, Walls, Stairs, 

Columns, & etc making edges and corners, 

preparation of surface plaster with mesh, 

including finishing, scaffolding, curing and 

etc. Complete in all as per drawing & 

instruction of the Consultant. 

%Sft         790 

20 

Washroom Accessories

Plumbing Works (1 nos of washroom  with 

all accessories.Pipe for inlet/outlet and 

connection with service water tank included 

conclealed service water tank included; 

suigas submeter,

%Job             1 
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20 

Electrical Wiring Works Complete

Supply, installation, testing and 

commissioning of complete electrical wiring 

system inside container using PVC insulated 

copper conductor cables drawn through PVC 

conduit/trunking, including switches, sockets, 

junction boxes, distribution board, earthing 

and all associated accessories complete in 

all respects.

%Job             8 

21 

Ceiling Fans                                       

Providing, Supply & Installation of Ceiling 

Fan complete with fan body, motor, blades, 

down rod, canopy, capacitor, regulator, 

mounting accessories, wiring connection and 

all necessary hardware, complete in all 

respect.

%No           16 

21 

Exhaust Fans                                      

Providing, Supply & Installation of Exhaust 

Fan complete with fan body, motor, blades, 

shutter, grill, mounting frame, wiring 

connection, accessories and all necessary 

hardware, complete in all respect.

%No             8 

22 

Air Conditioner 1.5 Ton                                                        

Providing, Supply, Installation, Testing & 

Commissioning of Air Conditioning 

System for Container complete with AC 

unit, indoor/outdoor units, copper piping, 

drain piping, power wiring, MCB/isolator, 

control accessories, refrigerant charging, 

installation supports and all necessary 

accessories required for complete and 

efficient operation. (1 x AC for each location)

%Job             8 

####

Jamshoro

SOLAR SYSTEM (6 kVA Hybrid solar 

system with 5KW Battery back up)

Branded with 5 years warrenty including  PV,  

Cabling, protection system, mounting 

structure, all related accessories complete 

solution in all aspects 

%No             1 

23 

Sukkar

SOLAR SYSTEM (6 kVA Hybrid solar 

system with 5KW Battery back up)

Branded with 5 years warrenty including  PV,  

Cabling, protection system, mounting 

structure, all related accessories complete 

solution in all aspects 

%No             1 

24 

Quetta

SOLAR SYSTEM (6 kVA Hybrid solar 

system with 5KW Battery back up)

Branded with 5 years warrenty including  PV,  

Cabling, protection system, mounting 

structure, all related accessories complete 

solution in all aspects 

%No             1 
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24 

Muzaffarabad

SOLAR SYSTEM (6 kVA Hybrid solar 

system with 5KW Battery back up)

Branded with 5 years warrenty including  PV,  

Cabling, protection system, mounting 

structure, all related accessories complete 

solution in all aspects 

%No             1 

25 

Gilgit

SOLAR SYSTEM (6 kVA Hybrid solar 

system with 5KW Battery back up)

Branded with 5 years warrenty including  PV,  

Cabling, protection system, mounting 

structure, all related accessories complete 

solution in all aspects 

%No             1 

25 

Jalozai

SOLAR SYSTEM (6 kVA Hybrid solar 

system with 5KW Battery back up)

Branded with 5 years warrenty including  PV,  

Cabling, protection system, mounting 

structure, all related accessories complete 

solution in all aspects 

%No             1 

26 

I-11, Islamabad

UPS System                                            

Providing, Supply, Installation, Testing & 

Commissioning of 4kW Inverex 

UPS/Inverter System complete with required 

accessories for proper operation. Along with 

Lithium Battery                                   

Providing & Installation of 24V, 100Ah 

Lithium Battery complete with battery 

terminals, cables and accessories. complete 

in all aspects.

%No             1 

27 

Karachi

UPS System                                            

Providing, Supply, Installation, Testing & 

Commissioning of 4kW Inverex 

UPS/Inverter System complete with required 

accessories for proper operation. Along with 

Lithium Battery                                   

Providing & Installation of 24V, 100Ah 

Lithium Battery complete with battery 

terminals, cables and accessories. complete 

in all aspects.

%No             1 

27 

Muzffargah

UPS System                                            

Providing, Supply, Installation, Testing & 

Commissioning of 4kW Inverex 

UPS/Inverter System complete with required 

accessories for proper operation. Along with 

Lithium Battery                                   

Providing & Installation of 24V, 100Ah 

Lithium Battery complete with battery 

terminals, cables and accessories. complete 

in all aspects.

%No             1 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 270 of 296



Sr.N

o
Description Unit QTY Rate Amount in words Amount

28 

Lahore

UPS System                                            

Providing, Supply, Installation, Testing & 

Commissioning of 4kW Inverex 

UPS/Inverter System complete with required 

accessories for proper operation. Along with 

Lithium Battery                                   

Providing & Installation of 24V, 100Ah 

Lithium Battery complete with battery 

terminals, cables and accessories. complete 

in all aspects.

%No             1 

28 

Office Table alongwith SideRack & Chair                                                     

Supply and Installation of Office Table 

alongwith Side

Rack & Chair
%No 8            

29 
Office chairs                                                  

Supply and Installation of Office Chairs %No 32          

29 
Centre table                                                

Supply and Installation of Centre Table
%No 8            

30 
Steel file Rack                                            

Supply and Installation of Steel file Rack
%No 8            

30 

Wooden Bed along with Side Tables  

Supply and Installation of Wooden Bed 

alongwith side Table
%No 24          

31 
Mattress / Pillow                                         

Supply and Installation of Mattress/Pillow
%No 24          

31 
Bed sheet / pillow cover                           

Supply and Installation of Bed sheet %No 48          

32 

Wooden wardrobe                                    

Supply and Installation of Wooden wardrobe %No 8            

32 

Tea Set/Suger Pot                               

Supply and Installation of Tea Set /Sugar pot 

(6 Persons)

%No             8 

33 

Melamine Dinner Set                                       

Supply and Installation of Melamine

Dinner Set (6 Persons)

%No             8 

33 

Cutlery set                                     

 Supply and Installation of Cutlery set (6 

Persons)

%No             8 

34 

Water glassJug Set                                          

Supply and Installation of Water glass Jug 

Set (6 Persons)

%No             8 

34 
Serving trays                                 

 Supply and Installation of Serving trays
%No           16 

35 
 Electric kettle                                

Supply and Installation of Electric kettle
%No             8 

35 

 Tea makingpan / saucepan                                

Supply and Installation of Tea making pan / 

saucepan

%No           16 
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36 

Tea thermos / vacuum flask              

Supply and Installation of Tea thermos / 

vacuum flask

%No           16 

36 
 Water dispenser                           

 Supply and Installation of Water dispenser
%No             8 

37 

Removal of old distemper  on any  existing  

Plastered surface to prepare  surface  for 

Paint.

%SF

T 10,990

38 

Providing  and applying  two coats  of  

distemper paint on plastered surface  

including surface  preparation complete.

%SF

T 3,247

38 

Providing and fixing of PVC Wall Paneling of 

approved quality and design on walls, 

including all necessary accessories, 

complete in all respects, as per drawings 

and instructions of Engineer/Consultant.

%SF

T

3,147

39 

Providing and applying Graffiato (textured) 

finish paint on external walls of approved 

make, color, and texture, complete in all 

respects, as per drawings and instructions of 

the Engineer/Consultant.

%SF

T

1,610

39 

Providing  and applying  oil/enamel  paint on 

shutters,  doors, windows, frames or  grills,  

including surface  preparation, cleaning, 

sanding,  primer  coat, and two coats  of  

approved quality  oil paint, complete  in all 

respects as per drawings and  instructions  

of Engineer.

%SF

T

223

40 

Providing  and fixing on Floor  tiles  of  

approved  color,  shade and  pattern jointed  

and grouted  with white  cement complete in 

all respects.

%SF

T
1,682

40 

Providing  and fixing Mineral Fiber  Tile  

sizes. 600  x 600 mm x 12mm  thick  The  2′ 

x 2′  suspended system  includes Aluminum  

T, Cross  (2′) and angle.

%SF

T
672

41 

Providing  and fixing at site  Gypsum  Board 

Ceiling  12mm thick  "Elephant" or  approved 

equivalent including all necessary jointing 

and fixing  accessories with approved paint 

complete  in all respects.

%SF

T

539

41 
Providing  and fixing of Wall Tile  Skirting   

complete  in all respects.

%SF

T
353

42 

Wooden Door Repair –  sanding,  polish 

(PU/Melamine),  lock & accessories  

replacement complete  in all respects.

%SF

T 165

42 

New Wooden Door  Installation –  supply &  

fitting  of new wooden door  with lock and  

accessories complete  in all respects

%SF

T 42

43 

Providing and applying complete building 

roof treatment including surface cleaning, 

crack filling, primer coat and laying of 2mm 

waterproof membrane sheet with proper 

overlap, sealing, protection layer and all 

allied works complete in all respects.

%SF

T

1476

43 
Pipe  for inlet/outlet and  connection with 

service  water  tank included in home.

%SF

T
1,620
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44 

Providing and fixing of complete Washroom 

Bath Set including WC, shower, Muslim 

shower, bib cock, angle valves and all 

necessary fittings/accessories complete in 

all respects.

%No 1

44 

Electrical Works  (Wiring,  Duct Patti,  

Replacement of  Lights etc)

Mentioned Rates  are  for  reference  

purposes, on finalization of  the  exact 

electrical requirement,   rates will be  

finalized as per  approved  BOQ  quantities 

and market price.

%SF

T
1,475

45 

Removal of old distemper  on any  existing  

Plastered surface to prepare  surface  for 

Paint.

%SF

T
37,268

45 

Removal of  old  bitumen felt layer  on any  

existing  surface  to prepare  surface  for  

new waterproofing treatment;

%SF

T
21750

46 

Providing  and applying  two coats  of  

distemper paint on plastered surface  

including surface  preparation complete.

%SF

T
21,998

46 

Providing and applying Graffiato (textured) 

finish paint on external walls of approved 

make, color, and texture, complete in all 

respects, as per drawings and instructions of 

the Engineer/Consultant.

%SF

T
15,270

47 

Providing  and applying  oil/enamel  paint on 

shutters,  doors, windows, frames or  grills,  

including surface  preparation, cleaning, 

sanding,  primer  coat, and two coats  of  

approved quality  oil paint, complete  in all 

respects as per drawings and  instructions  

of Engineer.

%SF

T
2,304

47 

Roof  Waterproofing   Surface  preparation, 

application of  3mm  bitumen felt layer on 

warehouse Roof,  and waterproofing 

treatment as per standard practice  complete  

in all respects. Note:  Any change in 

specifications  will  affect the  rate  

accordingly.

%SF

T
21998

48 

Electrical Works  (Wiring,  Duct Patti,  

Replacement of  Lights etc)

Mentioned Rates  are  for  reference  

purposes, on finalization of  the  exact 

electrical requirement,   rates will be  

finalized as per  approved  BOQ  quantities 

and market price.

%SF

T
19,520

48 

Excavation of loose  soil by  mechanical 

means upto required depth but not 

exceeding  1.5mtr  (5 ft).

%CF

T
150

49 

Providing  and filling  earth in foundation 

including compacting complete  in all 

respects.  (Back  Filling)

%CF

T
128

49 

Providing  and laying  1st Class  Burnt Brick 

Masonry Straight or  Curved,  by  using  

Cement Sand Mortar  Ratio 1:4, as and 

where  mentioned  in design / drawings  

complete  in all respects.

%CF

T
212
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50 

Providing  and applying  12mm thick Cement 

Sand Plaster  on Block  masonary  by  using  

C:S Ratio 1:4,  complete  in all respects  as  

and where  shown in design / drawings.

%SF

T
1,151

50 

Providing  and applying  two coats  of  

distemper paint on plastered surface  

including surface  preparation complete.

%SF

T
507

51 

Providing  and laying  PCC  1:4:8 Concrete  

by  using  OP Grey Cement + Lawrancepur 

Sand  + Margallah Crush free  of organic  

matters  and dust complete  in all respects.

%CF

T
55

51 

Providing  and laying  3000Psi (Cylinder 

Strength at 28 days) Reinforced Cement 

Concrete  using  coarse  sand and screened 

graded  and washed aggregate, in required 

shape and  design, including forms, moulds,  

shuttering,  lifting, compacting,  curing, 

rendering and finishing  exposed surface, 

complete  (but excluding  the  cost of steel 

reinforcement, its fabrication and placing  in 

position, etc.

%CF

T
134

52 

Electrical Works  (Wiring,  Duct Patti,  

Replacement of  Lights etc)

Mentioned Rates  are  for  reference  

purposes, on finalization of  the  exact 

electrical requirement,   rates will be  

finalized as per  approved  BOQ  quantities 

and market price.

%JO

B
1

52 

Providing and executing the lifting, loading, 

transportation, unloading, and placement of 

three (03) site containers 02 Nos. of size 10’ 

x 20’ and 01 No. of size 20’ x 8’ from existing 

location to designated location, using 

appropriate machinery(Crane) and labour, 

complete in all respects.The rate shall 

include all lifting arrangements (crane), 

transportation, handling, placement, 

alignment, tools, labour, fuel, and safety 

measures.

%JO

B
1

53 

Providing  and laying  PCC  1:4:8 Concrete  

by  using  OP Grey Cement + Lawrancepur 

Sand  + Margallah Crush free  of organic  

matters  and dust complete  in all respects.

%CF

T
140

53 

Providing  and laying  3000Psi (Cylinder 

Strength at 28 days) Reinforced Cement 

Concrete  using  coarse  sand and screened 

graded  and washed aggregate, in required 

shape and  design, including forms, moulds,  

shuttering,  lifting, compacting,  curing, 

rendering and finishing  exposed surface, 

complete  (but excluding  the  cost of steel 

reinforcement, its fabrication and placing  in 

position, etc.

%CF

T
185
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54 

Supply  of  EPS 50mm thick roof & Wall 

panel with ± 0.45mm top  and bottom  skin 

PPGL and 50  mm  EPS insulation FR grade  

12-15kg/m3 density  with epdm  screws and 

pvc capping.

%SF

T
731

54 Transportation & Installation of EPS Panel.
%SF

T
731

55 

Providing and fixing HDF sheet with wooden 

sheet flooring over container floor including 

necessary framework, fixing accessories, 

adhesive and finishing complete in all 

respects.

%SF

T
165

55 

Supply  and  installation of 750-litre  water  

tank including base  preparation, inlet/outlet 

fittings,  supports,  and necessary 

accessories  complete  in all respects.

%NO 1

56 

Plumbing  Works (2  with two vanity   and 

commode  and other necessary acceceries.

Rate  difference  due  to different drawings,  

rate  maybe calculated on actual provision of 

raw material on market

rate,

%Nos 2

56 

Electrical Works  (Wiring,  Duct Patti,  

Replacement of  Lights etc)

Mentioned Rates  are  for  reference  

purposes, on finalization of  the  exact 

electrical requirement,   rates will be  

finalized as per  approved  BOQ  quantities 

and market price.

%JO

B
1

57 

Providing and laying Tuff Pavers in container 

area including surface preparation, sand 

cushioning, compaction, joint filling and all 

allied works complete in all respects.

%Sft 180

57 

Providing & applying Weather Shield Paint 

on boundary wall including surface 

preparation, crack/plaster repair, primer and 

two coats of approved exterior paint 

complete in all respects.

%Sft 13,200

58 

Providing and development of lawn area at 

left and right side of main gate after 

removal/clearing of existing boundary wall 

portion, including necessary modifications, 

leveling, dressing, plantation/grass work and 

all allied civil works complete in all respects.

%Sft 3,600

58 
Supply & Installation of flood lights 250 watt 

complete in all respetcs
%No 10

59 

Removing and shifting of existing NDMA 

logo/signage to another approved location 

including dismantling, refixing, necessary 

supports, fittings and all allied works 

complete in all respects.

%No 2
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Sr.N

o
Description Unit QTY Rate Amount in words Amount

59 

Providing, installation and commissioning of 

4KW UPS (Inverex) complete with 1x 24V 

Lithium Battery 100AH for security camera 

system including all necessary wiring, 

connections and accessories complete in all 

respects.

%No 1

60 

Providing and installation of 50" LED TV for 

CCTV camera monitoring/display including 

wall mounting brackets, power connectivity 

and all accessories complete in all respects.

%No 1

60 

AC 1.5 Ton

Providing, Supply, Installation, Testing & 

Commissioning of Air Conditioning System 

for Container complete with AC unit, 

indoor/outdoor units, copper piping, drain 

piping, power wiring, MCB/isolator, control 

accessories, refrigerant charging, installation 

supports and all necessary accessories 

required for complete and efficient operation.

%Job 2

61 

Providing and supplying of office chair of 

approved design, quality and finish complete 

in all respects.

%No 1

61 

Providing and supplying of office table of 

approved design, size, quality and finish 

complete in all respects.

%No 1

62 

Providing and supplying of office cupboard 

of approved design, size, quality and finish 

complete in all respects.

%No 1

62 

Supply & Installation of 50mm EPS Insulated 

Wall Panels and Roof

Supply, installation and fixing of 50mm thick 

EPS (Expanded Polystyrene) insulated 

sandwich panels for container 

internal/external walls, comprising pre-

painted GI sheets on both sides with all 

necessary steel framing, flashings, sealants, 

fasteners, cutting and finishing complete in 

all respects as per approved drawings and 

Engineer's instructions.

%SF

T
1,840

63 

Construction of Washroom Complete

Construction of washroom inside container 

including partition walls, floor and wall 

finishes, waterproofing, plumbing and 

drainage works, sanitary fixtures and fittings 

comprising European WC, wash basin, 

mixer taps, floor drain, angle valves, mirror, 

accessories, water supply and waste piping 

complete in all respects and ready for use.

%No 4
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Sr.N

o
Description Unit QTY Rate Amount in words Amount

63 

Electrical Wiring Works Complete

Supply, installation, testing and 

commissioning of complete electrical wiring 

system inside container using PVC insulated 

copper conductor cables drawn through PVC 

conduit/trunking, including switches, sockets, 

junction boxes, distribution board, earthing 

and all associated accessories complete in 

all respects.

%Job 1

64 

Removal of old distemper on any existing 

Plastered surface to prepare surface for 

Paint

%SF

T
68,480

65 

Removal of old bitumen felt layer on any 

existing surface to prepare surface for new 

waterproofing treatment;

%SF

T
21,000

65 

Excavation of loose soil by mechanical 

means upto required depth but not 

exceeding 1.5mtr (5 ft).

%CF

T
185

66 

Providing and filling earth in foundation 

including compacting complete in all 

respects. (Back Filling)

%CF

T
163

66 

Providing and applying two coats of 

distemper paint on plastered surface 

including surface preparation complete.

%SF

T
57,353

67 

Providing and applying exterior weather 

shield paint, two coats, on prepared external 

plaster surface complete.

%SF

T
11,126

67 

Providing and applying oil/enamel paint on 

shutters, doors, windows, frames or grills, 

including surface preparation, cleaning, 

sanding, primer coat, and two coats of 

approved quality oil paint, complete in all 

respects as per drawings and instructions of 

Engineer.

%SF

T
2,868

68 

Providing and fixing on Floor tiles of 

approved color, shade and pattern jointed 

and grouted with white cement complete in 

all respects.

%SF

T
2,019

68 

Providing and fixing Mineral Fiber Tile sizes. 

600 x 600 mm x 12mm thick The 2′ x 2′ 

suspended system includes Aluminum T, 

Cross (2′) and angle.

%SF

T
973

69 

Providing and fixing at site Gypsum Board 

Ceiling 12mm thick "Elephant" or approved 

equivalent including all necessary jointing 

and fixing accessories with approved paint 

complete in all respects.

%SF

T
835

69 
Providing and fixing of Wall Tile Skirting  

complete in all respects.

%SF

T
415

70 

Providing and laying 1st Class Burnt Brick 

Masonry Straight or Curved, by using 

Cement Sand Mortar Ratio 1:4, as and 

where mentioned in design / drawings 

complete in all respects.

%CF

T
451
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o
Description Unit QTY Rate Amount in words Amount

70 

Providing and applying 12mm thick Cement 

Sand Plaster on Block masonary by using 

C:S Ratio 1:4, complete in all respects as 

and where shown in design / drawings.

%SF

T
451

71 

Providing and laying PCC 1:4:8 Concrete by 

using OP Grey Cement + Lawrancepur Sand 

+ Margallah Crush free of organic matters 

and dust complete in all respects.

%CF

T
221

71 

Providing and laying 3000Psi (Cylinder 

Strength at 28 days) Reinforced Cement 

Concrete using coarse sand and screened 

graded and washed aggregate, in required 

shape and design, including forms, moulds, 

shuttering, lifting, compacting, curing, 

rendering and finishing exposed surface, 

complete (but excluding the cost of steel 

reinforcement, its fabrication and placing in 

position, etc.

%CF

T
250

72 

Wooden Door Repair – sanding, polish 

(PU/Melamine), lock & accessories 

replacement complete in all respects.

%SF

T
520

72 

New Wooden Door Installation – supply & 

fitting of new wooden door with lock and 

accessories complete in all respects

%SF

T
73

73 

Roof Waterproofing  Surface preparation, 

application of 3mm bitumen felt layer, and 

waterproofing treatment as per standard 

practice complete in all respects. Note: Any 

change in specifications will affect the rate 

accordingly.

%SF

T
25,110

73 
Pipe for inlet/outlet and connection with 

service water tank included in home.

%SF

T
1,667

74 

Plumbing Works (2 with two vanity  and 

commode and other necessary acceceries.

Rate difference due to different drawings, 

rate maybe calculated on actual provision of 

raw material on market rate,

%Nos 2

74 

Electrical Works (Wiring, Duct Patti, 

Replacement of Lights etc)

Mentioned Rates are for reference 

purposes, on finalization of the exact 

electrical requirement,  rates will be finalized 

as per approved BOQ quantities and market 

price.

%SF

T
24,347

75 

Providing and filling of sand filling for plinth 

protection Inc compaction, watering 

complete in all respects

%Cft 604

75 

Installation of of TP sheet of approved 

gauge for hanger gate

complete in all respects as per design.

%SF

T
151
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CONSTRUCTION EXPERIENCE 

Form EXP - 4.1 
General Construction Experience 

  

Bidder’s Name: ________________ 
Date: ______________________ 

JV Member’s Name_________________________ 
Bid Reference No. (if any) and title: ___________________________ 

Page _______________of ______________pages 

 
 

Starting 

 

Year 

Ending 
Year 

Contract Identification Role of 
Bidder 

  
Contract name: ____________________ 
Brief Description of the Works performed by the 
Bidder: _____________________________ 
Amount of contract: ___________________ 
Name of EMPLOYER: ____________________ 

Address: _____________________________ 

 

  Contract name: _________________________ 
Brief Description of the Works performed by the 
Bidder: _____________________________ 
Amount of contract: ___________________ 
Name of EMPLOYER: ___________________ 
Address: _________________________ 

 

  Contract name: ________________________ 
Brief Description of the Works performed by the 
Bidder: __________________________ 
Amount of contract: ___________________ 
Name of EMPLOYER: ___________________ 
Address: _________________________ 
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Form EXP - 4.2(a) 
Specific Construction and Contract Management Experience 

Bidder’s Name: ________________ 
Date: ______________________ 

JV Member’s Name_________________________ 
Bid Reference No. (if any) and title: ___________________________ 

Page _______________of ______________pages 

 

Similar Contract No. 
 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor 
 

Member in  
JV 
 

Management 
Contractor 
 

Sub-
contractor 
 

Total Contract Amount  PKR equivalent 

If member in a JV or sub-contractor, 
specify participation in total Contract 
amount 

   

EMPLOYER’s Name:  

Address: 

Telephone/fax number 

E-mail: 
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 Form EXP - 4.2(a) (cont.)  
Specific Construction and Contract Management Experience (cont.) 

 
Similar Contract No. 

 

Information 

Description of the similarity in 
accordance with Sub-Factor 4.2(a) of 
Section III: 

 

1.  Amount  

2. Physical size of required works 
items 

 

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key activities  

6.  Other Characteristics  
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Form EXP - 4.2(b) 
Construction Experience in Key Activities 

 
Bidder's Name: ________________ 

Date: ___________________ 
Bidder's JV Member Name: __________________ 

Sub-contractor's Name (if any): ________________ 
Bid Reference No. (if any) and title: _____________________ 

 
Page __________________of ________________pages 

 
All Sub-contractors for key activities must complete the information and Qualification Criteria and 
Requirements, Sub-Factor 4.2. 
 
1. Key Activity No One: ________________________ 

 

 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor 
 

Member in  
JV 
 

Management 
Contractor 
 

Sub-
contractor  
 

Total Contract Amount 
 PKR equivalent 

Quantity (Volume, number or rate of 
production, as applicable) performed 
under the contract per year or part of the 
year 
 

Total quantity in 
the contract 

(i) 

Percentage  
participation 

(ii) 

Actual 
Quantity 

Performed  
(i) x (ii) 

Year 1 
   

Year 2 
   

Year 3 
   

Year 4 
   

EMPLOYER’s Name:  

Address: 

Telephone/fax number 
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 Information 

E-mail: 

 

 
 

2. Activity No. Two  

3. ………………… 

 

 
Information 

Description of the key activities in 
accordance with Section III: 
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Form EXP - 4.2 (c) 
Specific Experience in Managing ES aspects 

[The following table shall be filled in for contracts performed by the Bidder, and each member 
of a Joint Venture] 
 

Bidder’s Name: [insert full name] 
Date: [insert day, month, year] 

Joint Venture Member Name: [insertfull name] 
Bid Reference No. (if any) and title: [insert ICB/NCB number and title] 

Page [insert page number] of [insert total number] pages 

 
1. Key Requirement no 1 in accordance with 4.2 (c): ______________________ 

 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor 
 

Member in  
JV 
 

Management 
Contractor 
 

Subcontractor 
 

Total Contract Amount 
 PKR 

Details of relevant experience 
 

2. Key Requirement no 2 in accordance with 4.2 (c): ______________________ 

3. Key Requirement no 3 in accordance with 4.2 (c): ______________________  

4.    [PA define key requirements] 
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Contractor’s Representative and Key Personnel Schedule  
 

 
Bidders should provide the names and details of the suitably qualified Contractor’s Representative 
and Key Personnel to perform the Contract. The data on their experience should be supplied using 
the Form PER-2 below for each candidate.  
 

Contractor’ Representative and Key Personnel  

1. Title of position:  

 Name of candidate:  

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time 
commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

2. Title of position:  

 Name of candidate: 

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time 
commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

3. Title of position:  

 Name of candidate: 

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time 
commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

4. Title of position:  

 Name of candidate:   

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 
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 Time 
commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

5. Title of position:  

 Name of candidate 

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time 
commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

6. Title of position: [insert title] 

 Name of candidate 

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time 
commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 
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Form PER-2: 
Resume and Declaration 

Contractor’s Representative and Key Personnel 
 

Name of Bidder 

 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 
information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency:[language and levels of speaking, reading and writing skills]  

 

details  

 Address of Employer: 

 

 Telephone: 

 

Contact (manager / personnel officer): 

 Fax: 

 

 

 Job title: 

 

Years with present Employer: 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 

Project  Role 
Duration of 
involvement 

Relevant experience 

[main project 
details] 

[role and responsibilities on the 
project] 

[time in role] 
[describe the experience relevant to this 
position]  
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Declaration  
  
I, the undersigned [ insert either “Contractor’s Representative” or “Key Personnel” as 
applicable] , certify that to the best of my knowledge and belief, the information contained in this 
Form PER-2 correctly describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time 
schedule for this position as provided in the Bid:   

Commitment Details 
Commitment to duration of 
contract: 

[insert period (start and end dates) for which this 
Contractor’s Representative orKey Personnel is available 
to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 
Contractor’s Representative orKey Personnel is available 
to work on this contract] 

 

I understand that any misrepresentation or omission in this Form may: 

(a) be taken into consideration during Bid evaluation; 

(b) result in my disqualification from participating in the Bid; 

(c) result in my dismissal from the contract. 

 

Name of Contractor’s Representative or Key Personnel: [insert name]   
 Signature: __________________________________________________________ 

Date: (day month year): _______________________________________________ 

 

Countersignature of authorized representative of the Bidder: 

Signature: ________________________________________________________ 

Date: (day/month/year): ____________________________ 
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Financial Resources 
 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of 
credit, and other financial means, net of current commitments, available to meet the total 
construction cash flow demands of the subject contract or contracts as specified in Eligibility and 
Qualification Criteria. 

 

Financial Resources 

No. Source of financing Amount (Eq. PKR) 

1 
 
 

 

2 
 
 

 

3 
 
 

 

 
 
 

 

 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 289 of 296



Past Experience / Contracts 

 

Contracts over [insert amount] during the last three years: 

Procuring Agency Value Year Goods/Services Supplied Country of 

Destination 

     

     

     

     

     

     

     

 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 290 of 296



Historical Contract Non-Performance, and Pending Litigation 

and Litigation History 

[The following table shall be filled in for the Applicant and for each member of a Joint 
Venture] 

Applicant’s Name: [insert full name]  
Date: [insert day, month, year]  

Joint Venture Member Name: [insert full name]  
IFP No. and title: [insert IFP number and title]  

Page [insert page number] of [insert total number] pages 

 Not debarred due to deviation from commitment of Bid Securing Declaration  Not 

debarred due to non-performance  

Year Non- 

performed 

portion of 

contract 

Contract Identification 

 

Total Contract 

Amount (current 

value, currency, 

exchange rate 

and PKR 

equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Procuring Agency: [insert full name] 

Address of Procuring Agency: [insert 

street/city/country] 

Reason(s) for nonperformance: [indicate main 

reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Qualification Criteria and Requirements 

  Pending litigation in accordance with Section III, Qualification Criteria and Requirements, Sub-

Factor 2.3 as indicated below. 

Year of 

dispute 

Amount in 

dispute 

(currency) 

Contract Identification Total Contract 

Amount 

(currency), US$  

PKR Equivalent 

(exchange rate) 
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[insert 

year] 

[insert amount] Contract Identification: [indicate 

complete contract name, number, and 

any other identification] 

Name of Procuring Agency: [insert full 

name] 

Address of Procuring Agency: [insert 

street/city/country] 

Matter in dispute: [indicate main issues 

in dispute] 

Party who initiated the dispute: [indicate 

“Procuring Agency” or “Supplier”] 

Status of dispute: [Indicate if it is being 

treated by the Adjudicator, under 

Arbitration or being dealt with by the 

Judiciary] 

[insert amount] 

  No consistent history of court/arbitral award decisions in accordance with Section III, 

Qualification Criteria and Requirements, Sub-Factor 2.4. 

  Consistent history of court/arbitral award decisions in accordance with Section III, Qualification 

Criteria and Requirements, Sub-Factor 2.4 as indicated below. 

Year of 

award 

Outcome as 

percentage of Net 

Worth  

Contract Identification Total Contract 

Amount 

(currency), PKR 

Equivalent 

(exchange rate) 

[insert 

year] 

[insert 

percentage] 

Contract Identification: [indicate 

complete contract name, number, and 

any other identification] 

Name of Procuring Agency: [insert full 

name] 

Address of Procuring Agency: [insert 

street/city/country] 

Matter in dispute: [indicate main issues 

in dispute] 

Party who initiated the dispute: [indicate 

“Procuring Agency” or “Supplier”] 

Court/ arbitral award decision: [Indicate 

if the award decision was against the 

Applicant or any member of a joint 

venture.]y] 

[insert amount] 
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Current Contract Commitments / Works in Progress 

Bidders and each member to a JV should provide information on their current commitments on all contracts that have been awarded, or for which a letter 
of intent or acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be 
issued. 

Current Contract Commitments 

 
 

No. Name of Contract 
Employer’s 

Contact Address, Tel, Fax 

Value of 
Outstanding Work 

[Current Eq. PKR] 

Estimated 
Completion 

Date 

Average Monthly 
Invoicing Over Last Six 

Months 
[Eq. PKR/month)] 

1      

2      

3      

4      

5      
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Financial Situation and Performance 

[The following table shall be filled in for the Applicant and for each member of a Joint Venture] 

 

Applicant’s Name: [insert full name]  
Date: [insert day, month, year]  

Joint Venture Member Name: [insert full name]  
IFP No. and title: [insert IFP number and title]  

Page [insert page number] of [insert total number] pages 

1. Financial data 

Type of Financial information 

in 

(currency) 

Historic information for previous _[insert number] years, 

[insert in words] 

(amount in currency, currency, exchange rate*, PKR 

equivalent) 

 Year 1 Year 2 Year 3   

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 

Activities 

     

* Refer ITA 14 for the exchange rate 

 

3. Financial documents 
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The Applicant and in case of JV, members of JV shall provide copies of financial statements for 
[number] years pursuant Section III, Qualifications Criteria and Requirements. The financial 
statements shall: 

 
(a)  reflect the financial situation of the Applicant or in case of JV member, and not an 

affiliated entity (such as parent company or group member). 

 

(b) be independently audited or certified in accordance with local legislation. 

 

(c) be complete, including all notes to the financial statements. 

 
(d) correspond to accounting periods already completed and audited. 

 
 Attached are copies of financial statements1  for the [number] years required above; and 

complying with the requirements. 

 

 
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Application, 

the reason for this should be justified. 
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Average Annual Turnover (Annual Sales Value) 

[The following table shall be filled in for the Applicant and for each member of a Joint 

Venture] 

Applicant’s Name: [insert full name]  
Date: [insert day, month, year]  

Joint Venture Member Name: [insert full name]  
IFP No. and title: [insert IFP number and title]  

Page [insert page number] of [insert total number] pages 

 

Annual Turnover Data  

Year Amount  

Currency 

Exchange rate* 

(If applicable) 

PKR equivalent 

[indicate 

calendar 

year] 

[insert amount and indicate 

currency] 

  

    

    

    

    

 Average Annual 

Turnover ** 

 

*    Refer ITA for date and source of exchange rate. 

**  Total PKR equivalent for all years divided by the total number of years. See Section III, 

Qualification Criteria and Requirements, ITA. 
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