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1.1

1.2

1.5

1.6

31

3.2

SPECIFIC TERMS AND CONDITIONS
(THESE CONDITIONS SHALL GOVERN OVER THE PARTICULAR CONDITIONS OF

Definitions

Interpretation

Priority of
Documents

Contract Agreement

The Engineer

Engineer’s Duties
and Authority

THE CONTRACT)

1.1.76 “Specification”

Following is added at the end:
“and consists of two parts i.e.,

i) “Part A - Specific Provisions”; and
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ii) “Part B - Technical Provisions™.

“and” is deleted from the end of sub-paragraph (i) and added at
the end of sub-paragraph (j).
Sub-paragraph (k) is added:

“(k) The word “tender” is synonymous with “bid” the word
tenderer with “bidder”, the words “tender documents”with
“bidding documents™ and “Schedule of Prices” with “Bill
of Quantities”, as applicable.”

The documents listed at (a) through (k) of this Sub-Clause are

deleted and substituted with the following:

(a) the Contract Agreement;

(b) the Letter of Acceptance;

(c) the Letter of Bid;

(d) the Particular Conditions Part A - Contract Data;

(e) the Particular Conditions Part B - Special Provisions;

(f) the General Conditions;

(g) The Priced Bill of Quantities including completed Schedules to
Bid

(h) the Drawings;

(i) the JV Undertaking (if the Contractor is a JV); and

(j) any other documents forming part of the Contract.

The addenda/corrigenda, if any, shall be deemed to have been

incorporated at the appropriate places in the documents forming
the Contract.

In the last line of the 1% paragraph the text “shall be borne by the
Employer” is substituted by “shall be borne by the Contractor”.

In sub-paragraph (a) the text “as defined in the Pakistan
Engineering Council Act, 1975 (Act No. V of 1976)” are added
after the words “professional engineer”.

The Engineer shall obtain the consent in writing of the Employer
before taking action under the following Sub-Clauses of these
Conditions:

(a) Consenting to the subcontracting of any part of the Works
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under Sub-Clause 5.1 [Subcontractors]

(b) Sub-Clause 13.1 [Right to Vary]: instructing a Variation,
except;
(i) in an emergency situation as determined by the
Engineer, or
(i) if such a Variation would increase the Accepted
Contract Amount by less than the percentage specified
in the Contract Data.

(¢) Sub-Clause 13.3 [Variation Procedure]: approving a
proposal for Variation submitted by the Contractor in
accordance with Sub-Clause 13.3.2 [Variation by Request for
Proposal] or 13.2 [Value Engineering].

Any such requirement shall not be applied to any action by the
Engineer under Sub-Clause 3.7 [Agreement or Determination],as
stated in Sub-Clause 3.2 [Engineer’s Duties and Authority] of the
General Conditions.

Notwithstanding the obligation, as set out above, to obtain
approval, if, in the opinion of the Engineer, an emergency occurs
affecting the safety of life or of the Works or of adjoining
property, he may, without relieving the Contractor of any of his
duties and responsibility under the Contract, instruct the
Contractor to execute all such work or to do all such things as
may, in the opinion of the Engineer, be necessary to abate or
reduce the risk. The Contractor shall forthwith comply, despite
the absence of approval of the Employer, with any such
instruction of the Engineer. The Engineer shall determine an
addition to the Contract Price, in respect of such instruction, in
accordance with Clause 13 and shall notify the Contractor
accordingly, with a copy to the Employer.

Following is added after the words “the Employer’s consent is
required” in 4" paragraph:

“stating that the Employer’s consent has been obtained for that
specified authority”
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4.2

4.3

4.4

Performance
Security

Contractor’s
Representative

Contractor’s
Documents

4.2.1 Contractor’s Obligations

The entity issuing the Performance Security and its form shall be as
under:

The Contractor shall provide Performance Security to the Employer
in the prescribed form. The said Security shall be furnished or caused
to be furnished by the Contractor within 28 days after the receipt of
the Letter of Acceptance. The Performance Security shall be of an
amount equal to 10% of the Contract Price stated in the Letter of
Acceptance. Such Security shall be in the form of either (a) bank
guarantee from any Scheduled Bank in Pakistan or (b) Pay order/
CDR. The Performance Security shall be binding irrespective of
changes in the quantities or variations in the Works or extensions in
Time for Completion of the Works which are granted or agreed upon
under the provisions of the Contract. The list of approved banks is
given in the Contract Agreement.

In case of Joint Venture, the Performance Security shall be in the
name of the Joint Venture or in the name of Lead/either firm of the
JV or in ratio of shares of the individual JV partners.

Following paragraph is added at the end of this Sub-Clause:

“The amount of Performance Security shall be reduced to 50%
following issue of the Taking-Over Certificate for the whole of the
Works under Clause 10 of Conditions of Contract.”

In second paragraph the text “professional engineer as defined inthe
Pakistan Engineering Council Act, 1975 (Act No. V of 1976)(having
temporary licence in case of foreign engineer underSection 12 of the
Pakistan Engineering Council Act, 1975 (Act No. V of 1976)” are
added after the words “qualified, experienced”.

In the 3" paragraph the words “28 days” are substituted by “14
days”. In 2" line of 4™ paragraph the text “or appoint a replacement”
is substituted by “except appointment of a suitable temporary
replacement is deployed at the Site”

4.4.2 As-Built Records

First paragraph is deleted and the text in the last paragraph is
substituted with the following:

“The Contractor shall furnish to the Engineer 6 copies, one
reproducible and one electronic copy (provided the Engineer has
made available to the Contractor editable form of the Drawings) of
all Drawings amended to conform to the Works asbuilt. In case the
Engineer does not make available to the Contractor editable form
of the Drawings, the Contractor shall furnish to the Engineer as-
built data for incorporation in the Drawings. Upon receipt of PDF
versions of the as-built drawings prepared by the Engineer, the
Contractor shall furnish to the Engineer 6 copies and one
reproducible of these Drawings.The price of such Drawings shall
be deemed to be included in the Contract Price.”
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4.8

4.20

5.1

5.2

Health and Safety
Obligations

Progress Reports

Subcontractors

Nominated
Subcontractors

Following Sub-Clause is added:
4.4.4 Shop Drawings

The Contractor shall submit to the Engineer for review 3 copies of
all shop and erection drawings applicable to this Contract as per
provision of relevant Sub-Clause of the Contract.

Review and approval by the Engineer shall not exceed 21 days and
not to be construed as a complete check but will indicate only that
the general method of construction and detailing is satisfactory and
the Engineer’s review or approval shall not relieve theContractor of
any of his responsibilities under the Contract.

The following text is added at the end of this Sub-Clause:

In the event of work being carried out outside the normal working
hours and in the event of work being carried out at night, the
Contractor shall at his own cost, provide and maintain such good and
sufficient light as will enable the work to proceed satisfactorily and
without danger. The approaches to the Site andthe Works where the
night work is being carried out shall be sufficiently lighted. All
arrangement adopted for such lighting shall be to the satisfaction of
the Engineer.

At the end of sub-paragraph (g) the word “and” is deleted and at the
end of sub-paragraph (h) the full stop (.) is replaced with*;”, and
the following new sub-paragraphs are added as:

(i) planned programme for the execution of the Works for next 56
days to enable the Engineer to determine its programme of
inspection and testing;

(j) monthly summery of daily job record indicating weather
conditions, deployment of Contractor’s Equipment, labour
employment, local material procurement and material import, if
any; and

(k) salient contractual and project information.

Add the following text at the end of paragraph (ii):
“under Schedule to Bid”

5.2.2  Objection to Nomination

In sub-paragraph (c), “and” is deleted from the end of (i);

13k

. at the end of (ii) is replaced with: *, and”.
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6.1

6.7

6.8

6.12

6.13

Engagement of Staff
and Labour

Health and Safety of
Personnel

Contractor’s
Superintendence

Key Personnel

Foreign Personnel

The following is then added as (iii):

“(iii) be paid only if and when the Contractor has received from
the Employer payments for sums due under the Subcontract
referred to under Sub-Clause 5.2.3 [Paymentto nominated
Subcontractors].”

The following paragraph is added at the end of the Sub-Clause:

“The Contractor shall, to the extent practicable and reasonable,
employ staff (not less than 50%) and labour (not less than 85%)
with appropriate qualifications and experience from sources
within the Islamic Republic of Pakistan.”

The existing text is substituted with the following:

“In order to provide for the safety, health and welfare of persons,
and for prevention of damage of any kind, all operations for the
purposes of or in connection with the Contract shall be carried
out in compliance with the Safety Requirements of the
Government of Pakistan with such modifications thereto as the
Engineer may authorize or direct and the Contractor shall take or
cause to be taken such further measures and comply with such
further requirements as the Engineer may determine to be
reasonably necessary for such purpose. The Contractor shall also
provide all other medical services and appoint a health and safety
officer at Site if stated in the Specifications. In case of anyfatality
or serious accident, the Contractor shall, in addition,notify the
Engineer immediately by the quickest available means.”

Insert at the end of sub-paragraph (a) of this Sub-Clause:

"or, if not, the Contractor shall make competent interpreters
available during all working hours, in a number sufficient for
those persons to properly perform their superintendence duties"

The following text is added at the end of this Sub-Clause:

“The Contractor’s authorized representative and his other
engineers working at site shall possess valid registration with the
Pakistan Engineering Council.

The Contractor’s authorized representative at Site shall be
authorized to exercise adequate administrative and financial
powers on behalf of the Contractor so as to achieve completion of
the Works as per the Contract.”

The following is inserted at the end of the last paragraph:

“If any of the Key Personnel are not fluent in this language, the
Contractor shall make competent interpreters available during all
working hours in a number deemed sufficient by the Engineer.”

The following Sub-Clauses 6.13 to 6.26 are added at the end of
Sub-Clause 6.12:

The Contractor may bring in to the Country any foreign
personnel who are necessary for the execution of the Works to the
extent allowed by the applicable Laws. The Contractor shall ensure
that these personnel are provided with the required

L PAA
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6.14

6.15

6.16

6.17

6.18

6.19

6.20

6.21

6.22

Supply of Foodstuffs

Supply of Water

Measures against
Insect and Pest
Nuisance

Alcoholic Liquor or
Drugs

Arms and
Ammunition

Festivals and
Religious Customs
Funeral

Arrangements

Forced Labour

Child Labour

residence visas and work permits. The Employer will, if requested
by the Contractor, use all reasonable endeavours in a timely and
expeditious manner to assist the Contractor in obtaining any local,
state, national, or government permission required for bringing in
the Contractor’s personnel.

The Contractor shall be responsible for the return of these
personnel to the place where they were recruited or to their
domicile. In the event of the death in the Country of any of these
personnel or members of their families, the Contractor shall
similarly be responsible for making the appropriate arrangements
for their return or burial.

The Contractor shall arrange for the provision of a sufficient
supply of suitable food as may be stated in the Specification at
reasonable prices for the Contractor’s Personnel for the purposesof
or in connection with the Contract.

The Contractor shall, having regard to local conditions, provide
on the Site an adequate supply of drinking and other water forthe
use of the Contractor’s Personnel.

The Contractor shall at all times take the necessary precautions
to protect the Contractor’s Personnel employed on the Site from
insect and pest nuisance, and to reduce the danger to their health.
The Contractor shall comply with all the regulations of the local
health authorities, including use of appropriate insecticide.

The Contractor shall not, otherwise than in accordance with the
Laws of the Country, import, sell, give, barter or otherwise
dispose of any alcoholic liquor or drugs, or permit or allow
importation, sale, gift, barter or disposal thereto by Contractor’s
Personnel.

The Contractor shall not give, barter, or otherwise dispose of, to
any person, any arms or ammunition of any kind, or allow
Contractor’s Personnel to do so.

The Contractor shall respect the Country’s recognized festivals,
days of rest and religious or other customs.

The Contractor shall be responsible, to the extent required by local
regulations, for making any funeral arrangements for anyof its
local employees who may die while engaged upon the Works.

The Contractor, including its Subcontractors, shall not employ or
engage forced labour which consists of any work or service, not
voluntarily performed, that is exacted from an individual under threat
of force or penalty, and includes any kind of involuntary or
compulsory labour, such as indentured labour, bonded labour or
similar labour-contracting arrangements.

The Contractor, including its Subcontractors, shall not employ or
engage child labour in accordance with relevant law(s) in force in
Islamic Republic of Pakistan.
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6.23

6.24

6.25

6.26

1.7

Employment
Records of Workers

Workers’
Organizations

Non-Discrimination
and Equal
Opportunity

Epidemics

Ownership of Plant
and Materials

The Contractor shall keep complete and accurate records of the
employment of labour at the Site. The records shall include the
names, ages, genders, hours worked and wages paid to all
workers. These records shall be summarized on a monthly basis
and submitted to the Engineer. These records shall be included in
the details to be submitted by the Contractor under Sub-Clause
6.10 [Contractor’s Records].

The Contractor shall comply with the relevant labour laws of
Pakistan which recognize workers’ rights to form and to join
workers’ organizations/Trade Union of their choosing and to
bargain collectively without interference.

The Contractor shall not make decisions relating to the
employment or treatment of Contractor’s Personnel on the basis
of personal characteristics unrelated to inherent job requirements.
The Contractor shall base the employment of Contractor’s
Personnel on the principle of equal opportunity and fair treatment,
and shall not discriminate with respect to any aspects of the
employment relationship, including recruitment and hiring,
compensation (including wages and benefits),working conditions
and terms of employment, access to training,job assignment,
promotion, termination of employment or retirement, and
disciplinary practices.

Special measures of protection or assistance to remedy past
discrimination or selection for a particular job based on the
inherent requirements of the job shall not be deemed
discrimination. The Contractor shall provide protection and
assistance as necessary to ensure non-discrimination and equal
opportunity, including for specific groups such as women, persons
with disabilities, migrant workers and children (of working age in
accordance with Sub-Clause 6.22).

In the event of any out-break of illness of epidemic nature, the
Contractor shall comply with and carry out such regulations,
orders and requirements as may be made by the Government or
the local medical or sanitary authorities for the purpose of
overcoming the same.

The following is added before the first paragraph:
“Except as otherwise provided in the Contract,”
The following is added at the end of the Sub-Clause:

"No Plant and/or Materials that is the property of the Employer
shall be removed from the Site. If it becomes necessary to:

(i) remove any item of such Plant from the Site for the purposes
of repair, the Contractor shall give a Notice, with reasons, to
the Engineer requesting consent to remove the defective or
damaged item off the Site. This Notice shall clearly identify
the item of defective or damaged Plant, and shall give details
of: the defect or damage to be repaired;the place to which
defective or damaged item of Plant is to be taken for repair;
the transportation to be used (and insurance cover for such
transportation); the proposed

L PAA_Z
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inspections and testing off the Site; and the planned duration
required before the repaired item of Plant shall be returned to
the Site. The Contractor shall also provide any further details
that the Employer may reasonably require; or

(i) replace any item(s) of such Plant and/or Materials, the
Contractor shall give a Notice, with reasons, to the Engineer
clearly identifying the item(s) of Plant and/or Materials to
be replaced, and giving details of the due date of delivery to
the Site of the replacement item(s).

Where any item of Plant and/or Materials has become the property
of the Employer under this Sub-Clause before it has been
delivered to the Site, the Contractor shall ensure that such an item
is not moved except for its delivery to the Site.

The Contractor shall indemnify and hold the Employer harmless
against and from the consequences of any defect in title or
encumbrance or charge (except any reasonable restriction arising
from the intellectual property rights of the manufacturer or
producer) on any item of Plant and/or Materials that has become
the property of the Employer under this Sub-Clause."

The following Sub-Clause 7.9 is added after Sub Clause 7.8:

7.9 Use of Pakistani
Materials and
Services

8.1 Commencement of
Works

8.5 Extension of Time
for Completion

8.14 Incentives For Early
Completion

The Contractor shall, so far as may be consistent with the
Contract, make the maximum use of materials, supplies, plant and
equipment indigenous to or produced or fabricated in Pakistan
and services available in Pakistan provided such materials,
supplies, plant, equipment and services shall be of required
standard.

The following is added before the first paragraph:

“After signing of the Contract Agreement by both Parties,” and
thereafter the word “The” is replaced with the word “the”.

The following is added after paragraph (c):

“for last five years”.

The following Sub-Clause 8.14 is added after Sub-Clause 8.13:

If Contract Data does not state applicability of incentives for early
completion, this Sub-Clause shall not apply.

The Contractor shall be entitled subject to Sub-Clause 20.2
[Claims for Payment and/or EOT] to bonus payment if the Works
and/or each Section is completed earlier than the Time for
Completion for the Works or Section (as the case may be). The
amount of bonus for early completion of the Works and/or each
Section shall be upto a limit and at a rate to 50% of the relevant
limit and rate of delay damages prescribed in Contract Data and
shall be paid for every day which shall elapse between the
relevant Date of Completion of the Works or Section and the
relevant Time for Completion.

For the purposes of calculating any bonus payment, the applicable
Time for Completion stated in the Contract Data is fixed and no
adjustments of this time by reason of granting an
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11.12 Supervisory
Assistance During
DNP

12.2 Method of
Measurement

12.3  Valuation of the
Works

13.4  Provisional Sums

13.6  Adjustments for
Changes in Laws

EOT will be allowed.
The following Sub-Clause 11.12 is added after Sub-Clause 11.11:

If provided under the Schedule of Prices, the Contractor shall
provide supervisory assistance to the Employer during the DNP
for the Works. Such supervisory assistance shall be as described
in the Specification for the purpose of supporting the Employer's
operation and maintenance of the Plant for the period specified
in the Schedule of Prices after the Date of Completion.

The following paragraph is added at the end of the Sub-Clause:

“Summary of measured quantity for payment shall be delineated
item-wise under four heads namely; “Schedule of Prices
Quantity”, “Quantity Executed To-date”, “Quantity Certified
Previously” and “Net Quantity Executed under this Certificate”.

The following text is added at the end of fifth paragraph of the
Sub-Clause:

“Sum of overhead charges and profit for sub-paragraph (a) shall
be Twenty-Five percent (25%)”.

Following is added

For works items described in the priced bill of quantities (BoQ),
the valuation of works shall be made as per the evaluated rates
provided in the corrected priced BoQ, and For work items not
described in the priced bill of quantities (BoQ) but available in the
Pak PWD Schedule of Rates (SoR), the valuation of works shall
be made on pro rata basis, and For work items neither described
in the priced bill of quantities (BoQ) nor available in the Pak PWD
Schedule of Rates (SoR), the valuation of works shall be made on
the basis of actual cost (market rates) plus a lumpsum of twenty-
five per cent (25%) as overheads and profit.

The following paragraph is inserted as the penultimate
paragraph:

“The Provisional Sum shall be used to cover the Employer’s share
of the DAAB members’ fees and expenses, in accordance with
Clause 21. No prior instruction of the Engineer shall be required
with respect to the work of the DAAB. The Contractor shall
submit the DAAB members’ invoices and the satisfactory
evidence of having paid 100% of such invoices as part of the
substantiation of those Statements submitted under Sub-Clause
14.3.

Text is deleted and substituted with the following:

If, after the date 28 days prior to the latest date for submission of
tenders for the Contract there occur in the country in which the Works
are being or are to be executed changes to any National or State
Statute, Ordinance, Decree or other Law or any regulation or bye-law
of any local or other duly constituted authority, or the introduction of
any such State Statute, Ordinance, Decree, Law, regulation or bye-
law which causes additional or reduced cost to the Contractor, other
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than under Sub-Clause
13.7, in the execution of

the Contract, such
additional or reduced cost
shall, after due

consultation with  the
Employer and the
Contractor, be determined
by the Engineer and shall
be added to or deducted
from the Contract Price
and the Engineer shall
notify the Contractor
accordingly, with a copy
to the Employer.




14.1

14.2

14.6

14.7

The Contract Price

Advance Payment

Issue of IPC

Payment

The following is added at the end of the Sub-Clause:

“Notwithstanding the provisions of subparagraph (b),
Contractor's Equipment, including essential spare parts,imported
by the Contractor for the sole purpose of executing the Contract
shall be temporarily exempt from the payment of import duties
and taxes upon initial importation, provided the Contractor shall
post with the customs authorities at the port of entry an approved
re-export bond or bank guarantee, valid until the Time for
Completion plus six months, in an amount equal to the full import
duties and taxes which would be payable on the assessed
imported value of such Contractor's Equipment and spare
parts, and callable in the event the Contractor's Equipment is
not re-exported from the Country on completion of the
Contract. A copy of the bond or bank guarantee endorsed by
the customs authorities shall be provided by the Contractor to
the Employer upon the importation of individual items of
Contractor's Equipment and spare parts. Upon re-export of
individual items of Contractor's Equipment or spare parts, or
upon the completion of the Contract, the Contractor shall
prepare, for approval by the customs authorities, an assessment
of the residual value of the Contractor's Equipment and spare
part to be re-exported, based on the depreciation scale(s) and
other criteria used by the customs authorities for such purposes
under the provisions of the applicable Laws. Import duties and
taxes shall be due and payable to the customs authorities by the
Contractor on (a) the difference between the initial imported
value and the residual value of the Contractor's Equipment and
spare parts to re-exported; and (b) on the initial imported value
of the Contractor's Equipment and spare parts remaining in the
Country after completion of the Contract. Upon payment of
suchdues within 28 days of being invoiced, the bond or bank
guarantee shall be reduced or released accordingly;
otherwise the security shall be called in the full amount
remaining.”

14.2.1 Advance Payment Guarantee

The entity issuing the Advance Payment Guarantee and its form
shall be as under:

Total advance payment shall be 15% Percentage of the Accepted
Contract Amount payable in the currency and proportion of the
contract upon furnishing Advance Payment Guarantee(s) in the
shape of an irrevocable and unconditional bank guarantee from a
scheduled Bank in Pakistan.

In case of Joint Venture, the Advance Payment Guarantee(s) shall
be in the name of the Joint Venture or in the name of Lead/either
firm of the JV or in ratio of shares of the individual JV partners.

14.6.1 The IPC

In the first line of the 1% paragraph the words “28 days” are
substituted by “14 days”.

The words “or through crossed cheque in favour of the
Contractor or JV partners. The Payment to JV partners shall be

L PAA
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15.2

154

16.2

16.3

171

Delayed Payment

Termination for
Contractor’s Default

Payment after
Termination

Termination by
Contractor

Contractor’s
Obligations After
Termination

Responsibility for
Care of the Works

made at the request of the Joint Ventures if any in the ratio of
their shares specified by them” are added at the end of the Sub-
Clause.

clause is deleted

15.2.1 Notice

Following text is added at the end of sub-paragraph (h) of this
Sub-Clause:

“For the purposes of this Contract, corrupt and fraudulent
practices have been defined in Public Procurement Rules 2004.”

15.2.3 After Termination

The word “and” at the end of sub-paragraph (ii) of paragraph (b)
is deleted the following paragraph is added after sub-paragraph
(iii):

“(iv) all Employer-Supplied Materials and/or Employer's
Equipment made available to the Contractor in
accordance with Sub-Clause 2.6 [Employer-Supplied
Materials and Employer's Equipment], and”

The following text is added at the end of this Sub-Clause:

“The Employer shall be entitled to sell any of the Contractor’s
Equipment, Temporary Works and unused materials and apply the
proceeds of sale towards payment of any debt due from the
Contractor to the Employer under this Clause including any
outstanding payments to the Subcontractors.

16.2.1 Notice
The sub-paragraph (j) is deleted in its entirety.
At the end of sub-paragraph (i) “; or” is replaced with “.”” and at

@,

the end of sub-paragraph (h) *;” is replaced with *; or”.

In sub-paragraph (f) “84 days” are replaced with “180 days” and
text “for reasons not attributable to the Contractor” is added at the
end.

Sub-paragraph (c) is deleted and replaced with:

"(c) deliver to the Engineer all Employer-Supplied Materials
and/or Employer's Equipment made available to the
Contractor in accordance with Sub-Clause 2.6 [Employer-
Supplied Materials and Employer's Equipment]; and

(d) remove all other Goods from the Site, except as necessary for
safety, and leave the Site."

After the two instances of “Goods” in the last paragraph, the
words “Employer-Supplied Materials and/or Employer's
Equipment” are added.




The following Sub-Clause 17.7 is added after Sub-Clause 17.6:

17.7

18.1

18.4

18.5

19.1

19.2

Use of Employer’s
Accommodation/
Facilities

Exceptional Events

Consequences of an
Exceptional Event

Optional
Termination

General
Requirements

Insurance to be
provided by the
Contractor

The Contractor shall take full responsibility for the care of the
items of the Employer’s facilities and/or accommodation, if any,
as detailed in the Specification, from the date of use and/or
occupation by the Contractor until the date on which such use
and/or occupation is re-vested in the Employer.

If any loss or damage happens to any of the above items during a
time while the Contractor is responsible for its care, arising from
any cause other than a cause for which the Employer is
responsible or liable, the Contractor shall promptly rectify the loss
or damage at the Contractor’s risk and cost.

The words “or disorder” are replaced with “disorder or
sabotage” in sub-paragraph (c) of the Clause.
The following is added at the end of sub-paragraph (b) after

9,

deleting the “.”:

“, including the costs of rectifying or replacing the Works and/or
Goods damaged or destroyed by Exceptional Events, to the extent
they are not indemnified through the insurance policy referred to
in Sub-Clause 19.2 [Insurance to be provided by the Contractor].”

In sub-paragraph (c), the words “and necessarily” are added after
the words “was reasonably”.

Following text is added at the end of first paragraph:

“The Contractor shall immediately after the date of the Letter of
Acceptance submit the draft of insurance policies for the
Employer’s consent.”

Following text is added at the end of third paragraph:

“The Contractor shall, within the respective periods stated in the
Contract Data submit to the Engineer and the Employer a)
evidence that the insurances described in this Clause have been
effected, and b) copies of policies of the insurances described in
Sub-Clauses 19.2.1, 19.2.4 and 19.2.5.”

19.2.5 Injury to employees

The words “sickness, disease” are deleted in the third line of first
paragraph.

The following Sub-Clause is added after Sub-Clause 19.2.6:

19.2.7 Insurance Company

“The Contractor shall be obliged to place all insurancesdescribed
in this Clause with insurers listed in the Contract Data and rated
by PACRA/VIS of rating as provided in Table below:

Accepted Contract Amount Minimum Rating of
(In Eq. million PKR) Insurance Companies
Up to 1000 A (1)
1001 to no limit AA




21.6

Arbitration

The word “international” is deleted in the sixth line of first
paragraph. The text of sub-paragraph (a) is substituted with the
following:

“the Dispute shall be finally settled under the Rules of
Arbitration, specified in the Contract Data;”

The following Clauses are added after Clause 21

23

24

25

26

Taxes

Integrity Pact

Emergency

The Contractor, Subcontractors and their employees shall beliable
to pay income tax, withholding tax, super tax and other taxes on
income arising out of the Contract. The rates and prices as stated
in the contract shall be deemed to cover all such taxes.

The rates and prices for all items of the Works stated in the Bill
of Quantities shall be exclusive of Provincial Revenue Authority
Sales Tax on Services.

If it is found and established at any stage that the Contractor or
any of his Subcontractors, agents or servants have violated or
involved in violation of the Integrity Pact signed by the Contractor
then the Employer shall be entitled to

a) recover from the Contractor an amount equivalent to ten
times the sum of any commission, gratification, bribe,
finder’s fee or kickback given by the Contractor or any of
his Subcontractors, agent or servants;

b) terminate the Contract; and

¢) recover from the Contractor any loss or damage to the
Employer as a result of such termination or of any other
corrupt business practices of the Contractor or any of his

Subcontractors, agent or servants.

The termination under sub-paragraph (b) of this Sub-Clause shall
proceed in the manner prescribed under Sub-Clause 15.1 to 15.4 and
the payment under Sub-Clause 15.4 shall be made after having
deducted the amounts due to the Employer under sub- paragraph (a)
and (c) of this Sub-Clause.

Partial / complete suspension in work is likely to take place during

Operations & VIPemergency operations and VIP movements etc. labour, equipment,

Movements

Fake/
dishonoured
financial
Instrument

and material, etc. shall be removed from the site of work during such
suspension periods to a distance for essential security requirements.
No compensation whatsoever on this account shall be claimed by
the Contractor for those losses likely to occur. All such unforeseen
disruptions during working hours may result in idleness of
manpower and equipment and waste of material, etc. for which no
compensation shall be paid to the Contractor.

Any financial instrument, submitted by the Contractor as Bid
Security, and Performance Guarantee, if found fake or dishonoured
by the issuing bank / financial institution at any pre- / post-
contractual stage shall, in addition to any criminal liability, call for
blacklisting of the Contractor.
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Facilities to be
Provided by
Contractor (Remain
the Contractor’s
Property)

Permanent
Equipment/
Facilities to be
Transferred to
Client

The Contractor shall, at no additional cost to PAA, provide the
following for the exclusive use of the Client during the execution
of the works and Defects Liability Period (DLP), on expiry of
DLP, the same shall remain contractor’s property:

a) One Roadworthy Vehicle (Rented or Owned) ---- Revo or
Equivalent Model Not older than 2022, complete with a qualified
licensed driver along with 400 liters fuel per month, maintenance,
repairs insurance and operational costs shall be entirely borne by
the contractor. Vehicle shall remain at Contractor’s disposal after
completion of DLP.

The Contractor shall, at no additional cost to PAA, provide the
following items for the use of the Client during the Contract
Period within two weeks of the start of the work. Upon
successful completion of the Defects Liability Period (DLP),
these items shall become the sole property of the Client without
any further payment or compensation:

a) Two (02 No) Laptop with specification of Intel Core 19/i7 (not older
than 14th/13th) 32 GB RAM 1TB NVMe SSD Hard disk, 16"
Display, Graphics card NVIDIA GeForce RTX 5060 / RTX 4060
8GB GDDR6, Windows 11 Pro with 1 Year Warranty

b) One Printer (HP LaserJet Pro MFP 4103FDW or equivalent)




