

Response to Pre-Proposal Clarification No. 03 from Proposer M/s Ghulam Rasool & Company on RFP/EPC Bidding Document of Package-III: Electro-Mechanical Works of ALHPP

Sr. No.	Clarification from Proposer	Reply by AHMC
1.	The Proposer is extremely pleased to participate in the bidding process for the Package-III: Electro-Mechanical Works of the subject Project. In order to comprehensively analyze all aspects of the RFP/EPC Bidding Document, Proposal requirements, and other relevant factors, the Proposer would like to request the Employer good office to kindly extend the Proposal submission date by two months. It is further submitted that the current Economic situation of the Country, reduced working hours, continuous fluctuation in fuel prices, transportation costs, and market rates are directly affecting the process of obtaining firm and competitive quotations from E&M Manufacturers and Suppliers, Sub-Contractors, and Vendors. Additional time is therefore required to properly evaluate these factors and prepare a realistic and competitive Proposal. The Proposer believe that a two-month extension in Proposal submission date will enable the Proposer to prepare his proposal more carefully, accurately, and competitively for this esteemed Project.	Noted. It is hereby clarified that the extension in Proposal submission deadline has already been under consideration to facilitate Prospective Proposers. This request is being reviewed after due consideration of the prevailing circumstances, including the need for Proposers to coordinate with E&M Equipment Manufacturers and Suppliers, prepare technically responsive and commercially competitive Proposals. The extended Proposal submission date will be communicated through Addendum No. 02 to RFP/EPC Bidding Document which will be uploaded on EPADS v2.0 in due course of time.

