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A-2
Schedule-A to Bid

SCHEDULE OF ADJUSTMENT DATA
Table I. Local Currency (LC) For Bill Nos.

[In the Table below, the Bidder shall (a) indicate amount of local currency payment, and the
Employer shall (b) enter the Index description and source of indices for the different elements of
cost, and (c) derive weightings for local currency payment including nonadjustable fixed portion.
PEC Standard Procedure and Formula for Price Adjustment (Second Edition), May, 2022 as
amended time to time shall be applied for preparation of the following Table.]

Base Value Bidder’s Bidder’s
Index .. Local Proposed
Code Index Description Source of Index
and Date Currency C .
Weighting
Amount
Non adjustable
¥ (Fixed Portion) 0.3
Adjustable
(Non Fixed Portion)
Pakistan Bureau
of Statistics
(ii) Local unskilled Monthly (0.15)
! Labor Statistical
Bulletin for
Abbottabad City
Pakistan Bureau
K/fl‘omhlyStatlstlcs (0.15)
(iii) Cement (OPC) Statistical
Bulletin for
Abbottabad City
iii)Reinforcement
Reinforcement steel steel
(Representing all (Representing all (0.25)
(iv) types and dimension types and
of steel dimension of
reinforcement) steel
reinforcement)
. . . . (0.15)
) High Speed Diesel Pakistan State Oil
(HSD) (PSO)
Total 1.00
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A-1
Schedule-A to Bid

SCHEDULE OF ADJUSTMENT DATA
Schedule of Cost Indexation

[The Employer is to engage a professional with experience in construction costs and the
inflationary effect on construction costs when preparing the contents of the Schedule of Cost
Indexation. In the case of very large and/or complex works contracts, it may be necessary to
specify several families of price adjustment formulae corresponding to the different works
involved.]

[The formulae for price adjustment shall be of the following general type:]
Pn=a+bLn/Lo+cEn/Eo+dMn/Mo+....
where:

“Pn” is the adjustment multiplier to be applied to the estimated Contract value in the relevant
currency of the work carried out in period “n”, this period being a month;

“a” 1s a fixed coefficient, stated in the relevant table of adjustment data, representing the non-
adjustable portion in contractual payments;

“b”, “c”, “d”, ... are coefficients representing the estimated proportion of each cost element
related to the execution of the Works as stated in the relevant table of adjustment data; such
tabulated cost elements may be indicative of resources such as labour, equipment and materials;

“Ln”, “En”, “Mn”, are the current cost indices or reference prices for period “n”, expressed
in the relevant currency of payment, each of which is applicable to the relevant tabulated cost
element on the date 49 days prior to the last day of the period (to which the particularPayment
Certificate relates); and

“Lo”, “Eo”, “Mo”, are the base cost indices or reference prices, expressed in the relevant
currency of payment, each of which is applicable to the relevant tabulated cost element on the
Base Date.

The weightings (coefficients) for each of the factors of cost stated in the following table(s) of
adjustment data shall only be adjusted if they have been rendered unreasonable, unbalanced
or inapplicable, as a result of Variation(s).

If the currency in which the Contract price is expressed is different from the currency of the
country of origin of the indices, a correction factor will be applied to avoid incorrect
adjustments of the Contract price. The correction factor shall be: Zo / Z1, where,

Zo = the number of units of currency of the origin of the indices which equal to one unit of the
currency of the Contract Price on the Base date, and

Z1 = the number of units of currency of the origin of the indices which equal to one unit of the
currency of the Contract Price on the Date of Adjustment.
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B-1
Schedule-B to Bid

BILL OF QUANTITIES

A. Preamble:

1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract,
Specifications and Drawings.

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given
to provide a common basis for bidding. The basis of payment will be the actual quantities
of work executed and measured by the Contractor and verified by the Engineer and valued
at the rates and prices as given in the priced Bill of Quantities, where applicable, and
otherwise at such rates and prices as the Engineer may fix as per the Contract.

3. The rates and prices as given in the priced Bill of Quantities shall, except insofar as it is
otherwise provided under the Contract include all costs of Contractor’s plant, labour,
supervision, materials, execution, insurance, profit, taxes and duties, together with all
general risks, liabilities and obligations set out or implied in the Contract. Furthermore,
all duties, taxes and other levies payable by the Contractor under the Contract, or for any
other cause, as on the date 28 days prior to deadline for submission of Bids, shall be
included in the rates and prices and the total Bid Price submitted by the Bidder.

4. A rate or price shall be entered against each item in the priced Bill of Quantities, whether
quantities are stated or not. The cost of items against which the Contractor will have failed
to enter a rate or price shall be deemed to be covered by other rates and prices entered in
the Bill of Quantities.

5. The whole cost of complying with the provisions of the Contract shall be included in the
items provided in the priced Bill of Quantities, and where no items are provided, the cost
shall be deemed to be distributed among the rates and prices entered for the related items
of the Works, or the same shall be determined by the Engineer in accordance with Clause
13, General Conditions.

6. General directions and description of work and materials are not necessarily repeated nor
summarised in the Bill of Quantities. References to the relevant sections of the Bidding
Documents shall be made before entering prices against each item in the Bill of Quantities.

7. Provisional sums included and so designated in the Bill of Quantities shall be expended in
whole or in part at the direction and discretion of the Engineer in accordance with Sub-
Clause 13.4 of General Conditions of Contract.

8. The method of measurement of completed work for payment shall be in accordance with the
Specifications, except where provided otherwise. The Contractor has to clear the site to the
satisfaction of the Engineer and he will include the cost of such compliance in his rates.

9. The contractor shall include in his rates for all costs of samples, sampling and testing as
satisfied.
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10. The following abbreviations for units have been used in Bill of Quantities:

Units

Cubic Meter
Square Meter
Kilogram
Provisional Sum
Linear Meter
Meter

Running Meter

Abbreviations

CM
S.M
kg
P.S
LM
M
RM
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B-2
Schedule-B to Bid

BILL OF QUANTITIES

B. Work Items:

The Bill of Quantities contains the following Bills and Schedule
BillNo. A - General Items

Bill No. B-1 -  Earthworks and Allied Activities

Bill No. B-2 -  Surface Courses and Pavement (Flexible Pavement)
Bill No. B-3 - Structures (Retaining / Breast Walls)

Bill No. B-4 -  Structures (Bridges)

Bill No. B-5 - Drainage and Erosion Works

Bill No. B-6 - Causeways (3 No.)

Bill No. B-7 -  Culvert (02 No.)

BillNo.C - Dayworks Schedule

Summary of Bill of Quantities

1. Bidders shall price the Bill of Quantities in Pak. Rupees (PKR) only.
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BILL OF QUANTITIES
Bill No. A General Items
Amount | Amount
Item o e . Unit Rate In In Pay Item
No. Description Unit | Qty (Rs) Words Figures }1,\10.
(PKR) (PKR)
1 Environmental Testing During
Construction Phase from EPA
certified laboratory
1-a | Air Quality (As per NEQs) Nos. | 10 General
Specs
5.12
1-b | Noise Level and Dust Emission | No's | 10 General
(PM2.5, PM10, SPM) Specs
5.12
1-c | Water Quality (Surface Water, | No's | 15 General
Drinking Water & Wastewater) Specs
5.13
2 Environment Social Health & | P.S 4,500,000 General
Safety (ESHS) Officer & Specs
Occupational Health and Safety 5.14
OHS Supervisor
3 (ESHS Management Personal | P.S 3,750,000 General
Protective Equipment (PPE) for 50 Specs
employees for the provision of dust 5.15
masks, safety shoes, helmet,
jackets, safety goggles, gloves, first
aid box, ear plugs, Waste
Management, House Keeping,
Camp Management, Fire
Extinguisher and Safety Slgn
Boards)
4 Medical screeing for workers Nos. | 60 General
Specs
5.15
5 Insurance for loss or damage to the | P.S 15,000,000 General
Works, Equipment, property and Specs
personal injury or death under Sub- 5.16
Clause 19.2
6 Price Adjustment P.S 35,000,000
7 DAAB PAyment P.S 10,000,000
8 Geotechnical Investigations P.S 5,000,000
Total For Specified Provisional Sum 73,250,000
(2,3,5,6,7,8)
Total for Bill No.A
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BILL OF QUANTITIES
Bill No. B-1 Earthwork and Allied Activities
. Amount | Amount
SR. - : Unit In In
NO. Description Unit Qty l(l;;:)e Words | Figures Spec No.
(PKR) (PKR)

1 Clearing and Grubbing by | SM 1,220.00 KPK
mechanical means MRS

3.7
2 Removal of Tree : Girth 150mm - | No. 200.00 KPK
300mm including removal of MRS

stump & backfilling with sand 3.8
3 Removal of Tree : Girth 300mm - | No. 200.00 KPK
600mm including removal of MRS

stump & backfilling with sand 3.8
4 Removal of Tree : Girth over | No. 100.00 KPK
600mm including removal of MRS

stump & backfilling with sand 3.8
5 Compaction of Natural Ground SM 1,220.00 KPK
MRS
3.10,
333
6 | Roadway Excavation in Surplus / | CM 13,781.00 KPK
Unsuitable Common Material MRS
395
7 Roadway Excavation in Surplus / | CM 1,838.00 KPK
Unsuitable Rock (Hard) Material MRS
requiring blasting. 3.9.5
8 | Roadway Excavation in Surplus / | CM 2,757.00 KPK
Unsuitable  Rock  (Medium) MRS
Material requiring blasting. 3.9.5
9 | Roadway Excavation in Surplus / | CM 73,498.00 KPK
Unsuitable Rock (Soft) Material MRS
3.9.5
10 | Formation of Embankment from | CM 1,556.00 KPK
Roadway excavation in common MRS
Material 394
11 | Formation Of Embankment From | CM 208.00 KPK
Roadway Excavation In Hard MRS
Rock Material 394
12 | Formation Of Embankment From | CM 312.00 KPK
Roadway Excavation In Medium MRS
Rock Material 394
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. Amount | Amount
SR. - : Unit In In
NO. Description Unit Qty l(l;;:)e Words | Figures Spec No.
(PKR) (PKR)
13 | Formation Of Embankment From | CM 8,299.00 KPK
Roadway Excavation In Soft MRS
Rock Material 394
14 | Subgrade Preparation in Existing | CM 10,965.00 KPK
Road Without Any Fill ; Mod. MRS
AASHTO 95% 16.2.1
TOTAL COST FOR BILL NO. B-1
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BILL OF QUANTITIES
Bill No. B-2 Surface Course & Pavement
SR Unit Ani(:mt Amount Spec
’ Description Unit Qty Rate In Figures J
NO. (Rs) Words (PKR) No.
(PKR)
1 Granular Sub Base Using | CM 787.00 KPK
Crushed Stone Aggregate MRS
16.3.1
2 Water Bound Macadam Base | CM 1574.00 KPK
Course MRS
16.3.2
3 Triple bitumenous Surface | S.M 7,870.00 KPK
Treatment MRS
16.4.5

TOTAL COST FOR BILL NO. B-2
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BILL OF QUANTITIES
Bill No. B-3 Structures (Retaining/Breast Walls)
. Amount | Amount
SR. o . Unit In In
NO. Description Unit Qty R[ite Words | Figures Spec No.
® | @kr) | PkR)

1 Structural Excavation in Common | CM 6,198.00 KPK

Material by mechanical means MRS
3.9.6

2 | Lean concrete for use as thin layer | CM 2,690.00 KPK
under neath footings with cylinder MRS
compressive strength of 1423 psi 6.1.3
on 28 days.

3 | Class B concrete for concrete in | CM 260.00 KPK
pile specified works only with MRS
minimum cylinder compressive 6.1.3,6.3
strength 2418 psi on 28 days and
consistency range in slump 25-75
mm with water cement ratio 0.65
(Coping)

4 | Stone Masonry Random with | CM 10,770.00 KPK
Mortar Class-A MRS

523,
8.12

5 Stone Masonry Dressed | CM 280.00 KPK
Uncoursed with Mortar MRS
(for Parapet Walls) 5223,

8.12
6 | Dismantling of Structures and | CM 100.00 KPK
Obstructions MRS
4.1
7 Rock Fill in Gabions CM 4,580.00 NHA
CSR
Item No.
507
8 | Steel Wire Mesh (9 SWG) for | Kg 82,420.00 NHA
Gabions CSR
Item No.
507
9 | PVC Pipe 4" Dia. RM 390.00 Volume-
2 Techn
Specs
Heading

1.1

TOTAL COST FOR BILL NO. B-3
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BILL OF QUANTITIES
Bill No. B-4 Structures (Bridges)
.. | Amount | Amount
SR. o e . Unit In In
NO. Description Unit Qty R}ilte Words | Figures Spec No.
(Rs) | (PKR) | (PKR)
1 Structural Excavation In Medium | CM 498.00 KPK
Rock Material MRS
3.9.6,
3.13
2 | Structural backfill using Common | CM 104.00 KPK
Material available at site. MRS
3.9.6
3 | Class Al concrete in | CM 27.00 KPK
reinforcement/non reinforcement MRS
concrete structure with minimum 6.1.3,6.3
cylinder compressive strength
3000 psi on 28 days other than
concrete in water and piles with
consistency range in slump 25-75
mm with water cement ratio 0.58
Approach Slab
4 | Class A3 cement concrete for | CM 423.00 KPK
concrete with minimum cylinder MRS
compressive strenght 4000 psi on 6.1.3,6.3
28 days other than concrete in
water and piles with consistency
range in slump 100-150 mm with
water cement ratio 0.58 Transom,
Deck Slab, Diaphragm , Wing
Walls ,Curtain wall , Abutment
Seat & Rcc Railing, Closed
Abutment Wall
5 | Class A3 cement concrete for | CM 444.00 KPK
Piles concrete with minimum MRS
cylinder compressive strenght 6.1.3,6.3
4000 psi on 28 days other than
concrete in water and piles with
consistency range in slump 100-
150 mm with water cement ratio
0.58Concrete Class 'A3' Piles,
Pile Cap
6 | Class A3 cement concrete for | CM 135.53 KPK
Piles concrete with minimum MRS
cylinder compressive strenght 6.1.3,6.3

4000 psi on 28 days other than
concrete in water and piles with
consistency range in slump 100-
150 mm with water cement ratio
0.58Concrete Class 'A3' Piers
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.. | Amount | Amount
SR. o . . Unit In In
NO. Description Unit Qty RIilte Words | Figures Spec No.
RS | PKR) | (PKR)

7 | Class D1 concrete for concrete in | CM 110.00 KPK
pre-stressed & post tensioned MRS
with minimum cylinder 6.1.3,6.3
compressive strength 4978.12 psi
on 28 days and consistency range
in slump 50-100 mm with water
cement ratio 0.40 Precast Girder

8 | Class A3 cement concrete for | CM 80.00 KPK
concrete with minimum cylinder MRS
compressive strenght 4000 psi on 6.1.3,6.3
28 days other than concrete in
water and piles with consistency
range in slump 100-150 mm with
water cement ratio 0.58 RCC
PLANKS

9 | Lean concrete for use as thin layer | CM 27.00 KPK
under neath footings with MRS
cylinder compressive strength of 6.1.3
1423 psi on 28 days.

10 | Erection and removal of Form | SM 596.33 KPK
work with Steel Surface Finshing MRS
for RCC or Plain Concrete in any 6.5
shape - Position / Horizontal

11 | Erection and removal of Form | SM 2,805.00 KPK
work with Steel Surface Finshing MRS
for  RCC or Plain cement 6.5
Concrete in any shape - Position /

Vertical

12 | Supply &  fabricate M.S. | Tons | 210.00 KPK
reinforcement for cement MRS
concrete (Hot rolled deformed 6.19
bars Grade 60)

13 | Supplying & fixing high tensile | Tons | 11.00 KPK
steel (Grade 250K) wire in MRS
prestressing cables in precast 6.17.1
girders

14 | Jack Anchorage For 10 to 12 | Each | 90.00 KPK
Wires 0.5" Strand (Comprising MRS
Trumpet, Stressing Block & 16.6.7
Wedges Complete)

15 | Supply and Fixing stressing | Set 90.00 KPK
anchorages for high tensile steel MRS
wire cables in precast girders 16.6.7

16 | Supply and Fixing spirally wound | m 1,200.00 KPK
sheath of 50mm dia. For pre- MRS
stressing of cables in precast 16.6.7

conc.Girders
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.. | Amount | Amount
SR. e . Unit In In
NO. Description Unit Qty RIilte Words | Figures Spec No.
®Rs) | PKR) | (PKR)
17 | Providing and fixing GI Steel | m 1,200.00 KPK
(Hamp core) Ropes MRS
1/2" dia 16.10
18 | Stressing Cable of High Tensile | Each | 90.00 KPK
Steel Wire Strands MRS
16.6.7
19 | Launching girders in place, | M 307.00 KPK
including lifting & handling any MRS
number of time including 16.6.7
temporary works comp
20 | Supply and Fixing Neoprene | Cu.cm | 276,656.00 KPK
Bearing Pad as per specs & design MRS
16.6.8
21 | Providing and Fixing Expansion | LM 44.00 KPK
joint  with two  Extruded MRS
Aluminum Alloy Sections for 50 6.9
mm Movement of imported
approved quality.
22 | Boring with temporary casing in | LM 484.00 KPK
gravely subsoil MRS
for 760-1220 mm diameter pile. 18.1.4.2.3
23 | Pile load test: (Pre high Strain | Each | 3.00 KPK
Dynamic load test as per ASTM MRS
D 4945-08 including field data 18.1.4.7
analysis results with report etc
complete Max Load 1100 tons
24 | Supply and place in position | LM 34.00 KPK
galvanised steel 3" dia drain MRS
scuppers in deck slab as per 16.7.12
specs/drwg
25 | Random rubble masonry in | CM 789.00 KPK
foundn. & plinth in cement, sand MRS
mortar : Ratio 1:6 52.2,
8.12
26 | Permanent Pile casing (liner 12 | Tons | 6.00 NHA
mm Thick) for piles CSR Item
No. 507
27 | Steel wire mesh (9 SWG) for | Kg 5,030.00 NHA
Gabions CSR Item
No. 507
28 | Rockfill in Gabions CM 503.00 NHA
CSR Item
No. 407
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.. | Amount | Amount
SR. o . . Unit In In
NO. Description Unit Qty I({Iil:;e Words | Figures Spec No.
(PKR) | (PKR)
29 | Sonic Integrity Tests (SIT) on all | Each | 16.00 Volume -
Piles 2 Tech

Specs
heading

1.3

TOTAL COST FOR BILL NO. B-4
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BILL OF QUANTITIES

Bill No. B-5 Drainage and Erosion Works

SR. o . . Unit Rate Amount Am.ount In
NO. Description Unit | Quantity (Rs) In Words Figures Spec No.
(PKR) (PKR)
1 Grouted Rip Rap, Class A | CM 260.00 KPK
MRS
16.7.9

2 | Shotcrete (100 mm) | CM 470.00 KPK
thickness, grade B-25 as MRS
per specifications 6.24

3 | Rock SN-Bolts (Grouted | Each | 320.00 KPK
Bolts) 25mm dia - 5 m in MRS
length including fixing 16.6.9
and stregthening etc.

4 | Supply and installation of | SM 210.00 Volume-
Wire mesh 3"x3" spot 2 Tech
welded, 8 SWG as per Specs
specs  for  shotcrete Heading
reinforcement 1.2

TOTAL COST FOR BILL NO. B-5
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BILL OF QUANTITIES
Bill No. B-6.1 Causeways SM
Sr. . | unit | AT | AT
No. Description Unit Qty R[ilte Words Figures Spec No.
(RS) | PKR) | (PKR)

1 Lean concrete for use as thin | CM 8.25 KPK MRS
layer under neath footings with 6.1.3
cylinder compressive strength
of 1423 psi on 28 days.

2 RCC in raft foundation slab, | CM 11.55 KPK MRS
base slab of column & ret. wall 6.1.3,6.2,
etc, (1:1:2) (4000 psi) 6.3,6.19

3 RCC in roof slab, beam, | CM 8.25 KPK MRS
column & other structural 6.1.3,6.2,
members, insitu or precast. 6.3,6.19
(1:1:2) (4000 psi)

4 | Supply & fabricate M.S. | Tonne | 0.93 KPK MRS
reinforcement for cement 6.19
concrete (Hot rolled deformed
bars Grade 60)

5 | Providing and Laying stone | CM 15.13 KPK MRS
pithcing/filling, hand 19.2.2,
packed in pitching & aprons. 19.3.2

6 | Structural  excavation in | CM 11.55 KPK MRS
medium rock material 3.9.6,

3.13

7 | Compaction of natural ground | SM 27.50 KPK MRS
3.10,
3.33

8 | Erection and removal of Form | SM 25.00 KPK MRS
work with Steel Surface 6.5
Finshing for RCC or Plain
Concrete in any -

Position / Horizontal

9 | Erection and removal of Form | SM 77.00 KPK MRS

work with Steel Surface 6.5

Finshing for RCC or Plain
cement Concrete in any shape -

Position / Vertical

Total Cost For Bill No. B-6.1
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Bill No. B-7 Stone Masonary Culverts
. Amount | Amount
SR. - , Unit In In
NO. Description Unit Qty RIz:te Words | Figures Spec No.
® | @kr) | PkR)

1 Structural Excavation In Medium | CM 220.00 KPK
Rock Material MRS

3.9.6,
3.13

2 | Structural backfill using Common | CM 66.00 KPK

Material available at site. MRS
3.9.6

3 | Class Al concrete in | CM 30.00 KPK
reinforcement/non reinforcement MRS
concrete structure with minimum 6.1.3,6.3
cylinder compressive strength
3000 psi on 28 days other than
concrete in water and piles with
consistency range in slump 25-75
mm with water cement ratio 0.58
Concrete Pads

4 | Class A3 cement concrete for | CM 120.00 KPK
concrete with minimum cylinder MRS
compressive strenght 4000 psi on 6.1.3,6.3
28 days other than concrete in
water and piles with consistency
range in slump 100-150 mm with
water cement ratio 0.58 Top Slab

5 | Class A3 cement concrete for Piles | CM 16.00 KPK
concrete with minimum cylinder MRS
compressive strenght 4000 psi on 6.1.3,6.3
28 days other than concrete in
water and piles with consistency
range in slump 100-150 mm with
water cement ratio 0.58 Concrete
Class 'A3' NJB

6 | Lean concrete for use as thin layer | CM 234.00 KPK
under neath footings with cylinder MRS
compressive strength of 1423 psi 6.1.3
on 28 days.

7 | Supply &  fabricate M.S. | Ton 24.00 KPK
reinforcement for cement concrete MRS
(Hot rolled deformed bars Grade 6.19
60)

8 | Random rubble masonry in | CM 572.00 KPK
foundn. & plinth in cement, sand MRS
mortar : Ratio 1:6 5.2.2,
" 8.12

9 | Providing and Laying grouted | CM 36.57 KPK
stone pitching, in 1:6 c/s mortar MRS
Stone pitching/filling on slope or 19.2.2,
on level 19.3.2

TOTAL COST FOR BILL NO. B-7
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BILL OF QUANTITIES
Daywork Schedule

C. Daywork

General

Reference is made to Sub-Clause 13.5 of the General Conditions of Contract. Work shall
not be executed on a Daywork basis except by written order of the Engineer. Bidders shall
enter basic rates for Daywork items in the Schedules, which rates shall apply to any quantity
of Daywork ordered by the Engineer. Nominal quantities have been indicated against each
item of Daywork, and the extended total for Daywork shall be carried forward to the Bid
Price.

Daywork Labour

2.

In calculating payments due to the Contractor for the execution of Daywork, the actual time
of classes of labour directly doing the Daywork ordered by the Engineer and for which they
are competent to perform will be measured excluding meal breaks and rest periods. The
time of gangers (charge hands) actually doing work with the gang will also be measured
but not the time of foreman or other supervisory personnel.

The Contractor shall be entitled to payment in respect of the total time that labour is
employed on Daywork, calculated at the basic rates entered by him in the Schedule of
Daywork Rates for labour together with an additional percentage, payment on basic rates
representing the Contractor’s profit, overheads, etc., as described below:

a. The basic rates for labour shall cover all direct costs to the Contractor, including (but
not limited to) the amount of wages paid to such labour, transportation time, overtime,
subsistence allowances and any sums paid to or on behalf of such labour for social
benefits in accordance with Pakistan law. The basic rates will be payable in local
currency only; and

b. The additional percentage payment to be quoted by the Bidder and applied to costs
incurred under (a) above shall be deemed to cover the Contractor’s profit, overheads,
superintendence, liabilities and insurances and allowances to labour time keeping and
clerical and office work; the use of consumable stores, water, lighting and power; the
use and repair of staging, scaffolding, workshops and stores, portable power tools,
manual plant and tools; supervision by the Contractor’s staff, foremen and other
supervisory personnel; and charges incidental to the foregoing.
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BILL OF QUANTITIES
Daywork Schedule

I. Labour
Sr Unit Amount In Amount In
No' DESCRIPTION Unit QTY Rate Words Figures

: (PKR) (PKR)

Schedule of Daywork Rates: 1. Labour

1 Foreman Hour 100

2 Skilled Labour Hour 125

3 Unskilled Labour Hour 150

5 Mason Hour 50

6 Carpenter (1st class) Hour 50

7 Steel Fixer/ Fitter Hour 50

8 Driver for Vehicle (upto 10 ton) Hour 75

9 Welder (Grade-1) Hour 75

10 Plumber Hour 125

Total-Schedule of Daywork Rates: 1. Labour

Allow_ percent of subtotal for Contractor’s overhead, profit, etc, in accordance with Paragraph 3(b)
of Daywork Schedule

Total for Daywork: Labour: (Carried forward to Daywork Summary)

[Note:

1. The above description of items and their quantities are indicative only; the Employer
shall fill the type of Labour and quantities thereof, estimated to be utilized under
Daywork.

2. The Bidders are required to fill the rest of the columns, Sub Total and percentage of
overhead, profit, etc.]
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BILL OF QUANTITIES
Daywork Schedule

Daywork Material

4. The Contractor shall be entitled to payment in respect of materials used for Daywork
(except for materials for which the cost is included in the percentage addition to labour
costs as detailed heretofore), at the basic rates entered by him in the Schedule of Daywork
Rates for materials together with an additional percentage payment on the basic rates to
cover overhead charges and profit, as follows:

a) The basic rates for materials shall be calculated on the basis of the invoiced price,
freight, insurance, handling expenses, damage, losses, etc., and shall provide for
delivery to store for stockpiling at the site. The basic rates shall be stated in local
currency but payment will be made in the currency or currencies expended upon
presentation of supporting documentation;

b) The additional percentage payment shall be quoted by the Bidder and applied to the
equivalent local currency payments made under Sub-Para(a) above; and

¢) The cost of hauling materials used on work ordered to be carried out as Daywork from
the store or stockpile on the site to the place where it is to be used will be paid in
accordance with the terms for Labour and Constructional Plant in this Schedule.
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BILL OF QUANTITIES
Daywork Schedule
II. Material
Sr Unit Amount In Amount In
Nol DESCRIPTION Unit QTY Rate Words Figures
) (PKR) (PKR)

Schedule of Daywork Rates: 2. Materials

Cement, Ordinary Portland or Equivalent in

1 Bags KG 2500
2 g/i[;lr(rlletesrteGeiadgzi(t)lforcing Bar upto 16mm KG 1000
3 Fine Aggregate Cu.m 75
4 Coarse Aggregates Cu.m 125

Total - Schedule of Daywork Rates: I1. Materials

Allow_ percent of subtotal for Contractor’s overhead, profit, etc, in accordancewith Paragraph 4(b)
of Daywork Schedule

Total for Daywork: Material:__(Carried forward to Daywork Summary)

[Note:

1. The above description of items and their quantities are indicative only; the Employer
shall fill the type of Material and quantities thereof, estimated to be utilized under
Daywork.

2. The Bidders are required to fill the rest of the columns, Sub Total and percentage of
overhead, profit, etc.]
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BILL OF QUANTITIES
Daywork Schedule

Daywork for Constructional Plant

5. The Contractor shall be entitled to payments in respect of constructional plant already on
Site and employed on Daywork at the basic rental rates entered by him in the Schedule of
Daywork Rates for constructional plant. The said rates shall be deemed to include complete
allowance for depreciation, interest, indemnity and insurance, repairs, maintenance,
supplies, fuel, lubricants, and other consumables, and all overhead, profit and
administrative costs related to the use of such equipment. The cost of drivers, operators and
assistants will be paid for separately as described under the section on Daywork Labour.

6. In calculating the payment due to the Contractor for constructional plant employed on
Daywork, only the actual number of working hours will be eligible for payment, except that
where applicable and agreed with the Engineer, the travelling time from the part ofthe
Site where the constructional plant was located when ordered by the Engineer to be
employed on Daywork and the time for return journey thereto shall be included for
payment.

7. The basic rental rates for constructional plant employed on Daywork shall be stated in
Pak Rupees (PKR).
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BILL OF QUANTITIES
Daywork Schedule
III. Contractor’s Equipment
Sr Unit Amount In Amount In
No. DESCRIPTION Unit QTY Rate Words Figures
) (PKR) (PKR)

Schedule of Daywork Rates: 3. Contractor’s Equipment

1 Tractor SOHP capacity Hour 30
2 Compressor 10 m3/ min Hour 30
3 Tractor and Trolley with Jack Capacity 7m3 Hour 50
4 Dumper (10 Ton Capacity) Hour 50
5 t\xlittzrr Tanker trolley 500 gallon with farm Hour 50
6 Drum Type Concrete Mixer 0.25 m? Hour 125
7 Hand Held Jack Hammer Hour 100
8 Excavator (EX 200) Hour 125

Total - Schedule of Daywork Rates: II1. Contractor’s Equipment

Total Day work

Total for Daywork: Constructional Plant: (Carried forward to Daywork Summary)

[Note:
1. The above description of items and their quantities are indicative only; the Employer

shall fill the type of Plant and quantities thereof, estimated to be utilized under daywork.
2. The Bidders are required to fill the rest of the columns and Sub Total.]
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BILL OF QUANTITIES
Daywork Schedule
Summary
Sr. No | Daywork Amount (PKR)
L. Labour
I1. Materials
II1. Contractor’s Equipment
Total for Daywork (Bill-C)
(Carried forward to Summary Page of Bill of Quantities)
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BILL OF QUANTITIES
Summary
Amount in Amount in
Item No. Description Words Figures
(PKR) (PKR)

1 Bill A) General ltems

2 Bill B) Road Works

3 Bill C): Daywork Summary

Total of Bills (1+2+3)

Bid Price (Carried forward to Letter of Bid)

Bid Price without Specified Provisional Sum

Note: All Provisional Sums are to be expended in whole or, in part at the direction and
discretion of the Engineer in accordance with Sub-Clauses 13.4 of the General
Conditions except with respect to DAAB fees and the expenses in accordance with GC
Clause 21.
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C-1
Schedule-C to Bid

CONSTRUCTION SCHEDULE

Pursuant to Sub-Clause 8.3 of the General Conditions, the whole of the Works, and each Section
(if any), shall be completed within the Time for Completion for the Works or Section (as the case
may be) stated as hereunder and mentioned in Contract Data:

Description Time for Completion (days)

a) Whole Works 450 Days

[The Bidder shall provide, the Construction Schedule in the bar chart (CPM, PERT or any other
to be specified herein) showing the sequence of work items and the period of time during which
he proposes to complete each work item in such a manner that his proposed programme for
completion of the whole of the Works and Sections of the Works may meet Employer’s completion
targets in days noted above and counted from the Commencement Date (Attach sheets as required
for the specified form of Construction Schedule)]
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D-1
Schedule-D to Bid

METHOD OF PERFORMING THE WORK

[The Bidder is required to submit a narrative outlining the method of performing the Work. The
narrative should indicate in detail and include but not be limited to:

1. Organization Chart:

Shall indicate head office and field office personnel involved in management and supervision,
engineering, equipment maintenance and purchasing.

2. Mobilization:

In Pakistan, the type of facilities including personnel accommodation, office accommodation,
provision for maintenance and for storage, communications, security and other services to be
used.

3. Method of executing the Works:

The procedures for installation of equipment and machinery and transportation of
equipment and materials to the site.]
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LIST OF MAJOR EQUIPMENT

Owned, Purchased or Leased

E-1

Schedule-E to Bid

Owned
Purchased or
Leased

Description of Unit
(Make, Model,
Year)

Capacity
HP Rating

Condition

Present
Location or
Source

Date of
Delivery at
Site

Period of
Work on
Project

1

2

3

5

6

7

a. Owned

b. Tobe
Purchased

c. Tobe
arranged on
Lease
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E-2
Schedule-E to Bid

LIST OF MAJOR EQUIPMENT
Equipment details

Item of equipment

Equipment
information

Name of manufacturer

Model and power rating

Capacity

Year of manufacture

Current status

Current location

Details of current commitments

Source

Indicate source of the equipment

O Owned O Rented

[ Leased [0 Specially manufactured

The following information shall not be applicable for equipment owned by the Bidder

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreements Details of rental / lease / manufacture agreements specific to the project

[This Table shall be used for each item of Equipment separately]
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F-1
Schedule-F to Bid

ORGANIZATION CHART
FOR THE
SUPERVISORY STAFF AND LABOUR
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G-1
Schedule-G to Bid

LIST OF SUBCONTRACTORS

I/ We intend to subcontract the following parts of the Work to subcontractors. In my/ our opinion,
the subcontractors named hereunder are reliable and competent to perform that part of the work for
which each is listed.

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and
experience of their key personnel who will be assigned to the Contract, equipment to be supplied
by them, size, location and type of contracts carried out in the past.

Contractor’s proposed subcontracting: Maximum percentage of subcontracting permitted is: 20 %
of the total contract amount.

Part of Works Subcontractor
(Give Details) (With Complete Address)
1 2
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H-1
Schedule-H to Bid

ESTIMATED PROGRESS PAYMENTS

Bidder’s estimate of the value of work which would be executed by him during each of the periods
stated below, based on his Programme of the Works and the Rates in the Bill of Quantities,
expressed in thousands of PKR:

Amounts
(1,000 PKR)
1 2

Quarter

lst

nd
2

rd

3

th

4

th

5

Bid Price
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I-1
Schedule-I to Bid

CONSTRUCTION CAMP AND HOUSING FACILITIES

[The Bidder in accordance with Clause 6 of the Conditions of Contract shall provide description of his
construction camp’s facilities and staff housing requirements.

The Bidder shall list or explain his plans for providing these facilities for the service of the Contract as
follows:

1. Site Preparation (clearing, land preparation, etc.).

2. Provision of Services.
a) Electrical power (expected power load, etc.).
b) Water (required amount and system proposed,).
¢) Sanitation (sewage disposal system, etc.)

3. Construction of Facilities

a) Contractor’s Office. Workshop and Work Areas (areas required and proposed layout, type of
construction of buildings, etc.).

b) Warehouses and Storage Areas (area required, type of construction and layout).

¢) Housing and Staff Facilities (Plans for housing for proposed staff; layout, type of construction,
etc.).

Construction Equipment Assembly and Preparation (detailed plans for carrying out this activity).
Other Items Proposed (Security services, etc.)]

Note:
The Contractor shall be responsible for pumps, electrical power, water and electrical
distribution systems, and sewerage system including all fittings, pipes and other items
necessary for servicing the Contractor’s construction camp.
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J-1
Schedule-J to Bid

INTEGRITY PACT
DECLARATION OF FEES, COMMISSION AND BROKERAGE, ETC.
PAYABLE BY THE BIDDERS/CONTRACTORS OF GOODS, SERVICES & WORKS IN
CONTRACTS WORTH PAK. RS. 10.00 MILLION OR MORE

Contract No. Dated
Contract Value:
Contract Title:

....................................... [Name of Bidder/Contractor] hereby declares that it has not
obtained or induced the procurement of any contract, right, interest, privilege or other obligation or
benefit from Government of Pakistan (GoP) or any administrative subdivision or agency thereof or
any other entity owned or controlled by GoP through any corrupt business practice.

Without limiting the generality of the foregoing, [Name of Bidder/ Contractor| represents and
warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone
and not given or agreed to give and shall not give or agree to give to anyone within or outside
Pakistan either directly or indirectly through any natural or juridical person, including its affiliate,
agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any
commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee
or otherwise, with the object of obtaining or inducing the procurement of a contract, right,
interest, privilege or other obligation or benefit in whatsoever form from GoP, except that which
has been expressly declared pursuant hereto.

[Name of Bidder/Contractor] certifies that it has made and will make full disclosure of all
agreements and arrangements with all persons in respect of or related to the transaction with GoP
and has not taken any action or will not take any action to circumvent the above declaration,
representation or warranty.

[Name of Bidder/Contractor]| accepts full responsibility and strict liability for making any false
declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat
the purpose of this declaration, representation and warranty. It agrees that any contract, right,
interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without
prejudice to any other rights and remedies available to GoP under any law, contract or other
instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [name of
Bidder/Contractor] agrees to indemnify GoP for any loss or damage incurred by it on account of its
corrupt business practices and further pay compensation to GoP in an amount equivalent to ten time
the sum of any commission, gratification, bribe, finder’s fee or kickback given by [name of
Bidder/Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP.

Name of Employer: .................. Name of Bidder/Contractor: ...............
Signature: ...............oeene. Signature: .......coovvviiiiiiiiiiie,
[Seal] [Seal]

CONSTRUCTION OF DUBAIR ROAD



Letter of Bid and Schedules to Bid 10¢

aE——

K-1
Schedule-K to Bid

Declaration of Ultimate Beneficial Owners Information for Public Procurement Contracts

Name:

Father’s Name/Spouse’s Name:

CNIC/NICOP/Passport no.:

Nationality:

Residential address:

Email address:

Date on which shareholding, control or interest acquired in the business:

In case of indirect shareholding, control or interest being exercised through intermediary
companies, entities or other legal persons or legal arrangements in the chain of ownership or
control, following additional particulars to be provided:

[\
(O8]
N
(9]
(@)
-
o0
\O
—_
(@)

Name

Legal form (Company/Limited
Liability Partnership/Association of
Persons/Single Member
Company/Company/Partnership
body corporate (to be specified)
Name of Registering Authority
Business Address
Country
Email Address
or legal arrangement
arrangement in the Company
legal person or arrangement

Firm/Trust/Any other individual,
Date of incorporation / Registration
Percentage of shareholding, control
or interest of BO in the legal person
Percentage of shareholding, control

or interest of legal person or legal

Identity of Natural Person who
ultimately owns or controls the
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K-2
Schedule-K to Bid

9. Information about Board of Directors (details shall be provided regarding number of shares in
the capital of the company as set opposite respective names)

1 2 3 4 5 6 7 8
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Total Number of Shares taken
(in figure and words)

10. Any other information incidental to or relevant to Beneficial Owner(s).

Name & Signature
(Person authorized to issue notice on behalf of the company)
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