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PROCUREMENT NOTICE

PROCUREMENT OF NON-CONSULTANCY SERVICES

 

1. The Regional Tax Office, Faisalabad (Inland Revenue) has reserved
Funds for the procurement planned for FY 2026-27. The Regional Tax
Office, Faisalabad (Inland Revenue) intends to apply part of the proceeds
of this Fund to cover eligible payments under the contract for the “Repair of
Motor Vehicles” with the reference of "P117238"

2. The Regional Tax Office, Faisalabad (Inland Revenue) invites Bids
through EPADS v2.0 from eligible Bidders registered on EPADS v2.0 for
provision of Non-Consultancy Services.

3. Single Stage-One Envelope Procedure of Principal Method of
Procurement (i.e. Open Competitive Bidding) will be used by adopting Least
Cost Based Selection (LCBS)Technique for the subject procurement, in line
with the Public Procurement Rules, 2004  and any Regulations, and
Instructions issued by the Authority (from time to time).

4. All Bids must be accompanied by a Bid Security described in Bid Security
Section in Bidding Document in the form of   or Bid Securing Declaration on
the prescribed format described.

5. E-Bidding documents, containing detailed terms & conditions, specifications
and requirements etc. are available on e-Pak Acquisition and Disposal
System (EPADS) at
https://epads.gov.pk/opportunities/federal/procurements/117238.

6. The e-bids, prepared in accordance with the instructions in the e-Bidding
documents, must be submitted through EPADS v2.0 on or before
Wednesday, October 7, 2026 11:00 AM. E-bids will be opened on the
same day at Wednesday, October 7, 2026 11:30 AM. Manual submission
of Bids shall not be entertained.  Those vendors who have not yet registered
on the new version of EPADS v2.0, may register themselves on
https://vendors.epads.gov.pk/. A tutorial to explain the registration process is
available at https://www.youtube.com/watch?v=MNW6T38v7tc
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7. In terms of Rules  48 of Public Procurement Rules, 2004  Grievance Redressal
Committee (GRC) is notified for the subject procurement and notification copy is
available on the procuring agency’s website and also available on EPADS v2.0
as well as Authority’s website at (www.ppra.org.pk).

 

Regional Tax Office, Faisalabad (Inland Revenue), Chief Accounts Officer
Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad (District),

Faisalabad Division (Division), Punjab (Province).
+92-345-793-7133

ddo.rto.fsd@gmail.com
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Instructions to Bidders
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A. Introduction 

1. Scope of Bids

1.1. The Procuring Agency (PA), as indicated in the Bids Data Sheet (BDS)
invites Bids through EPADS v2.0 for the provision of Non-Consultancy
Services for as specified in the BDS and in Section  Evaluation Criteria,
Specifications & Schedule of Requirements. The name, identification,
and number of items/deliverables are provided in the BDS. Single Stage-
One Envelope procedure of the open competitive method shall be used.
The successful Bidders will be expected to provide the services within the
specified period and timeline(s) as stated in the BDS.

2. Source of Funds

2.1. Source of funds is referred in Clause-1 of Invitation for Bids.

3. Fraudualent & Corrupt Practices

3.1. As defined under Rule 2(1)(f) of the Public Procurement Rules, 2004.

4. Eligible Bidders

4.1.  A bidder is eligible to participate in a procurement process if the
bidder:

4.1.1. possesses or has access to the technical competence, financial
resources, equipment and other physical facilities, personnel, managerial
capability, experience and reputation necessary to complete the
procurement contract;

4.1.2. has the legal capacity to enter into a procurement contract;

4.1.3. is not insolvent, in receivership, bankrupt or being wound up and its
activities or affairs are not suspended or being administered under any
Act, by a court or by a judicial officer;
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4.1.4. is not the subject of legal proceedings for any of the matters
mentioned in sub-rule (c);

4.1.5. has fulfilled or has made substantial arrangements satisfactory to
the relevant authorities, to fulfil its obligations to pay taxes and social
security (where applicable) other contributions of its employees; and

4.1.6. has not, or in the case of a company, its owners and beneficial
owners, directors or officers have not, been convicted of a criminal
offence related to:

4.1.6.1. its professional conduct; or

4.1.6.2. a bidder (or, in the case of a company, its key individuals such
as owners, beneficial owners, directors, or officers) must not have
engaged in any prohibited practice, such as fraud, corruption, collusion,
or coercion, within the time period stated in the bidding documents,
which can be up to three years before the start of the procurement
process. Additionally, the bidder must not have been debarred (i.e.,
banned) from participating in public procurement processes in Pakistan
or by any international organization or country. If they have, they are
ineligible to participate in the current bidding.

4.2. The procuring agency may require a bidder participating in the
procurement process to provide the prescribed documentary evidence or
other information to satisfy itself that the bidder is qualified in accordance
with the criteria in sub-clause (1).

4.3. A procuring agency shall set out in the bidding document all the criteria
for qualification to be applied in accordance with sub-clause (1).

4.4. Except as permitted under the Ordinance, Rules and Regulations, the
procuring agency shall not establish a criterion for eligibility of a bidder that:

4.4.1. discriminates against or among a bidder or against categories of
bidders; or

4.4.2. is not required for the performance of the procurement contract; or
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4.4.3. is not related to the avoidance or management of legal,
reputational or economic risk to the procuring agency unless it is in the
national interest to do so, and the criteria is set out in the bidding
documents.

4.5. A procuring agency shall assess the eligibility of a bidder for
participation in the procurement process against the criteria for qualification
under sub-clause (1).

4.6. In the case of a joint venture, consortium, or association, all members
shall be jointly and severely liable for the execution of the contract in
accordance with the terms and conditions of the contract. The joint venture,
consortium, or association shall nominate a lead member as nominated in
the BDS,

4.7.  who shall have the Authority to conduct all business for and on behalf
of any and all the members of Joint venture, consortium, or association
during the bidding process, and in case of award of contract, during the
execution of the contract.

4.8. The appointment of the lead Member  in the joint venture, consortium,
or association shall be confirmed by submission of valid power of Attorney
to the procuring agency.

4.9. Subject to the limits specified in the BDS, the procuring agency may
allow bidders to participate in the form of a Joint Venture (JV). However,
each party in the JV must individually meet the eligibility criteria specified in
the BDS

4.10. No Bidder can be a sub-contractor while submitting a Bids individually
or as a member of a joint venture in the same Bidding process.

5. Qualification of the Bidder

5.1. All Bidders shall provide in Section VI, Bid Forms, a preliminary
description of the proposed work method and schedule, including drawings
and charts, as necessary.

B. Bidding Documents
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6. Contents of Standard Bidding Document

6.1. The Services required, bidding procedure, and terms and conditions of
the contract are prescribed in the bidding document. In addition to the
Invitation for Bids, the bidding document which should be read in
conjunction with any addendum issued by the Procuring Agency include:

Section I -Invitation to Bid
Section II Instructions to Bidders (ITB)
Section III Bid Data Sheet (BDS)
Section IV Eligible Countries
Section V Evaluation Criteria, Specifications, Schedule of Requirements,
and Technical Specifications.
Section VI Bidding Forms
Section VII Fraudaulent & Corrupt Practices
Section VIII – Material & Non-material deviation
Section IX  General Conditions of Contract (GCC)
Section X  Special Conditions of Contract (SCC)
Section XI  Contract Forms

6.2. The Bidder is expected to examine all instructions, requirements, forms,
terms and specifications in the bidding documents. Failure to furnish all the
information required in the bidding document will be at the Service
provider’s risk and may result in the rejection of his bids.

7. Clarifications

7.1. Clarifications of the bidding documents may be requested in writing
through EPADS v2.0 by any bidder up to three days prior to the deadline for
the submission of bids.

The procuring agency shall respond promptly and in writing to any request
by a bidder for clarification of the bidding documents and, in any event, no
later than two days prior to the deadline for the submission of bids or
proposals. 
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Responses to requests for clarification shall be communicated
simultaneously and in writing to all bidders participating in the procurement
proceedings.

No bidder shall be allowed to alter or modify his bid after the bids have been
opened however, the procuring agency may seek and accept clarification to
the bid that do not change the substance of the bid, through EPADS v2.0.

7.2. Procuring Agency's response will be uploaded on the EPADS v2.0,
including a description of the inquiry.

7.3. Should the Procuring Agency deem it necessary to amend the bidding
document as a result of a clarification, it shall do so following the procedure
under ITB 1.1.

7.4. If indicated in the BDS, the bidder’s designated representative is
invited at the bidder’s cost to attend a pre-bid meeting at the place, date
and time mentioned in the BDS. During this pre-bid meeting, prospective
bidder(s) may request clarification(s) regarding the schedule of
requirements, the Evaluation Criteria or any other aspects of the bidding
document.

7.5. Minutes of the pre-bid meeting, if applicable, including the text of the
questions asked by bidders, and the responses given, together with any
responses prepared after the meeting will be uploaded on EPADS v2.0. Any
modification to the bidding document that may become necessary as a
result of the pre-bid meeting shall be made by the Procuring
Agency exclusively through the use of an Addendum.

7.6. To assist in the examination, evaluation and comparison of Bids of the
Bidders, the Procuring Agency may, ask any Bidder for a clarification of its
bid including breakdown of prices, through EPADS v2.0. Any clarification
submitted by a bidder that is not in response to a request by the Procuring
Agency shall not be considered.
No change in the prices or substance of the bid shall be sought, offered, or
permitted.
The alteration or modification in the bid which in any way affect the
following parameters will be considered as a change in the substance of a
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bid:

7.6.1. evaluation & qualification criteria;

7.6.2. required scope of work or specifications;

7.6.3. all securities requirements;

7.6.4. tax requirements;

7.6.5. terms and conditions of bidding documents; and

7.6.6. change in the ranking of the bidders.
From the time of bid(s) opening to the time of contract award, if any
bidder wishes to contact the procuring agency on any matter related to
the bid, it should do so in writing or through electronic form that provides
record of the content of communication.

8. Amendment of Bidding documents

8.1. Before the deadline for submission of bids, the procuring agency for any
reason, whether at its own initiative or in response to a clarification
requested by a prospective bidder or pre-bid meeting may modify the
bidding documents by issuing addendum.

8.2. Any addendum issued including the notice of any extension of the
deadline shall be part of the bidding document and shall be uploaded on
EPADS v2.0 as well as Authority’s website. The procuring agency shall
promptly publish the addendum at the procuring agency’s website indicated
in the BDS:

Provided that the bidder who had either already submitted his bid, shall
have the right to withdraw his already submitted bid and submit the revised
bid, prior to the original or extended bid submission deadline.

8.3. To give prospective bidders reasonable time in which to take an
addendum/corrigendum into account in preparing their bids, the Procuring
Agency may, at its discretion, extend the deadline for the submission of
bids:
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Provided that the Procuring Agency shall extend the deadline for submission
of bids, if such an addendum is issued within last three (03) days of the bid
submission deadline.

C. Preparation of Bids

9. Documents Constituting the Bids

9.1. The bids prepared by the bidders shall constitute the following
components: -

9.1.1. Forms of bid and Bid Prices completed in accordance with ITB BDS,
GCC and SCC;

9.1.2. Documentary evidence established in accordance with BDS that
services to be provided by the bidder are eligible services, and conform to
the bidding documents;

9.1.3. Documentary evidence established in accordance with BDS that the
bidder is eligible and/or qualified for the subject bidding process;

9.1.4. Documentary evidence established, that the bidder has been
authorized to provide the services;

9.1.5. Bid security or Bids Securing Declaration furnished in accordance
with BDS; and

9.1.6. Any other document required in the BDS.

10. Documents Establishing Eligibility of the Services and Conformity
to bidding documents

10.1. To establish the conformity of the Non-Consulting Services to the
Bidding document, the bidder shall furnish as part of its bid the
documentary evidence that services provided conform to the requirements.

10.2. Standards for the provision of the Non-Consulting Services are
intended to be descriptive only and not restrictive.
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11. Documents Establishing Eligibility and Qualification of the Bidder

11.1. Pursuant to BDS, the bidder shall furnish, as part of itsbid, all those
documents establishing the bidder’s eligibility to participate in the bidding
process and/or its qualification to perform the contract if its bid is accepted.

11.2. The documentary evidence of the bidder’s eligibility to bids shall
establish to the satisfaction of the procuring agency that the bidder, at the
time of submission of its bid, is from an eligible country as defined in
Section-IV titled as “Eligible Countries”.

11.3. The documentary evidence of the bidder’s qualifications to perform
the contract if its bid is accepted shall establish to the satisfaction of
procuring agency that:

11.3.1. the bidder has the financial, technical, and supply/production
capability necessary to perform the Contract, meets the qualification
criteria specified in BDS.

11.3.2. that the bidder meets the qualification criteria listed in the Bids
Data Sheet.

12. Form of Bid

12.1. The bidder shall fill the Form of Bid furnished in the bidding
documents. The Bid Forms must be completed without any
alterations to its format and no substitute shall be accepted.

13. Bids Prices

13.1. The Bids Prices quoted by the bidder in the Forms of Bid and in the
price schedule shall conform to the requirements specified or exclusively
mentioned hereafter in the bidding document.

13.2. All items in the Schedule of Requirements must be listed and priced
separately in the Price Schedules. If a Price Schedule shows items listed but
not priced and neither explicitly mentioned, their prices shall be construed
to be included in the prices of other items.
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13.3. The Bid price to be quoted in the Forms of Bid shall be the total price
of the bid, excluding any discounts offered.

13.4. The bidder shall indicate on the appropriate Price Schedule, the unit
prices (where applicable) and total bid price of the services, it proposes to
provide under the contract.

13.5. Prices quoted by the bidder shall be fixed during the currency of the
contract and not subject to variation on any account. A bid submitted with
an adjustable price will be treated as non-responsive and shall be rejected,
unless otherwise price adjustment is permissible under Conditions of the
Contract.  (May be reviewed)

14. Price Adjustment

14.1. Price adjustment shall not be applicable.

14.2. Procuring agency may increase the remuneration of the human
resources involved in non-consultancy services  on annual basis as per
agreement. 

14.3. Procuring agency shall incorporate the provisions to allow
wage rate in compliance with Federal Government’s minimum wage
notification, subject to the  applicability in that case.

15. Bids Currencies

15.1. Prices shall be quoted in Pakistani Rupees unless otherwise specified
in the BDS.

16. Bid Validity Period

16.1. Bid(s) shall remain valid for the period specified in the BDS after the
bid submission deadline prescribed by the Procuring Agency. A Bid valid for
a shorter period shall be rejected by the Procuring Agency as non-
responsive. The period of bid validity will be determined from the
complementary bid securing instrument i.e. the expiry period of bid security
or bid securing declaration as the case may be.

17. Bid Security or Bid Securing Declaration
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17.1. Unless otherwise specified in the BDS, the bidder shall furnish as part
of its bid, in the amount and currency specified in the BDS or Bid Securing
Declaration on the format provided in Section VI (Bid Forms) The scanned
copy of the Bids Security shall be uploaded in the EPADS v2.0 while
submitting bid, whereas the original forms of Bid Security shall be submitted
to the procuring agency before the bid submission deadline. The bidder who
failed to submit the original bid security before the submission deadline
shall be disqualified straightaway. 

17.2. The Bid Security or Bid Securing Declaration is required to protect the
Procuring Agency against the risk of Bidder’s conduct which would warrant
the security’s forfeiture.

17.3. The Bid Security shall be payable promptly upon written demand by
the Procuring Agency in case any of the conditions listed in BDS, GCC and
SCC are invoked.

17.4. Unsuccessful Bidders’ Bid Security will be discharged or returned as
promptly as possible after the award of contract, however in no case later
than thirty (30) days after the expiration of the period of Bid Validity
prescribed by the Procuring Agency. The Procuring Agency shall make no
claim to the amount of the Bid Security, and shall promptly return the Bid
Security document, whichever of the following that occurs earliest:

17.4.1. the expiry of the Bid Security;

17.4.2. the entry into force of a procurement contract and the provision of
a Performance Guarantee, for the performance of the contract if such a
guarantee, is required by the bidding document;

17.4.3. the rejection by the Procuring Agency of all Bids;

17.4.4. the withdrawal of the Bid prior to the deadline for the submission
of bids, unless the bidding document stipulate that no such withdrawal is
permitted.

17.5. The Bid Security may be forfeited or the Bid Securing Declaration
executed:
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17.5.1. if a bidder:

17.5.1.1. withdraws its bid during the period of bid validity as specified
by the Procuring Agency, and referred by the bidder in the Forms of Bid,
except as provided for in the ITBs; or

17.5.1.2. does not accept the correction of errors, or

17.5.2. in the case of a successful bidder fails:

17.5.2.1. to sign the contract in accordance with SCC; or

17.5.2.2. to furnish Performance Guarantee in accordance with
BDS and SCC.

17.6. The bid security shall be valid for a period specified in BDS.
Bids with shorter bid security validity period shall be rejected
straight away.

18. Alternative Bids by Bidders

18.1. Alternatives will not be considered, unless specifically allowed for in
the BDS.

18.2. When alternative times for completion are explicitly invited, a
statement to that effect will be included in the BDS and the method of
evaluating different time schedules will be described in Evaluation and
Qualification Criteria.

19. Withdrawal, Substitution, and Modification of Bids

19.1. Before Bids submission deadline, any bidder may withdraw, substitute,
or modify his bid after it has been submitted.

20. Format and Signing of Bids

20.1. The bidder shall prepare and submit his bid with due diligence after
carefully reading all the terms and conditions before submission through
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EPADS v2.0.

20.2. Any interlineations, erasures, or overwriting shall be valid only if they
are signed by the person(s) signing the forms of bid.

D. Submission of Bids

21. Submission of Bids through EPADS v2.0 before Dead deadline

21.1. The Technical and Financial Bids as the case may be, shall be
submitted in the due portion of the EPADS v2.0, before bid submission
deadline. The bid submission option shall be automatically disabled once the
deadline is over.

21.2. The Procuring Agency may, under exceptional circumstances and at its
discretion, extend the deadline for the submission of bids by amending the
Bidding Documents. In such a case, all rights and obligations of the
Procuring Agency and the Bidders that were previously subject to the
original deadline shall thereafter be subject to the revised deadline.

E. Opening and Evaluation of Bids

22. Opening & Evaluation of Bids by the Procurement Cell/Evaluation
Committee

22.1. The Procuring Agencies to constitute odd number Bid Evaluation
Committee for the purpose of bid opening and evaluation of all
procurements. As per Rules 29 & 30 of Public Procurement Rules, 2004,
The Procuring Agencyis required to establish a Procurement Cell/Evaluation
Committee which shall Evaluate the Bids inaccordance with the evaluation
criteria, terms and conditions given in the bidding documents.

23. Opening of Bids

23.1. The Bid Evaluation Committee of the Procuring Agency will open all
bids through EPADS, in the presence of bidders’ or their representatives who
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choose to attend, and other parties with a legitimate interest in the bid
proceedings at the place, on the date and at the time, specified in the BDS.
The Bidders’ representatives present shall sign attendance sheet as proof of
their attendance.

23.2. The bids shall be opened one at a time, and the following read out and
recorded: (a) the name of the bidder; (c) the presence of a bid security, if
required; and (d) any other details as the procuring agency may consider
appropriate.

23.3. No bid will be rejected at the time of bid opening except for bids
whose bid security has not been provided to the procuring agency before
submission deadline.

23.4. The procuring agency shall prepare minutes of the bid opening. The
record of the bid opening shall include, as a minimum: the name of the
bidder and the bid price, if applicable.

24. Confidentiality

24.1. Information relating to the examination, clarification, evaluation and
comparison of bids and recommendation of contract award shall not be
disclosed to bidders or any other person(s) not officially concerned with
such process, until the time of the announcement of the respective
evaluation report.

24.2. Any effort by a bidder to influence the procuring agency processing of
bids or award decision may result in the rejection of his bid.

25. Preliminary Examination of Bids

25.1. Prior to the detailed evaluation of bids, the procuring agency will
determine whether each bid:

25.1.1. meets the eligibility criteria defined in BDS;

25.1.2. has been prepared as per the format and contents defined by the
procuring agency in the bidding document;
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25.1.3. is accompanied by the required securities; and

25.1.4. is substantially responsive to the requirements of the bidding
document.

25.2. The procuring agency will confirm that the documents and information
specified under BDS, GCC and SCC have been provided in the bids. If any
of these documents or information is missing, or is not provided in
accordance with the Instructions to Bidders, the bids shall be rejected.

25.3. If a bid is not substantially responsive, it will be rejected by the
procuring agency and may not subsequently be evaluated for complete
technical responsiveness.

26. Examination of Terms and Conditions, Technical Evaluation

26.1. The procuring agency shall evaluate the technical aspects of the bids
submitted in accordance with BDS, to confirm that all requirements
specified in  Evaluation Criteria, Technical Specifications and
Schedule of Requirements, prescribed inthe bidding document have
been met without material deviation or reservation.

26.2. If after the examination of the terms and conditions and the technical
evaluation, the procuring agency determines that the bid is not substantially
responsive in accordance with BDS, it shall reject the bids.

27. Correction of Errors

27.1. Bids determined to be substantially responsive will be checked for any
arithmetic errors.  Errors will be corrected as follows: -

27.1.1. if there is a discrepancy between unit prices and the total price
that is obtained by multiplying the unit price and quantity, the unit price
shall prevail, and the total price shall be corrected, unless in the opinion
of the procuring agency there is an obvious misplacement of the decimal
point in the unit price, in which the total price as quoted shall govern and
the unit price shall be corrected;
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27.1.2. if there is an error in a total corresponding to the addition or
subtraction of sub-totals, the sub-totals shall prevail and the total shall be
corrected; and

27.1.3. where there is a discrepancy between the amounts in figures and
in words, the amount in words will govern.

27.1.4. Where there is discrepancy between grand total of price schedule
and amount mentioned on the Forms of bid, the amount referred in Price
Schedule shall be treated as correct subject to elimination of other errors.

27.2. The amount stated in the bid will be adjusted by the procuring agency
in accordance with the above procedure for the correction of errors and,
with the concurrence of the bidder that shall be considered as binding upon
the bidder. If the Bidder does not accept the corrected amount, his bid will
then be rejected, and the Bid Security may be forfeited or the Bid Securing
Declaration may be executed.

28. Conversion to Single Currency

28.1. As per Rule 30 of Public Procurement Rules, 2004.

29. Evaluation of Bids

29.1. The procuring agency shall evaluate bids in accordance with Rule
30 of  Public Procurement Rules, 2004  and compare only those bids
determined to be substantially responsive.

29.2. In evaluating the Technical Bids of each Bidder, the Procuring Agency
shall apply the evaluation criteria and methodologies specified in the Bid
Data Sheet (BDS) and in accordance with the Statement of Requirements
and Technical Specifications. No other evaluation criteria or methodologies
shall be permitted.

29.3. In case of tie of bids, the bidders shall be provided an opportunity to
offer their best and final monetary offer through EPADS. However, in no case
the rates shall be higher than the original financial bids.

29.4. The Procuring agency evaluation of a bid will take into account:

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 18 of 282



29.4.1. the bid price, excluding provisional sums and the provision, if any,
for contingencies in the summary bill of quantities, but including day work
items, where priced competitively;

29.4.2. price adjustment for correction of arithmetic errors in accordance
with ITB 6;

29.5. converting the amount resulting from applying (a) and (b) above, if
relevant, to a single currency in accordance with ITB 7;

29.6. The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the Contract,
shall not be taken into account in bid evaluation.

29.7. If these bidding documents allow bidders to quote separate prices for
different lots, and the award to a successful bidder of multiple lots, the
methodology of evaluation to determine the lowest evaluated lot
combinations in the Form of Bid, is specified in the BDS.

30. Determination of Most Advantageous Bids

30.1. Selection technique will be adopted for determining the Successful Bid
 in accordance with the criteria referred in the BDS or prescribed in the
separate section titled as Evaluation Criteria.

31. Abnormally Low Financial Bids

31.1. Procuring agency may reject a bid if it has determined that the price,
in combination with other constituent elements of the bid, is abnormally low
in relation to the subject matter of the procurement, such that it raises
material concerns on the part of the procuring agency, as to the ability of
the bidder to perform the procurement contract satisfactorily for the offered
price.
A procuring agency shall not reject a bid as abnormally low under sub-
clause (1) above unless the procuring agency –
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31.1.1. requested in writing through EPADS from the bidder a written
clarification of his bid, including a detailed price analysis of his bid price in
relation to the subject matter of the procurement contract, scope,
methodology, schedule, allocation of risks and responsibilities and any
other requirements of the bidding document; and

31.1.2. having taken account, the information provided by the bidder in
response to a request under paragraph (a) and the information included in
the bid, the procuring agency determines that the bidder has failed to
demonstrate its ability to perform the procurement contract satisfactorily
for the offered price.

The procuring agency shall promptly communicate to the bidder
concerned its decision to reject the bid, including the reasons for the
decision.

32. Rejection of Bids

32.1. As per Rule 33  of the Public Procurement Rules, 2004

33. Single Responsive Bid

33.1. The procuring agency may consider single responsive bid subject to
underlying conditions of Rule 38(b)  of the Public Procurement Rules, 2004.

34. Arbitration 

34.1. As per Rule 49 of Public Procurement Rules, 2004. 

F. Award of Contract

43. Criteria of Award

43.1. The procuring agency will award the Contract to the bidder whose bid
has been determined to be substantially responsive to the bidding
document and who has been declared as most advantageous Bid.
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44. Procuring Agency’s Right to reject All Bids

44.1. The procuring agency reserves the right to reject all the Bids and to
annul the procurement process at any time prior to acceptance of the bid(s),
without thereby incurring any liability to the affected bidder(s).

44.2. Notice of the rejection of all bids shall be given promptly to all bidders
that have submitted the bids. The procuring agency shall upon request
communicate to any bidder the grounds for the rejection of his bid, but is
not required to justify those grounds.

45. Notification of Award

45.1. Prior to the award of contract, the procuring agency shall issue a Final
Evaluation Report giving justification for acceptance or rejection of the bids.

45.2. Bidder whose bid has been accepted, will be notified for the award by
the Procuring Agency prior to expiration of the Bid Validity period through
EPADS. The Letter of Acceptance will state the sum that the procuring
agency will pay the successful bidder in consideration for the execution of
the scope of works as prescribed by the Contract (hereinafter and in the
Contract called the "Contract Price).

45.3. The notification of award will constitute the formation of the Contract,
subject to the condition that bidder furnish the Performance Guarantee and
signing of the contract. 

46. Signing of Contract

46.1. Promptly after notification of award, Procuring Agency shall send the
successful bidder the draft agreement, incorporating all terms and
conditions as agreed by the parties to the contract. The successful bidder
and the procuring agency shall sign the contract.

47. Performance Guarantee

47.1. After the receipt of the Letter of Acceptance, the successful bidder,
within the specified time, shall deliver to the Procuring Agency a
Performance Guarantee in the amount and in the form stipulated in the BDS
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and SCC, denominated in the type and proportions of currencies in the
Letter of Acceptance and in accordance with the Conditions of Contract.

47.2. Failure of the successful bidder to comply with the requirement of
BDS, SCC and GCC shall constitute sufficient grounds for the annulment of
the award and forfeiture of the bid security, in which event the procuring
agency may make the award to the next ranked bidder or call for new bids.

48. Corrupt & Fraudulent Practices

48.1. Procuring Agencies (including beneficiaries of Government funded
projects and procurement) as well as Bidders/Contractors under
Government financed contracts, observe the highest standard of ethics
during the procurement and execution of such contracts, and will avoid to
engage in any corrupt and fraudulent practices. 

 G. Grievance Redressal & Complaint Review
Mechanism

53. Constitution of Grievance Redressal

53.1. Procuring agency shall constitute a Grievance Redressal Committee
(GRC) comprising of an odd number of persons with proper power and
authorization to address the complaint. The GRC shall not have any of the
members of Procurement Evaluation Committee. 

54. GRC Procedure

54.1. Any aggrieved party or bidder as the case may be, may file grievance
in accordance with Rule 48  of the Public Procurement Rules, 2004  and
Redressal of Grievance Regulations, 2022 

H. Blacklisting/ Debarment

55. Procedure for Blacklisting/Debarment

55.1. The procuring agency may initiate blacklisting proceedings against
contractor/supplier in accordance with Rule-19 of the Public Procurement
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Rules, 2004 , Mechanism for Blacklisting, Debarment Regulations, 2024 and
Regulation on “procedure for filling and disposal of review petition under
rule-19(3)  of the Public Procurement Rules, 2004.
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Bid Data Sheet
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Bids Data Sheet (BDS)
The following specific data for the procurement of Non-Consultancy Services to
be procured shall complement, supplement, or amend the provisions in the
Instructions to Bidders (ITB).  Whenever there is a conflict, the provisions herein
shall prevail over those in ITB.

BDS Clause Number
ITB Number

Amendments of, and Supplements to, Clauses in the Instruction to
Bidders

A. Introduction

BDS Clause Number 1

Name of Procuring Agency: Regional Tax Office, Faisalabad (Inland
Revenue)

The subject of procurement is: Repair of Motor Vehicles

Expected commencement date: Tuesday, October 20, 2026

BDS Clause Number 2
 

Financial year for the operations of the Procuring Agency: 2026-27

Name and identification number of the Contract: P117238 

BDS Clause Number 3
 

JV/Consortium or Association Allowed: No
Number of JV/Consortium Members: Nil

B. Bidding Documents

BDS Clause Number 4
 

The Bidders may seek clarifications through EPADS v2.0: Clarification Date:
Tuesday, October 6, 2026
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BDS Clause Number 5
 

Any addendum, in case issued, shall be published on Regional Tax Office,
Faisalabad (Inland Revenue) website  and on EPADS v2.0.

BDS Clause Number 6
 

List of documents required along with the bid: No

BDS Clause Number 7
 

The qualification criteria to establish the supply / production capability of the
bidder.

see Eligibility Criteria

BDS Clause Number 8

Services and Their related documents:
See section Required Services and Scope of Work

BDS Clause Number 9
 

Price schedule will be provided according to the format defined and acquired.
see section price schedule.

BDS Clause Number 10
 

 Specifications:

see section of specifications.

C. Preparation of Bids

BDS Clause Number 11
 

The price shall be Fixed.

BDS Clause Number 12
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Currency of the Bids shall be : PKR

BDS Clause Number 13
 

The Bids/Bid Validity period shall be: 290 Days

BDS Clause Number 14
 

The amount of Bid Security shall be as defined in Bid Security Section for items
and lots given in BDS 6
The Bid Security shall be in the form of:   

BDS Clause Number 15
 

The Bids security shall be valid for twenty-eight (28) days beyond the expiry of
the Bids validity period specified in the bidding documents,  for example the bid
validity is 90 days so the bid security shall be valid for  90+28 = 118 days.

BDS Clause Number 16
 

Alternative Bids to the requirements of the bidding documents will not be
permitted.

D. Submission of Bids

BDS Clause Number 17
 

Bid shall be submitted online on EPADS v2.0 whereas hard copy of the bid
security should be submitted to the following;

Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad
(District), Faisalabad Division (Division), Punjab (Province).

Bids that are not submitted on EPADS v2.0 shall be disqualified.

The deadline for Bids submission is: Wednesday, October 7, 2026 11:00 AM

E. Opening and Evaluation of Bids

BDS Clause Number 18
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The Bids opening shall take place on EPADS v2.0.

Day : Wednesday

Date: Wednesday, October 7, 2026

Time : 11:30 AM

BDS Clause Number 19
 

Selection technique adopted will be: Least Cost Based Selection (LCBS)
see Evaluation Criteria

F. Award of Contract

BDS Clause Number 20
 

The Performance guarantee shall: 0%.

The Performance Guarantee shall be acceptable in the form of: Nil

21.

51.1

Arbitrator shall be appointed by mutual consent of the both parties.

G. Review of Procurement Decisions

BDS Clause Number 22
 

Grievence against this procurement shall be submitted online on EPADS v2.0.
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Eligibility Criteria

Bidder's Type Required Registration

Any NADRA CITIZENSHIP (CNIC/NICOP)

FBR (NTN)

FBR (GSTN)

Punjab (PRA)
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Evaluation Criteria

Least Cost Based Selection (LCBS)
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Required Services

Lot Title : Lot No. 01

Bid Security :  60000 PKR

Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 Hood / Bonnet
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Front Grille
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 31 of 282



Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 Painted Front
Bumper Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Painted Rear
Bumper Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Trunk / Boot Lid
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 Trunk Structs /
Boot Shocks Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Trunk Hinges
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Side Mirrors /
Wing Mirrors Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 Door Handles
(Outer) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Windshield /
Windscreen Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Rear Windshield /
Back Glass Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 Door Window
Glass (Single) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Window Crank /
Regulator Handle Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Hood Latch /
Bonnet Lock Repalcement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 Trunk Lock / Boot
Latch Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Door Lock
Cylinder Complete Set Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Fuel Pump
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 Relay
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Light Bracket /
Headlight Mount Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Bulb Socket /
Light Holder Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 Light Bulb
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Headlight
Assembly Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Tail Light
Assembly Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 Windshield Wiper
Motor Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Wiper Arm and
Blade Complete Set Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Generator
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 Generator Belt
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 A/C Compressor
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 A/C Compressor
Belt Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 A/C Control
Switch Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 A/C Blower Motor
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 A/C Evaporator
Core / Cooling Coil Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 Complete Wiring
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Ignition Coil
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Spark Plugs
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 Engine
Components / Parts Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Timing Belt
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Timing Cover Seal
/ Camshaft Oil Seal Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 Radiator
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 A/C Condenser
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Exhaust Pipe /
Muffler Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 Engine
Overhauling (Including Parts) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Engine
Overhauling (Labor Only) Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Gearbox Bearing
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 Clutch Plate
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Clutch Pressure
Plate Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Clutch Cable
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 Accelerator /
Throttle Cable Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Speedometer
Cable Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Clutch Pedal
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 Accelerator
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Brake Pedal
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Standard Steel
Wheels / Plain Rims Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 Steering Rack
and Pinion Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 CV Joint Kit
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Control Arms /
Suspension Arms Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 Tie Rod Ends /
Ball Joints Assembly Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Front Shock
Repalcement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Rear Shock
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 Rear Coil Springs
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Brake Shoes (for
Drum Brakes) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Brake Pads (for
Disc Brakes) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 Brake Rotor /
Brake Disc (Single) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Rear Wheel
Bearing / Brake Drum Bearing Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Front Wheel
Bearing Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 Steering Wheel
Cover Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Complete Car
Seat Covers Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Floor Mats /
Flooring Carpet Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 Front
Crossmember / Subframe Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Floor Pan Repair /
New Floor Denting Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Wheel Arch /
Fender Denting Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Cultus 2008 to 2016 Full Car Respray /
Complete Paint Job Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Cultus 2008 to 2016 Complete Car
Denting / Body Repair Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Lot Title : Lot No. 02

Bid Security :  60000 PKR

Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 Hood / Bonnet
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 Front Grille
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Painted Front
Bumper Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Painted Rear
Bumper Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 Trunk / Boot Lid
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Trunk Struts /
Boot Shocks Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Trunk Hinges
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 Side Mirrors /
Wing Mirrors Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Door Handles
(Outer) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Windshield /
Windscreen Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 Rear Windshield
/ Back Glass Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Door Window
Glass (Single) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Window Crank /
Regulator Handle Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 59 of 282



Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 Hood Latch /
Bonnet Lock Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Trunk Lock /
Boot Latch Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Door Lock
Cylinder Complete Set Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 Fuel Pump
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Relay
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Light Bracket /
Headlight Mount Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 Bulb Socket /
Light Holder Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Light Bulb
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Headlight
Assembly Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 Tail Light
Assembly Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/amp

5/amp

Suzuki Mehran 2007 to 2009 Windshield
Wiper Motor Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Wiper Arm and
Blade Complete Set Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 Generator
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Generator Belt
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 A/C Compressor
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 A/C Compressor
Belt Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 A/C Control
Switch Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 A/C Blower Motor
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 A/C Evaporator
Core / Cooling Coil Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Complete Wiring
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Ignition Coil
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 Spark Plugs
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Engine
Components / Parts Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Timing Belt
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 Timing Cover
Seal / Camshaft Oil Seal Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Radiator
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 A/C Condenser
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 Exhaust Pipe /
Muffler Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Engine
Overhauling (Including Parts) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Engine
Overhauling (Labor Only) Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 Gearbox Bearing
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Clutch Plate
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Clutch Pressure
Plate Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 Clutch Cable
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Accelerator /
Throttle Cable Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Speedometer
Cable Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 Clutch Pedal
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Accelerator
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Brake Pedal
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 Standard Steel
Wheels / Plain Rims Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Steering Rack
and Pinion Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 CV Joint Kit
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 73 of 282



Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 Control Arms /
Suspension Arms Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Tie Rod Ends /
Ball Joints Assembly Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Front Shock
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 Rear Shock
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Rear Coil Springs
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Brake Shoes (for
Drum Brakes) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 Brake Pads (for
Disc Brakes) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Brake Rotor /
Brake Disc (Single) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Rear Wheel
Bearing / Brake Drum Bearing Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 Front Wheel
Bearing Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Steering Wheel
Cover Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Complete Car
Seat Covers Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 Floor Mats /
Flooring Carpet Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Front
Crossmember / Subframe Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Floor Pan Repair
/ New Floor Denting Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Suzuki Mehran 2007 to 2009 Wheel Arch /
Fender Denting Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Full Car Respray
/ Complete Paint Job Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Suzuki Mehran 2007 to 2009 Complete Car
Denting / Body Repair Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Lot Title : Lot No. 03

Bid Security :  60000 PKR

Position Delivery Schedule Quantity
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Honda City 2010 Hood / Bonnet
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Front Grille Replacement
Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,
Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Painted Front Bumper
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Painted Rear Bumper
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda City 2010 Trunk / Boot Lid
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Trunk Struts / Boot
Shocks Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Trunk Hinges
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Side Mirrors / Wing
Mirrors Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda City 2010 Door Handles (Outer)
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Windshield / Windscreen
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Rear Windshield / Back
Glass Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Door Window Glass
(Single) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda City 2010 Window Crank /
Regulator Handle Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Hood Latch / Bonnet Lock
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Trunk Lock / Boot Latch
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Door Lock Cylinder
Complete Set Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda City 2010 Fuel Pump Replacement
Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,
Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Relay Replacement
Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,
Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Light Bracket / Headlight
Mount Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Bulb Socket / Light
Holder Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda City 2010 Light Bulb Replacement
Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,
Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Headlight Assembly
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Tail Light Assembly
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Windshield Wiper Motor
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda City 2010 Wiper Arm and Blade
Complete Set Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Generator Replacement
Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,
Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Generator Belt
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 A/C Compressor
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda City 2010 A/C Compressor Belt
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 A/C Control Switch
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 A/C Blower Motor
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 A/C Evaporator Core /
Cooling Coil Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda City 2010 Complete Wiring
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Ignition Coil Replacement
Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,
Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Spark Plugs Replacement
Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,
Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Engine Components /
Parts Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda City 2010 Timing Belt Replacement
Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,
Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Timing Cover Seal /
Camshaft Oil Seal Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Radiator (Assy)
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 A/C Condenser
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda City 2010 Exhaust Pipe / Muffler
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Engine Overhauling
(Including Parts) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Engine Overhauling
(Labor Only) Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Gearbox Bearing
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda City 2010 Clutch Plate
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Clutch Pressure Plate
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Clutch Cable
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Accelerator / Throttle
Cable Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 91 of 282



Honda City 2010 Accelerator / Throttle
Cable Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Clutch Pedal
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Accelerator Replacement
Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,
Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Brake Pedal
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda City 2010 Standard Steel Wheels /
Plain Rims Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/amp

5/amp

Honda City 2010 Steering Rack and Pinion
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 CV Joint Kit Replacement
Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,
Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Control Arms /
Suspension Arms Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda City 2010 Tie Rod Ends / Ball Joints
Assembly Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Front Shock
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Rear Shock Replacement
Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,
Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Rear Coil Springs
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda City 2010 Brake Shoes (for Drum
Brakes) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Brake Pads (for Disc
Brakes) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Brake Rotor / Brake Disc
(Single) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Rear Wheel Bearing /
Brake Drum Bearing Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda City 2010 Front Wheel Bearing
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Steering Wheel Cover
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Complete Car Seat
Covers Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Floor Mats / Flooring
Carpet Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda City 2010 Front Crossmember /
Subframe Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Floor Pan Repair / New
Floor Denting Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Wheel Arch / Fender
Denting Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda City 2010 Full Car Respray /
Complete Paint Job Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda City 2010 Complete Car Denting /
Body Repair Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Lot Title : Lot No. 04

Bid Security :  60000 PKR

Position Delivery Schedule Quantity

Hilux 2005, 2006 & 2022 Hood / Bonnet
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Front Grille
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Hilux 2005, 2006 & 2022 Painted Front
Bumper Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Painted Rear
Bumper Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Trunk / Boot Lid
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Hilux 2005, 2006 & 2022 Trunk Struts / Boot
Shocks Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Trunk Hinges
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Side Mirrors / Wing
Mirrors Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Hilux 2005, 2006 & 2022 Door Handles
(Outer) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Windshield /
Windscreen Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Rear Windshield /
Back Glass Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Hilux 2005, 2006 & 2022 Door Window Glass
(Single) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Window Crank /
Regulator Handle Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Hood Latch /
Bonnet Lock Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Hilux 2005, 2006 & 2022 Trunk Lock / Boot
Latch Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Door Lock Cylinder
Complete Set Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Fuel Pump
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Hilux 2005, 2006 & 2022 Relay Replacement
Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,
Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Light Bracket /
Headlight Mount Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Bulb Socket / Light
Holder Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Hilux 2005, 2006 & 2022 Light Bulb
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Headlight Assembly
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Tail Light Assembly
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Hilux 2005, 2006 & 2022 Windshield Wiper
Motor Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Wiper Arm and
Blade Complete Set Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Generator
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Hilux 2005, 2006 & 2022 Generator Belt
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 A/C Compressor
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 A/C Compressor
Belt Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Hilux 2005, 2006 & 2022 A/C Control Switch
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 A/C Blower Motor
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 A/C Evaporator
Core / Cooling Coil Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Hilux 2005, 2006 & 2022 Complete Wiring
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Ignition Coil
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Spark Plugs
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 109 of 282



Position Delivery Schedule Quantity

Hilux 2005, 2006 & 2022 Engine
Components / Parts Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Timing Belt
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Timing Cover Seal /
Camshaft Oil Seal Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Hilux 2005, 2006 & 2022 Radiator (Assy)
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 A/C Condenser
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Exhaust Pipe /
Muffler Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Hilux 2005, 2006 & 2022 Engine Overhauling
(Including Parts) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Engine Overhauling
(Labor Only) Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Gearbox Bearing
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Position Delivery Schedule Quantity

Hilux 2005, 2006 & 2022 Clutch Plate
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Clutch Pressure
Plate Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Clutch Cable
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Hilux 2005, 2006 & 2022 Accelerator /
Throttle Cable Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Speedometer Cable
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Clutch Pedal
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Hilux 2005, 2006 & 2022 Accelerator
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Brake Pedal
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Standard Steel
Wheels / Plain Rims Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 115 of 282



Position Delivery Schedule Quantity

Hilux 2005, 2006 & 2022 Steering Rack and
Pinion Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 CV Joint Kit
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Control Arms /
Suspension Arms Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Hilux 2005, 2006 & 2022 Tie Rod Ends / Ball
Joints Assembly Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Front Shock
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Rear Shock
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Hilux 2005, 2006 & 2022 Rear Coil Springs
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Brake Shoes (for
Drum Brakes) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Brake Pads (for
Disc Brakes) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Hilux 2005, 2006 & 2022 Brake Rotor / Brake
Disc (Single) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Rear Wheel Bearing
/ Brake Drum Bearing Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Front Wheel
Bearing Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Hilux 2005, 2006 & 2022 Steering Wheel
Cover Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Complete Car Seat
Covers Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Floor Mats /
Flooring Carpet Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Hilux 2005, 2006 & 2022 Front Crossmember
/ Subframe Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Floor Pan Repair /
New Floor Denting Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Wheel Arch /
Fender Denting Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Hilux 2005, 2006 & 2022 Full Car Respray /
Complete Paint Job Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Hilux 2005, 2006 & 2022 Complete Car
Denting / Body Repair Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Lot Title : Lot No. 05

Bid Security :  60000 PKR

Position Delivery Schedule Quantity

2022-2023 Toyota Yaris Hood / Bonnet
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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2023-2022 Toyota Yaris Front Grille
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Painted Front
Bumper Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Painted Rear
Bumper Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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2023-2022 Toyota Yaris Trunk / Boot Lid
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Trunk Struts / Boot
Shocks Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Trunk Hinges
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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2023-2022 Toyota Yaris Side Mirrors / Wing
Mirrors Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Door Handles
(Outer) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Windshield /
Windscreen Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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2023-2022 Toyota Yaris Rear Windshield /
Back Glass Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Door Window Glass
(Single) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Window Crank /
Regulator Handle Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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2023-2022 Toyota Yaris Hood Latch / Bonnet
Lock Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Trunk Lock / Boot
Latch Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Door Lock Cylinder
Complete Set Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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2023-2022 Toyota Yaris Relay Replacement
Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,
Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Light Bracket /
Headlight Mount Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Bulb Socket / Light
Holder Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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2023-2022 Toyota Yaris Light Bulb
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Headlight Assembly
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Tail Light Assembly
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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2023-2022 Toyota Yaris Windshield Wiper
Motor Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Wiper Arm and
Blade Complete Set Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Generator
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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2023-2022 Toyota Yaris Generator Belt
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris A/C Compressor
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris A/C Compressor Belt
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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2023-2022 Toyota Yaris A/C Control Switch
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris A/C Blower Motor
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris A/C Evaporator Core
/ Cooling Coil Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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2023-2022 Toyota Yaris Complete Wiring
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Ignition Coil
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Spark Plugs
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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2023-2022 Toyota Yaris Engine Components
/ Parts Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Timing Belt
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Timing Cover Seal /
Camshaft Oil Seal Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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2023-2022 Toyota Yaris Radiator (Assy)
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris A/C Condenser
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Exhaust Pipe /
Muffler Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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2023-2022 Toyota Yaris Engine Overhauling
(Including Parts) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Engine Overhauling
(Labor Only) Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Gearbox Bearing
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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2023-2022 Toyota Yaris Clutch Plate
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Clutch Pressure
Plate Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Clutch Cable
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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2023-2022 Toyota Yaris Accelerator /
Throttle Cable Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Speedometer Cable
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Clutch Pedal
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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2023-2022 Toyota Yaris Accelerator
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Brake Pedal
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Standard Steel
Wheels / Plain Rims Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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2023-2022 Toyota Yaris Steering Rack and
Pinion Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris CV Joint Kit
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Control Arms /
Suspension Arms Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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2023-2022 Toyota Yaris Tie Rod Ends / Ball
Joints Assembly Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Front Shock
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Rear Shock
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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2023-2022 Toyota Yaris Rear Coil Springs
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Brake Shoes (for
Drum Brakes) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Brake Pads (for Disc
Brakes) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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2023-2022 Toyota Yaris Brake Rotor / Brake
Disc (Single) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Rear Wheel Bearing
/ Brake Drum Bearing Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Front Wheel Bearing
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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2023-2022 Toyota Yaris Steering Wheel
Cover Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Complete Car Seat
Covers Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Floor Mats / Flooring
Carpet Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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2023-2022 Toyota Yaris Front Crossmember
/ Subframe Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Floor Pan Repair /
New Floor Denting Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Wheel Arch / Fender
Denting Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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2023-2022 Toyota Yaris Full Car Respray /
Complete Paint Job Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

2023-2022 Toyota Yaris Complete Car
Denting / Body Repair Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Lot Title : Lot No. 06

Bid Security :  60000 PKR

Position Delivery Schedule Quantity

Honda (125cc) Front Tyre Tube
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda (125cc) Rear Tyre Tube
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda (125cc) Front Mudguard
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda (125cc) Rear Mudguard
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda (125cc) Chain Set Complete
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda (125cc) Chain cover
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda (125cc) Fuel tank and side
covers Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda (125cc) Complete lock set
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda (125cc) Complete speedometer
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda (125cc) Complete throttle cable
set Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda (125cc) Complete clutch cable
set Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda (125cc) Front brake pads
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda (125cc) Rear brake pads
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda (125cc) Front rim with spokes
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda (125cc) Rear rim with spokes
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda (125cc) Front wheel hub
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda (125cc) Rear wheel hub
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda (125cc) Indicator set
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda (125cc) Complete headlight
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda (125cc) Complete wiring
(including coils, etc.) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda (125cc) Complete taillight
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda (125cc) Rear shock Replacement
Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,
Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda (125cc) Front shock Replacement
Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,
Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda (125cc) Complete footrest set
(Front and rear) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda (125cc) Handlebar Replacement
Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,
Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda (125cc) Handle grips (Right and
left) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda (125cc) Engine work (with parts
included) Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda (125cc) Engine Work (without
Parts) Address:  Opposite Allied Hospital, Jail Road, Faisalabad City,

Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Lot Title : Lot No. 07

Bid Security :  60000 PKR
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e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 153 of 282



Honda 70cc Front Tyre Tube
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad

(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda 70cc Rear Tyre Tube
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad

(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda 70cc Front Mudguard
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad

(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda 70cc Rear Mudguard
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad

(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda 70cc Chain Set Complete
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad

(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda 70cc Chain cover Replacement
Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad
(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda 70cc Fuel tank and side covers
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad

(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda 70cc Complete lock set
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad

(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 155 of 282



Honda 70cc Complete speedometer
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad

(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda 70cc Complete throttle cable
set Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad

(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda 70cc Complete clutch cable set
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad

(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda 70cc Front brake pads
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad

(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda 70cc Rear brake pads
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad

(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda 70cc Front rim with spokes
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad

(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda 70cc Rear rim with spokes
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad

(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda 70cc Front wheel hub
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad

(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda 70cc Rear wheel hub
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad

(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda 70cc Indicator set Replacement
Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad
(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda 70cc Complete headlight
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad

(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda 70cc Complete wiring (including
coils, etc.) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad

(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda 70cc Complete taillight
Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad

(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda 70cc Rear shock Replacement
Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad
(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda 70cc Front shock Replacement
Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad
(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda 70c Complete footrest set
(Front and rear) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad

(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Honda 70cc Handlebar Replacement
Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad
(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda 70cc Handle grips (Right and
left) Replacement Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad

(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda 70cc Engine work (with parts
included) Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad

(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs

Honda 70cc Engine Work (without
Parts) Address:  Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad

(District), Faisalabad Division (Division), Punjab (Province).

Schedule:  Up to 30 June, 2027
Quantity:  5/pcs

5/pcs
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Services Specifications

Lot Title : Lot No. 01

Position: Suzuki Cultus 2008 to 2016 Hood / Bonnet Replacement

Specifications / Requirements:

Suzuki Cultus model 2008 to 2016 Genuine Hood/Bonnet replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Front Grille Replacement

Specifications / Requirements:

Suzuki Cultus model 2008 to 2016 Genuine Front Grill replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Painted Front Bumper Replacement

Specifications / Requirements:

Suzuki Cultus model 2008 to 2016 Genuine Front Bumper Painted replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Painted Rear Bumper Replacement

Specifications / Requirements:

Suzuki Cultus model 2008 to 2016 Genuine Rear Bumper Painted replacement along with service / fitting charges
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Position: Suzuki Cultus 2008 to 2016 Trunk / Boot Lid Replacement

Specifications / Requirements:

Suzuki Cultus model 2008 to 2016 Genuine Trunk / Boot Lid replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Trunk Structs / Boot Shocks Replacement

Specifications / Requirements:

Suzuki Cultus model 2008 to 2016 Genuine Trunk Struts / Boot Shocks replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Trunk Hinges Replacement

Specifications / Requirements:

Suzuki Cultus model 2008 to 2016 Genuine Trunk Hinges replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Side Mirrors / Wing Mirrors Replacement

Specifications / Requirements:

Suzuki Cultus model 2008 to 2016 Side Mirrors / Wing Mirrors replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Door Handles (Outer) Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Door Handles (Outer) Replacement along with service / fitting charges
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Position: Suzuki Cultus 2008 to 2016 Windshield / Windscreen Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Windshield / Windscreen Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Rear Windshield / Back Glass Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Windshield / Windscreen Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Door Window Glass (Single) Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Door Window Glass (Single) Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Window Crank / Regulator Handle Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Window Crank / Regulator Handle Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Hood Latch / Bonnet Lock Repalcement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Hood Latch / Bonnet Lock Repalcement along with service / fitting charges
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Position: Suzuki Cultus 2008 to 2016 Trunk Lock / Boot Latch Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Trunk Lock / Boot Latch Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Door Lock Cylinder Complete Set Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Door Lock Cylinder Complete Set Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Fuel Pump Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Fuel Pump Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Relay Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Relay Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Light Bracket / Headlight Mount Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Light Bracket / Headlight Mount Replacement along with service / fitting charges
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Position: Suzuki Cultus 2008 to 2016 Bulb Socket / Light Holder Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Bulb Socket / Light Holder Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Light Bulb Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Light Bulb Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Headlight Assembly Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Headlight Assembly Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Tail Light Assembly Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Tail Light Assembly Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Windshield Wiper Motor Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Windshield Wiper Motor Replacement along with service / fitting charges
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Position: Suzuki Cultus 2008 to 2016 Wiper Arm and Blade Complete Set Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Wiper Arm and Blade Complete Set Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Generator Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Generator Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Generator Belt Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Generator Belt Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 A/C Compressor Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 A/C Compressor Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 A/C Compressor Belt Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 A/C Compressor Belt Replacement along with service / fitting charges
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Position: Suzuki Cultus 2008 to 2016 A/C Control Switch Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 A/C Control Switch Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 A/C Blower Motor Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 A/C Blower Motor Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 A/C Evaporator Core / Cooling Coil Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 A/C Evaporator Core / Cooling Coil Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Complete Wiring Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Complete Wiring Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Ignition Coil Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Ignition Coil Replacement along with service / fitting charges
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Position: Suzuki Cultus 2008 to 2016 Spark Plugs Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Spark Plugs Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Engine Components / Parts Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Engine Components / Parts Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Timing Belt Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Timing Belt Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Timing Cover Seal / Camshaft Oil Seal Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Timing Cover Seal / Camshaft Oil Seal Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Radiator Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Radiator Replacement along with service / fitting charges
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Position: Suzuki Cultus 2008 to 2016 A/C Condenser Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 A/C Condenser Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Exhaust Pipe / Muffler Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Exhaust Pipe / Muffler Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Engine Overhauling (Including Parts) Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Engine Overhauling (Including Parts) Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Engine Overhauling (Labor Only)

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Engine Overhauling (Labor Only)

Position: Suzuki Cultus 2008 to 2016 Gearbox Bearing Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Gearbox Bearing Replacement along with service / fitting charges
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Position: Suzuki Cultus 2008 to 2016 Clutch Plate Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Clutch Plate Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Clutch Pressure Plate Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Clutch Pressure Plate Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Clutch Cable Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Clutch Cable Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Accelerator / Throttle Cable Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Accelerator / Throttle Cable Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Speedometer Cable Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Speedometer Cable Replacement along with service / fitting charges
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Position: Suzuki Cultus 2008 to 2016 Clutch Pedal Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Clutch Pedal Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Accelerator Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Accelerator Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Brake Pedal Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Brake Pedal Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Standard Steel Wheels / Plain Rims Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Standard Steel Wheels / Plain Rims Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Steering Rack and Pinion Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Steering Rack and Pinion Replacement along with service / fitting charges
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Position: Suzuki Cultus 2008 to 2016 CV Joint Kit Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 CV Joint Kit Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Control Arms / Suspension Arms Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Control Arms / Suspension Arms Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Tie Rod Ends / Ball Joints Assembly Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Tie Rod Ends / Ball Joints Assembly Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Front Shock Repalcement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Front Shock Repalcement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Rear Shock Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Rear Shock Replacement along with service / fitting charges
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Position: Suzuki Cultus 2008 to 2016 Rear Coil Springs Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Rear Coil Springs Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Brake Shoes (for Drum Brakes) Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Brake Shoes (for Drum Brakes) Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Brake Pads (for Disc Brakes) Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Brake Pads (for Disc Brakes) Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Brake Rotor / Brake Disc (Single) Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Brake Rotor / Brake Disc (Single) Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Rear Wheel Bearing / Brake Drum Bearing Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Rear Wheel Bearing / Brake Drum Bearing Replacement along with service / fitting charges
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Position: Suzuki Cultus 2008 to 2016 Front Wheel Bearing Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Front Wheel Bearing Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Steering Wheel Cover Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Steering Wheel Cover Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Complete Car Seat Covers Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Complete Car Seat Covers Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Floor Mats / Flooring Carpet Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Floor Mats / Flooring Carpet Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Front Crossmember / Subframe Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Front Crossmember / Subframe Replacement along with service / fitting charges
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Position: Suzuki Cultus 2008 to 2016 Floor Pan Repair / New Floor Denting Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Floor Pan Repair / New Floor Denting Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Wheel Arch / Fender Denting Replacement

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Wheel Arch / Fender Denting Replacement along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Full Car Respray / Complete Paint Job

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Full Car Respray / Complete Paint Job along with service / fitting charges

Position: Suzuki Cultus 2008 to 2016 Complete Car Denting / Body Repair

Specifications / Requirements:

Suzuki Cultus 2008 to 2016 Complete Car Denting / Body Repair along with service / fitting charges

Lot Title : Lot No. 02

Position: Suzuki Mehran 2007 to 2009 Hood / Bonnet Replacement

Specifications / Requirements:
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Suzuki Mehran 2007 to 2009 Hood / Bonnet Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Front Grille Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Front Grille Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Painted Front Bumper Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Painted Front Bumper Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Painted Rear Bumper Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Painted Rear Bumper Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Trunk / Boot Lid Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Trunk / Boot Lid Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Trunk Struts / Boot Shocks Replacement

Specifications / Requirements:
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Suzuki Mehran 2007 to 2009 Trunk Struts / Boot Shocks Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Trunk Hinges Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Trunk Hinges Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Side Mirrors / Wing Mirrors Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Side Mirrors / Wing Mirrors Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Door Handles (Outer) Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Door Handles (Outer) Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Windshield / Windscreen Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Windshield / Windscreen Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Rear Windshield / Back Glass Replacement

Specifications / Requirements:
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Suzuki Mehran 2007 to 2009 Rear Windshield / Back Glass Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Door Window Glass (Single) Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Door Window Glass (Single) Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Window Crank / Regulator Handle Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Window Crank / Regulator Handle Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Hood Latch / Bonnet Lock Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Hood Latch / Bonnet Lock Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Trunk Lock / Boot Latch Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Trunk Lock / Boot Latch Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Door Lock Cylinder Complete Set Replacement

Specifications / Requirements:
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Suzuki Mehran 2007 to 2009 Door Lock Cylinder Complete Set Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Fuel Pump Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Fuel Pump Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Relay Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Relay Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Light Bracket / Headlight Mount Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Light Bracket / Headlight Mount Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Bulb Socket / Light Holder Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Bulb Socket / Light Holder Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Light Bulb Replacement

Specifications / Requirements:
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Suzuki Mehran 2007 to 2009 Light Bulb Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Headlight Assembly Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Headlight Assembly Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Tail Light Assembly Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Tail Light Assembly Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Windshield Wiper Motor Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Windshield Wiper Motor Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Wiper Arm and Blade Complete Set Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Wiper Arm and Blade Complete Set Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Generator Replacement

Specifications / Requirements:
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Suzuki Mehran 2007 to 2009 Generator Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Generator Belt Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Generator Belt Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 A/C Compressor Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 A/C Compressor Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 A/C Compressor Belt Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 A/C Compressor Belt Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 A/C Control Switch Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 A/C Control Switch Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 A/C Blower Motor Replacement

Specifications / Requirements:
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Suzuki Mehran 2007 to 2009 A/C Blower Motor Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 A/C Evaporator Core / Cooling Coil Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 A/C Evaporator Core / Cooling Coil Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Complete Wiring Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Complete Wiring Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Ignition Coil Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Ignition Coil Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Spark Plugs Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Spark Plugs Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Engine Components / Parts Replacement

Specifications / Requirements:
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Suzuki Mehran 2007 to 2009 Engine Components / Parts Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Timing Belt Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Timing Belt Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Timing Cover Seal / Camshaft Oil Seal Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Timing Cover Seal / Camshaft Oil Seal Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Radiator Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Radiator Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 A/C Condenser Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 A/C Condenser Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Exhaust Pipe / Muffler Replacement

Specifications / Requirements:
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Suzuki Mehran 2007 to 2009 Exhaust Pipe / Muffler Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Engine Overhauling (Including Parts) Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Engine Overhauling (Including Parts) Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Engine Overhauling (Labor Only)

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Engine Overhauling (Labor Only)

Position: Suzuki Mehran 2007 to 2009 Gearbox Bearing Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Gearbox Bearing Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Clutch Plate Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Clutch Plate Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Clutch Pressure Plate Replacement

Specifications / Requirements:
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Suzuki Mehran 2007 to 2009 Clutch Pressure Plate Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Clutch Cable Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Clutch Cable Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Accelerator / Throttle Cable Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Accelerator / Throttle Cable Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Speedometer Cable Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Speedometer Cable Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Clutch Pedal Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Clutch Pedal Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Accelerator Replacement

Specifications / Requirements:
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Suzuki Mehran 2007 to 2009 Accelerator Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Brake Pedal Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Brake Pedal Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Standard Steel Wheels / Plain Rims Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Standard Steel Wheels / Plain Rims Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Steering Rack and Pinion Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Steering Rack and Pinion Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 CV Joint Kit Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 CV Joint Kit Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Control Arms / Suspension Arms Replacement

Specifications / Requirements:

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 187 of 282



Suzuki Mehran 2007 to 2009 Control Arms / Suspension Arms Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Tie Rod Ends / Ball Joints Assembly Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Tie Rod Ends / Ball Joints Assembly Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Front Shock Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Front Shock Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Rear Shock Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Rear Shock Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Rear Coil Springs Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Rear Coil Springs Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Brake Shoes (for Drum Brakes) Replacement

Specifications / Requirements:
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Suzuki Mehran 2007 to 2009 Brake Shoes (for Drum Brakes) Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Brake Pads (for Disc Brakes) Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Brake Pads (for Disc Brakes) Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Brake Rotor / Brake Disc (Single) Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Brake Rotor / Brake Disc (Single) Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Rear Wheel Bearing / Brake Drum Bearing Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Rear Wheel Bearing / Brake Drum Bearing Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Front Wheel Bearing Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Front Wheel Bearing Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Steering Wheel Cover Replacement

Specifications / Requirements:
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Suzuki Mehran 2007 to 2009 Steering Wheel Cover Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Complete Car Seat Covers Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Complete Car Seat Covers Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Floor Mats / Flooring Carpet Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Floor Mats / Flooring Carpet Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Front Crossmember / Subframe Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Front Crossmember / Subframe Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Floor Pan Repair / New Floor Denting Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Floor Pan Repair / New Floor Denting Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Wheel Arch / Fender Denting Replacement

Specifications / Requirements:
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Suzuki Mehran 2007 to 2009 Wheel Arch / Fender Denting Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Full Car Respray / Complete Paint Job Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Full Car Respray / Complete Paint Job Replacement along with service / fitting charges

Position: Suzuki Mehran 2007 to 2009 Complete Car Denting / Body Repair Replacement

Specifications / Requirements:

Suzuki Mehran 2007 to 2009 Complete Car Denting / Body Repair Replacement along with service / fitting charges

Lot Title : Lot No. 03

Position: Honda City 2010 Hood / Bonnet Replacement

Specifications / Requirements:

Honda City 2010 Hood / Bonnet replacement along with service / fitting charges

Position: Honda City 2010 Front Grille Replacement

Specifications / Requirements:

Honda City 2010 Front Grille Replacement along with service / fitting charges

Position: Honda City 2010 Painted Front Bumper Replacement
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Specifications / Requirements:

Honda City 2010 Painted Front Bumper Replacement along with service / fitting charges

Position: Honda City 2010 Painted Rear Bumper Replacement

Specifications / Requirements:

Honda City 2010 Painted Rear Bumper Replacement along with service / fitting charges

Position: Honda City 2010 Trunk / Boot Lid Replacement

Specifications / Requirements:

Honda City 2010 Trunk / Boot Lid Replacement along with service / fitting charges

Position: Honda City 2010 Trunk Struts / Boot Shocks Replacement

Specifications / Requirements:

Honda City 2010 Trunk Struts / Boot Shocks Replacement along with service / fitting charges

Position: Honda City 2010 Trunk Hinges Replacement

Specifications / Requirements:

Honda City 2010 Trunk Hinges Replacement along with service / fitting charges

Position: Honda City 2010 Side Mirrors / Wing Mirrors Replacement
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Specifications / Requirements:

Honda City 2010 Side Mirrors / Wing Mirrors Replacement along with service / fitting charges

Position: Honda City 2010 Door Handles (Outer) Replacement

Specifications / Requirements:

Honda City 2010 Door Handles (Outer) Replacement along with service / fitting charges

Position: Honda City 2010 Windshield / Windscreen Replacement

Specifications / Requirements:

Honda City 2010 Windshield / Windscreen Replacement along with service / fitting charges

Position: Honda City 2010 Rear Windshield / Back Glass Replacement

Specifications / Requirements:

Honda City 2010 Rear Windshield / Back Glass Replacement along with service / fitting charges

Position: Honda City 2010 Door Window Glass (Single) Replacement

Specifications / Requirements:

Honda City 2010 Door Window Glass (Single) Replacement along with service / fitting charges

Position: Honda City 2010 Window Crank / Regulator Handle Replacement
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Specifications / Requirements:

Honda City 2010 Window Crank / Regulator Handle Replacement along with service / fitting charges

Position: Honda City 2010 Hood Latch / Bonnet Lock Replacement

Specifications / Requirements:

Honda City 2010 Hood Latch / Bonnet Lock Replacement along with service / fitting charges

Position: Honda City 2010 Trunk Lock / Boot Latch Replacement

Specifications / Requirements:

Honda City 2010 Trunk Lock / Boot Latch Replacement along with service / fitting charges

Position: Honda City 2010 Door Lock Cylinder Complete Set Replacement

Specifications / Requirements:

Honda City 2010 Door Lock Cylinder Complete Set Replacement along with service / fitting charges

Position: Honda City 2010 Fuel Pump Replacement

Specifications / Requirements:

Honda City 2010 Fuel Pump Replacement along with service / fitting charges

Position: Honda City 2010 Relay Replacement
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Specifications / Requirements:

Honda City 2010 Relay Replacement along with service / fitting charges

Position: Honda City 2010 Light Bracket / Headlight Mount Replacement

Specifications / Requirements:

Honda City 2010 Light Bracket / Headlight Mount Replacement along with service / fitting charges

Position: Honda City 2010 Bulb Socket / Light Holder Replacement

Specifications / Requirements:

Honda City 2010 Bulb Socket / Light Holder Replacement along with service / fitting charges

Position: Honda City 2010 Light Bulb Replacement

Specifications / Requirements:

Honda City 2010 Light Bulb Replacement along with service / fitting charges

Position: Honda City 2010 Headlight Assembly Replacement

Specifications / Requirements:

Honda City 2010 Headlight Assembly Replacement along with service / fitting charges

Position: Honda City 2010 Tail Light Assembly Replacement
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Specifications / Requirements:

Honda City 2010 Tail Light Assembly Replacement along with service / fitting charges

Position: Honda City 2010 Windshield Wiper Motor Replacement

Specifications / Requirements:

Honda City 2010 Windshield Wiper Motor Replacement along with service / fitting charges

Position: Honda City 2010 Wiper Arm and Blade Complete Set Replacement

Specifications / Requirements:

Honda City 2010 Wiper Arm and Blade Complete Set Replacement along with service / fitting charges

Position: Honda City 2010 Generator Replacement

Specifications / Requirements:

Honda City 2010 Generator Replacement along with service / fitting charges

Position: Honda City 2010 Generator Belt Replacement

Specifications / Requirements:

Honda City 2010 Generator Belt Replacement along with service / fitting charges

Position: Honda City 2010 A/C Compressor Replacement
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Specifications / Requirements:

Honda City 2010 A/C Compressor Replacement along with service / fitting charges

Position: Honda City 2010 A/C Compressor Belt Replacement

Specifications / Requirements:

Honda City 2010 A/C Compressor Belt Replacement along with service / fitting charges

Position: Honda City 2010 A/C Control Switch Replacement

Specifications / Requirements:

Honda City 2010 A/C Control Switch Replacement along with service / fitting charges

Position: Honda City 2010 A/C Blower Motor Replacement

Specifications / Requirements:

Honda City 2010 A/C Blower Motor Replacement along with service / fitting charges

Position: Honda City 2010 A/C Evaporator Core / Cooling Coil Replacement

Specifications / Requirements:

Honda City 2010 A/C Evaporator Core / Cooling Coil Replacement along with service / fitting charges

Position: Honda City 2010 Complete Wiring Replacement
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Specifications / Requirements:

Honda City 2010 Complete Wiring Replacement along with service / fitting charges

Position: Honda City 2010 Ignition Coil Replacement

Specifications / Requirements:

Honda City 2010 Ignition Coil Replacement along with service / fitting charges

Position: Honda City 2010 Spark Plugs Replacement

Specifications / Requirements:

Honda City 2010 Spark Plugs Replacement along with service / fitting charges

Position: Honda City 2010 Engine Components / Parts Replacement

Specifications / Requirements:

Honda City 2010 Engine Components / Parts Replacement along with service / fitting charges

Position: Honda City 2010 Timing Belt Replacement

Specifications / Requirements:

Honda City 2010 Timing Belt Replacement along with service / fitting charges

Position: Honda City 2010 Timing Cover Seal / Camshaft Oil Seal Replacement
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Specifications / Requirements:

Honda City 2010 Timing Cover Seal / Camshaft Oil Seal Replacement along with service / fitting charges

Position: Honda City 2010 Radiator (Assy) Replacement

Specifications / Requirements:

Honda City 2010 Radiator (Assy) Replacement along with service / fitting charges

Position: Honda City 2010 A/C Condenser Replacement

Specifications / Requirements:

Honda City 2010 A/C Condenser Replacement along with service / fitting charges

Position: Honda City 2010 Exhaust Pipe / Muffler Replacement

Specifications / Requirements:

Honda City 2010 Exhaust Pipe / Muffler Replacement along with service / fitting charges

Position: Honda City 2010 Engine Overhauling (Including Parts) Replacement

Specifications / Requirements:

Honda City 2010 Engine Overhauling (Including Parts) Replacement along with service / fitting charges

Position: Honda City 2010 Engine Overhauling (Labor Only)
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Specifications / Requirements:

Honda City 2010 Engine Overhauling (Labor Only)

Position: Honda City 2010 Gearbox Bearing Replacement

Specifications / Requirements:

Honda City 2010 Gearbox Bearing Replacement along with service / fitting charges

Position: Honda City 2010 Clutch Plate Replacement

Specifications / Requirements:

Honda City 2010 Clutch Plate Replacement along with service / fitting charges

Position: Honda City 2010 Clutch Pressure Plate Replacement

Specifications / Requirements:

Honda City 2010 Clutch Pressure Plate Replacement along with service / fitting charges

Position: Honda City 2010 Clutch Cable Replacement

Specifications / Requirements:

Honda City 2010 Clutch Cable Replacement along with service / fitting charges

Position: Honda City 2010 Accelerator / Throttle Cable Replacement
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Specifications / Requirements:

Honda City 2010 Accelerator / Throttle Cable Replacement along with service / fitting charges

Position: Honda City 2010 Accelerator / Throttle Cable Replacement

Specifications / Requirements:

Honda City 2010 Accelerator / Throttle Cable Replacement along with service / fitting charges

Position: Honda City 2010 Clutch Pedal Replacement

Specifications / Requirements:

Honda City 2010 Clutch Pedal Replacement along with service / fitting charges

Position: Honda City 2010 Accelerator Replacement

Specifications / Requirements:

Honda City 2010 Accelerator Replacement along with service / fitting charges

Position: Honda City 2010 Brake Pedal Replacement

Specifications / Requirements:

Honda City 2010 Brake Pedal Replacement along with service / fitting charges

Position: Honda City 2010 Standard Steel Wheels / Plain Rims Replacement
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Specifications / Requirements:

Honda City 2010 Standard Steel Wheels / Plain Rims Replacement along with service / fitting charges

Position: Honda City 2010 Steering Rack and Pinion Replacement

Specifications / Requirements:

Honda City 2010 Steering Rack and Pinion Replacement along with service / fitting charges

Position: Honda City 2010 CV Joint Kit Replacement

Specifications / Requirements:

Honda City 2010 CV Joint Kit Replacement along with service / fitting charges

Position: Honda City 2010 Control Arms / Suspension Arms Replacement

Specifications / Requirements:

Honda City 2010 Control Arms / Suspension Arms Replacement along with service / fitting charges

Position: Honda City 2010 Tie Rod Ends / Ball Joints Assembly Replacement

Specifications / Requirements:

Honda City 2010 Tie Rod Ends / Ball Joints Assembly Replacement along with service / fitting charges

Position: Honda City 2010 Front Shock Replacement
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Specifications / Requirements:

Honda City 2010 Front Shock Replacement along with service / fitting charges

Position: Honda City 2010 Rear Shock Replacement

Specifications / Requirements:

Honda City 2010 Rear Shock Replacement along with service / fitting charges

Position: Honda City 2010 Rear Coil Springs Replacement

Specifications / Requirements:

Honda City 2010 Rear Coil Springs Replacement along with service / fitting charges

Position: Honda City 2010 Brake Shoes (for Drum Brakes) Replacement

Specifications / Requirements:

Honda City 2010 Brake Shoes (for Drum Brakes) Replacement along with service / fitting charges

Position: Honda City 2010 Brake Pads (for Disc Brakes) Replacement

Specifications / Requirements:

Honda City 2010 Brake Pads (for Disc Brakes) Replacement along with service / fitting charges

Position: Honda City 2010 Brake Rotor / Brake Disc (Single) Replacement
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Specifications / Requirements:

Honda City 2010 Brake Rotor / Brake Disc (Single) Replacement along with service / fitting charges

Position: Honda City 2010 Rear Wheel Bearing / Brake Drum Bearing Replacement

Specifications / Requirements:

Honda City 2010 Rear Wheel Bearing / Brake Drum Bearing Replacement along with service / fitting charges

Position: Honda City 2010 Front Wheel Bearing Replacement

Specifications / Requirements:

Honda City 2010 Front Wheel Bearing Replacement along with service / fitting charges

Position: Honda City 2010 Steering Wheel Cover Replacement

Specifications / Requirements:

Honda City 2010 Steering Wheel Cover Replacement along with service / fitting charges

Position: Honda City 2010 Complete Car Seat Covers Replacement

Specifications / Requirements:

Honda City 2010 Complete Car Seat Covers Replacement along with service / fitting charges

Position: Honda City 2010 Floor Mats / Flooring Carpet Replacement
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Specifications / Requirements:

Honda City 2010 Floor Mats / Flooring Carpet Replacement along with service / fitting charges

Position: Honda City 2010 Front Crossmember / Subframe Replacement

Specifications / Requirements:

Honda City 2010 Front Crossmember / Subframe Replacement along with service / fitting charges

Position: Honda City 2010 Floor Pan Repair / New Floor Denting Replacement

Specifications / Requirements:

Honda City 2010 Floor Pan Repair / New Floor Denting Replacement along with service / fitting charges

Position: Honda City 2010 Wheel Arch / Fender Denting Replacement

Specifications / Requirements:

Honda City 2010 Wheel Arch / Fender Denting Replacement along with service / fitting charges

Position: Honda City 2010 Full Car Respray / Complete Paint Job Replacement

Specifications / Requirements:

Honda City 2010 Full Car Respray / Complete Paint Job Replacement along with service / fitting charges

Position: Honda City 2010 Complete Car Denting / Body Repair Replacement
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Specifications / Requirements:

Honda City 2010 Complete Car Denting / Body Repair Replacement along with service / fitting charges

Lot Title : Lot No. 04

Position: Hilux 2005, 2006 & 2022 Hood / Bonnet Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Hood / Bonnet Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Front Grille Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Front Grille Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Painted Front Bumper Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Painted Front Bumper Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Painted Rear Bumper Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Painted Rear Bumper Replacement along with service / fitting charges
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Position: Hilux 2005, 2006 & 2022 Trunk / Boot Lid Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Trunk / Boot Lid Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Trunk Struts / Boot Shocks Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Trunk Struts / Boot Shocks Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Trunk Hinges Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Trunk Hinges Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Side Mirrors / Wing Mirrors Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Side Mirrors / Wing Mirrors Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Door Handles (Outer) Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Door Handles (Outer) Replacement along with service / fitting charges
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Position: Hilux 2005, 2006 & 2022 Windshield / Windscreen Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Windshield / Windscreen Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Rear Windshield / Back Glass Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Rear Windshield / Back Glass Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Door Window Glass (Single) Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Door Window Glass (Single) Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Window Crank / Regulator Handle Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Window Crank / Regulator Handle Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Hood Latch / Bonnet Lock Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Hood Latch / Bonnet Lock Replacement along with service / fitting charges
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Position: Hilux 2005, 2006 & 2022 Trunk Lock / Boot Latch Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Trunk Lock / Boot Latch Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Door Lock Cylinder Complete Set Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Door Lock Cylinder Complete Set Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Fuel Pump Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Fuel Pump Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Relay Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Relay Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Light Bracket / Headlight Mount Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Light Bracket / Headlight Mount Replacement along with service / fitting charges

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 209 of 282



Position: Hilux 2005, 2006 & 2022 Bulb Socket / Light Holder Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Bulb Socket / Light Holder Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Light Bulb Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Light Bulb Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Headlight Assembly Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Headlight Assembly Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Tail Light Assembly Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Tail Light Assembly Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Windshield Wiper Motor Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Windshield Wiper Motor Replacement along with service / fitting charges
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Position: Hilux 2005, 2006 & 2022 Wiper Arm and Blade Complete Set Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Wiper Arm and Blade Complete Set Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Generator Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Generator Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Generator Belt Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Generator Belt Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 A/C Compressor Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 A/C Compressor Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 A/C Compressor Belt Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 A/C Compressor Belt Replacement along with service / fitting charges
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Position: Hilux 2005, 2006 & 2022 A/C Control Switch Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 A/C Control Switch Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 A/C Blower Motor Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 A/C Blower Motor Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 A/C Evaporator Core / Cooling Coil Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 A/C Evaporator Core / Cooling Coil Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Complete Wiring Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Complete Wiring Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Ignition Coil Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Ignition Coil Replacement along with service / fitting charges
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Position: Hilux 2005, 2006 & 2022 Spark Plugs Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Spark Plugs Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Engine Components / Parts Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Engine Components / Parts Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Timing Belt Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Timing Belt Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Timing Cover Seal / Camshaft Oil Seal Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Timing Cover Seal / Camshaft Oil Seal Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Radiator (Assy) Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Radiator (Assy) Replacement along with service / fitting charges
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Position: Hilux 2005, 2006 & 2022 A/C Condenser Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 A/C Condenser Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Exhaust Pipe / Muffler Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Exhaust Pipe / Muffler Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Engine Overhauling (Including Parts) Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Engine Overhauling (Including Parts) Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Engine Overhauling (Labor Only)

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Engine Overhauling (Labor Only)

Position: Hilux 2005, 2006 & 2022 Gearbox Bearing Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Gearbox Bearing Replacement along with service / fitting charges
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Position: Hilux 2005, 2006 & 2022 Clutch Plate Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Clutch Plate Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Clutch Pressure Plate Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Clutch Pressure Plate Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Clutch Cable Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Clutch Cable Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Accelerator / Throttle Cable Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Accelerator / Throttle Cable Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Speedometer Cable Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Speedometer Cable Replacement along with service / fitting charges
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Position: Hilux 2005, 2006 & 2022 Clutch Pedal Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Clutch Pedal Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Accelerator Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Accelerator Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Brake Pedal Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Brake Pedal Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Standard Steel Wheels / Plain Rims Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Standard Steel Wheels / Plain Rims Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Steering Rack and Pinion Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Steering Rack and Pinion Replacement along with service / fitting charges

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 216 of 282



Position: Hilux 2005, 2006 & 2022 CV Joint Kit Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 CV Joint Kit Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Control Arms / Suspension Arms Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Control Arms / Suspension Arms Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Tie Rod Ends / Ball Joints Assembly Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Tie Rod Ends / Ball Joints Assembly Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Front Shock Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Front Shock Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Rear Shock Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Rear Shock Replacement along with service / fitting charges
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Position: Hilux 2005, 2006 & 2022 Rear Coil Springs Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Rear Coil Springs Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Brake Shoes (for Drum Brakes) Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Brake Shoes (for Drum Brakes) Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Brake Pads (for Disc Brakes) Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Brake Pads (for Disc Brakes) Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Brake Rotor / Brake Disc (Single) Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Brake Rotor / Brake Disc (Single) Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Rear Wheel Bearing / Brake Drum Bearing Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Rear Wheel Bearing / Brake Drum Bearing Replacement along with service / fitting charges
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Position: Hilux 2005, 2006 & 2022 Front Wheel Bearing Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Front Wheel Bearing Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Steering Wheel Cover Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Steering Wheel Cover Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Complete Car Seat Covers Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Complete Car Seat Covers Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Floor Mats / Flooring Carpet Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Floor Mats / Flooring Carpet Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Front Crossmember / Subframe Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Front Crossmember / Subframe Replacement along with service / fitting charges
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Position: Hilux 2005, 2006 & 2022 Floor Pan Repair / New Floor Denting Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Floor Pan Repair / New Floor Denting Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Wheel Arch / Fender Denting Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Wheel Arch / Fender Denting Replacement along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Full Car Respray / Complete Paint Job Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Full Car Respray / Complete Paint Job along with service / fitting charges

Position: Hilux 2005, 2006 & 2022 Complete Car Denting / Body Repair Replacement

Specifications / Requirements:

Hilux 2005, 2006 & 2022 Complete Car Denting / Body Repair along with service / fitting charges

Lot Title : Lot No. 05

Position: 2022-2023 Toyota Yaris Hood / Bonnet Replacement

Specifications / Requirements:
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Toyota Yaris 2022-2023 Hood / Bonnet Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Front Grille Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Front Grille Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Painted Front Bumper Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Painted Front Bumper Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Painted Rear Bumper Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Painted Rear Bumper Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Trunk / Boot Lid Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Trunk / Boot Lid Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Trunk Struts / Boot Shocks Replacement

Specifications / Requirements:
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2023-2022 Toyota Yaris Trunk Struts / Boot Shocks Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Trunk Hinges Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Trunk Hinges Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Side Mirrors / Wing Mirrors Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Side Mirrors / Wing Mirrors Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Door Handles (Outer) Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Door Handles (Outer) Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Windshield / Windscreen Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Windshield / Windscreen Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Rear Windshield / Back Glass Replacement

Specifications / Requirements:
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2023-2022 Toyota Yaris Rear Windshield / Back Glass Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Door Window Glass (Single) Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Door Window Glass (Single) Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Window Crank / Regulator Handle Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Window Crank / Regulator Handle Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Hood Latch / Bonnet Lock Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Hood Latch / Bonnet Lock Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Trunk Lock / Boot Latch Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Trunk Lock / Boot Latch Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Door Lock Cylinder Complete Set Replacement

Specifications / Requirements:
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2023-2022 Toyota Yaris Door Lock Cylinder Complete Set Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Relay Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Relay Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Light Bracket / Headlight Mount Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Light Bracket / Headlight Mount Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Bulb Socket / Light Holder Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Bulb Socket / Light Holder Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Light Bulb Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Light Bulb Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Headlight Assembly Replacement

Specifications / Requirements:
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2023-2022 Toyota Yaris Headlight Assembly Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Tail Light Assembly Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Tail Light Assembly Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Windshield Wiper Motor Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Windshield Wiper Motor Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Wiper Arm and Blade Complete Set Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Wiper Arm and Blade Complete Set Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Generator Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Generator Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Generator Belt Replacement

Specifications / Requirements:
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2023-2022 Toyota Yaris Generator Belt Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris A/C Compressor Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris A/C Compressor Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris A/C Compressor Belt Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris A/C Compressor Belt Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris A/C Control Switch Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris A/C Control Switch Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris A/C Blower Motor Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris A/C Blower Motor Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris A/C Evaporator Core / Cooling Coil Replacement

Specifications / Requirements:
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2023-2022 Toyota Yaris A/C Evaporator Core / Cooling Coil Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Complete Wiring Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Complete Wiring Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Ignition Coil Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Ignition Coil Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Spark Plugs Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Spark Plugs Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Engine Components / Parts Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Engine Components / Parts Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Timing Belt Replacement

Specifications / Requirements:
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2023-2022 Toyota Yaris Timing Belt Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Timing Cover Seal / Camshaft Oil Seal Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Timing Cover Seal / Camshaft Oil Seal Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Radiator (Assy) Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Radiator (Assy) Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris A/C Condenser Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris A/C Condenser Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Exhaust Pipe / Muffler Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Exhaust Pipe / Muffler Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Engine Overhauling (Including Parts) Replacement

Specifications / Requirements:
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2023-2022 Toyota Yaris Engine Overhauling (Including Parts) Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Engine Overhauling (Labor Only)

Specifications / Requirements:

2023-2022 Toyota Yaris Engine Overhauling (Labor Only)

Position: 2023-2022 Toyota Yaris Gearbox Bearing Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Gearbox Bearing Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Clutch Plate Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Clutch Plate Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Clutch Pressure Plate Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Clutch Pressure Plate Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Clutch Cable Replacement

Specifications / Requirements:
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2023-2022 Toyota Yaris Clutch Cable Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Accelerator / Throttle Cable Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Accelerator / Throttle Cable Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Speedometer Cable Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Speedometer Cable Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Clutch Pedal Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Clutch Pedal Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Accelerator Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Accelerator Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Brake Pedal Replacement

Specifications / Requirements:
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2023-2022 Toyota Yaris Brake Pedal Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Standard Steel Wheels / Plain Rims Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Standard Steel Wheels / Plain Rims Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Steering Rack and Pinion Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Steering Rack and Pinion Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris CV Joint Kit Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris CV Joint Kit Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Control Arms / Suspension Arms Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Control Arms / Suspension Arms Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Tie Rod Ends / Ball Joints Assembly Replacement

Specifications / Requirements:
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2023-2022 Toyota Yaris Tie Rod Ends / Ball Joints Assembly Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Front Shock Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Front Shock Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Rear Shock Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Rear Shock Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Rear Coil Springs Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Rear Coil Springs Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Brake Shoes (for Drum Brakes) Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Brake Shoes (for Drum Brakes) Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Brake Pads (for Disc Brakes) Replacement

Specifications / Requirements:
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2023-2022 Toyota Yaris Brake Pads (for Disc Brakes) Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Brake Rotor / Brake Disc (Single) Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Brake Rotor / Brake Disc (Single) Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Rear Wheel Bearing / Brake Drum Bearing Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Rear Wheel Bearing / Brake Drum Bearing Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Front Wheel Bearing Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Front Wheel Bearing Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Steering Wheel Cover Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Steering Wheel Cover Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Complete Car Seat Covers Replacement

Specifications / Requirements:
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2023-2022 Toyota Yaris Complete Car Seat Covers Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Floor Mats / Flooring Carpet Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Floor Mats / Flooring Carpet Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Front Crossmember / Subframe Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Front Crossmember / Subframe Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Floor Pan Repair / New Floor Denting Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Floor Pan Repair / New Floor Denting Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Wheel Arch / Fender Denting Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Wheel Arch / Fender Denting Replacement along with service / fitting charges

Position: 2023-2022 Toyota Yaris Full Car Respray / Complete Paint Job Replacement

Specifications / Requirements:
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2023-2022 Toyota Yaris Full Car Respray / Complete Paint Job along with service / fitting charges

Position: 2023-2022 Toyota Yaris Complete Car Denting / Body Repair Replacement

Specifications / Requirements:

2023-2022 Toyota Yaris Complete Car Denting / Body Repair Replacement along with service / fitting charges

Lot Title : Lot No. 06

Position: Honda (125cc) Front Tyre Tube Replacement

Specifications / Requirements:

Honda (125cc) Front Tyre Tube Replacement along with service / fitting charges

Position: Honda (125cc) Rear Tyre Tube Replacement

Specifications / Requirements:

Honda (125cc) Rear Tyre Tube Replacement along with service / fitting charges

Position: Honda (125cc) Front Mudguard Replacement

Specifications / Requirements:

Honda (125cc) Front Mudguard Replacement along with service / fitting charges

Position: Honda (125cc) Rear Mudguard Replacement
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Specifications / Requirements:

Honda (125cc) Rear Mudguard Replacement along with service / fitting charges

Position: Honda (125cc) Chain Set Complete Replacement

Specifications / Requirements:

Honda (125cc) Chain Set Complete Replacement along with service / fitting charges

Position: Honda (125cc) Chain cover Replacement

Specifications / Requirements:

Honda (125cc) Chain cover Replacement along with service / fitting charges

Position: Honda (125cc) Fuel tank and side covers Replacement

Specifications / Requirements:

Honda (125cc) Fuel tank and side covers Replacement along with service / fitting charges

Position: Honda (125cc) Complete lock set Replacement

Specifications / Requirements:

Honda (125cc) Complete lock set Replacement along with service / fitting charges

Position: Honda (125cc) Complete speedometer Replacement
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Specifications / Requirements:

Honda (125cc) Complete speedometer Replacement along with service / fitting charges

Position: Honda (125cc) Complete throttle cable set Replacement

Specifications / Requirements:

Honda (125cc) Complete throttle cable set Replacement along with service / fitting charges

Position: Honda (125cc) Complete clutch cable set Replacement

Specifications / Requirements:

Honda (125cc) Complete clutch cable set Replacement along with service / fitting charges

Position: Honda (125cc) Front brake pads Replacement

Specifications / Requirements:

Honda (125cc) Front brake pads Replacement along with service / fitting charges

Position: Honda (125cc) Rear brake pads Replacement

Specifications / Requirements:

Honda (125cc) Rear brake pads Replacement along with service / fitting charges

Position: Honda (125cc) Front rim with spokes Replacement
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Specifications / Requirements:

Honda (125cc) Front rim with spokes Replacement along with service / fitting charges

Position: Honda (125cc) Rear rim with spokes Replacement

Specifications / Requirements:

Honda (125cc) Rear rim with spokes Replacement along with service / fitting charges

Position: Honda (125cc) Front wheel hub Replacement

Specifications / Requirements:

Honda (125cc) Front wheel hub Replacement along with service / fitting charges

Position: Honda (125cc) Rear wheel hub Replacement

Specifications / Requirements:

Honda (125cc) Rear wheel hub Replacement along with service / fitting charges

Position: Honda (125cc) Indicator set Replacement

Specifications / Requirements:

Honda (125cc) Indicator set Replacement along with service / fitting charges

Position: Honda (125cc) Complete headlight Replacement
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Specifications / Requirements:

Honda (125cc) Complete headlight Replacement along with service / fitting charges

Position: Honda (125cc) Complete wiring (including coils, etc.) Replacement

Specifications / Requirements:

Honda (125cc) Complete wiring (including coils, etc.) Replacement along with service / fitting charges

Position: Honda (125cc) Complete taillight Replacement

Specifications / Requirements:

Honda (125cc) Complete taillight Replacement along with service / fitting charges

Position: Honda (125cc) Rear shock Replacement

Specifications / Requirements:

Honda (125cc) Rear shock Replacement along with service / fitting charges

Position: Honda (125cc) Front shock Replacement

Specifications / Requirements:

Honda (125cc) Front shock Replacement along with service / fitting charges

Position: Honda (125cc) Complete footrest set (Front and rear) Replacement
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Specifications / Requirements:

Honda (125cc) Complete footrest set (Front and rear) Replacement along with service / fitting charges

Position: Honda (125cc) Handlebar Replacement

Specifications / Requirements:

Honda (125cc) Handlebar Replacement along with service / fitting charges

Position: Honda (125cc) Handle grips (Right and left) Replacement

Specifications / Requirements:

Honda (125cc) Handle grips (Right and left) Replacement along with service / fitting charges

Position: Honda (125cc) Engine work (with parts included)

Specifications / Requirements:

Honda (125cc) Engine work (with parts included)

Position: Honda (125cc) Engine Work (without Parts)

Specifications / Requirements:

Honda (125cc) Engine Work (without Parts)

Lot Title : Lot No. 07
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Position: Honda 70cc Front Tyre Tube Replacement

Specifications / Requirements:

Honda 70cc Front Tyre Tube Replacement along with service / fitting charges

Position: Honda 70cc Rear Tyre Tube Replacement

Specifications / Requirements:

Honda 70cc Rear Tyre Tube Replacement along with service / fitting charges

Position: Honda 70cc Front Mudguard Replacement

Specifications / Requirements:

Honda 70cc Front Mudguard Replacement along with service / fitting charges

Position: Honda 70cc Rear Mudguard Replacement

Specifications / Requirements:

Honda 70cc Rear Mudguard Replacement along with service / fitting charges

Position: Honda 70cc Chain Set Complete Replacement

Specifications / Requirements:

Honda 70cc Chain Set Complete Replacement along with service / fitting charges
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Position: Honda 70cc Chain cover Replacement

Specifications / Requirements:

Honda 70cc Chain cover Replacement along with service / fitting charges

Position: Honda 70cc Fuel tank and side covers Replacement

Specifications / Requirements:

Honda 70cc Fuel tank and side covers Replacement along with service / fitting charges

Position: Honda 70cc Complete lock set Replacement

Specifications / Requirements:

Honda 70cc Complete lock set Replacement along with service / fitting charges

Position: Honda 70cc Complete speedometer Replacement

Specifications / Requirements:

Honda 70cc Complete speedometer Replacement along with service / fitting charges

Position: Honda 70cc Complete throttle cable set Replacement

Specifications / Requirements:

Honda 70cc Complete throttle cable set Replacement along with service / fitting charges
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Position: Honda 70cc Complete clutch cable set Replacement

Specifications / Requirements:

Honda 70cc Complete clutch cable set Replacement along with service / fitting charges

Position: Honda 70cc Front brake pads Replacement

Specifications / Requirements:

Honda 70cc Front brake pads Replacement along with service / fitting charges

Position: Honda 70cc Rear brake pads Replacement

Specifications / Requirements:

Honda 70cc Rear brake pads Replacement along with service / fitting charges

Position: Honda 70cc Front rim with spokes Replacement

Specifications / Requirements:

Honda 70cc Front rim with spokes Replacement along with service / fitting charges

Position: Honda 70cc Rear rim with spokes Replacement

Specifications / Requirements:

Honda 70cc Rear rim with spokes Replacement along with service / fitting charges
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Position: Honda 70cc Front wheel hub Replacement

Specifications / Requirements:

Honda 70cc Front wheel hub Replacement along with service / fitting charges

Position: Honda 70cc Rear wheel hub Replacement

Specifications / Requirements:

Honda 70cc Rear wheel hub Replacement along with service / fitting charges

Position: Honda 70cc Indicator set Replacement

Specifications / Requirements:

Honda 70cc Indicator set Replacement along with service / fitting charges

Position: Honda 70cc Complete headlight Replacement

Specifications / Requirements:

Honda 70cc Complete headlight Replacement along with service / fitting charges

Position: Honda 70cc Complete wiring (including coils, etc.) Replacement

Specifications / Requirements:

Honda 70cc Complete wiring (including coils, etc.) Replacement along with service / fitting charges
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Position: Honda 70cc Complete taillight Replacement

Specifications / Requirements:

Honda 70cc Complete taillight Replacement along with service / fitting charges

Position: Honda 70cc Rear shock Replacement

Specifications / Requirements:

Honda 70cc Rear shock Replacement along with service / fitting charges

Position: Honda 70cc Front shock Replacement

Specifications / Requirements:

Honda 70cc Front shock Replacement along with service / fitting charges

Position: Honda 70c Complete footrest set (Front and rear) Replacement

Specifications / Requirements:

Honda 70cc Complete footrest set (Front and rear) Replacement along with service / fitting charges

Position: Honda 70cc Handlebar Replacement

Specifications / Requirements:

Honda 70cc Handlebar Replacement along with service / fitting charges
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Position: Honda 70cc Handle grips (Right and left) Replacement

Specifications / Requirements:

Honda 70cc Handle grips (Right and left) Replacement along with service / fitting charges

Position: Honda 70cc Engine work (with parts included)

Specifications / Requirements:

Honda 70cc Engine work (with parts included)

Position: Honda 70cc Engine Work (without Parts)

Specifications / Requirements:

Honda 70cc Engine Work (without Parts)
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Scope of Work

Complete repairs of all kind related to Vehicles is required from professionals having past experience and complete set up regarding
repair works
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Price Schedule

For Individual Positions

# Position Title Quantity Unit Price (PKR) Total Price (PKR) Delivery Location Delivery Period / Year Country of Origin

1              

2              

For Lots

# Lot Title Total Lot Price (PKR) Country of Origin

1 [Lot 1 Title]    
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General Conditions of Contract
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A. General

1. Definitions

1.1. Unless the context otherwise requires, the following terms whenever used in this Contract shall have the same

meaning and shall be interpreted as  indicated

1.1.1. “Applicable Law” means the laws and any other instruments having the force of law in the Government’s

Country, or in such other country as may be specified in the Special Conditions of the Contract (SC), as they

may be issued and in force from time to time;

1.1.2. “The Contract” means an agreement enforceable by law;

1.1.3. “The Contract Price” means the price payable to the Contractor under the Contract for the full and proper

performance of its contractual obligations;

1.1.4. “The Services” means the work to be performed by the Contractor pursuant to this Contract and as

prescribed in the Specifications and Schedule of Activities included in the Contractor’s Bid;

1.1.5. “Ancillary Services” means those services ancillary to the provision of Services, such as transportation

and insurance, and any other incidental services, such as installation, commissioning, provision of technical

assistance, training, and other such obligations of the Contractor covered under the Contract;

1.1.6. “GCC” means the General Conditions of Contract contained in this section;

1.1.7. “SCC” means the Special Conditions of Contract by which the GCC may be amended or supplemented;

1.1.8. “Day” means calendar day unless indicated otherwise;

1.1.9. “Effective Date” means the date on which this Contract comes into force and effect;

1.1.10. “The  Contractor” means the individual or corporate body whose Bids to provide the Services has been

accepted by the Procuring Agency;

1.1.11. “The Project Site,” where applicable, means the place or places named in Bid Data Sheet and technical

Specifications;

1.1.12. “Government” means the Government of Pakistan;

1.1.13. “Local Currency” means the currency of Pakistan;

1.1.14.  “In Writing” means communicated in written form with proof of receipt;

1.1.15. “Completion Date” means the date of completion of the Services by the Contractor  as certified by the

Procuring Agency;

1.1.16. “Foreign Currency” means any currency other than the currency of the country of the Procuring

Agency;
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1.1.17. “Party” means the Procuring Agency or the Contractor, as the case may be, and “Parties” means both of

them;

1.1.18.  "Service" means any object of procurement other than goods or works;

1.1.19. “Subcontractor” means any entity to which the Bidder subcontracts any part of the Services.

2. Applicable Law

2.1. The contract shall be governed and interpreted in accordance with the laws of Pakistan, unless otherwise

specified in SCC.

3. Language

3.1. The Contract as well as all correspondence and documents relating to the Contract exchanged between the

Contractorand the Procuring Agency, shall be written in the English language unless otherwise stated in the SCC
.  Supporting documents and printed literature that are part of the Contract may be in another language provided

these are accompanied by an accurate translation of the relevant passages in English, in which case, for purposes

of interpretation of the Contract, this translation shall govern.

4. Notices

4.1. Any notice, request, or consent made pursuant to this Contract shall be in writing and shall be deemed to have

been made when delivered in person to an authorized representative of the Party to whom the communication is

addressed, or when sent by registered mail, telex, telegram, or facsimile to such Party at the address specified in

the SCC.

5. Location

5.1. The Services shall be performed at such locations as the Procuring Agency may approve and as specified in

SCC.

6. Authorized Representatives / Authority of Member in charge

6.1. Any action required or permitted to be taken, and any document required or permitted to be executed, under

this Contract by the Procuring Agency or the Contractor may be taken or executed by the officials specified in the

SCC.

B. Commencement, Completion, Modification, and Termination of Contract

7. Effectiveness of Contract

7.1. This Contract shall come into effect on the date the Contract is signed by both parties and such other later date

as may be stated in the SCC.
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8. Commencement of Services

8.1. The Contractor shall confirm availability of Key Experts and begin carrying out the Services not later than the

number of days after the Effective Date specified in the SCC.

9. Program schedule

9.1. Before commencement of the Services, the Contractor shall submit to the Procuring Agency for approval a

Program showing the general methods, arrangements, order and timing for all activities. The Services shall be

carried out in accordance with the approved Program as updated.

10. Starting Date/Expiration Date

10.1. The Contractor shall start carrying out the Services Five (05) days after the date the Contract becomes

effective, or at such other date as may be specified in the SCC.

10.2. Unless terminated earlier pursuant to Clause GCC 14 hereof, this Contract shall expire at the end of such

time period after the Effective Date as specified in the SCC.

11. Entire Agreement

11.1. This Contract contains all covenants, stipulations and provisions agreed by the Parties.  No agent or

representative of either Party has authority to make, and the Parties shall not be bound by or be liable for, any

statement, representation, promise or agreement not set forth herein.

12. Modification

12.1. Any modification or variation of the terms and conditions of this Contract, including any modification or

variation of the scope of the Services, may only be made by written agreement between the Parties. However,

each Party shall give due consideration to any modification(s) or variation(s) made by the other Party.

12.2. In cases of any modification(s) or variation(s), the prior written consent of the Procuring Agency is required.

13. Force Majeure

13.1. Definition
For the purposes of this Contract, “Force Majeure” means an event which is beyond the reasonable control of a

Contractor and which makes a Contractor’s performance of its obligations under the Contract impossible or so

impractical as to be considered impossible under the circumstances.

13.2. No Breach of Contract
The failure of a Party to fulfill any of its obligations under the contract shall not be considered to be a breach of,

or default under, this Contract in so far as such inability arises from an event of Force Majeure, provided that the

Party affected by such an event (a) has taken all reasonable precautions, due care and reasonable alternative

measures in order to carry out the terms and conditions of this Contract, and (b) has informed the other Party as

soon as possible about the occurrence of such an event.
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13.3. Extension of Time
Any period within which a Contractor shall, pursuant to this Contract, complete any action or task, shall be

extended for a period equal to the time during which such Party was unable to perform such action as a result of

Force Majeure.

13.4. Payments
During the period of their inability to perform the Services as a result of an event of Force Majeure, the Contractor

shall be entitled to continue to be paid under the terms of this Contract, as well as to be reimbursed for additional

costs reasonably and necessarily incurred by them during such period for the purposes of the Services and in

reactivating the Service after the end of such period.

14. Termination

14.1. By the Procuring Agency
The Procuring Agency may terminate this Contract in case of the occurrence of any of the events specified in

paragraphs (a) through (e) of this Clause. In such an occurrence the Procuring Agency shall give at least thirty

(30) calendar days’ written notice of termination to the Contractor in case of the events referred to in (a) through

(d); at least sixty (60) calendar days’ written notice in case of the event referred to in (e);

14.1.1. If the Contractor fails to remedy a failure in the performance of its obligations hereunder, as specified in

a notice of suspension;

14.1.2. If the Contractor becomes (or, if the Contractor consists of more than one entity, if any of its members

becomes) insolvent or bankrupt or enter into any agreements with their creditors for relief of debt or take

advantage of any law for the benefit of debtors or go into liquidation or receivership whether compulsory or

voluntary;

14.1.3. If the Contractor fails to comply with any final decision reached as a result of arbitration proceedings;

14.1.4. If, as the result of Force Majeure, the Contractor is unable to perform a material portion of the Services

for a period of not less than sixty (60) calendar days;

14.1.5. If the Procuring Agency, in its sole discretion and for any reason whatsoever, decides to terminate this

Contract;

14.2. By the Contractor
The Contractor may terminate this Contract, by not less than thirty (30) calendar days’ written notice to the

Procuring Agency, in case of the occurrence of any of the events specified in paragraphs (a) through (d) of this

Clause.

14.2.1. If the Procuring Agency fails to pay any money due to the Contractor pursuant to this Contract and not

subject to dispute within forty-five (45) calendar days after receiving written notice from the Contractor that

such payment is overdue;

14.2.2. If, as the result of Force Majeure, the Contractor is unable to perform a material portion of the Services

for a period of not less than sixty (60) calendar days;

14.2.3. If the Procuring Agency fails to comply with any final decision reached as a result of arbitration;
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14.2.4. If the Procuring Agency is in material breach of its obligations pursuant to this Contract and has not

remedied the same within forty-five (45) days (or such longer period as the Bidder may have subsequently

approved in writing) following the receipt by the Procuring Agency of the Contractor’s notice specifying such

breach.

C. Obligations of the Contractor

15. General

15.1. Standard of Performance

15.1.1. The Contractor shall perform the Services and carry out the Services with all due diligence, efficiency

and economy, in accordance with generally accepted professional standards and practices, and shall observe

sound management practices, and employ appropriate technology and safe and effective equipment, machinery,

materials and methods. The Contractor shall always act, in respect of any matter relating to this Contract or to

the Services, as a faithful adviser to the Procuring Agency, and shall at all times support and safeguard the

Procuring Agency’s legitimate interests in any dealings with the third parties;

15.1.2. The Contractor shall employ and provide such qualified and experienced Experts and Sub-Contractors

as are required to carry out the Services.

15.2. Law Applicable to Services
The Contractor shall perform the Services in accordance with the Contract and in accordance with the Law of

Pakistan and shall take all practicable steps to ensure that any of its Experts and Sub-Bidders, comply with the

Applicable Law. 

16. Conflict of Interests

16.1. Contractor Not to Benefit from Commissions and Discounts
The remuneration of the Contractor shall constitute the Contractor’s sole remuneration in connection with this

Contract or the Services, and the Contractor shall not accept for their own benefit any trade commission, discount,

or similar payment in connection with activities pursuant to this Contract or to the Services or in the discharge of

their obligations under the Contract, and the Contractor shall use their best efforts to ensure that the Personnel,

any Subcontractors, and agents of either of them similarly shall not receive any such additional remuneration.

16.2. Contractor and Affiliates Not to be Otherwise Interested in Project
The Contractor agree that, during the term of this Contract and after its termination, the Contractor and its

affiliates, as well as any Subcontractor and any of its affiliates, shall be disqualified from providing Services

(other than the Services and any continuation thereof) for any project resulting from or closely related to the

Services.

16.3. Prohibition of Conflicting Activities
Neither the Bidder nor its Subcontractors nor the Personnel shall engage, either directly or indirectly, in any of the

following activities:
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16.3.1. during the term of this Contract, any business or professional activities in the Government’s country

which would conflict with the activities assigned to them under this Contract;

16.3.2. during the term of this Contract, neither the Contractor nor their Subcontractors shall hire public

employees in active duty or on any type of leave, to perform any activity under this Contract;

16.3.3. after the termination of this Contract, such other activities as may be specified in the SCC.

17. Insurance to be Taken Out by the Contractor

17.1. The Contractor(a) shall take out and maintain, and shall cause any Subcontractors to take out and maintain,

at its (or the Sub-contractors’, as the case may be) own cost but on terms and conditions approved by the

Procuring Agency, insurance against the risks, and for the coverage, as shall be specified in the SCC; and (b) at

the Procuring Agency’s request, shall provide evidence to the Procuring Agency showing that such insurance has

been taken out and maintained and that the current premiums have been paid.

18. Contractor’s Actions Requiring Procuring Agency’s Prior Approval

18.1. The Contractor shall obtain the Procuring Agency’s prior approval in writing before taking any of the

following actions:

18.1.1. appointing such members of the Personnel not provided by the Contractor;

18.1.2. changing the Program of activities; and

18.1.3. any other action that may be specified in the SCC.

19. Reporting Obligations

19.1. The Contractor shall submit to the Procuring Agency the reports and documents in the numbers, and within

the periods as prescribed by the Procuring Agency.

20. Liquidated Damages

20.1. Payments of Liquidated Damages
The Contractor shall pay liquidated damages to the Procuring Agency at the rate per day stated in the SCC for

each day that the Completion Date is later than the Intended Completion Date.  The total amount of liquidated

damages shall not exceed the amount defined in the SCC.  The Procuring Agency may deduct liquidated damages

from payments due to the Contractor.  Payment of liquidated damages shall not affect the Contractor’s liabilities.

20.2. Correction for Over-payment
If the Intended Completion Date is extended after liquidated damages have been paid, the Procuring Agency shall

correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate.  The

Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of

repayment, at the rates specified in SCC.
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20.3. Lack of performance penalty
If the Contractor has not corrected a Defect within the time specified in the Procuring Agency’s notice, a penalty

for Lack of performance will be paid by the Contractor. The amount to be paid will be calculated as a percentage

of the cost of having the Defect corrected, assessed as specified in the Contractor

21. Performance Guarantee

21.1. Within the time stipulated in the acceptance letter from the Procuring Agency, the successful Bidder shall

furnish the Performance Guarantee in shape and amount specified in SCC.

21.2. The proceeds of the Performance Guarantee shall be payable to the Procuring agency as compensation for

any loss resulting from the Supplier’s failure to complete its obligations under the Contract.

21.3. The Performance Guarantee shall be denominated in the currency of the Contract, or in a freely convertible

currency acceptable to the Procuring agency and shall be in the acceptable form as specified in SCC.

21.4. The Performance Guarantee will be discharged by the Procuring agency and returned to the Supplier not

later than thirty (30) days following the date of completion of the Supplier’s performance obligations under the

Contract, including any warranty obligations, unless otherwise specified in SCC.

22. Sustainable Procurement

22.1. The Contractor shall conform to the sustainable procurement contractual provisions, if and as specified in

the SCC.

D. Contractor’s Personnel

23. Description of Personnel

23.1. The titles, agreed job descriptions, minimum qualifications, and estimated periods of engagement in the

carrying out of the Services of the Contractor’s Key Personnel.  The Key Personnel listed by title as well as by

name are hereby approved by the Procuring Agency.

24. Removal and / or Replacement of Personnel

24.1. Except as the Procuring Agency may otherwise agree, no changes shall be made in the Key Personnel.  If,

for any reason beyond the reasonable control of the Contractor, it becomes necessary to replace any of the Key

Personnel, the Contractor shall provide as a replacement a person of equivalent or better qualifications.

24.2. If the Procuring Agency finds that any of the Personnel have (i) committed serious misconduct or have been

charged with having committed a criminal action, or (ii) have reasonable cause to be dissatisfied with the

performance of any of the Personnel, then the Contractor shall, at the Procuring Agency’s written request

specifying the grounds thereof, provide as a replacement a person with qualifications and experience acceptable to

the Procuring Agency.

24.3. The Contractor shall have no claim for additional costs arising out of or incidental to any removal and/or

replacement of Personnel.
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E. Obligations of the Procuring Agency

25. Change in the Applicable Law

25.1. If, after the date of this Contract, there is any change in the Applicable Law with respect to taxes and duties

which increases or decreases the cost of the Services rendered by the Contractor, then the remuneration and

reimbursable expenses otherwise payable to the Contractor under this Contract shall be increased or decreased

accordingly by agreement between the Parties, and corresponding adjustments shall be made to the amounts

referred in the SCC.

26. Services and Facilities

26.1. The Procuring Agency shall make available to the Contractor and the Experts, for the purposes of the

Services and free of any charge, the services, facilities and property described in the Terms of Reference, at the

times and in the manner specified in the Terms of Reference.

26.2. In case that such services, facilities and property shall not be made available to the Contractor, the Parties

shall agree on (i) any time extension that it may be appropriate to grant to the Contractor for the performance of

the Services, (ii) the manner in which the Contractor shall procure any such services, facilities and property from

other sources, and (iii) the additional payments, if any, to be made to the Contractor as a result thereof.

F. Payments to the Contractor

27. Contract Price

27.1. The price payable shall be in Pakistani Rupees unless otherwise specified in the SCC.

28. Terms and Conditions of Payment

28.1. Payments will be made to the Contractor according to the payment schedule stated in the SCC and as per

actual invoice submitted by the Contractor.

28.2. Unless otherwise stated in the SCC, the advance payment shall be made against the provision by the

Contractor of a bank guarantee for the same amount, and shall be valid for the period stated in the SCC.  Any

other payment shall be made after the conditions listed in the SCC for such payment have been met, and the

Contractor have submitted an invoice to the Procuring Agency specifying the amount due.

29. Quality Control Identifying Defects

29.1. The principle and modalities of Inspection of the Services by the Procuring Agency shall be as indicated in

the SCC. The Procuring Agency shall check the Contractor’s performance and notify him of any Defects that are

found.  Such checking shall not affect the Contractor’s responsibilities.  The Procuring Agency may instruct the

Contractor to search for a Defect and to uncover and test any service that the Procuring Agency considers may

have a Defect. Defect Liability Period is as defined in the SCC.

30. Correction of Defects, and Lack of Performance Penalty
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30.1. The Procuring Agency shall give notice to the contractor of any Defects before the end of the Contract.  The

Defects liability period shall be extended for as long as Defects remain to be corrected.

30.2. Every time notice a Defect is given; the contractor shall correct the notified Defect within the length of time

specified by the Procuring Agency’s notice.

30.3. If the contractor has not corrected a Defect within the time specified in the Procuring Agency’s notice, the

Procuring Agency will assess the cost of having the Defect corrected, the contractor will pay this amount, and a

Penalty for Lack of Performance.

31. Settlement of Disputes Amicable Settlement

31.1. The Parties shall use their best efforts to settle amicably all disputes arising out of or in connection with this

Contract or its interpretation.

32. Dispute Settlement

32.1. Arbitration
If any dispute of any kind whatsoever shall arise between the procuring agency and the contractor in connection

with or arising out of the Contract, including without prejudice to the generality of the foregoing, any question

regarding its existence, validity or termination, or the execution of the contract, the parties shall seek to resolve

any such dispute or difference by mutual consultation. If the parties fail to resolve such a dispute or difference

even after negotiations or mediation, then the dispute shall be referred within fourteen (14) days in writing by

either party to the Arbitrator, with a copy to the other party.

Any dispute in respect of which a notice of intention to commence arbitration has been given, in accordance with

GCC sub-clause 32.1, shall be finally settled by arbitration. Arbitration may be commenced prior to or after

completion of the Contract. Arbitration proceedings shall be conducted in accordance with Arbitration Act 1940.

Notwithstanding any reference to arbitration herein, the parties shall continue to perform their respective

obligations under the Contract unless otherwise agreed. The Procuring Agency shall continue to pay the

Contractor any undisputed amounts due under the Contract during the resolution of any dispute.
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Special Conditions of Contract
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SECTION VIII. SPECIAL CONDITIONS OF CONTRACT

The following Special Conditions of Contract shall supplement the General Conditions of Contract.
Whenever there is a conflict, the provisions herein shall prevail over those in the Conditions of Contract. The
corresponding clause number of the GCC is indicated in parentheses.

Number of GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

Definitions

The Procuring Agency is: Regional Tax Office, Faisalabad (Inland Revenue), Chief Accounts
Officer Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad (District), Faisalabad Division
(Division), Punjab (Province).

The Supplier is:

The title of the subject procurement is:Repair of Motor Vehicles

Number of GC Clause 2

Applicable/Governing Law:

The Contract shall be interpreted in accordance with the laws of Islamic Republic of Pakistan

Number of GC Clause 3

Language:

The language of the Contract, all correspondence and communications to be given, and all other
documentation to be prepared and supplied under the Contract shall be in English.

Number of GC Clause 4

Notices:

The addresses for the notices are:

Procuring Agency: 

Regional Tax Office, Faisalabad (Inland Revenue), Chief Accounts Officer
Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad (District), Faisalabad Division (Division),
Punjab (Province).
+92-345-793-7133
ddo.rto.fsd@gmail.com

Contractor/ Bidder: 

 [Name, address and telephone number].

The Contractor/ Bidder’s Representative(s)

[Name, address, telephone number and e-mail address]
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Number of GC Clause 6.1

The Authorized Representatives are:

For the Procuring Agency:

Regional Tax Office, Faisalabad (Inland Revenue), Chief Accounts Officer
Opposite Allied Hospital, Jail Road, Faisalabad City, Faisalabad (District), Faisalabad Division (Division),
Punjab (Province).
+92-345-793-7133
ddo.rto.fsd@gmail.com

For the Bidder:

Name: ………………………

Designation: ……………..

Address: ……………………………..

Number of GC Clause 7

Effectiveness of the contract

The Contractor/Bidder shall be effective within ….. days from the date of signature of the Contract by both
parties

Number of GC Clause 8

Commencement of Contract:

The Contractor/ Bidder shall provide Non-Consultancy Services from the effective date of contract.

Number of GC Clause 10.2

Expiration of Contract:

The time period shall be ………………….

Number of GC Clause 14

Termination

In the event of termination of the contract due to any reason as already defined in the General Conditions of
Contract, the Bidder shall be responsible for providing to the Authority the Services till the time of alternate
arrangements.

Number of GC Clause 16

Conflict of Interest:

The Procuring Agency reserves the right to determine on a case-by-case basis whether the Bidder should be
disqualified from providing services due to a conflict of a nature described in Clause GCC C2.

Number of GC Clause 20
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Liquidated Damages

If the Bidder fails to provide services as required under the contract or in case of any data loss/data breach or
any incident compromising the data security or other such failures related to any services, the Bidder shall
pay to the Procuring Agency as Liquidated Damages at a rate of 10.00% to 25.00% of the Contract value, in
accordance with the extent of performance failure & the cost of investigating such incidents as judged by the
Authority.

Number of GC Clause 21

Performance Guarantee:

The amount of performance guarantee shall be 0% of the contract price in acceptable form of Nil

Number of GC Clause 27

Currency of Payment:

All the payment to be released to the contractor/Bidder shall be in Pakistani Rupees.

Number of GC Clause F

Payment terms:

Payment will be made to the Bidder against the procured Goods and services according to the actual invoice
or running bills submitted by the Bidder against the services provided within the time given in the conditions
of the contract.

Number of GC Clause F

Identifying Defects:

The Authority reserves the right at any time to inspect the premises of the provider to inspect the goods and
monitor the goods being provided.

Number of GC Clause F 5 & 6

Following is the guidance for Dispute Resolution

i. If any dispute of any kind whatsoever shall arise between the Authority and the Bidder in connection with or

arising out of the Contract, including without prejudice to the generality of foregoing, any question regarding its

existence, validity, termination and the execution of the Contract – whether during developing phase or after their

completion and whether before or after the termination, abandonment or breach of the Contract – the parties shall

seek to resolve any such dispute or difference by mutual diligent negotiations in good faith within 14 (fourteen) days

following a notice sent by one Party to the other Party in this regard.

ii. At future of negotiation the dispute shall be resolved through mediation and mediator shall be appointed with the

mutual consent of the both parties.

iii. At the event of failure of mediation to resolve the dispute relating to this contract such dispute shall finally be

resolved through binding Arbitration by sole arbitrator in accordance with Arbitration Act 1940. The arbitrator shall

be appointed by mutual consent of the both parties. The Arbitration shall take place in Islamabad, Pakistan and
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proceedings will be conducted in English language. 

iv. The cost of the mediation and arbitration shall be shared by the parties in equal proportion however the both

parties shall bear their own costs and lawyer’s fees regarding their own participation in the mediation and arbitration.

However, the Arbitrator may make an award of costs upon the conclusion of the arbitration making any party to the

dispute liable to pay the costs of another party to the dispute.

v. Arbitration proceedings as mentioned in the above clause regarding resolution of disputes may be commenced

prior to, during or after completion of the contract.

Notwithstanding any reference to the arbitration herein, the parties shall continue to perform their respective
obligations under the Contract unless they otherwise agree that the Authority shall pay the Bidder any monies
due to the Bidder.

Arbitrator’s fee:

The fee shall be specified in Pak Rupees, as determined by the Arbitrator, which shall be shared equally by
both parties.

Appointing Authority for Arbitrator:

By the Mutual Consent or in accordance with the provisions of Arbitration Act, 1940, in case the parties fail
to reach a consensus on the name of sole arbitrator, any party may submit an application to the Chief Justice
Islamabad High Court for appointment of sole arbitrator. The Chief Justice IHC may appoint a former judge
of any High Court or Supreme Court as the sole arbitrator to resolve the dispute between the parties.

Rules of procedure for arbitration proceedings: 

Any dispute between the Authority and a Bidder who is a national of the Islamic Republic of Pakistan arising
in connection with the present Contract shall be referred to adjudication or arbitration in accordance with the
laws of the Islamic Republic of Pakistan including Arbitration Act 1940, however above provision shall
prevail in referring the case to the Arbitrator.

Place of Arbitration and Award:

The arbitration shall be conducted in English language and place of arbitration shall be at Islamabad. The
award of the arbitrator shall be final and shall be binding on the parties.
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Form 9: Bid Securing Declaration

Date: [insert date (as day, month and year)]

Bid No.:P117238

To: Regional Tax Office, Faisalabad (Inland Revenue), Chief Accounts Officer Opposite Allied
Hospital, Jail Road, Faisalabad City, Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

 

 

We, the undersigned, declare that:

We understand that, according to your conditions, Bids must be supported by a Bid Securing Declaration.

We accept that we will be blacklisted and henceforth cross debarred  for participating in respective category
of public procurement proceedings for a period of (not more than) six months, if fail to abide with a bid
securing declaration, however without indulging in corrupt and fraudulent practices, if we are in breach of
our obligation(s) under the Bid conditions, because we:

1. have  withdrawn  or  modified  our  Bid  during  the  period  of  Bid  Validity specified in the Form of Bid;

2. Disagreement to arithmetical correction made to the Bid price; or

3. having been notified of the acceptance of our Bid by the Procuring Agency during the period of Bid Validity, (i)

failure to sign the contract if required by Procuring Agency to do so or (ii) fail or refuse to furnish the Performance

Security or to comply with any other condition precedent to signing the contract specified in the Bidding Documents.

We understand this Bid Securing Declaration shall expire if we are not the successful

Bidder, upon the earlier of (i) our receipt of your notification to us of the name of the successful Bidder; or
(ii) twenty-eight (28) days after the expiration of our Bid.
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SECTION IX: CONTRACT FORMS

 

THIS AGREEMENT made the _____ day of __________ 20_____ between Regional Tax Office,
Faisalabad (Inland Revenue), Chief Accounts Officer Opposite Allied Hospital, Jail Road, Faisalabad
City, Faisalabad (District), Faisalabad Division (Division), Punjab (Province).

 (hereinafter called “the Procuring Agency”) of the one part and [name of Bidder] of [city and country of
Bidder] (hereinafter called “the Bidder”) of the other part:

 

WHEREAS the Procuring Agency invited Bids for provision of goods, viz., Repair of Motor Vehicles (
P117238) and has accepted a Bids by the Bidder for the provision of Goods in the sum of [contract price in
words and figures] (hereinafter called “the Contract Price”).

 

NOW THIS CONTRACT WITNESSETH AS FOLLOWS:

1.   In this Contract words and expressions shall have the same meanings as are respectively assigned to them
in the Conditions of Contract referred to.

2.   The following documents shall be deemed to form and be read and construed as part of this Contract, In
the event of any ambiguity or conflict between the Contract Documents listed below, the order of precedence
shall be the order in which the Contract Documents are listed below:-

1. This form of Contract;

2. the Form of Bids and the Price Schedule submitted by the Bidder;

3. the Schedule of Requirements;

4. the Technical Specifications;

5. the Special Conditions of Contract;

6. the General Conditions of the Contract;

7. the Procuring Agency’s Letter of Acceptance; and

8. [add here: any other documents]

3.   In consideration of the payments to be made by the Procuring Agency to the Bidder as hereinafter
mentioned, the Bidder hereby covenants with the Procuring Agency to provide the Goods related services
and to remedy defects therein in conformity in all respects with the provisions of the Contract.

4.   The Procuring Agency hereby covenants to pay the Bidder in consideration of the provision of Goods and
the remedying of defects therein, the Contract Price or such other sum as may become payable under the
provisions of the contract at the times and in the manner prescribed by the contract.
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IN WITNESS whereof the parties hereto have caused this Contract to be executed in accordance with their
respective laws the day and year first above written.

 

Signed, sealed, delivered by __________________the ________________ (for the Procuring Agency)

 

Witness to the signatures of the Procuring Agency:

………………………………………………

Signed, sealed, delivered by __________________the ________________ (for the Procuring Agency)

 

Witness to the signatures of the Bidder: …………………………………………………
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Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BYTHE SUPPLIERS OF GOODS, SERVICES & WORKS IN 
CONTRACTS WORTH RS.10.00 MILLION OR MORE

 

Contract                           Number:  Contract                               Value:  Contract Title:

Dated:

 

[Name of Supplier] hereby declares that it has not obtained or induced the procurement of any contract, right,
interest, privilege or other obligation or benefit from Government of Pakistan or any administrative
subdivision or agency thereof or any other entity owned or controlled by it (GoP) through any corrupt
business practice.

Without limiting the generality of the foregoing [Name of Supplier] represents and warrants that it has fully
declared the brokerage, commission, fee etc. paid  or payable to anyone and not given or agreed to give and
shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter,
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether
described as consultations fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP, except that
which has been expressly declared pursuant hereto.

[Name of Supplier] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with GoP and has not taken any
action or will not take any action to circumvent the above declaration, representative or warranty.

[Name of Supplier] accepts full responsibility and strict liability for making and false declaration, not making
full disclosure, misrepresenting fact or taking any action likely to defeat the purpose of this declaration,
representation and warranty. It agrees that any contract, right interest, privilege or other obligation or benefit
obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to GoP
under any law, contract or other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [Name of Supplier] agrees to
indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices and further
pay compensation to GoP in an amount equivalent to ten time the sum of any commission, gratification,
bribe, finder's fee or kickback given by [Name of Supplier] as aforesaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in
whatsoever form from GoP.
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Performance Guarantee Form

 

To:     Regional Tax Office, Faisalabad (Inland Revenue), Chief Accounts Officer Opposite Allied
Hospital, Jail Road, Faisalabad City, Faisalabad (District), Faisalabad Division (Division), Punjab
(Province).

 

WHEREAS [name of Bidder] (hereinafter called “the Bidder”) has undertaken, in pursuance of Contract No. 
[reference number of the contract] dated [insert date] for provision of Goods(hereinafter called “the
Contract”).

 

AND WHEREAS it has been stipulated by you in the said Contract that the Bidder shall furnish you with a
Bank Guarantee by a reputable bank for the sum specified therein as security for compliance with the
Bidder’s performance obligations in accordance with the Contract.

 

AND WHEREAS we have agreed to give the Bidders guarantee:

 

THEREFORE, WE hereby affirm that we are Guarantors and responsible to you, on behalf of the Bidder, up
to a total of [amount of the guarantee in words and figures], and we undertake to pay you, upon your first
written demand declaring the Bidder to be in default under the Contract and without cavil or argument, any
sum or sums within the limits of [amount of guarantee] as aforesaid, without your needing to prove or to
show grounds or reasons for your demand or the sum specified therein.

 

This guarantee is valid until the: [insert date]

 

 

Signature and seal of the Guarantors

 

 

_____________________________________________________________________

[name of bank or financial institution]
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_____________________________________________________________________

[address]

 

 

_____________________________________________________________________

[date}
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Annexure
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Terms and Conditions
Information (Read-Only) 

See Form Under Additional Forms and Documents: Terms and Conditions (page number: 281)
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Additional Forms and Documents
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