
Standard Bidding Document

Supply Installation, Commissioning & Net Metering of 30KW On-Grid
Solar System at State Life Building Minara Road Sukkur

(Works)

National

Single Stage-Two Envelope  

September 29, 2026

State Life,Real Estate Sukkar (State Life Insurance Corporation of Pakistan (SLIC)),Deputy Manager
State Life Builidng, Minara Road, Sukkar Zone., Sukkur, Sukkur (District), Sukkur (Division), Sindh (Province).

Phone: +92-300-399-4070, Email: realestatesukkur@gmail.com



Table of Contents

REQUEST FOR BIDS 1

Instructions to Bidders 3

Bid Data Sheet 31

Bids Data Sheet (BDS) 32

Eligibility Criteria 37

Evaluation Criteria 38

Jobs/Lots 39

Related Services : 49

Work Specifications and Market Rates 50

Scope of Work 60

Price Schedule 67

General Conditions of Contract 69

Special Conditions of Contract 79

Bid Securing Declaration 84

Contract Form 86

Integrity Pact 89

Performance Guarantee Form 91

Annexure 94

Tender Documents 95

Procurement Forms 96

Additional Forms and Documents 99



REQUEST FOR BIDS

PROCUREMENT OF CIVIL WORKS

1. The State Life,Real Estate Sukkar (State Life Insurance Corporation
of Pakistan (SLIC)) has reserved Funds for the procurement planned for FY
2026-27. The State Life,Real Estate Sukkar (State Life Insurance
Corporation of Pakistan (SLIC)) intends to apply part of the proceeds of
this Fund to cover eligible payments under the contract for the "Supply
Installation, Commissioning & Net Metering of 30KW On-Grid Solar
System at State Life Building Minara Road Sukkur" with the reference of
"P138252".

2. The State Life,Real Estate Sukkar (State Life Insurance Corporation
of Pakistan (SLIC)) invites sealed Bids from eligible Bidders for procurement
of Works (Supply Installation, Commissioning & Net Metering of 30KW
On-Grid Solar System at State Life Building Minara Road Sukkur)
 described in the bidding documents on EPADS v2.0.

3. Single Stage-Two Envelope will be used by adopting Least Cost Based
Selection (LCBS) Technique for the subject procurement, in line with the
Public Procurement Rules, 2004 and any Regulations, Regulatory Guides,
Procurement Guidelines or Instructions issued by the Authority from time to
time.

4. All Bids must be accompanied by a Bid Security amount described in Bid
Security Section in Bidding Document in the form of  Pay Order. Or all bids
must be accompanied by bid securing declaration in the format specified in
the Bidding documents

5. E-Bidding documents, containing detailed terms & conditions, specifications
and requirements etc. are available on e-Pak Acquisition and Disposal
System (EPADS) at
https://epads.gov.pk/opportunities/federal/procurements/138252 for
all the interested bidders registered on EPADS v2.0. Bidders are required to
get themselves registered on EPADS v2.0 to participate in Bidding process.
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6. The e-bids, prepared in accordance with the instructions in the e-Bidding
documents, must be submitted through EPADS v2.0 on or before
Wednesday, October 21, 2026 11:00 AM. E-bids will be opened by using
EPADS v2.0 on the same day at Wednesday, October 21, 2026 11:30 AM
. Manual submission of Bids shall not be entertained. Those vendor who have
not yet registered on the new version of EPADS v2.0, may register
themselves on https://vendors.epads.gov.pk/. A tutorial to explain the registeration
process is available at https://www.youtube.com/watch?v=MNW6T38v7tc.

In terms of Rules 48 of Public Procurement Rules, 2004 Grievance Redressal
Committee (GRC) is notified for the subject procurement and notification copy is
available on the procuring agency’s website and on Authority’s website at (
www.ppra.org.pk).

 

 

State Life,Real Estate Sukkar (State Life Insurance Corporation of Pakistan
(SLIC)), Deputy Manager

State Life Builidng, Minara Road, Sukkar Zone., Sukkur, Sukkur (District), Sukkur
(Division), Sindh (Province).

+92-300-399-4070
realestatesukkur@gmail.com

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 2 of 148



Instructions to Bidders
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A. INTRODUCTION

1. Scope of Bid

1.1. The Procuring agency/Employer (PA), as indicated in the Bid Data Sheet
(BDS) invites Bids for the execution of Works as specified in the BDS and
Section V- Works Requirements. The name, identification, and number of
lots (contracts) of this National/ International Competitive Bidding process
are specified in the BDS.

2. Source of Funds

2.1. Source of funds as referred in Clause 2 of Bid Data Sheet.

3. Eligible Bidders 

3.1. A bidder may be natural person, company or firm or public or semi-
public agency of Pakistan or any foreign country, or any combination of
them with a formal existing agreement (on Judicial Papers) in the form of a
joint venture or consortium. In the case of a joint venture or consortium, all
members shall be jointly and severally liable for the execution of the
Contract in accordance with the terms and conditions of the Contract. The
joint venture or consortium shall nominate a Lead Member as nominated in
the BDS, who shall have the authority to conduct all business for and on
behalf of any and all the members of the joint venture or consortium during
the Bidding process, and in case of award of contract, during the execution
of contract. Verifiable copy of the agreement that forms a joint venture,
consortium or association shall be required to be submitted as part of the
Bid.
Any bid submitted by the joint venture, consortium or association shall
indicate the part of proposed contract to be performed by each party and
each party shall be evaluated (or post qualified if required) with respect to
its contribution only, and the responsibilities of each party shall not be
substantially altered without prior written approval of the Procuring Agency
and in line with any instructions issued by the Authority.
(The limit on the number of members of JV or Consortium may be prescribed
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in BDS, in accordance with the guidelines issued by the PPRA).

3.2. The invitation for bids is open to all prospective bidders subject to any
provisions of incorporation or licensing by the respective national/
international incorporating agency or statutory body established for that
particular trade or business. Procuring agencies shall specify the
registration/licensing requirements for the foreign bidder keeping in view
the requirement of that business.

3.3. A Bidder shall not have a conflict of interest. All Bidders found to have a
conflict of interest shall be disqualified. A Bidders may be considered to
have a conflict of interest with one or more parties in this Bidding process, if
they:

3.3.1. are associated or have been associated in the past, directly or
indirectly with a firm or any of its affiliates which have been engaged by
the Procuring agency/Employer to provide consulting services for the
preparation of design or technical specifications of the works that are the
subject of the bid; or

3.3.2. have controlling shareholders in common; or

3.3.3. receive or have received any direct or indirect subsidy from any of
them; or

3.3.4. have the same legal representative for purposes of this Bid; or

3.3.5. have a relationship with each other, directly or through common
third parties, that puts them in a position to have access to information
about or influence on the bid of another bidder, or influence the decisions
of the Procuring agency/Employer regarding this Bidding process; or

3.3.6. Submit more than one bid in this bidding process.

3.4. A Bidder may be ineligible if –

3.4.1. he is declared bankrupt or, in the case of company or firm,
insolvent;
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3.4.2. payments in favor of the bidder is suspended in accordance with
the judgment of a court of law other than a judgment declaring
bankruptcy and resulting (in accordance with the national laws) in the
total or partial loss of the right to administer and dispose of its property;

3.4.3. the bidder is convicted, by a final judgment of a Court of Law or
relevant Professional Statuary Body, of any offence involving professional
conduct;

3.4.4. The bidder is debarred/ blacklisted by a national level Procuring
agency/Employer and hence debarred due to involvement in corrupt and
fraudulent practices, or performance failure or due to breach of bid
securing declaration.

3.5. As and when required, bidders shall provide to the Procuring
agency/Employer evidence of their eligibility, proof of compliance with the
necessary legal requirements to carry out the contract effectively.

3.6. Bidders shall submit proposal relating to the nature, conditions and
modalities of sub-contracting wherever the sub-contracting of any elements
of the contract is envisaged.

4. Eligible Material and Equipment

4.1. All the material and equipment to be mobilized under the contract shall
have their origin in eligible source countries, and all expenditures made
under the contract will be limited to such materials and equipment. For this
purpose, ineligible countries are stated in the section-IV titled as “Eligible
Countries”.

B. BIDDING DOCUMENTS

5. Contents of Bidding Documents

5.1. The scope of Works, bidding procedures, and terms and conditions of
the contract are prescribed in the bidding documents.  In addition to the
Invitation for Bids, the bidding documents which should be read in
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conjunction with any addenda issued in accordance with ITB 7.1 include:
Section I -Invitation for Bids 
Section II Instructions to Bidders (ITBs)
Section III Bid Data Sheet (BDS)
Section IV Eligible Countries
Section V Evaluation and Qualification Criteria
Section VI Works Requirements Technical Specifications & Schedule of
Requirements
Section VII Standard Bidding Forms
Section VIII General Conditions of Contract (GCC)
Section IX Particular Conditions of Contract (PCC)
Section X Contract Forms

5.2. The bidder is expected to examine all instructions, forms, specifications,
terms and conditions prescribed in the bidding documents. Failure to furnish
all the information required in the bidding documents will be at the bidder’s
risk and may result in the rejection of his bid. 

6. Clarification of Bidding Document, Pre-bid Meeting

6.1. A prospective bidder requiring any clarification of the bidding document
may notify the Procuring agency/Employer through EPADS. 

6.2. The Procuring agency/Employer shall respond to the request for
clarification in accordance with Rule 31 of the Public Procurement Rules
2004.

6.3. Should the Procuring Agency deem it necessary to amend the BIDDING
document as a result of a clarification, it shall do so following the procedure
under ITB 7.

6.4. If indicated in the BDS, the bidder’s designated representative is invited
at the bidder’s cost to attend a pre-bid meeting at the place, date and time
mentioned in the BDS. During this pre-bid meeting, prospective bidders may
request clarification of the schedule of requirement, the evaluation criteria
or any other aspects of the bidding documents.
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6.5. Minutes of the pre-bid meeting, if applicable, including the text of the
questions asked by bidders, including those during the meeting (without
identifying the source) and the responses given, together with any
responses prepared after the meeting will be uploaded on EPADS. Any
modification to the bidding documents that may become necessary as a
result of the pre-bid meeting shall be made by the Procuring
agency/Employer exclusively through the use of an Addendum pursuant to
ITB 7. Non-attendance at the pre-bid meeting will not be a cause for
disqualification of a bidder.

6.6. The bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself on its own responsibility all information
that may be necessary for preparing the bid and entering into a contract for
construction of the Works.  The costs of visiting the Site shall be at the
bidder’s own expense.

6.7. The bidder and any of its authorized personnel will be granted
permission by the Procuring agency/Employer to enter upon its premises
and lands for the purpose of such visit, but only upon the express condition
that the bidder and its personnel will release and indemnify the Procuring
agency/Employer  from and against all liability in respect thereof, and will be
responsible for death or personal injury, loss of or damage to property, and
any other loss, damage, costs, and expenses incurred as a result of the
inspection.

7. Amendment of Bidding Documents

7.1. The procuring agency may issue notification of any change, addition,
modification or deletion in accordance with Rule 23 of the Public
Procurement Rules 2004 i.e. Bidding Documents.

7.2. To give prospective bidders reasonable time in which to take an
addendum/corrigendum into account in preparing their bids, the Procuring
agency/Employer may, at its discretion, extend the deadline for the
submission of bids:
Provided that the Procuring agency/Employer shall extend the deadline for
submission of bid in pursuance of Rule 27 of the  Public Procurement Rules
2004, i.e. Extension of time for submission of bids, if such an addendum is
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issued within last three (03) days of the bid submission deadline.

C. PREPARATION OF BIDS

8. Language of Bid

8.1. The bid prepared by the bidder, as well as all correspondence and
documents relating to the bid exchanged by the bidder and the Procuring
agency/Employer shall be written in the English language unless specified in
the BDS. Supporting documents and printed literature furnished by the
bidder may be in another language provided they are accompanied by an
accurate translation of the relevant pages in the English language unless
specified in the BDS, in which case, for purposes of interpretation of the
bidder, the translation shall govern.

9. Documents Constituting the Bids   

9.1. The Bids prepared by the Bidder shall constitute of all the documents
required in the BDS.

10. Documents Establishing Eligibility of Material, Equipment and
Works, their Conformity to Bidding Documents

10.1. The bid prepared by the bidder shall constitute the following
components: -

10.1.1. Documentary evidence established in accordance with ITB 10 that
the material and equipment to be utilized by the Bidder for the executions
of works are eligible material and equipment and conform to the Bidding
Documents;

10.1.2. Documentary evidence established in accordance with ITB 11 that
the bidder has been authorized to carry out the Construction works;

10.1.3. Documentary evidence established in accordance with ITB 11 that
the bidder is eligible and/or qualified for the subject bidding process;
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10.1.4. Form of Bid and Bid Prices completed in accordance with ITB 12
and 13; 

10.1.5. Completed schedules as required, including priced Bill of
Quantities in accordance with ITB 13.

10.1.6. Technical Proposal completed in all aspects in accordance with
ITB-15. 

10.1.7. Bid security or Bid Securing Declaration furnished in accordance
with ITB 17;

10.1.8. Any other document required in the BDS.

10.2. In addition to the requirements, bids submitted by a JV shall include a
copy of the Joint Venture Agreement entered into by all members.
Alternatively, a letter of intent to execute a Joint Venture Agreement in the
event of a successful bid shall be signed by all members and submitted with
the bid, together with a copy of the proposed Agreement.

10.3. The bidder shall furnish, as part of its bid, all those documents
establishing the eligibility in conformity to the terms and conditions
specified in the bidding documents for all material, equipment and works
which the bidder proposes to execute.

10.4. The documentary evidence of conformity of the material, equipment
and works to the Bidding Documents may be in the form of literature,
drawings, and data, and shall consist of:

10.4.1. a detailed description of the work methodology, approach,
schedule and resources to be mobilized at site;

10.4.2. an item-by-item commentary on the Procuring agency/Employer’s
Technical Specifications demonstrating substantial responsiveness of the
material, equipment and works to those specifications, or a statement of
deviations and exceptions to the provisions of the Technical
Specifications;
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10.4.3. any other procurement specific documentation requirement as
stated in the BDS.

10.5. The required documents and other accompanying documents must be
in English. In case any other language than English is used the pertinent
translation into English shall be attached to the original version.

11. Documents Establishing Eligibility and Qualification of the Bidder 
 

11.1. The bidder shall furnish, as part of its bid, all those documents
establishing the bidder’s eligibility to participate in the bidding process
and/or its qualification to perform the contract if its bid is accepted.

11.2. The documentary evidence of the bidder’s eligibility to bid shall
establish to the satisfaction of the Procuring agency/Employer that the
bidder, at the time of submission of its bid, is from an eligible country as
defined in Section-IV titled as “Eligible Countries”.

11.3. The documentary evidence of the bidder’s qualification to perform the
contract if its bid is accepted shall establish to the satisfaction of Procuring
agency/Employer that:

11.3.1. The bidder has the financial and technical capability necessary to
perform the Contract, meets the qualification criteria specified in Section-
V, Evaluation and Qualification Criteria and BDS.

11.3.2. In the case of a bidder not doing business within Pakistan, the
bidder is or will be (if awarded the contract) represented by a local bidder
(Joint Venture) in accordance with the PEC works bylaws, and in case of
award of works such foreign firm is required to participate in the
execution of works to carry out its obligations as prescribed in the
Conditions of Contract and /or Technical Specifications.

11.3.3. That the bidder meets the qualification criteria listed in Section-V,
Evaluation and Qualification Criteria and BDS. 

12. Forms of Bid
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12.1. The Bidder shall fill the Form of Bids furnished in the bidding
documents. The Bids Form must be completed without any alterations to its
format and no substitute shall be accepted.

13. Bid Prices

13.1. The bid prices quoted by the bidder in the Standard bid Forms, Bill of
Quantities and in the Price Schedules shall conform to the requirements
specified below or exclusively mentioned hereafter in the bidding
documents. 

13.2. The bidder shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. If a Price Schedule shows items listed but
not priced, their prices shall be construed to be included in the prices of
other items in the Bill of Quantities and will not be paid for separately by the
Procuring agency/Employer. 

13.3. Items not listed in the Price Schedule shall be assumed not to be
included in the bid, and provided that the bid is still substantially responsive
in their absence or due to their nominal nature, the corresponding average
price of the respective item(s) of the remaining substantially responsive
bidder(s) shall be construed to be the price of those missing item(s):
Provided that:

13.3.1. where there is only one (substantially) responsive bidder, or

13.3.2. where there is provision for alternate proposals and the respective
items are not listed in the other bids, 
The Procuring agency/Employer may fix the price of missing items in
accordance with market survey, and the same shall be considered as final
price.

13.4. The Bid price to be quoted in the Form of Bid in accordance with ITB
12 shall be the total price of the bid.

13.5. Unless otherwise specified in the BDS and the Contract, the rates and
prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of the
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Conditions of Contract. 

13.6. If so specified in ITB 1.1, bids may be invited for individual lots
(contracts) or for any combination of lots (packages). 

13.7. Prices quoted by the Bidder shall be fixed during the bidder’s
performance of the contract and not subject to variation on any account. A
bid submitted with an adjustable price will be treated as non-responsive and
shall be rejected, pursuant to ITB 27, unless otherwise price adjustment is
permissible under Conditions of the Contract. 

13.8. All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, as of the date twenty-eight (28) days prior
to the deadline for submission of bids, shall be included in the rates and
prices and the total bid price submitted by the bidder.

14. Currencies of Bid and Payment

14.1. Prices shall be quoted in Pakistani Rupees unless otherwise specified
in the BDS. Comparison of bids and tie of bid shall be treated in accordance
with the Rule 30(2) of Public Procurement Rules, 2004.

15. Documents Comprising the Technical Proposal

15.1. The bidder shall furnish a Technical Proposal including a statement of
work methods, equipment, personnel, schedule and any other information
as stipulated in Section VII – Standard Bid Forms, in sufficient detail to
demonstrate the adequacy of the bidder’s proposal to meet the work
requirements and the completion time.

16. Bid Validity Period

16.1. Bids shall remain valid for the period specified in the BDS after the bid
submission deadline prescribed by the Procuring agency/Employer. A bid
valid for a shorter period shall be rejected by the Procuring
agency/Employer as non-responsive. The period of bid validity will be
determined from the complementary bid securing instrument i.e. the expiry
period of bid security or bid securing declaration as the case may be. 
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16.2. Under exceptional circumstances, prior to the expiration of the initial
Bids/Bid validity period, the Procuring Agency may request the Bidders’
consent to an extension of the period of validity of their Bids/Bid. Such
request for extension of the period of bid validity shall be carried out in
accordance with Rule 26 of the Public Procurement Rules, 2004.

17. Bid Security or Bid Securing Declaration

17.1. Pursuant to ITB 11.1 unless otherwise specified in the BDS, the bidder
shall furnish as part of its bid, a Bid Security in accordance with Rule
25 of the Public Procurement Rules, 2004 in the amount and currency
specified in the BDS or Bid Securing Declaration as specified in the BDS in
the format provided in Section VII (Standard Bidding Forms). 
In case Procuring agency/Employer is inviting bids in lots / packages, the
bidder shall be required to submit his bid security against the respective lot/
package for which he is submitting his bid.
Until the development of functionality of auto verification of financial
instrument in EPADS, the scanned copy of bid security or bid securing
declaration, as the case may be, shall be uploaded on E-PADS whereas the
original instrument to be submitted to the procuring agency before closing
of bid submission deadline,

17.2. The Bid Security shall be denominated in the local currency or in
another freely convertible currency, and it shall be in the form specified in
the BDS which shall be in any of the following:

17.2.1. A bank guarantee, an irrevocable letter of credit issued by a
Scheduled bank in the form provided in the Bidding Documents or another
form acceptable to the Procuring agency/Employer and valid for twenty-
eight (28) days beyond the end of the validity of the Bid. This shall also
apply if the period for Bid Validity is extended. In either case, the form
must include the complete name of the bidder; 

17.2.2. A cashier’s or certified cheque; or

17.2.3. Another security as indicated in the BDS.
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17.3. The Bid Security or Bid Securing Declaration shall be in accordance
with the Form of the Bid Security or Bid Securing Declaration included in
Section VII (Standard Bidding Forms) or another form approved by the
Procuring agency/Employer prior to the bid submission.

17.4. The Bid Security shall be payable promptly upon written demand by
the Procuring agency/Employer in case any of the conditions listed in ITB
17.9 are invoked.

17.5. Any bid not accompanied by a Bid Security or Bid Securing Declaration
in accordance with ITB 17.1 or 17.3 shall be rejected by the Procuring
agency/Employer and shall be declared as non-responsive bid, pursuant to
ITB 27.

17.6. Unsuccessful bidders’ Bid Security will be discharged or returned as
promptly as possible, however in no case later than thirty (30) days after
the expiration of the period of Bid Validity prescribed by the Procuring
agency/Employer pursuant to ITB 16. The Procuring agency/Employer shall
make no claim to the amount of the Bid Security, and shall promptly return
the Bid Security document, after whichever of the following that occurs
earliest:

17.6.1. The expiry of the Bid Security;

17.6.2. The entry into force of a procurement contract and the provision of
a performance security (or guarantee), for the performance of the
contract if such a security (or guarantee), is required by the Biding
documents;

17.6.3. The rejection by the Procuring agency/Employer of all Bids;

17.6.4. The withdrawal of the bid prior to the deadline for the submission
of bids, unless the biding documents stipulate that no such withdrawal is
permitted.

17.7. The successful bidder’s Bid Security will be discharged upon the bidder
signing the contract pursuant to ITB 40, or furnishing the performance
security (or guarantee), pursuant to ITB 41.
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17.8. The Bid Security may be forfeited or the Bid Securing Declaration
executed:

17.8.1. if a Bidder: 

17.8.1.1. Withdraws its Bid during the period of Bid Validity as specified
by the Procuring agency/Employer, and referred by the bidder on the
Form of Bid except as provided for in ITB 16.2; or 

17.8.2. In the case of a successful bidder, if the bidder fails:

17.8.2.1. to sign the contract in accordance with ITB 40; or

17.8.2.2. to furnish performance security (or guarantee) in accordance
with ITB 41.

17.9. In case of Bid Security issued by the foreign bank is allowed by the
Procuring agency/Employer, the same should be counter guaranteed by a
corresponding bank in Pakistan. Furthermore, in case of joint venture, it
should be in the name of Joint venture to ensure joint responsibility. In case
the JV is not legally constituted at the time of bid submission, the bid
security or bid securing declaration shall be in the names of all future
members as named in the letter of bid.

18. Withdrawal of Bids   

18.1. Before bid submission deadline, any bidder may withdraw, substitute,
or modify its bid after it has been submitted by sending a written notice,
duly signed by an authorized representative, and the corresponding must
accompany the respective written notice. 

19. Format and Signing of Bid

19.1. The Bidder shall prepare and submit Bids through EPADS with due
diligence after carefully reading all the terms and condition before bid
submission deadline.

D. SUBMISSION OF BIDS
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20. Submission of Bids through EPADS v2.0

20.1. All bids shall be submitted through EPADS v2.0.

21. Deadline for Submission of Bids

21.1. All bids shall be received through EPADS v2.0 not later than bid
submission deadline as specified in the BDS.

21.2. The Procuring agency/Employer may, under exceptional circumstances
and at its discretion, extend the deadline for the submission of bids,
pursuant to Rule 27 of the Public Procurement Rules, 2004. Extension of
Time for submission of bid, by amending the Bidding Documents in
accordance with ITB 7, in which case all rights and obligations of the
Procuring agency/Employer and bidders previously subject to the deadline
will thereafter be subject to the new deadline.

22. Substitution and Modification of bids

22.1. A bidder may substitute or modify his bid after it has been submitted,
provided that written notice of the substitution or modification of the bid, is
received by the Procuring agency/Employer prior to the deadline for
submission of bids.

22.2. Revised bid may be submitted after the substitution or modification
made in the original bid in accordance with the provisions referred in ITB 18
. 

E. OPENING AND EVALUATION OF BIDS

23. Opening of Bids

23.1. The Procuring Agency will open bids in accordance with Rule 28 of the
Public Procurement Rules, 2004 and as specified in the BDS.

24. Confidentiality
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24.1. Information relating to the examination, clarification, evaluation and
comparison of bids and recommendation of contract award shall not be
disclosed to bidders or any other persons not officially concerned with such
process until the time of the announcement of the respective evaluation
report.

25. Clarification of Bids

25.1. Clarification of Bidding Documents shall be carried out in accordance
with Rule 31 of the Public Procurement Rules, 2004.

25.2. The alteration or modification in the bid which in any case affect the
following parameters will be considered as a change in the substance of a
bid:

25.2.1. evaluation & qualification criteria;

25.2.2. required scope of work;

25.2.3. contract price;

25.2.4. all securities requirements;

25.2.5. tax requirements;

25.2.6. terms and conditions of bidding documents.

25.2.7. change in the ranking of the bidder

26. Preliminary Examination of Bids 

26.1. Prior to the detailed evaluation of bids, the Procuring agency/Employer
will determine whether each bid:

26.1.1. meets the eligibility criteria defined in ITB 3 and ITB 4; 

26.1.2. has been prepared as per the format and contents defined by the
Procuring agency/Employer in the bidding documents;

26.1.3. has been properly signed; 
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26.1.4. is accompanied by the required securities; and 

26.1.5. is substantially responsive to the requirements of the bidding
documents. 
The Procuring agency/Employer's determination of a bid's substantial
responsiveness will be based on the contents of the bid itself.

26.2. A substantially responsive Bid is one which conforms to all the terms,
conditions, and specifications of the Bidding Documents, without material
deviation or reservation. A material deviation or reservation is one that: - 

26.2.1. affects in any substantial way the scope, quality, or performance
of the Works; 

26.2.2. limits in any substantial way, inconsistent with the bidding
documents, the Procuring agency/Employer's rights or the bidders’
obligations under the Contract; or 

26.2.3. if rectified, would affect unfairly the competitive position of other
bidders presenting substantially responsive bids.

26.3. The Procuring agency/Employer will confirm that the documents and
information specified under ITB 9, 10 and 11 have been provided in the bid.
If any of these documents or information is missing, or is not provided in
accordance with the Instructions to Bidders, the bid shall be rejected.

26.4. The Procuring agency/Employer may waive-off any minor informality,
nonconformity, or irregularity in a bid which does not constitute a material
deviation, provided such waiver does not prejudice or affect the relative
ranking of any Bidder.
Explanation: A minor informality, non-conformity or irregularity is one that is

merely a matter of form and not of substance. It also pertains to some

immaterial defect in a Bid or variation of a bid from the exact requirements

of the invitation that can be corrected or waived without being prejudicial to

other bidders. The defect or variation is immaterial when the effect on

quantity, quality, or delivery is negligible when contrasted with the total cost

or scope of the works. The Procuring agency/Employer either shall give the

bidder an opportunity to cure any deficiency resulting from a minor
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informality or irregularity in a bid or waive the deficiency, whichever is

advantageous to the Procuring agency/Employer. Examples of minor

informalities or irregularities include failure of a bidder to –

26.4.1. Submit the number of copies of signed bids required by the

invitation;

26.4.2. Furnish required information concerning the number of its

employees;

26.4.3. the firm submitting a bid has formally adopted or authorized,

before the date set for opening of bids, the execution of documents by

typewritten, printed, or stamped signature and submits evidence of such

authorization and the bid carries such a signature.

26.5. Provided that a Technical Bid is substantially responsive, the Procuring
agency/Employer may request the bidder to submit the necessary
information or documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities or omissions in the Technical Bid related to
documentation requirements. Requesting information or documentation on
such nonconformities shall not be related to any such aspect of the
technical Proposal linked with the ranking of the bidders. Failure of the
bidder to comply with the request may result in the rejection of its bid.

26.6. Provided that a Technical Bid is substantially responsive, the Procuring
agency/Employer shall rectify quantifiable nonmaterial nonconformities or
omissions related to the Financial Proposal. To this effect, the Bid Price shall
be adjusted, for comparison purposes only, to reflect the price of the
missing or nonconforming item or component. 

26.7. If a bid is not substantially responsive, it will be rejected by the
Procuring agency/Employer and may not subsequently be evaluated for
complete technical responsiveness. 

27. Examination of Terms and Conditions; Technical Evaluation

27.1. The Procuring agency/Employer shall examine the bid to confirm that
all terms and conditions specified in the GCC and the PCC have been
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accepted by the bidder without any material deviation or reservation.
For this purpose:
“Deviation” means departure from the requirements specified in the Bidding
Document.
“Reservation” means setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the Bidding
Document.

27.2. The Procuring agency/Employer shall evaluate the technical aspects of
the bid submitted in accordance with ITB 30, to confirm that all
requirements specified in Section VI – Works Requirement, Technical
Specifications of the Bidding Documents have been met without material
deviation or reservation.

27.3. If after the examination of the terms and conditions and the technical
evaluation, the Procuring agency/Employer determines that the bid is not
substantially responsive in accordance with ITB 27, it shall reject the bid.

28. Correction of Arithmetic Errors

28.1. Bids determined to be substantially responsive will be checked for any
arithmetic errors.  Errors will be corrected as follows: -

28.1.1. if there is a discrepancy between unit prices and the sub-total
price that is obtained by multiplying the unit price and quantity, the unit
price shall prevail, and the sub-total price shall be corrected, unless in the
opinion of the Procuring agency/Employer there is an obvious
misplacement of the decimal point in the unit price, in which the total
price as quoted shall govern and the unit price shall be corrected;

28.1.2. if there is an error in a total corresponding to the addition or
subtraction of sub-totals, the sub-totals shall prevail, and the total shall be
corrected; and 

28.1.3. where there is a discrepancy between the amounts in figures and
in words, the amount in words will govern.
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28.1.4. Where there is discrepancy between grand total of price schedule
and amount mentioned on the Form of Bid, the amount referred in Price
Schedule shall be treated as correct subject to elimination of other errors. 

28.2. The amount stated in the Bid will, be rectified by the Procuring
agency/Employer in accordance with the above procedure for the correction
of errors and, with, the concurrence of the bidder, shall be considered as
binding upon the bidder. If the bidder does not accept the corrected
amount, its bid shall be rejected after forfeiture of Bid Security or execution
of the Bid Securing Declaration, as the case may be, in accordance with ITB
41.3.

29. Conversion to Single Currency

29.1. The unit rates and the prices shall be quoted by the bidder entirely in
Pak rupees. A bidder expecting to incur expenditures in other currencies for
inputs to the Works from outside the Procuring agency/Employer’s country
(referred to as the “Foreign Currency Requirements”) shall indicate the
same in the letter of bid-financial proposal. The proportion of the Bid Price
(excluding Provisional Sums) needed by him for the payment of such
Foreign Currency Requirements either (i) entirely in the currency of the
Bidder’s home country or, (ii) at the bidder’s option, entirely in Pak rupees
provided always that a bidder expecting to incur expenditures in a currency
or currencies other than those stated in (i) and (ii) above for a portion of the
foreign currency requirements, and wishing to be paid accordingly, shall
indicate the respective portions in his bid. Comparison of bids quoted in
different currencies and conversion of bids into a single currency shall be
carried out in accordance with Rule 30(2) of the Public Procurement Rules,
2004.

30. Evaluation of Bids

30.1. The Procuring agency/Employer shall evaluate and compare only the
bids determined to be substantially responsive, pursuant to ITB 27.

30.2. In evaluating the Technical Proposal of each Bid, the Procuring
agency/Employer shall use the criteria and methodologies listed in the BDS
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and in terms of works requirement. No other evaluation criteria or
methodologies shall be permitted.

30.3. The Procuring agency/Employer’s evaluation of a bid will take into
account:

30.3.1. the bid price, excluding provisional sums and the provision, if any,
for contingencies in the summary bill of quantities, but including day work
items, where priced competitively;

30.3.2. converting the amount resulting from applying above, if relevant,
to a single currency in accordance with ITB 29;

30.4. The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the Contract,
shall not be taken into account in bid evaluation.

30.5. If these bidding documents allow bidders to quote separate prices for
different lots, and the award to a single bidder of multiple lots, the
methodology of evaluation to determine the lowest evaluated lot
combinations in the Form of Bid, is specified in the BDS.

30.6. If the bid, which results in the Evaluated Bid Price (Successful Bid), is
seriously unbalanced or front loaded in the opinion of the Employer, the
Employer may require the Bidder to produce detailed price analyses for any
or all items of the Bill of Quantities, to demonstrate the internal consistency
of those prices with the construction methods and schedule proposed. After
evaluation of the price analyses, taking into consideration the schedule of
estimated Contract payments, the Employer may require that the amount of
the performance security be increased at the expense of the Bidder to a
level sufficient to protect the Employer against financial loss in the event of
default of the successful Bidder under the Contract.
Explanation:
“Unbalanced” or “front-loaded” bids consist of deliberately submitting bids

with artificially high prices or unit rates for the early stages of a construction

project, offset by artificially low prices or unit rates for the later stages of

the project, to improve the contractor’s cash flow.

31. Domestic Preference
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31.1. If the BDS so specifies, the Procuring agency/Employer will grant a
margin of preference to the domestic contractor in line with the rules,
regulations, regulatory guides or instructions issued by the Authority from
time to time. 

32. Determination of Successful Bid

32.1. The Procuring agency/Employer shall compare the evaluated bids in
accordance with the predefined bidding procedure, of all substantially
responsive bids to determine the Successful bidder. 

33. Qualification of Bidder 

33.1. The Procuring agency/Employer shall determine to its satisfaction
whether the bidder is substantially responsive and whose bid is declared as
Successful bid either continues to meet (if prequalification applies) or meets
(if post-qualification applies) the qualifying criteria specified in Evaluation
and Qualification Criteria.
Note: In case of international bidding, the parameters for incorporation or
licensing within Pakistan may be fulfilled as part of post qualification.

33.2. The determination shall be based upon an examination of the
documentary evidence of the bidder’s qualifications submitted by the
bidder, pursuant to ITB 11.

33.3. Prior to contract award, the Procuring agency/Employer will verify that
the successful bidder (including each member of a JV) is not
blacklisted/debarred. The Procuring agency/Employer will conduct the same
verification for each sub-contractor proposed by the successful bidder. 

34. Sub-Contractors

34.1. The bidder shall provide details regarding any specialized sub-
contractor to the Procuring agency/Employer. In case change of sub-
contractors, the bidder shall promptly notify the Procuring agency/Employer
and obtain approval for replacement of sub-contractors.
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34.2. Bidders may propose sub-contracting up to the percentage of total
value of contracts or the volume of works as specified in the BDS.

35. Abnormally Low Financial Bid

35.1. A procuring Agency may reject abnormally low bids. The decision of
the Procuring agency/Employer to reject a bid and reasons for the decision
shall be recorded in the procurement proceedings and promptly
communicated to the bidder concerned. Moreover, the Procuring
agency/Employer shall not incur any liability solely by rejecting abnormally
bid
Guidance for Procuring agency/Employer:
An abnormally low bid means, in the light of the Procuring
agency/Employer’s estimate and of all the bids submitted, the bid appears
to be abnormally low by not providing a margin for normal levels of profit. In
order to identify the Abnormally Low Bid (ALB) following approaches can be
considered to minimize the scope of subjectivity:

35.1.1. Comparing the bid price with the cost estimate; 

35.1.2. Comparing the bid price with the bids offered by other bidders
submitting substantially responsive bids; and 

35.1.3. Comparing the bid price with prices paid in similar contracts in the
recent past either government- or development partner-funded.

35.2. The Procuring agency/Employer will determine to its satisfaction
whether the bidder that is selected as having submitted the successful bid is
qualified to perform the contract satisfactorily, in accordance with the
criteria listed in ITB 11

35.3. The determination will take into account the bidder’s financial and
technical capabilities.  It will be based upon an examination of the
documentary evidence of the bidder’s qualifications submitted by the
bidder, pursuant to ITB 11, as well as such other information as the
Procuring agency/Employer deems necessary and appropriate. Factors not
included in these bidding documents shall not be used in the evaluation of
the bidders’ qualifications.
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35.4. Procuring agency/Employer may seek “Certificate for Independent
Price Determination” from the bidder and the results of reference checks
may be used in determining award of contract.
Explanation: The Certificate shall be furnished by the bidder. The bidder

shall certify that the price is determined keeping in view of all the essential

aspects such as raw material, its processing, value addition, optimization of

resources due to economy of scale, transportation, insurance and margin of

profit etc. 

35.5. An affirmative determination will be a prerequisite for award of the
contract to the bidder. A negative determination will result in rejection of
the bidder’s bid, in which event the Procuring agency/Employer will proceed
to the next ranked bidder to make a similar determination of that bidder’s
capabilities to perform satisfactorily.

F. AWARD OF CONTRACT

36. Criteria of Award

36.1. Subject to ITB 36 and 37, the Procuring agency/Employer will award
the Contract to the bidder whose bid has been determined to be
substantially responsive to the bidding documents and who has been
declared as Successful Bidder, provided that such bidder has been
determined to be:

36.1.1. eligible in accordance with the provisions of ITB 3; 

36.1.2. is determined to be qualified to perform the Contract satisfactorily;
and 

36.1.3. Successful negotiations have been concluded, if any.

37. Negotiations

37.1. The Committee of the Procuring agency/Employer may negotiate with
the Most Advantageous Bidder relating to the following areas:
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37.1.1. a minor alteration to the technical (drawings, design technical
specifications) details of the statement of works;

37.1.2. Methodology, work plan, staffing in view to streamline the work;

37.1.3. a minor amendment to the Particular conditions of Contract;

37.1.4. finalizing payment arrangements;

37.1.5. clarifying details that were not apparent or could not be finalized
at the time of Bidding; 

37.2. Where negotiation fails to result into an agreement, the Procuring
agency/Employer may invite the next ranked bidder for negotiations. Where
negotiations are commenced with the next ranked bidder, the Procuring
agency/Employer shall not reopen earlier negotiations.

38. Procuring agency's Right to reject All Bids

38.1. The procuring agency has the right to reject all bids in accordance with
Rule 33 of the Public Procurement Rules, 2004. However, the Authority (i.e.
PPRA) may call from the Procuring agency/Employer the justification of
those grounds. 

39. Notification of Award

39.1. The procuring agency shall announce and publish the evaluation result
in accordance with Rule 35 of the Public Procurement Rules, 2004.

39.2. Where no complaints have been lodged, the bidder whose bid has
been accepted will be notified of the award by the Procuring
agency/Employer prior to expiration of the bid validity period through
EPADS. However, the Procuring agency/Employer shall not award any
procurement contract at least for five (05) days after the announcement of
final evaluation report. The notification letter (herein after and in the
condition of the contract and contract form called “Letter of Acceptance”
will specify the sum that the Procuring agency/Employer will pay the
successful bidder in consideration for the execution and completion of the
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works as prescribed by the Contract (hereinafter and in the Contract called
the "Contract Price). 

39.3. The notification of award will constitute the formation of the Contract,
subject to the bidder furnishing the Performance Security (or guarantee) in
accordance with ITB 41 and signing of the contract in accordance with ITB
40. 

39.4. Upon the successful bidder’s furnishing of the performance security (or
guarantee) pursuant to ITB 41, the Procuring agency/Employer will
promptly notify each unsuccessful bidder, the name of the successful bidder
and the Contract amount and will discharge the Bid Security or Bid Securing
Declaration of the bidder(s) pursuant to ITB 17.

40. Signing of Contract

40.1. Promptly after notification of award, Procuring agency/Employer shall
send the successful bidder the draft agreement, incorporating all terms and
conditions as agreed by the parties to the contract. 

40.2. Immediately after the Redressal of grievance by the GRC, and after
fulfillment of all conditions precedent of the Contract Form, the successful
bidder and the Procuring agency/Employer shall sign the contract.

40.3. Where no formal signing of a contract is required, work order issued to
the bidder shall be construed to be the contract. 

41. Performance Security (or Guarantee)

41.1. After the receipt of the Letter of Acceptance, the successful bidder,
within the specified time, shall deliver to the Procuring agency/Employer a
Performance Guarantee in the amount and in the form stipulated in the BDS
and PCC, denominated in the type and proportions of currencies in the
Letter of Acceptance and in accordance with the Conditions of Contract.

41.2. If the Performance Guarantee is provided by the successful bidder and
it shall be in the form specified in the BDS which shall be in any of the
following:
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41.2.1. certified cheque, cashier’s or manager’s cheque, or bank draft; 

41.2.2. irrevocable letter of credit issued by a scheduled bank of Pakistan
or in the case of an irrevocable letter of credit issued by a foreign bank,
the letter shall be confirmed or authenticated by a scheduled bank of
Pakistan; 

41.2.3. bank guarantee confirmed by a reputable local bank or, in the
case of a successful foreign bidder, bonded by a foreign bank; or

41.2.4. surety bond callable upon demand issued by any reputable surety
or insurance company.
Any Performance Guarantee submitted shall be enforceable in Pakistan.

41.3. Failure of the Most Advantageous Bidder to comply with the
requirement of ITB 40 shall constitute sufficient grounds for the annulment
of the award and forfeiture of the Bid Security or declare blacklisted (in case
bid securing declaration is submitted) in which event the Procuring
agency/Employer may make the award to the next most advantageous
bidder or reinitiate the procurement process afresh (as a case may be).

42. Advance Payment

42.1. Advance payment will be provided to the bidder in percentage and in
the manner as agreed by the both parties in terms of Conditions of the
Contract. 

42.2. The Procuring agency/Employer will provide an advance payment as
stipulated in the Conditions of Contract, subject to a maximum amount, as
stated and/or Conditions of the Contract.  The advance payment request
shall be accompanied by an advance payment security (guarantee) in the
form provided in Section X. For the purpose of receiving the advance
payment, the bidder shall make and estimate of, and include in its bid, the
expenses that will relate to the purchase of equipment, machinery,
materials, and on the engagement of labor during the first month beginning
with the date of the Procuring agency/Employer’s “Notice to Commence”
as specified in the PCC.
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43. General Performance of the Bidders

43.1. The Procuring agency/Employer reserves the right to obtain
information regarding performance of the bidders on their previously
awarded contracts / works. The Procuring agency/Employer may seek
information / report from the previous employer for consideration. However,
the Procuring agency/Employer shall incorporate such parameters in the
evaluation criteria and accordingly decide the fate of the bid submitted.

44. Corrupt & Fraudulent Practices

44.1. Procuring agencies (including beneficiaries of Government funded
projects and procurement) as well as Bidders/Suppliers/Contractors under
Government financed contracts, observe the highest standard of ethics
during the procurement and execution of such contracts, and will avoid to
engage in any corrupt and fraudulent practices.  

G. GRIEVANCE REDRESSAL & COMPLAINT REVIEW
MECHANISM

45. Grievance Redressal

45.1. Grievance Redressal shall be carried out in accordance with Rule
48 of the Public Procurement Rules, 2004 i.e. Redressal of grievances by the
procuring agency and “Redressal of Grievances Regulations 2021”.

H. MECHANISM OF BLACKLISTING

46. Mechanism of Blacklisting

46.1. The Procuring agency/Employer shall proceed Blacklisting of
Bidders/Contractors in accordance with Rule 19 of the Public
Procurement Rules, 2004 i.e. Blacklisting and “Blacklisting and Debarment
of Bidders or Contractors Regulations 2024. 
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Bid Data Sheet
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Bids Data Sheet (BDS)
The following specific data for the procurement of Goods to be procured shall
complement, supplement, or amend the provisions in the Instructions to Bidders
(ITB). Whenever there is a conflict, the provisions herein shall prevail over those
in ITB.

BDS
Clause
Number

ITB
Number

Amendments of, and Supplements to,
Clauses in the Instruction to Bidders

A. Introduction

1 1.1 Name of Procuring Agency:State Life,Real
Estate Sukkar (State Life Insurance
Corporation of Pakistan (SLIC))

The subject of procurement is:Supply
Installation, Commissioning & Net
Metering of 30KW On-Grid Solar System at
State Life Building Minara Road Sukkur

Expected commencement date: Monday,
December 28, 2026

2. 2.1 Financial year for the operations of the
Procuring Agency:2026-27

Name and identification number of the
Contract: P138252

3. 3.1 JV/Consortium or AssociationAllowed: No
Number of JV/Consortium Members: Nil

B. Bidding Documents
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4. 6.2 &
6.4

The Bidders may seek clarifications through
EPADS v2.0: Clarification Date: Tuesday,
October 20, 2026

5. 7.2
Any addendum, in case issued, shall be
published on State Life,Real Estate Sukkar
(State Life Insurance Corporation of
Pakistan (SLIC)) website and on EPADS v2.0.

C. Preparation of Bids

6.
8.1 List of documents required along with the bid:

1. Valid Registration certificate FBR-NTN With
return of last 03 year

2. valid registration certificate SST

3. Undertaking in original for non blacklisting
of firm from any govt / semi -govt. /
autonomies body or private organization on
Rs 100 /- Stamp paper

4. PEC Registration certificate and mandatory
technical course EE-04, EE-5, EE-11

5. Registered frim and pakistan (sole
partnership, partnership are private) prove
required

6. valid tax registration NTN, GST, SRB, ATL

7. 9.1
The qualification criteria to establish the supply
/ production capability of the bidder.

see Eligibility Criteria

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 33 of 148



8. 11.2

Works and Their relateddocuments:
See section Required Scope of Work

9. 11.1 Price schedule will be provided according to the
format defined and acquired.
see section price schedule.

10. 11.4
Specifications:

see section of specifications.

11. 11.5 &
13.5

The price shall be Fixed.
The bid price shall be adjusted in accordance
with Appendix provided – Formula for Price
Adjustment.

12.
14.1 Currency of the Bids shall be : PKR

13.
16.1 The Bids/Bid Validity period shall be: 117 Days

14.
17.1 The amount of Bid Security shall be as defined

in Bid Security Section for items and lots given
in BDS 6

15. 17.2
The Bid Security shall be in the form of: Pay
Order

16. 15.1
Alternative Bids to the requirements of the
bidding documents willnot be permitted.

D. Submission of Bids
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17. 18.1 &
21.1

Bid shall be submitted online on EPADS v2.0
whereas hard copy of the bid security should be
submitted to the following;

State Life Builidng, Minara Road, Sukkar
Zone., Sukkur, Sukkur (District), Sukkur
(Division), Sindh (Province).

Bids that are not submitted on EPADS v2.0 shall
be disqualified.

The deadline for Bids submission is:
Wednesday, October 21, 2026 11:00 AM

E. Opening and Evaluation of Bids

18. 24.1 The Bids opening shall take place on EPADS
v2.0.

Day : Wednesday

Date:October 21, 2026

Time : 11:30 AM

19. 30.2 Selection technique adopted will be: Least
Cost Based Selection (LCBS)
see Evaluation Criteria

F. Award of Contract

20. 41.1 &
41.2

The Performance guarantee shall: 0%.

The Performance Guarantee shall be acceptable
in the form of:Nil

21. 45.1
Arbitrator shall be appointed by mutual consent
of the both parties.
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G. Review of Procurement Decisions

22. 37 Grievance against this procurement shall be
submitted online on EPADS v2.0.
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Eligibility Criteria

Bidder's Type Required Registration

Any NADRA CITIZENSHIP (CNIC/NICOP)
FBR (NTN)
FBR (GSTN)
PEC

Eligibility Criteria Document

SST (SRB) Registration Certificate Yes

Undertaking in original for non-blacklisting on firm Stemp Paper Rs 100 Yes

PEC EE-04, EE-05, EE-11 Yes

ATL Certificate Yes
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Evaluation Criteria

Least Cost Based Selection (LCBS)

Weightage

Technical Evaluation %

100

Technical Marks 100

Passing Marks 55

Technical Evaluation Criteria

Status of Firm (Quantitative)(Doc Required)

  03 Year and above    (10)

  01 years to less than 03 years    (7)

  less than 01 year    (3)

10

Staff (Quantitative)(Doc Required)

  full team deloyed.. 01 PEC registered Electrical Engineer and 01 site supervisor    (15)

  only 01 of the above 02 roles in places    (8)

15
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Insolation resistance tester (Magger) (Quantitative)(Doc Required) 2

Earth Resistance tester (Quantitative)(Doc Required) 2

Digital multimeter and Clamp meter (Quantitative)(Doc Required) 2

Solar installation tools (Quantitative)(Doc Required) 2

Insolation Resistance tester (mager) (Quantitative)(Doc Required) 2

Experience (Solar project completed) (Quantitative)(Doc Required)

  03 are more completed project (above 10KW)    (40)

  01 to 02 completed projects    (25)

40

Financial capacity (Quantitative)(Doc Required)

  Rs 03 million and above    (25)

  Rs 1.5 million to less than Rs 03 million    (15)

25

Jobs/Lots

Lot Title : Supply Installation, Commissioning & Net Metering of 30KW On-Grid Solar System at State Life Building Minara Road
Sukkur

Bid Security :  150000 PKR

Job Delivery Schedule Quantity
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Supply/ ProvidingofTier-1,Grade-A,610Wto625W,Monoperc, Half cut,HIMO6, N-type of
reputable make as per international standard, IEC61215, IEC61730,ISO9001, ISO14001,
ISO45001. Brand:Longi/Jinko/Canadian.

Address:  State
Life Builidng,
Minara Road,
Sukkar Zone.,
Sukkur, Sukkur
(District), Sukkur
(Division), Sindh
(Province). 
Schedule:  91
Days Quantity: 
56/Qty

56/Qty

Supply/ ProvidingofTier-1,Grade-A,ongrid 30KWInverterofreputablemakeasper international
standard. IEC62109, IEC61727, IEC62116, IEC60068, IEC61683,IEC610006-2,IEC61000-6-4
Brand:Sungrow/Huawei/SMA.

Address:  State
Life Builidng,
Minara Road,
Sukkar Zone.,
Sukkur, Sukkur
(District), Sukkur
(Division), Sindh
(Province). 
Schedule:  91
Days Quantity: 
01/job

1/job
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Supply/ ProvidingofWIFIStickincludingallcommunicationdevices&peripheralsof reputable
make as per international standard.

Address:  State
Life Builidng,
Minara Road,
Sukkar Zone.,
Sukkur, Sukkur
(District), Sukkur
(Division), Sindh
(Province). 
Schedule:  91
Days Quantity: 
01/job

1/job

ProvidingofACCable16mm2, 4 core Copper Wire PVC insulated make Pakistan Cables / Fast
Cables or equivalent (from Inverter to AC Combiner Cabinet).

Address:  State
Life Builidng,
Minara Road,
Sukkar Zone.,
Sukkur, Sukkur
(District), Sukkur
(Division), Sindh
(Province). 
Schedule:  91
Days Quantity: 
60/m

60/m
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ProvidingofEarthing6mm2,singlecoreCopperWirePVCGreeninsulatedmakePakistan Cables /
Fast Cables or equivalent (for Structure Earthing)

Address:  State
Life Builidng,
Minara Road,
Sukkar Zone.,
Sukkur, Sukkur
(District), Sukkur
(Division), Sindh
(Province). 
Schedule:  91
Days Quantity: 
180/m

180/m

Providing of DC Flexible Wire 6mm2, single core 1500VDC , tin coated Copper Wire
XLPO/XLPO insulated make Pakistan Cables / Fast, Cables (for DC wiring of solar panels).

Address:  State
Life Builidng,
Minara Road,
Sukkar Zone.,
Sukkur, Sukkur
(District), Sukkur
(Division), Sindh
(Province). 
Schedule:  91
Days Quantity: 
1800/m

1800/m
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ProvidingofEarthing2.5mm2,singlecoreCopperWirePVCGreeninsulatedmakePakistan Cables /
Fast Cables or equivalent (for Grounding Solar Panels)

Address:  State
Life Builidng,
Minara Road,
Sukkar Zone.,
Sukkur, Sukkur
(District), Sukkur
(Division), Sindh
(Province). 
Schedule:  91
Days Quantity: 
90/m

90/m

ProvidingofEarthingCable25mm2, Single core Copper Wire PVC insulated make Pakistan
Cables/ Fast Cables or equivalent (from Earth pit to Lightning Arrester).

Address:  State
Life Builidng,
Minara Road,
Sukkar Zone.,
Sukkur, Sukkur
(District), Sukkur
(Division), Sindh
(Province). 
Schedule:  91
Days Quantity: 
180/m

180/m
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Providing of Earthing 10mm2, single core Copper Wire PVC Green insulated make Pakistan
Cables / Fast Cables (for Inverter Earthing)

Address:  State
Life Builidng,
Minara Road,
Sukkar Zone.,
Sukkur, Sukkur
(District), Sukkur
(Division), Sindh
(Province). 
Schedule:  91
Days Quantity: 
180/m

180/m

Supply/ Providing of Elevated Structure including (Height of Front pole: 12 ’&Back pole: 15’
Tilt: 7 degrees) With Epoxy Paint, Anti rust epoxy primer &
Supportingmaterials.MSpipe114mmdiasize14-gaugethickness.MS MaingirderI-
beam5”x3”size10-gauge(3mm)

Address:  State
Life Builidng,
Minara Road,
Sukkar Zone.,
Sukkur, Sukkur
(District), Sukkur
(Division), Sindh
(Province). 
Schedule:  91
Days Quantity: 
01/job

1/job
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Constructing of Cemented civil pads for PV Roof mounting shed structure with dimensions
LxWxH=12”x12”x6” with MS studs & bolts reinforcement for elevated Structure.

Address:  State
Life Builidng,
Minara Road,
Sukkar Zone.,
Sukkur, Sukkur
(District), Sukkur
(Division), Sindh
(Province). 
Schedule:  91
Days Quantity: 
01/job

1/job

Supply & Providing of Earth Electrodes (Rod Type) for Earthing System with 14mm Dia 3
meters (10feet) long driven Pure copper Solid rod, complete with clamps lugs, washer/bolts,
connected with 1 x 25mmsq bare copper. I pipe/UPVC pipe class 'D/E' up t

Address:  State
Life Builidng,
Minara Road,
Sukkar Zone.,
Sukkur, Sukkur
(District), Sukkur
(Division), Sindh
(Province). 
Schedule:  91
Days Quantity: 
03/job

3/job
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16Guage IP-42 AC Combiner Box Floor mounted 400 X 6000 X 200mm with complete filling
scheme, railings & isolators for placing AC breakers, RYB indications with energy analyzer.
Followings are specifications of floor mounted combiner. 1.I/PMCCB4-Pole,

Address:  State
Life Builidng,
Minara Road,
Sukkar Zone.,
Sukkur, Sukkur
(District), Sukkur
(Division), Sindh
(Province). 
Schedule:  91
Days Quantity: 
01/job

1/job

Providing of Wall Mounted DC Distribution Boxes of 16 Guage IP-42 reputable make for each
inverter for placing DC Breakers & DC SPD, Size: WxHxD=1.5’x1.5’x1’ with indication lamps,
Digital Volt & Ammeter and with all necessary railings &fittings etc

Address:  State
Life Builidng,
Minara Road,
Sukkar Zone.,
Sukkur, Sukkur
(District), Sukkur
(Division), Sindh
(Province). 
Schedule:  91
Days Quantity: 
01/job

1/job
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Providing of Misc Items e.g: Cable tray GI 16SWG with 18SWG cover. Accessories (MC4
Connectors,Cable ties ,UPVC conduits ,anchor bolts, PVC flexible pipes & clamps, PVC tapes,
Thimbles etc.)

Address:  State
Life Builidng,
Minara Road,
Sukkar Zone.,
Sukkur, Sukkur
(District), Sukkur
(Division), Sindh
(Province). 
Schedule:  91
Days Quantity: 
01/job

1/job

Supply & Providing of Early Streamer Emission (ESE) with remote testing option and having
following specifications: Make: As per approved manufacturer's list Type: Generation 3 or
Equivalent Reaction time: 45 - 50 micro seconds Maximum Discharge Rati

Address:  State
Life Builidng,
Minara Road,
Sukkar Zone.,
Sukkur, Sukkur
(District), Sukkur
(Division), Sindh
(Province). 
Schedule:  91
Days Quantity: 
01/Qty

1/Qty
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Supply & Providing of Water Piping Network with PPRC Piping Network for Cleaning of Solar
PV Panels with Water Booster Pumps etc. Note: 2No. 3-in-1 special brush, featuring
integrated brush, wiper, and water inlet functions for the cleaning of solar

Address:  State
Life Builidng,
Minara Road,
Sukkar Zone.,
Sukkur, Sukkur
(District), Sukkur
(Division), Sindh
(Province). 
Schedule:  91
Days Quantity: 
01/job

1/job

Installation, Commissioning, Net Metering (including NEPRA Charges & KE Meter charges will
be responsibility of contractor) and Services of S. No. 1 to 11.

Address:  State
Life Builidng,
Minara Road,
Sukkar Zone.,
Sukkur, Sukkur
(District), Sukkur
(Division), Sindh
(Province). 
Schedule:  91
Days Quantity: 
01/job

1/job
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Related Services :

No
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Work Specifications and Market Rates

Lot Title: Supply Installation, Commissioning & Net Metering of 30KW On-Grid Solar System at State Life Building Minara Road
Sukkur

Specifications / Requirements:

Sr.
No

Ref.
No.

Description UNIT QTY RATE   AMOUNT

1   Supply/ ProvidingofTier-1,Grade-A,610Wto625W,Monoperc, Half cut,HIMO6, N-type
of reputable make as per international standard, IEC61215, IEC61730,ISO9001,
ISO14001, ISO45001.

No. 56 22730 Rupees
Twelve
Lac
Seventy
Two
Thousands
Eight
Hundred
Eighty
Only

1272880

2 1 Brand:Longi/Jinko/Canadian.          

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 50 of 148



Sr.
No

Ref.
No.

Description UNIT QTY RATE   AMOUNT

3   Supply/ ProvidingofTier-1,Grade-A,ongrid 30KWInverterofreputablemakeasper
international standard. IEC62109, IEC61727, IEC62116, IEC60068,
IEC61683,IEC610006-2,IEC61000-6-4

  1 726880 Rupees
Seven Lac
Twenty
Six
Thousands
Eight
Hundred
Eighty
Only

726880

4   Brand:Sungrow/Huawei/SMA. No        

5 2   .        

6   Supply/ ProvidingofWIFIStickincludingallcommunicationdevices&peripheralsof
reputable make as per international standard.

No. 1 32450 Rupees
Thirty Two
Thousands
Four
Hundred
Fifty Only

32450

7 3            
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Sr.
No

Ref.
No.

Description UNIT QTY RATE   AMOUNT

8   ProvidingofACCable16mm2, 4 core Copper Wire PVC insulated make Pakistan
Cables / Fast Cables or equivalent (from Inverter to AC Combiner Cabinet).

Mtr. 60 4326.72 Rupees
Two Lac
Fifty Nine
Thousands
Six
Hundred
Three And
Twenty
Paise Onl

259603.2

9   ProvidingofEarthing6mm2,singlecoreCopperWirePVCGreeninsulatedmakePakistan
Cables / Fast Cables or equivalent (for Structure Earthing)

Mtr. 180 444.2 Rupees
Seventy
Nine
Thousands
Nine
Hundred
Fifty Six
Only

79956

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 52 of 148



Sr.
No

Ref.
No.

Description UNIT QTY RATE   AMOUNT

10   Providing of DC Flexible Wire 6mm2, single core 1500VDC , tin coated Copper Wire
XLPO/XLPO insulated make Pakistan Cables / Fast, Cables (for DC wiring of solar
panels).

Mtr. 1800 472.38 Rupees
Eight Lac
Fifty
Thousands
Two
Hundred
Eighty
Four Only

850284

11   ProvidingofEarthing2.5mm2,singlecoreCopperWirePVCGreeninsulatedmakePakistan
Cables / Fast Cables or equivalent (for Grounding Solar Panels)

Mtr. 90 209.65 Rupees
Eighteen
Thousands
Eight
Hundred
Sixty Eight
And Fifty
Paise Only

18868.5
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Sr.
No

Ref.
No.

Description UNIT QTY RATE   AMOUNT

12 4 ProvidingofEarthingCable25mm2, Single core Copper Wire PVC insulated make
Pakistan Cables/ Fast Cables or equivalent (from Earth pit to Lightning Arrester).

Mtr. 180 1815.29 Rupees
Three Lac
Twenty
Six
Thousands
Seven
Hundred
Fifty Two
And
Twenty
Paise Only

326752.2

13   Providing of Earthing 10mm2, single core Copper Wire PVC Green insulated make
Pakistan Cables / Fast Cables (for Inverter Earthing)

    808.55 Rupees
One Lac
Forty Five
Thousands
Five
Hundred
Thirty
Nine Only

145539

14     Mtr. 180      
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Sr.
No

Ref.
No.

Description UNIT QTY RATE   AMOUNT

15   Supply/ Providing of Elevated Structure including (Height of Front pole: 12 ’&Back
pole: 15’ Tilt: 7 degrees) With Epoxy Paint, Anti rust epoxy primer &
Supportingmaterials.MSpipe114mmdiasize14-gaugethickness.MS MaingirderI-
beam5”x3”size10-gauge(3mm) thickness.1.8kg/ft.MSSecondarygirderI-beam5”x3”
size10-gauge (3mm) thickness. 1.8kg/ft. MS top plate 6”x 6” size 4mm thickness.
MSbaseplate8”x8” size8mmthickness.MSsquarepipe1”x2” size18-gaugethickness
(for walkway & ladder). Aluminum T & Z clamps. Respective calculations (ASCE7-
10) subject to wind speed will be provided with the bid.

    1116942 Rupees
Eleven
Lacs
Sixteen
Thousands
Nine
Hundred
Forty Two
Only

1116942

16     Job. 1      

17 5 Constructing of Cemented civil pads for PV Roof mounting shed structure with
dimensions LxWxH=12”x12”x6” with MS studs & bolts reinforcement for elevated
Structure.

    97125 Rupees
Ninety
Seven
Thousands
One
Hundred
Twenty
Five Only

97125

18     Job. 1      
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Sr.
No

Ref.
No.

Description UNIT QTY RATE   AMOUNT

19   Supply & Providing of Earth Electrodes (Rod Type) for Earthing System with 14mm
Dia 3 meters (10feet) long driven Pure copper Solid rod, complete with clamps
lugs, washer/bolts, connected with 1 x 25mmsq bare copper. I pipe/UPVC pipe
class 'D/E' up to Earth chamber, job includes cad- welding of copper conductor to
earth electrode rod at one end and provision/fixing of cable lugs at other end,
including all accessories and RCC inspection chamber, heavy duty G.I. Cover
having earth symbol, etc as per the specifications and Drawings and to the entire
satisfaction and approval of the Engineer. Minimum depth of the earth pit should
be 20ft, Earthing result should be less than 1 Ohm for AC/DC/LA

    74874 Rupees
Two Lac
Twenty
Four
Thousands
Six
Hundred
Twenty
Two Only

224622

20 6            

21     Job. 3      

22   16Guage IP-42 AC Combiner Box Floor mounted 400 X 6000 X 200mm with
complete filling scheme, railings & isolators for placing AC breakers, RYB
indications with energy analyzer. Followings are specifications of floor mounted
combiner.

    112805 Rupees
One Lac
Twelve
Thousands
Eight
Hundred
Five Onl

112805

23   1.I/PMCCB4-Pole,400VAC,63ampx1Nos.          

24 7 2.SPD4-Pole,400VAC,40KAx1Nos.          

25   EnergyAnalyzerx1NosBrandPhoenix Job. 1      

26   PhaseIndicationLightsx1Nos          
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Sr.
No

Ref.
No.

Description UNIT QTY RATE   AMOUNT

27   Providing of Wall Mounted DC Distribution Boxes of 16 Guage IP-42 reputable make
for each inverter for placing DC Breakers & DC SPD, Size: WxHxD=1.5’x1.5’x1’ with
indication lamps, Digital Volt & Ammeter and with all necessary railings &fittings
etc as per site requirements.

    141007 Rupees
One Lac
Forty One
Thousands
Seven
Only

141007

28 8            

29     Job. 1      

30   Providing of Misc Items e.g: Cable tray GI 16SWG with 18SWG cover. Accessories
(MC4 Connectors,Cable ties ,UPVC conduits ,anchor bolts, PVC flexible pipes &
clamps, PVC tapes, Thimbles etc.)

    451294 Rupees
Four Lac
Fifty One
Thousands
Two
Hundred
Ninety
Four Only

451294

31 9   Job. 1      
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Sr.
No

Ref.
No.

Description UNIT QTY RATE   AMOUNT

32   Supply & Providing of Early Streamer Emission (ESE) with remote testing option
and having following specifications: Make: As per approved manufacturer's list
Type: Generation 3 or Equivalent Reaction time: 45 - 50 micro seconds Maximum
Discharge Rating: 100 kA Material: Stainless Steel or as per manufacturer's
specifications Length: 400mm or as per manufacturer's specifications Level of
Protection: Level 1 Protection Radius: 65 m Risk Assement / Coverage Calculation
Via Software. Mounting height (from Roof top to tip of ESE): 5m or as specified

    249582 Rupees
Two Lac
Forty Nine
Thousands
Five
Hundred
Eighty
Two Only

249582

33 10            

34     No. 1      

35   Supply & Providing of Water Piping Network with PPRC Piping Network for Cleaning
of Solar PV Panels with Water Booster Pumps etc. Note: 2No. 3-in-1 special brush,
featuring integrated brush, wiper, and water inlet functions for the cleaning of solar
panels, will be handed over to the client.

    166388 Rupees
One Lac
Sixty Six
Thousands
Three
Hundred
Eighty
Eight Only

166388

36 11            

37     Job 1      
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Sr.
No

Ref.
No.

Description UNIT QTY RATE   AMOUNT

38         561024 Rupees
Five Lac
Sixty One
Thousands
Twenty
Four Only

561024

39 12 Installation, Commissioning, Net Metering (including NEPRA Charges & KE Meter
charges will be responsibility of contractor) and Services of S. No. 1 to 11.

Job 1      

40 13 Spares job 1      

            GRAND
TOTAL:

Rs6,834,001.90
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Scope of Work

SUPPLY INSTALLATION, COMMISSIONING & NET METERING OF 30KW ON-GRID SOLAR SYSTEM AT STATE LIFE
BUILDING SUKKUR

SCOPE OF WORK / BILL OF QUANTITY

S.NO DESCRIPTIONSOFWORK
QTY UNIT ACKNOWLEDGE

1
Supply/ ProvidingofTier-1,Grade-A,610Wto625W,Monoperc, Half
cut,HIMO6, N-type of reputable make as per international standard,
IEC61215, IEC61730,ISO9001, ISO14001, ISO45001.
Brand: Longi/ Jinko/Canadian or equivalent

56 No.

2
Supply/ ProvidingofTier-1,Grade-A,ongrid
30KWInverterofreputablemakeasper international standard.
IEC62109, IEC61727, IEC62116, IEC60068, IEC61683, IEC610006-
2,IEC61000-6-4.
Brand:Sungrow/Huawei/SMAor equivalent

1 No
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3
Supply/
ProvidingofWIFIStickincludingallcommunicationdevices&peripheralsof
reputable make as per international standard.

1 No.

4

ProvidingofACCable16mm2,4 core Copper Wire PVC insulated make
Pakistan Cables / Fast Cables / Universal cables or equivalent (from
Inverter to AC Combiner Cabinet).

60 Mtr.

ProvidingofEarthing6mm2, single
core Copper Wire PVC Green
insulated make Pakistan Cables /
Fast Cables or equivalent (for
Structure Earthing).

180 Mtr.
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Providing of DC Flexible Wire
6mm2, single core 1500VDC, tin
coated Copper Wire XLPO/XLPO
insulated make Pakistan Cables /
Fast, Cables / Universal cables or
equivalent (for DC wiring of solar
panels).

1800 Mtr.

ProvidingofEarthing2.5mm2,
single core Copper Wire PVC
Green insulated make Pakistan
Cables / Fast Cables / Universal
cables or equivalent (for
Grounding Solar Panels).

90 Mtr.

ProvidingofEarthingCable25mm2,
Single core Copper Wire PVC
insulated make Pakistan Cables
/Fast Cables or equivalent (from
Earth pit to Lightning Arrester).

180 Mtr.

Providing of Earthing 10mm2, single core Copper Wire PVC Green
insulated make Pakistan Cables / Fast Cables / Universal cables (for
Inverter Earthing).

180 Mtr.
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5

Supply/ Providing of Elevated Structure including (Height of Front
pole: 12’ & Back pole: 15’ Tilt: 7 degrees) With Epoxy Paint, Anti rust
epoxy primer & Supporting materials.MS pipe 114mm dia size 14-
gauge thickness. MS Main girder I-beam 5”x3” size 10- gauge (3mm)
thickness.1.8kg/ft.MS Secondary girder I- beam5”x3” size10-gauge
(3mm) thickness. 1.8kg/ft. MS top plate 6”x 6” size 4mm thickness.
MSbaseplate8”x8” size8mmthickness.MSsquarepipe1”x2” size18-
gaugethickness (for walkway & ladder). Aluminum T & Z clamps.
Respective calculations (ASCE7-10) subject to wind speed will be
provided with the bid.

1 Job.

Constructing of Cemented civil
pads for PV Roof mounting shed
structure with dimensions L x W
x H = 12”x12”x6” with MS studs
& bolts reinforcement for
elevated Structure.

1 Job.
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6

Supply & Providing of Earth Electrodes (Rod Type) for Earthing
System with 14mm Dia 3 meters (10feet) long driven Pure copper
Solid rod, complete with clamps lugs, washer/bolts, connected with 1
x 25mmsq bare copper. I pipe/UPVC pipe class 'D/E' up to Earth
chamber, job includes cad- welding of copper conductor to earth
electrode rod at one end and provision/fixing of cable lugs at other
end, including all accessories and RCC inspection chamber, heavy
duty G.I. Cover having earth symbol, etc as per the specifications
and Drawings and to the entire satisfaction and approval of the
Engineer. Minimum depth of the earth pit should be 20ft, Earthing
result should be less than 1 Ohm for AC/DC/LA.

3 Job.

7

16Guage IP-42 AC Combiner Box Floor mounted 400 X 6000 X
200mm with complete filling scheme, railings & isolators for placing
AC breakers, RYB indications with energy analyzer. Followings are
specifications of wall mounted combiner. 1 Job.

MCCB 4-Pole,400 VAC,
63Ampx1Nos.

SPD4-Pole,400VAC, 40kAx1Nos.

Brand: ACCU-Panels Energy or
similar
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EnergyAnalyzerx1NosBrand:
Phoenix

PhaseIndicationLightsx1Nos

8
Providing of Wall Mounted DC Distribution Boxes of 16 Guage IP-42
reputable make for each inverter for placing DC Breakers & DC SPD,
Size: WxHxD=1.5’x1.5’x1’ with indication lamps, Digital Volt &
Ammeter and with all necessary railings &fittings etc as per site
requirements.

1 Job.

9
Providing of Misc Items e.g. Cable tray GI 16SWG with 18SWG cover.
Accessories (MC4Connectors, Cable ties, UPVC conduits, anchor
bolts, PVC flexible pipes & clamps, PVC tapes, Thimbles etc.)

1 Job.
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10

Supply & Providing of Early Streamer Emission (ESE) with remote
testing option and having following specifications: Make: As per
approved manufacturer's list Type: Generation 3 or Equivalent
Reaction time: 45 - 50 micro seconds Maximum Discharge Rating:
100 kA Material: Stainless Steel or as per manufacturer's
specifications Length: 400mm or as per manufacturer's
specifications Level of Protection: Level 1 Protection Radius: 65 m
Risk Assement / Coverage Calculation Via Software. Mounting height
(from Roof top to tip of ESE): 5m or as specified

1 No.

11
Supply & Providing of Water Piping Network with PPRC Piping
Network for Cleaning of Solar PV Panels with Water Booster Pumps
etc. Note: 2No. 3-in-1 special brush, featuring integrated brush,
wiper, and water inlet functions for the cleaning of solar panels, will
be handed over to the client.

1 Job

12
Installation, Commissioning, Net Metering (including NEPRA Charges
&WAPDA Meter charges will be responsibility of contractor) and
Services of S. No. 1 to 11.

1 Job

13 Spares 1 Job
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Price Schedule

For Individual Jobs

# Job Title Quantity Unit Price (PKR) Total Price (PKR) Delivery Location Delivery Period / Year Country of Origin

1              

2              

For Lots

# Lot Title Total Lot Price (PKR) Country of Origin

1 [Lot 1 Title]    
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General Conditions of Contract
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A. General

1. Definitions

1.1. Unless the context otherwise requires, the following terms whenever used in this Contract shall have the same

meaning and shall be interpreted as  indicated

1.1.1. “Applicable Law” means the laws and any other instruments having the force of law in the Government’s

Country, or in such other country as may be specified in the Special Conditions of the Contract (SC), as they

may be issued and in force from time to time;

1.1.2. “The Contract” means an agreement enforceable by law;

1.1.3. “The Contract Price” means the price payable to the Contractor under the Contract for the full and proper

performance of its contractual obligations;

1.1.4. “The Services” means the work to be performed by the Contractor pursuant to this Contract and as

prescribed in the Specifications and Schedule of Activities included in the Contractor’s Bid;

1.1.5. “Ancillary Services” means those services ancillary to the provision of Services, such as transportation

and insurance, and any other incidental services, such as installation, commissioning, provision of technical

assistance, training, and other such obligations of the Contractor covered under the Contract;

1.1.6. “GCC” means the General Conditions of Contract contained in this section;

1.1.7. “SCC” means the Special Conditions of Contract by which the GCC may be amended or supplemented;

1.1.8. “Day” means calendar day unless indicated otherwise;

1.1.9. “Effective Date” means the date on which this Contract comes into force and effect;

1.1.10. “The  Contractor” means the individual or corporate body whose Bids to provide the Services has been

accepted by the Procuring Agency;

1.1.11. “The Project Site,” where applicable, means the place or places named in Bid Data Sheet and technical

Specifications;

1.1.12. “Government” means the Government of Pakistan;

1.1.13. “Local Currency” means the currency of Pakistan;

1.1.14.  “In Writing” means communicated in written form with proof of receipt;

1.1.15. “Completion Date” means the date of completion of the Services by the Contractor  as certified by the

Procuring Agency;

1.1.16. “Foreign Currency” means any currency other than the currency of the country of the Procuring

Agency;
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1.1.17. “Party” means the Procuring Agency or the Contractor, as the case may be, and “Parties” means both of

them;

1.1.18.  "Service" means any object of procurement other than goods or works;

1.1.19. “Subcontractor” means any entity to which the Bidder subcontracts any part of the Services.

2. Applicable Law

2.1. The contract shall be governed and interpreted in accordance with the laws of Pakistan, unless otherwise

specified in SCC.

3. Language

3.1. The Contract as well as all correspondence and documents relating to the Contract exchanged between the

Contractorand the Procuring Agency, shall be written in the English language unless otherwise stated in the SCC
.  Supporting documents and printed literature that are part of the Contract may be in another language provided

these are accompanied by an accurate translation of the relevant passages in English, in which case, for purposes

of interpretation of the Contract, this translation shall govern.

4. Notices

4.1. Any notice, request, or consent made pursuant to this Contract shall be in writing and shall be deemed to have

been made when delivered in person to an authorized representative of the Party to whom the communication is

addressed, or when sent by registered mail, telex, telegram, or facsimile to such Party at the address specified in

the SCC.

5. Location

5.1. The Services shall be performed at such locations as the Procuring Agency may approve and as specified in

SCC.

5.2. A {DOCUMENTS}

6. Authorized Representatives / Authority of Member in charge

6.1. Any action required or permitted to be taken, and any document required or permitted to be executed, under

this Contract by the Procuring Agency or the Contractor may be taken or executed by the officials specified in the

SCC.

B. Commencement, Completion, Modification, and Termination of Contract

7. Effectiveness of Contract
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7.1. This Contract shall come into effect on the date the Contract is signed by both parties and such other later date

as may be stated in the SCC.

8. Commencement of Services

8.1. The Contractor shall confirm availability of Key Experts and begin carrying out the Services not later than the

number of days after the Effective Date specified in the SCC.

9. Program schedule

9.1. Before commencement of the Services, the Contractor shall submit to the Procuring Agency for approval a

Program showing the general methods, arrangements, order and timing for all activities. The Services shall be

carried out in accordance with the approved Program as updated.

10. Starting Date/Expiration Date

10.1. The Contractor shall start carrying out the Services Five (05) days after the date the Contract becomes

effective, or at such other date as may be specified in the SCC.

10.2. Unless terminated earlier pursuant to Clause GCC 14 hereof, this Contract shall expire at the end of such

time period after the Effective Date as specified in the SCC.

11. Entire Agreement

11.1. This Contract contains all covenants, stipulations and provisions agreed by the Parties.  No agent or

representative of either Party has authority to make, and the Parties shall not be bound by or be liable for, any

statement, representation, promise or agreement not set forth herein.

12. Modification

12.1. Any modification or variation of the terms and conditions of this Contract, including any modification or

variation of the scope of the Services, may only be made by written agreement between the Parties. However,

each Party shall give due consideration to any modification(s) or variation(s) made by the other Party.

12.2. In cases of any modification(s) or variation(s), the prior written consent of the Procuring Agency is required.

13. Force Majeure

13.1. Definition
For the purposes of this Contract, “Force Majeure” means an event which is beyond the reasonable control of a

Contractor and which makes a Contractor’s performance of its obligations under the Contract impossible or so

impractical as to be considered impossible under the circumstances.

13.2. No Breach of Contract
The failure of a Party to fulfill any of its obligations under the contract shall not be considered to be a breach of,

or default under, this Contract in so far as such inability arises from an event of Force Majeure, provided that the

Party affected by such an event (a) has taken all reasonable precautions, due care and reasonable alternative
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measures in order to carry out the terms and conditions of this Contract, and (b) has informed the other Party as

soon as possible about the occurrence of such an event.

13.3. Extension of Time
Any period within which a Contractor shall, pursuant to this Contract, complete any action or task, shall be

extended for a period equal to the time during which such Party was unable to perform such action as a result of

Force Majeure.

13.4. Payments
During the period of their inability to perform the Services as a result of an event of Force Majeure, the Contractor

shall be entitled to continue to be paid under the terms of this Contract, as well as to be reimbursed for additional

costs reasonably and necessarily incurred by them during such period for the purposes of the Services and in

reactivating the Service after the end of such period.

14. Termination

14.1. By the Procuring Agency
The Procuring Agency may terminate this Contract in case of the occurrence of any of the events specified in

paragraphs (a) through (e) of this Clause. In such an occurrence the Procuring Agency shall give at least thirty

(30) calendar days’ written notice of termination to the Contractor in case of the events referred to in (a) through

(d); at least sixty (60) calendar days’ written notice in case of the event referred to in (e);

14.1.1. If the Contractor fails to remedy a failure in the performance of its obligations hereunder, as specified in

a notice of suspension;

14.1.2. If the Contractor becomes (or, if the Contractor consists of more than one entity, if any of its members

becomes) insolvent or bankrupt or enter into any agreements with their creditors for relief of debt or take

advantage of any law for the benefit of debtors or go into liquidation or receivership whether compulsory or

voluntary;

14.1.3. If the Contractor fails to comply with any final decision reached as a result of arbitration proceedings;

14.1.4. If, as the result of Force Majeure, the Contractor is unable to perform a material portion of the Services

for a period of not less than sixty (60) calendar days;

14.1.5. If the Procuring Agency, in its sole discretion and for any reason whatsoever, decides to terminate this

Contract;

14.2. By the Contractor
The Contractor may terminate this Contract, by not less than thirty (30) calendar days’ written notice to the

Procuring Agency, in case of the occurrence of any of the events specified in paragraphs (a) through (d) of this

Clause.

14.2.1. If the Procuring Agency fails to pay any money due to the Contractor pursuant to this Contract and not

subject to dispute within forty-five (45) calendar days after receiving written notice from the Contractor that

such payment is overdue;
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14.2.2. If, as the result of Force Majeure, the Contractor is unable to perform a material portion of the Services

for a period of not less than sixty (60) calendar days;

14.2.3. If the Procuring Agency fails to comply with any final decision reached as a result of arbitration;

14.2.4. If the Procuring Agency is in material breach of its obligations pursuant to this Contract and has not

remedied the same within forty-five (45) days (or such longer period as the Bidder may have subsequently

approved in writing) following the receipt by the Procuring Agency of the Contractor’s notice specifying such

breach.

C. Obligations of the Contractor

15. General

15.1. Standard of Performance

15.1.1. The Contractor shall perform the Services and carry out the Services with all due diligence, efficiency

and economy, in accordance with generally accepted professional standards and practices, and shall observe

sound management practices, and employ appropriate technology and safe and effective equipment, machinery,

materials and methods. The Contractor shall always act, in respect of any matter relating to this Contract or to

the Services, as a faithful adviser to the Procuring Agency, and shall at all times support and safeguard the

Procuring Agency’s legitimate interests in any dealings with the third parties;

15.1.2. The Contractor shall employ and provide such qualified and experienced Experts and Sub-Contractors

as are required to carry out the Services.

15.2. Law Applicable to Services
The Contractor shall perform the Services in accordance with the Contract and in accordance with the Law of

Pakistan and shall take all practicable steps to ensure that any of its Experts and Sub-Bidders, comply with the

Applicable Law. 

16. Conflict of Interests

16.1. Contractor Not to Benefit from Commissions and Discounts
The remuneration of the Contractor shall constitute the Contractor’s sole remuneration in connection with this

Contract or the Services, and the Contractor shall not accept for their own benefit any trade commission, discount,

or similar payment in connection with activities pursuant to this Contract or to the Services or in the discharge of

their obligations under the Contract, and the Contractor shall use their best efforts to ensure that the Personnel,

any Subcontractors, and agents of either of them similarly shall not receive any such additional remuneration.

16.2. Contractor and Affiliates Not to be Otherwise Interested in Project
The Contractor agree that, during the term of this Contract and after its termination, the Contractor and its

affiliates, as well as any Subcontractor and any of its affiliates, shall be disqualified from providing Services

(other than the Services and any continuation thereof) for any project resulting from or closely related to the

Services.
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16.3. Prohibition of Conflicting Activities
Neither the Bidder nor its Subcontractors nor the Personnel shall engage, either directly or indirectly, in any of the

following activities:

16.3.1. during the term of this Contract, any business or professional activities in the Government’s country

which would conflict with the activities assigned to them under this Contract;

16.3.2. during the term of this Contract, neither the Contractor nor their Subcontractors shall hire public

employees in active duty or on any type of leave, to perform any activity under this Contract;

16.3.3. after the termination of this Contract, such other activities as may be specified in the SCC.

17. Insurance to be Taken Out by the Contractor

17.1. The Contractor(a) shall take out and maintain, and shall cause any Subcontractors to take out and maintain,

at its (or the Sub-contractors’, as the case may be) own cost but on terms and conditions approved by the

Procuring Agency, insurance against the risks, and for the coverage, as shall be specified in the SCC; and (b) at

the Procuring Agency’s request, shall provide evidence to the Procuring Agency showing that such insurance has

been taken out and maintained and that the current premiums have been paid.

18. Contractor’s Actions Requiring Procuring Agency’s Prior Approval

18.1. The Contractor shall obtain the Procuring Agency’s prior approval in writing before taking any of the

following actions:

18.1.1. appointing such members of the Personnel not provided by the Contractor;

18.1.2. changing the Program of activities; and

18.1.3. any other action that may be specified in the SCC.

19. Reporting Obligations

19.1. The Contractor shall submit to the Procuring Agency the reports and documents in the numbers, and within

the periods as prescribed by the Procuring Agency.

20. Liquidated Damages

20.1. Payments of Liquidated Damages
The Contractor shall pay liquidated damages to the Procuring Agency at the rate per day stated in the SCC for

each day that the Completion Date is later than the Intended Completion Date.  The total amount of liquidated

damages shall not exceed the amount defined in the SCC.  The Procuring Agency may deduct liquidated damages

from payments due to the Contractor.  Payment of liquidated damages shall not affect the Contractor’s liabilities.

20.2. Correction for Over-payment
If the Intended Completion Date is extended after liquidated damages have been paid, the Procuring Agency shall

correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate.  The
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Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of

repayment, at the rates specified in SCC.

20.3. Lack of performance penalty
If the Contractor has not corrected a Defect within the time specified in the Procuring Agency’s notice, a penalty

for Lack of performance will be paid by the Contractor. The amount to be paid will be calculated as a percentage

of the cost of having the Defect corrected, assessed as specified in the Contractor

21. Performance Guarantee

21.1. Within the time stipulated in the acceptance letter from the Procuring Agency, the successful Bidder shall

furnish the Performance Guarantee in shape and amount specified in SCC.

21.2. The proceeds of the Performance Guarantee shall be payable to the Procuring agency as compensation for

any loss resulting from the Supplier’s failure to complete its obligations under the Contract.

21.3. The Performance Guarantee shall be denominated in the currency of the Contract, or in a freely convertible

currency acceptable to the Procuring agency and shall be in the acceptable form as specified in SCC.

21.4. The Performance Guarantee will be discharged by the Procuring agency and returned to the Supplier not

later than thirty (30) days following the date of completion of the Supplier’s performance obligations under the

Contract, including any warranty obligations, unless otherwise specified in SCC.

22. Sustainable Procurement

22.1. The Contractor shall conform to the sustainable procurement contractual provisions, if and as specified in

the SCC.

D. Contractor’s Personnel

23. Description of Personnel

23.1. The titles, agreed job descriptions, minimum qualifications, and estimated periods of engagement in the

carrying out of the Services of the Contractor’s Key Personnel.  The Key Personnel listed by title as well as by

name are hereby approved by the Procuring Agency.

24. Removal and / or Replacement of Personnel

24.1. Except as the Procuring Agency may otherwise agree, no changes shall be made in the Key Personnel.  If,

for any reason beyond the reasonable control of the Contractor, it becomes necessary to replace any of the Key

Personnel, the Contractor shall provide as a replacement a person of equivalent or better qualifications.

24.2. If the Procuring Agency finds that any of the Personnel have (i) committed serious misconduct or have been

charged with having committed a criminal action, or (ii) have reasonable cause to be dissatisfied with the

performance of any of the Personnel, then the Contractor shall, at the Procuring Agency’s written request

specifying the grounds thereof, provide as a replacement a person with qualifications and experience acceptable to

the Procuring Agency.
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24.3. The Contractor shall have no claim for additional costs arising out of or incidental to any removal and/or

replacement of Personnel.

E. Obligations of the Procuring Agency

25. Change in the Applicable Law

25.1. If, after the date of this Contract, there is any change in the Applicable Law with respect to taxes and duties

which increases or decreases the cost of the Services rendered by the Contractor, then the remuneration and

reimbursable expenses otherwise payable to the Contractor under this Contract shall be increased or decreased

accordingly by agreement between the Parties, and corresponding adjustments shall be made to the amounts

referred in the SCC.

26. Services and Facilities

26.1. The Procuring Agency shall make available to the Contractor and the Experts, for the purposes of the

Services and free of any charge, the services, facilities and property described in the Terms of Reference, at the

times and in the manner specified in the Terms of Reference.

26.2. In case that such services, facilities and property shall not be made available to the Contractor, the Parties

shall agree on (i) any time extension that it may be appropriate to grant to the Contractor for the performance of

the Services, (ii) the manner in which the Contractor shall procure any such services, facilities and property from

other sources, and (iii) the additional payments, if any, to be made to the Contractor as a result thereof.

F. Payments to the Contractor

27. Contract Price

27.1. The price payable shall be in Pakistani Rupees unless otherwise specified in the SCC.

28. Terms and Conditions of Payment

28.1. Payments will be made to the Contractor according to the payment schedule stated in the SCC and as per

actual invoice submitted by the Contractor.

28.2. Unless otherwise stated in the SCC, the advance payment shall be made against the provision by the

Contractor of a bank guarantee for the same amount, and shall be valid for the period stated in the SCC.  Any

other payment shall be made after the conditions listed in the SCC for such payment have been met, and the

Contractor have submitted an invoice to the Procuring Agency specifying the amount due.

29. Quality Control Identifying Defects

29.1. The principle and modalities of Inspection of the Services by the Procuring Agency shall be as indicated in

the SCC. The Procuring Agency shall check the Contractor’s performance and notify him of any Defects that are
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found.  Such checking shall not affect the Contractor’s responsibilities.  The Procuring Agency may instruct the

Contractor to search for a Defect and to uncover and test any service that the Procuring Agency considers may

have a Defect. Defect Liability Period is as defined in the SCC.

29.2. A {INSPECTION}

30. Correction of Defects, and Lack of Performance Penalty

30.1. The Procuring Agency shall give notice to the contractor of any Defects before the end of the Contract.  The

Defects liability period shall be extended for as long as Defects remain to be corrected.

30.2. Every time notice a Defect is given; the contractor shall correct the notified Defect within the length of time

specified by the Procuring Agency’s notice.

30.3. If the contractor has not corrected a Defect within the time specified in the Procuring Agency’s notice, the

Procuring Agency will assess the cost of having the Defect corrected, the contractor will pay this amount, and a

Penalty for Lack of Performance.

31. Settlement of Disputes Amicable Settlement

31.1. The Parties shall use their best efforts to settle amicably all disputes arising out of or in connection with this

Contract or its interpretation.

32. Dispute Settlement

32.1. Arbitration
If any dispute of any kind whatsoever shall arise between the procuring agency and the contractor in connection

with or arising out of the Contract, including without prejudice to the generality of the foregoing, any question

regarding its existence, validity or termination, or the execution of the contract, the parties shall seek to resolve

any such dispute or difference by mutual consultation. If the parties fail to resolve such a dispute or difference

even after negotiations or mediation, then the dispute shall be referred within fourteen (14) days in writing by

either party to the Arbitrator, with a copy to the other party.

Any dispute in respect of which a notice of intention to commence arbitration has been given, in accordance with

GCC sub-clause 32.1, shall be finally settled by arbitration. Arbitration may be commenced prior to or after

completion of the Contract. Arbitration proceedings shall be conducted in accordance with Arbitration Act 1940.

Notwithstanding any reference to arbitration herein, the parties shall continue to perform their respective

obligations under the Contract unless otherwise agreed. The Procuring Agency shall continue to pay the

Contractor any undisputed amounts due under the Contract during the resolution of any dispute.
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Special Conditions of Contract
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SECTION VIII. SPECIAL CONDITIONS OF CONTRACT

The following Special Conditions of Contract shall supplement the General Conditions of Contract.
Whenever there is a conflict, the provisions herein shall prevail over those in the Conditions of Contract. The
corresponding clause number of the GCC is indicated in parentheses.

Number of GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

Number of GC Clause 1

Definitions

The Procuring Agency is: State Life,Real Estate Sukkar (State Life Insurance Corporation of Pakistan
(SLIC)), Deputy Manager State Life Builidng, Minara Road, Sukkar Zone., Sukkur, Sukkur (District),
Sukkur (Division), Sindh (Province).

The Supplier is:

The title of the subject procurement is: Supply Installation, Commissioning & Net Metering of 30KW
On-Grid Solar System at State Life Building Minara Road Sukkur

Number of GC Clause 2

Applicable/Governing Law:

The Contract shall be interpreted in accordance with the laws of Islamic Republic of Pakistan

Number of GC Clause 3

Language:

The language of the Contract, all correspondence and communications to be given, and all other
documentation to be prepared and supplied under the Contract shall be in English.

Number of GC Clause 4

Notices:

The addresses for the notices are:

Procuring Agency:

State Life,Real Estate Sukkar (State Life Insurance Corporation of Pakistan (SLIC)), Deputy Manager
State Life Builidng, Minara Road, Sukkar Zone., Sukkur, Sukkur (District), Sukkur (Division), Sindh
(Province).
+92-300-399-4070
realestatesukkur@gmail.com

Contractor/ Bidder:

[Name, address and telephone number]
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The Contractor/ Bidder’s Representative(s)

[Name, address, telephone number and e-mail address]

Number of GC Clause 6.1

The Authorized Representatives are:

For the Procuring Agency:

State Life,Real Estate Sukkar (State Life Insurance Corporation of Pakistan (SLIC)), Deputy Manager
State Life Builidng, Minara Road, Sukkar Zone., Sukkur, Sukkur (District), Sukkur (Division), Sindh
(Province).
+92-300-399-4070
realestatesukkur@gmail.com

For the Bidder:

Name: ………………………………………

Designation: ……………………..

Address: …………………………………………..

Number of GC Clause 7

Effectiveness of the contract

The Contractor/Bidder shall be effective within ….. days from the date of signature of the Contract by both
parties

Number of GC Clause 8

Commencement of Contract:

The Contractor/Bidder shall provide Non-Consultancy Services from the effective date of contract.

Number of GC Clause 10.2

Expiration of Contract:

The time period shall be ……………………………

Number of GC Clause 14

Termination

In the event of termination of the contract due to any reason as already defined in the General Conditions of
Contract, the Bidder shall be responsible for providing to the Authority the Goods till the time of alternate
arrangements.

Number of GC Clause 16

Conflict of Interest:
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The Procuring Agency reserves the right to determine on a case-by-case basis whether the Bidder should be
disqualified from providing goods or services due to a conflict of a nature described in Clause GCC 17.

Number of GC Clause 20

Liquidated Damages

If the Bidder fails to provide services as required under the contract or in case of any data loss/data breach or
any incident compromising the data security or other such failures related to any services, the Bidder shall
pay to the Procuring Agency as Liquidated Damages at a rate of 0.10% to 10.00% of the Contract value, in
accordance with the extent of performance failure & the cost of investigating such incidents as judged by the
Authority.

Number of GC Clause 21

Performance Guarantee:

The amount of performance guarantee shall be 0% of the contract price in acceptable form of Nil

Number of GC Clause 27

Currency of Payment:

All the payment to be released to the contractor/Bidder shall be in Pakistani Rupees.

Number of GC Clause 28

Payment terms:

Payment will be made to the Bidder against the procured Goods and services according to the actual invoice
or running bills submitted by the Bidder against the services provided within the time given in the conditions
of the contract.

Number of GC Clause 29

Identifying Defects:

The Authority reserves the right at any time to inspect the premises of the provider to inspect the goods and
monitor the goods being provided.

Inspections & Tests Requirements

For being Brand New, bearing relevant reference numbers of the equipment (Certificate from supplier)

For Physical Fitness having No Damages (Certificate from supplier)

For the Country of Origin as quoted by the Supplier (Certificate from manufacturer)

For conformance to specifications and performance parameters, through Prior to delivery inspection
(Inspection Report by Procurement Committee / Inspection Team)

For successful operation at site after complete installation, testing and commissioning of the equipment
(Installation, Testing and Commissioning Report by Procurement Committee / Inspection Team)
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Delivery & Documents

Copies of the Supplier’s invoice showing Goods’ description, quantity, unit price, and total amount;

Original and two copies of the usual transport document (for example, a negotiable bill of lading, a non-
negotiable sea waybill, an inland waterway document, an air waybill, a railway consignment note, a road
consignment note, or a multimodal transport document) which the buyer may require to take the goods;

Copies of the packing list identifying contents of each package;

Insurance Certificate;

Manufacturer’s or Supplier’s Valid Warranty Certificate;

Inspection Certificate issued by the Nominated Inspection Agency (if any), and the Supplier’s Factory
Inspection Report;

Certificate of Origin.

The above documents would be required even if the equipment has already been imported and is available
with the supplier ex-stock

Number of GC Clause 31

Following is the guidance for Dispute Resolution

i. If any dispute of any kind whatsoever shall arise between the Authority and the Bidder in connection with or

arising out of the Contract... (full clause unchanged)

ii. At future of negotiation the dispute shall be resolved through mediation...

iii. At failure of mediation, arbitration under Arbitration Act 1940...

iv. Cost sharing equally...

v. Proceedings may commence before/after completion...

Notwithstanding any reference to the arbitration herein, the parties shall continue to perform their respective
obligations under the Contract.

Rules of procedure for arbitration proceedings:

Any dispute between the Authority and a Bidder shall be referred to arbitration under the laws of Pakistan
including Arbitration Act 1940.

Place of Arbitration and Award:

The arbitration shall be conducted in English language and place shall be Islamabad. The award shall be final
and binding.
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Bid Securing Declaration
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Form 9: Bid Securing Declaration

Date: [insert date (as day, month and year)]

Bid No.:P138252

To: State Life,Real Estate Sukkar (State Life Insurance Corporation of Pakistan (SLIC)), Deputy
Manager State Life Builidng, Minara Road, Sukkar Zone., Sukkur, Sukkur (District), Sukkur
(Division), Sindh (Province).

 

 

We, the undersigned, declare that:

We understand that, according to your conditions, Bids must be supported by a Bid Securing Declaration.

We accept that we will be blacklisted and henceforth cross debarred  for participating in respective category
of public procurement proceedings for a period of (not more than) six months, if fail to abide with a bid
securing declaration, however without indulging in corrupt and fraudulent practices, if we are in breach of
our obligation(s) under the Bid conditions, because we:

1. have  withdrawn  or  modified  our  Bid  during  the  period  of  Bid  Validity specified in the Form of Bid;

2. Disagreement to arithmetical correction made to the Bid price; or

3. having been notified of the acceptance of our Bid by the Procuring Agency during the period of Bid Validity, (i)

failure to sign the contract if required by Procuring Agency to do so or (ii) fail or refuse to furnish the Performance

Security or to comply with any other condition precedent to signing the contract specified in the Bidding Documents.

We understand this Bid Securing Declaration shall expire if we are not the successful

Bidder, upon the earlier of (i) our receipt of your notification to us of the name of the successful Bidder; or
(ii) twenty-eight (28) days after the expiration of our Bid.
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SECTION IX: CONTRACT FORMS

 

THIS AGREEMENT made the _____ day of __________ 20_____ between State Life,Real Estate Sukkar
(State Life Insurance Corporation of Pakistan (SLIC)), Deputy Manager State Life Builidng, Minara
Road, Sukkar Zone., Sukkur, Sukkur (District), Sukkur (Division), Sindh (Province).

 (hereinafter called “the Procuring Agency”) of the one part and [name of Bidder] of [city and country of
Bidder] (hereinafter called “the Bidder”) of the other part:

 

WHEREAS the Procuring Agency invited Bids for provision of goods, viz., Supply Installation,
Commissioning & Net Metering of 30KW On-Grid Solar System at State Life Building Minara Road
Sukkur (P138252) and has accepted a Bids by the Bidder for the provision of Goods in the sum of [contract
price in words and figures] (hereinafter called “the Contract Price”).

 

NOW THIS CONTRACT WITNESSETH AS FOLLOWS:

1.   In this Contract words and expressions shall have the same meanings as are respectively assigned to them
in the Conditions of Contract referred to.

2.   The following documents shall be deemed to form and be read and construed as part of this Contract, In
the event of any ambiguity or conflict between the Contract Documents listed below, the order of precedence
shall be the order in which the Contract Documents are listed below:-

1. This form of Contract;

2. the Form of Bids and the Price Schedule submitted by the Bidder;

3. the Schedule of Requirements;

4. the Technical Specifications;

5. the Special Conditions of Contract;

6. the General Conditions of the Contract;

7. the Procuring Agency’s Letter of Acceptance; and

8. [add here: any other documents]

3.   In consideration of the payments to be made by the Procuring Agency to the Bidder as hereinafter
mentioned, the Bidder hereby covenants with the Procuring Agency to provide the Goods related services
and to remedy defects therein in conformity in all respects with the provisions of the Contract.

4.   The Procuring Agency hereby covenants to pay the Bidder in consideration of the provision of Goods and
the remedying of defects therein, the Contract Price or such other sum as may become payable under the
provisions of the contract at the times and in the manner prescribed by the contract.
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IN WITNESS whereof the parties hereto have caused this Contract to be executed in accordance with their
respective laws the day and year first above written.

 

Signed, sealed, delivered by __________________the ________________ (for the Procuring Agency)

 

Witness to the signatures of the Procuring Agency:

………………………………………………

Signed, sealed, delivered by __________________the ________________ (for the Procuring Agency)

 

Witness to the signatures of the Bidder: …………………………………………………
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Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BYTHE SUPPLIERS OF GOODS, SERVICES & WORKS IN 
CONTRACTS WORTH RS.10.00 MILLION OR MORE

 

Contract                           Number:  Contract                               Value:  Contract Title:

Dated:

 

[Name of Supplier] hereby declares that it has not obtained or induced the procurement of any contract, right,
interest, privilege or other obligation or benefit from Government of Pakistan or any administrative
subdivision or agency thereof or any other entity owned or controlled by it (GoP) through any corrupt
business practice.

Without limiting the generality of the foregoing [Name of Supplier] represents and warrants that it has fully
declared the brokerage, commission, fee etc. paid  or payable to anyone and not given or agreed to give and
shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter,
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether
described as consultations fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP, except that
which has been expressly declared pursuant hereto.

[Name of Supplier] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with GoP and has not taken any
action or will not take any action to circumvent the above declaration, representative or warranty.

[Name of Supplier] accepts full responsibility and strict liability for making and false declaration, not making
full disclosure, misrepresenting fact or taking any action likely to defeat the purpose of this declaration,
representation and warranty. It agrees that any contract, right interest, privilege or other obligation or benefit
obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to GoP
under any law, contract or other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [Name of Supplier] agrees to
indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices and further
pay compensation to GoP in an amount equivalent to ten time the sum of any commission, gratification,
bribe, finder's fee or kickback given by [Name of Supplier] as aforesaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in
whatsoever form from GoP.
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Performance Guarantee Form

 

To:     State Life,Real Estate Sukkar (State Life Insurance Corporation of Pakistan (SLIC)), Deputy
Manager State Life Builidng, Minara Road, Sukkar Zone., Sukkur, Sukkur (District), Sukkur
(Division), Sindh (Province).

 

WHEREAS [name of Bidder] (hereinafter called “the Bidder”) has undertaken, in pursuance of Contract No. 
[reference number of the contract] dated [insert date] for provision of Goods(hereinafter called “the
Contract”).

 

AND WHEREAS it has been stipulated by you in the said Contract that the Bidder shall furnish you with a
Bank Guarantee by a reputable bank for the sum specified therein as security for compliance with the
Bidder’s performance obligations in accordance with the Contract.

 

AND WHEREAS we have agreed to give the Bidders guarantee:

 

THEREFORE, WE hereby affirm that we are Guarantors and responsible to you, on behalf of the Bidder, up
to a total of [amount of the guarantee in words and figures], and we undertake to pay you, upon your first
written demand declaring the Bidder to be in default under the Contract and without cavil or argument, any
sum or sums within the limits of [amount of guarantee] as aforesaid, without your needing to prove or to
show grounds or reasons for your demand or the sum specified therein.

 

This guarantee is valid until the: [insert date]

 

 

Signature and seal of the Guarantors

 

 

_____________________________________________________________________

[name of bank or financial institution]
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_____________________________________________________________________

[address]

 

 

_____________________________________________________________________

[date}
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Tender Documents
Information (Read-Only) 

See Form Under Additional Forms and Documents: Tender Documents (page number: 100)
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Procurement Forms
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Additional Forms and Documents
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INVITATION TO TENDER SUPPLY INSTALLATION, COMMISIONING & NET METERING OF 30KW ON-GRID 
SOLAR SYSTEM AT STATE LIFE BUILDING MINARA ROAD SUKKUR 

Tender No. RE/SOLAR/SUK/SEP/2026 

 
INVITATION TO BID 

 
1. State Life Insurance Corporation of Pakistan ,invites bids via E-PADS under Single stage two 
envelope procedure, from the original authorized distributors/ suppliers/ Contractors etc., having 
relevant experience of installation of solar system in Federal Government organizations, Banks and 
Multinational Companies in Pakistan and registered with the concerned authorities for “SUPPLY 
INSTALLATION, COMMISIONING & NET METERING OF 30KW ON-GRID SOLAR SYSTEM AT 
STATE LIFE BUILDING MINARA ROAD SUKKUR.”. The firms should have proper office, telephone 
number, N.T.N and should be duly registered with e-PADS, FBR on the ATL & GST list. 
 
2. Bidding documents, containing detailed terms and conditions, etc. are available for on E-
PADS v.2.0 for participation. 
 
3. The bids prepared in accordance with the instruction in the bidding documents, must be 
submitted through E-PADS v.2.0 on or before 21-10-2026 at 11:00 AM. Bids will be opened on same 
day at 11:30 AM 
 
4. Contractor is advised to submit original bid security and hard copies of original bids shall also 
be submitted in the office of In-charge (Real Estate Department) 7th floor, State Life Building, Thandi 
Sarak Hyderabad. On OR before 21-10-2026 at 11:00 AM. 
 
5. This advertisement is also available on State Life website www.statelife.com.pk & PPRA 
website www.ppra.org.pk however, the bids shall be submitted through E-PADS. v.2.0 Any bid 
submitted other than E-PADS v.2.0 will not be consider.  
 
6. State Life Insurance Corporation of Pakistan reserve right to accept / reject all bids in 
accordance with PPRA Rules. 
 
 
         
                Mazhar Uddin Shaikh  

INCHARGE (Real Estate) 
5th Floor, State-Life Building 

Minara Road Sukkur  
Ph:071-9310503 
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STATE LIFE BUILDING SUKKUR 
 

Tender No. RE/SOLAR/SUK/SEP/2026 

Documents for 

TECHNICAL BID 
(NOTE: PRICECANNOTBEQUOTED IN TECHNICAL BID) 

 
 
 
 

Name of work: 

TENDER DOCUMENTS FOR THE: 

SUPPLY INSTALLATION, COMMISSIONING & NET METERING OF 30KW ON-GRID 
SOLAR SYSTEM AT STATE LIFE BUILDING SUKKUR. 

Contents: 
 i. Instruction for Tender (02Pages). 

ii. The Tender and Performa ‘A’&‘B’(04+01Pages) 

iii. The Scope of Work, terms conditions &Bill of Quantity (B.O.Q) 05Pages) 

iv. Technical Evaluation Criteria(TEC)(04Pages-Landscape) 

v. The General Conditions of Contract with the Form of the Agreement and Bond 

 

Bid Security of Amount (Rs) 150,000/- in form of pay order (in original),must be delivered at 
Office of In-Charge (Real Estate Department) 7th Floor, State Life Building Thandi Sarak 
Hyderabad before the Time & Date mentioned in the Tender Notice.  

 
 
 
Date………………… 
 
 
 
 
N. B:Alltender documents read carefully, to be filled properly and duly singed & stamped each 

paper before uploading it to EPADS. V.2.0 Incomplete tender bids will not be considered. 
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FORTECHINCALBID 

STATE LIFE BUILDING SUKKUR 
 

 
 “INSTRUCTION FOR TENDER”  

1. The Tenderer should examine carefully the General Conditions of Contract, the Specification and 
the drawing supplied herewith. He should visit and inspect the Site on his own responsibility and at his own 
expense to obtain all the information which may be necessary for the purpose of making a Tender. 

2. The Tenderer set down therates and prices against the items in the Bill of Quantities are to be the full 
inclusive value of the finished work described there under and shall cover profit and all obligations of every 
kind which under the Contract are to be borne by the Contractor. 

3. The Quantities set out in the Bill of Quantities are estimated only and their accuracy or inaccuracy 
shall in no way effect the validity of the Tender or of any Contract based thereon. The total amount of the 
various item set out in the Bill of Quantities at the rates or prices inserted by the Tenderer shall be stated in 
each case, but this figure is required solely for the purpose of facilitating the comparison of the various 
Tenders received and shall not be deemed to be the actual sum which is to be paid to the Contractor for the 
executionof the work. Theactual sumtobe paidtotheContractor whose Tenderisacceptedwill bedetermine by 
measuringthe work, actually done in accordance with the Contract and valuing it the rates or prices inserted by 
theContractor in the Bill of Quantities. 

4. The Contractor whose Tender accepted will be required to enter into an Agreement Form of 
which (subject toany necessary adaptations) will be as set outinthe Form appendedtothe General conditions of 
the Contract. 

 
5. The Contractor whose Tender accepted will also be required to furnish asSecurity 
deposit/performance guarantee in form of Bank guarantee from schedule bank of Pakistantill the successful 
completion of the Contract, for the sum equivalent to Five percent (5%) of the Contractor price for the due 
performance of the Contract, (see Clause-9 of the General Conditions of Contract). 

6. Tenders must be made onthe separate Form supplied herewith must be accompanied by two copies 
of the Bill of quantities fully price,monies out and totaled in ink and sign by Tenderer. Tender must be reached 
tothe Office of In-Charge (Real Estate Department) 7th Floor, State Life Building Thandi Sarak 
Hyderabad, not later thanthe time stated inthe Tender Notice. 

7. No unauthorized alteration may be made in the Form of Tender or the accompanying Documents 
andif alterationismade or iftheBill of Quantitiesisnot properlyfilledin, or ifthese instructionsare not fully 
complied with the Tender may be rejected. 

 
8. Tenderer must be produced evidence with their Tender, that they had experience and are fully 
capable carrying out the work of this class and magnitude and must give full details of the plant they proposeto 
use on the works in Performa “A”. 

9. State Life Insurance of Corporation Pakistan reserves to themselves the right to reject any 
Tender withoutany reason or to accept any Tender in wholeor in partand do nothind themselves to accept the 
lowest or any Tender. 

10. Should there be any doubt or obscurity as to the meaning of any Tender Documents or if any 
further information is required, the Tenderer must address his enquiry in writing (in duplicate) to the Office of 
In-Charge (Real Estate Department) 7th Floor, State Life Building Thandi Sarak Hyderabad, not later than 
two weeks before the date fixed for the delivery of Tender. 
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FORTECHINCALBID 
 

11. Each Tender must be accompanied by the requisite amount of Earnest money deposit either in Pay 
Order / Demand Draft /Bank Guarantee of a recognizedPakistanor a foreign bank with presence inPakistan in 
favour of M/s.State Life Insurance Corporation of Pakistan,Bankers Guaranteed Bond valid for an 
indefinite period or a pay order drawn in favor of the State Life Insurance Corporation of Pakistan.The 
earnest money will be refunded to the unsuccessful Tenderer to after the Tender are decided. (See Clause-9 of 
the General Conditions of Contract). 

12. The Tender must be submitted through Epads V.2.0  online before the due time and date fixed for 
opening of the Tender.Physical submission shall not be accepted in any casebefore the due time and 
date fixed for opening of the Tender. 

13. TheContractorshavetoquoteitemsrateasperscheduleofquantitiesattachedwithTender. Any insertion of 
percentagewhether below or above on the rates after filling ofthe rates shall make the Tender invalid and the 
Tender will not be considered. 
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GENERAL INFORMATION 
 

Sr. 
No. 

Description 

 
1 

Enclosed, please find herewith Tender Documents for the subject work as per single 
stage two envelope procedure of PPRA Rules. Please submit the same duly filled and 
completed in all respects on E-PADs V.2.0 at the latest by 21-10-2026 at 11:00AM. 

2 The bid(s) shall be submitted on E-Pad(s) V.2.0 only. 
 

3 
Contractor is advised to submit Original Bid Security on or before 21-10-2026 at 11:00 
hours in the office of In-charge (Real Estate), 7th Floor, State Life Building #03, 
Thandi  Sarak, Hyderabad. 

4 All queries / clarifications required from bidder shall be addressed on working days 
through E-PADs. V.2.0 

 
5 

State Life will reject proposal for award of contract if it determines that the firm 
recommended for award of contract has engaged in corrupt or fraudulent activities in 
competing for the contract. 

6 The successful contractor will follow all instructions issued by the Corporation. 

7 The Agency may, at its discretion, extend the dead line for submission of bids by 
amending the bidding documents. 

8 Any bid received after the submission dead line prescribed by the Procuring Agency 
will be rejected and returned unopened. 

9 Tender shall be submitted through E-Procurement System of PPRA (E-PAD). V.2.0  
No manual tender shall be accepted. 

10 State Life Insurance Corporation of Pakistan reserves the right to accept or reject all 
bids in accordance with PPRA Rules. 

 
 
 

MANDATORYREQUIREMENTS 
 

Sr. 
No. 

Requirement 

I Registration on Portal–EPADS V.2.0 
II Valid Registration Certificate FBR – NTN with Return of last 03 years 
III Valid Registration Certificate– SST 

IV Undertaking in original for non-blacklisting of firm from any Govt. / Semi-Govt. 
/Autonomous Body or Private Organization on Rs. 100/- Stamp Paper. 

V Pakistan Engineering Council registration certificate in mandatory technical codes 
EE-04,EE-05, EE-11  

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 104 of 148



 
 

SALIENT FEATURES OF CONTRACT 
(Blanks to be filled by the Bidder) 

 

Clause Description Details 

A Submission of 
Tender 

Through EPADS V.2.0 

B Title of Work SUPPLYINSTALLATION&COMMISSIONINGOF30KWON-GRID 
SOLARSYSTEMAT STATELIFEBUILDING, 
MINARAROAD,SUKKUR. 

C Amount of Bid 
Security 

Rs.150,000/-in shape of Pay Order /Bank Draft in favor of 
State Life Insurance Corporation of Pakistan 

D Bid Security 
Forfeiture 

i) If the bid is withdrawn after opening 
ii) If the bidder does not accept Letter of Award or refuses to enter into 
contract 

E Release of Bid 
Security 

i) To unsuccessful bidders on acceptance of lowest bid 
ii) To lowest bidder on submission performance guarantee 

F Validity of Tender One Hundred Twenty (120) Days from date of opening of bid 
G Commencement 

of Work 
Not later than Seven (07) Days from date of issuance of Letter of Award 

H Period of Contract 3 Months from date of commencement of work 
I Working Days Six (06)working days except gazette holidays (08:30 hrs to17:30 hrs) 

J Defect Liability 
Period 

12 Months from date of completion of project including net metering. 

K Third Party 
Insurance 

Rs. 500,000/-(Minimum for any one incident for loss of property or life) 

L Retention Money 5%deduction from each bill, released after defect liability period. 

M Performance 
Guarantee 

5%ofQuotedAmount and shall be release after completion of Defect liability 
period 

N Venue / City State Life Building, Minara Road, Sukkur 
O Payment Terms Payment shall be made according to the bill claimed by the Contractor against 

actual executed items, duly verified and certified by the Engineer / In-
Charge.The minimum payable amount per bill shall not be less than 
Rs.1,500,000/-(Rupees One Million Five Hundred Thousand only).Bills of lesser 
amount may be carried forward and paid once cumulative value reaches Rs. 1.5 
Million .All  statutory deductions shall apply. 

P Liquidated Damages 0.1% per day upto a maximum of (10%) of sum stated in the Letter of 
Acceptance/Award. 

Q Non-Blacklisting Undertaking in original for non-blacklisting of firm from any Govt. / Semi-
Govt. /Autonomous Body or Private Organization on Rs. 100/- Stamp Paper. 

 Signing Of Contract 
Agreement 

1. Upon acceptance of the tender the supplier shall execute with the State 
Life Insurance Corporation of Pakistan a proper agreement on judicial 
stamp paper of containing certain terms and conditions in the form 
prescribed by the State Life Insurance Corporation of Pakistan within 
Seven (07) days from the acceptance of Letter of Award. 

2. The contract shall be Governed and interpreted in all respects in 
accordance with the Law of Pakistan. 

3. State Life Insurance Corporation of Pakistan reserves the right to reject 
any or all offers, as per provisions of PPRA Rules. 
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FORTECHINCALBID 
STATE LIFE BUILDING SUKKUR 

 
  “THE TENDER”  

 
Tenderer requiredtofillintheblanksspaceintheistenderFormandtheattachedPerforma“A” 

To, 
Office of In-Charge  
(Real Estate Department) 7th Floor,  
State Life Building Thandi Sarak Hyderabad 
 
Descriptionofwork 
………………………………………………………………………………………………………… 
………………………………………………………………………………………………………….. 
………………………………………………………………………………………………………… 
………………………………………………………………………………………………………… 
………………………………………………………………………… 
1. Having examined the drawing, General Conditions of Contract, and special condition of 
Contract(ifany),specificationandBillofQuantitiesfor theabove– namedworks.Wetheundersigned offer 
to carry on the said works in conformity with the said Drawings General Conditions of the Contract, 
Special conditions of Contract (if any) specification and Bill of quantities for the sum of Rupees:(Rs) 
or such other sums as may be ascertained with the said conditions. 

2. Weundertakeifourtenderisoccupiedinwholeorinparttocommencetheworkwithin…….... 
daysof receipt oftheEngineer’so ordertocommenceandtocompleteanddeliverthe 
wholeoftheworkcomprisedin theContractwithin ............................... …dayscalculatedformthelastdaysof 
the aforesaidperiodinwhichtheworksaretobe commenced. 

3. IfourtenderisacceptedinwholeorinpartwewillfurnishaSecuritydepositfordue performance of 
theContract inaccordance with Clause-9 of the General Conditions of Contract. 
 

4. Weagreetoabidebythetenderforaperiod of .......................... …daysfromthedatefixedforreceiving 
Sameanditshallremainbindinguponusmaybeacceptedatanytimebefore expirationofthat period. 

 
5. Unlessand until a formal Agreement is prepared and executed, thistender, together with your 
written acceptance thereof, shelf constitutesa binding Contract between us. 

 
6. Weunderstandthat you are not bound toacceptthelowest orany tender; you mayreceive and 
accept any tender in part or in whole. 

 
7. We furtheragreeto payall cost toward the execution oftheContract Agreementincluding the 
cost of stamps. 

 
8. We agree that should we withdraw the offer within the aforesaid period or fail to execute the 
formal Contract Agreement and / or make the required Security deposit in the name of, State Life 
Insurance Corporation of Pakistan shall be at liberty at their absolute discretion to appropriate our 
earnest money deposit of Rs. ………… Either as agreed liquidated damages without any proof 
whatsoever of the extend of such damages or an account, reserving to themselves the right to recover 
from us any further loss or expenses to which they may have been put directly or indirectly by reason 
of any failure on our part as aforesaid. 
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FORTECHINCALBID 
 
 

9. *Wehavedeposited/sentbyCheque No .............................. …../encloseaPayOrder/enclose Bank 
CertificateChequeNo……….……. / 
EncloseaBankguaranteedBondforRs.....…………….AsEarnestmoney in favors of State Life 
Insurance Corporation of Pakistan and hold his receipt No ………..…… Dated………………. 

 
10. Weagreetomaintaintheworkingorderforaperiodof………………………Months,fromthe 
Dateofitscompletion. 

 
 

Dated……………….. TENDERER……………… 
 
 

Place…………….…. (FullSignature)……………… 
 
 

 
SignedbyMr. ............................................................................................................................. Forandon 

 
BehalfofMessrs.  

 

 
 
 
 

 

*DeletewhicheverisNotApplicable 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(THETENDERPage2/4) 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 107 of 148



 

 

FORTECHINCALBID 
 
 

STATE LIFE BUILDING SUKKUR 
 

 
 PROFORMA“A”  

(To be submitted with the Tender) 
 

Particulars Details 
 
 
1. Experience as a Contractor. 

 
 
 
 
 
 

 
2. Work carried out in the past with 

detailed cost, particulars and the 
year in which they were under taken 
etc. 

 
 
 
 
 

 
3. Bankers reference regarding financial 

status. 
 
 
 
 
 

4. Whether registered with any other 
Department or Organization? If 
so, give details. 
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FORTECHINCALBID 
 

 
Particulars Details 

 
5. Plant and equipment in possession 

(Give Detail with cost) 
 
 
 
 
6. Technical person & employed ;give 

Names and other details. 
 
 
7. If your firm registered? 

 
 
 
8. State Capital of your firm. 

 
 
9. Details of Income tax, Sales 

tax, registration etc. 
 
 
10. Number of years of actual work carried 

out in Pakistan. 
 
 
11. Attach attested copy of certificate of past 

work of the same nature carried out as 
that in tender. 

 
 
12. Electrical Contractor license No. and date. 

 
 
 
 
 

 
Date:  

 
 
Place:  

 
 
 
 
 
 
 
 
 

 
,. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

SIGNATUREOFTENDERER 
 
Signed by Mr.  

 
 
For and on behalf of  
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FORTECHINCALBID 

STATE LIFE BUILDING SUKKUR 

 PROFORMA–“B”  
 

S.NO PARTICULARS DETAILS 

1. In case of“ SOLE PROPERITORSHIP” concern. 
a. Full Name of the Proprietor. 
b. Business address and Phone No. If any. 
c. Residential address and Phone No. if any. 
d. Certified copy of certificate of registration with Registrar of  Firms to 
be attached. 

 

2. In case of “PARTNERSHIP” Concern: 
a. Name of the Partners with their business/residential address and 
Phone No. if any. 
b. Partnership Deed & Certificate of Registration (Certified copies to be 
attached) 

 

3. In case of “PRIVATE LIMITED COMPANY”. 
a. Name of all Directors with their Business/Residential address and 
Phone No., if any. 
b. Memorandum & Articles of Association of the Company and 
Certificate of incorporation. (Certified copies to be attached.) 

 

4. In case of ”PUBLICLTD.,COMPANY”. 
Memorandum & Articles of Association and (Certified copies to be 
attached). 

 

5. In case firm is to be represented by “ATTORNEY”. 
a. Legal Status and full particular so of the Attorney. 
b. Period of validity of Power of Attorney (Certified copies of 
Special or General Power of Attorney duly executed on Stamp 
Paper of proper value and authenticated/attested by a competent 
Authority to be attached. 

 

6. G.I.R. No: Income Tax and amount of Income paid during 
the last assessment year (state year of Assessment) 

 

7. A Certificate from the Bankers, sealed and addressed to the State Life 
Insurance Corporation of Pakistan showing the financial position of the 
Institution tendering, should be enclosed. 

 

 

 
SIGNATURE & SEAL OF THE TENDERER SIGNED 

BY MR.   

 
FOR & ON BEHALFOF  
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FORTECHINCALBID 

SUPPLY INSTALLATION, COMMISSIONING & NET METERING OF 30KW ON-GRID 
SOLAR SYSTEM AT STATE LIFE BUILDING SUKKUR 

SCOPE OF WORK / BILL OF QUANTITY 

 
 
S.NO 

 
DESCRIPTIONSOFWORK QTY UNIT ACKNOWLEDGE 

 
1 

Supply/ ProvidingofTier-1,Grade-A,610Wto625W,Monoperc, Half 
cut,HIMO6, N-type of reputable make as per international standard, 
IEC61215, IEC61730,ISO9001, ISO14001, ISO45001.  
Brand: Longi/ Jinko/Canadian or equivalent 

56 No. 

 

 
 

2 

Supply/ ProvidingofTier-1,Grade-A,ongrid 
30KWInverterofreputablemakeasper international standard. IEC62109, 
IEC61727, IEC62116, IEC60068, IEC61683, IEC610006-2,IEC61000-
6-4.  
Brand:Sungrow/Huawei/SMAor equivalent 

1 No 

 

 
3 

Supply/ 
ProvidingofWIFIStickincludingallcommunicationdevices&peripheralsof 
reputable make as per international standard. 

1 No. 
 

 
 
 
 
 
 
 
 

 
4 

 
ProvidingofACCable16mm2,4 core Copper Wire PVC insulated make 
Pakistan Cables / Fast Cables / Universal cables or equivalent (from 
Inverter to AC Combiner Cabinet). 

60 Mtr. 

 
 

ProvidingofEarthing6mm2, single core Copper Wire PVC Green 
insulated make Pakistan Cables / Fast Cables or equivalent (for 
Structure Earthing). 

180 Mtr. 

 

Providing of DC Flexible Wire 6mm2, single core 1500VDC, tin coated 
Copper Wire XLPO/XLPO insulated make Pakistan Cables / Fast, 
Cables / Universal cables or equivalent (for DC wiring of solar panels). 

1800 Mtr. 
 

ProvidingofEarthing2.5mm2, single core Copper Wire PVC Green 
insulated make Pakistan Cables / Fast Cables / Universal cables or 
equivalent (for Grounding Solar Panels). 

90 Mtr. 

 

ProvidingofEarthingCable25mm2, Single core Copper Wire PVC 
insulated make Pakistan Cables /Fast Cables or equivalent (from Earth 
pit to Lightning Arrester). 

180 Mtr. 

 
 

 
Providing of Earthing 10mm2, single core Copper Wire PVC Green 
insulated make Pakistan Cables / Fast Cables / Universal cables (for 
Inverter Earthing). 

180 Mtr. 
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5 

Supply/ Providing of Elevated Structure including (Height of Front pole: 
12’ & Back pole: 15’ Tilt: 7 degrees) With Epoxy Paint, Anti rust epoxy 
primer & Supporting materials.MS pipe 114mm dia size 14-gauge 
thickness. MS Main girder I-beam 5”x3” size 10- gauge (3mm) 
thickness.1.8kg/ft.MS Secondary girder I- beam5”x3” size10-gauge 
(3mm) thickness. 1.8kg/ft. MS top plate 6”x 6” size 4mm thickness. 
MSbaseplate8”x8” size8mmthickness.MSsquarepipe1”x2” size18-
gaugethickness (for walkway & ladder). Aluminum T & Z clamps. 
Respective calculations (ASCE7-10) subject to wind speed will be 
provided with the bid. 

 
 
 
 

 
1 

 
 
 
 

 
Job. 

 

Constructing of Cemented civil pads for PV Roof mounting shed 
structure with dimensions L x W x H = 12”x12”x6” with MS studs & 
bolts reinforcement for elevated Structure. 

 
1 

 
Job. 

 

 
 
 
 
 
 

6 

Supply & Providing of Earth Electrodes (Rod Type) for Earthing System 
with 14mm Dia 3 meters (10feet) long driven Pure copper Solid rod, 
complete with clamps lugs, washer/bolts, connected with 1 x 25mmsq 
bare copper. I pipe/UPVC pipe class 'D/E' up to Earth chamber, job 
includes cad- welding of copper conductor to earth electrode rod at one 
end and provision/fixing of cable lugs at other end, including all 
accessories and RCC inspection chamber, heavy duty G.I. Cover having 
earth symbol, etc as per the specifications and Drawings and to the entire 
satisfaction and approval of the Engineer. Minimum depth of the earth pit 
should be 20ft, Earthing result should be less than 1 Ohm for AC/DC/LA. 

 
 
 
 
 
 
 

3 

 
 
 
 
 
 
 

Job. 

 

 
 
 

 
7 

16Guage IP-42 AC Combiner Box Floor mounted 400 X 6000 X 200mm 
with complete filling scheme, railings & isolators for placing AC 
breakers, RYB indications with energy analyzer. Followings are 
specifications of wall mounted combiner. 

 
 
 
 
 

1 

 
 
 
 
 

Job. 

 

MCCB 4-Pole,400 VAC, 63Ampx1Nos.  

SPD4-Pole,400VAC, 40kAx1Nos. 

Brand: ACCU-Panels Energy or similar 

 

EnergyAnalyzerx1NosBrand: Phoenix  

PhaseIndicationLightsx1Nos 
 

 
8 

Providing of Wall Mounted DC Distribution Boxes of 16 Guage IP-42 
reputable make for each inverter for placing DC Breakers & DC SPD, 
Size: WxHxD=1.5’x1.5’x1’ with indication lamps, Digital Volt & 
Ammeter and with all necessary railings &fittings etc as per site 
requirements. 

 
 

1 

 
 

Job. 

 

 
9 

Providing of Misc Items e.g. Cable tray GI 16SWG with 18SWG cover. 
Accessories (MC4Connectors, Cable ties, UPVC conduits, anchor bolts, 
PVC flexible pipes & clamps, PVC tapes, Thimbles etc.) 

 
1 

 
Job. 
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10 

Supply & Providing of Early Streamer Emission (ESE) with remote 
testing option and having following specifications: Make: As per 
approved manufacturer's list Type: Generation 3 or Equivalent Reaction 
time: 45 - 50 micro seconds Maximum Discharge Rating: 100 kA 
Material: Stainless Steel or as per manufacturer's specifications Length: 
400mm or as per manufacturer's specifications Level of Protection: Level 
1 Protection Radius: 65 m Risk Assement  /  Coverage Calculation Via 
Software. Mounting height (from Roof top to tip of ESE): 5m or as 
specified 

 
 
 
 
 
 

 
1 

 
 
 
 
 
 

 
No. 

 

 

 
11 

Supply & Providing of Water Piping Network with PPRC Piping 
Network for Cleaning of Solar PV Panels with Water Booster Pumps etc. 
Note: 2No. 3-in-1 special brush, featuring integrated brush, wiper, and 
water inlet functions for the cleaning of solar panels, will be handed over 
to the client. 

 
 

 
1 

 
 

 
Job 

 

 
12 

Installation, Commissioning, Net Metering (including NEPRA Charges 
&WAPDA Meter charges will be responsibility of contractor) and 
Services of S. No. 1 to 11. 

 
1 

 
Job 

 

13 
Spares 

1 Job 
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1. ENERGYGENERATIONSIMULATION 

 

 
Year 

 
PR 

(Performance 
Ratio) 

 
TCPR 

(Temperature 
CorrectedPerformance Ratio) 

Yearly Generation 
(MWh) 

Global Horizontal 
Irradiance 

(W/m2) 

Ambient 
Temperature 

(DegreeCelsius) 

1 
     

2 
     

3 
     

4 
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14 
     

15 
     

16 
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18 
     

19 
     

20 
     

21 
     

22 
     

23 
     

24 
     

25 
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SCHEDULE–ATOBID: PROPOSED PROGRAMME OF WORKS 

 
Following details must be submitted for evaluation of technical bids duly marked as “Response to 

Schedule C to bid” 
 

Bidder shall provide a program in a bar-chart or Program Evaluation and Review Technique (PERT) or 
Critical Path Method (CPM) showing the sequence of work items by which he proposes to complete the 
works of the entire Contract. The program should indicate the sequence of work items and the period of time 
during which he proposes to complete the works including the activities like designing, schedule of submittal 
of drawings, ordering and procurement of materials, manufacturing, delivering, construction of installation 
works, erection, testing and commissioning of works to be supplied under the Contract 
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SCHEDULE–B TO BID: METHOD OF PERFORMING WORKS 

 
Followingdetailsmustbesubmittedforevaluationoftechnicalbidsdulymarkedas “Response to 

Schedule B to bid” 

 

 
The bidder is required to submit a narrative outlining the method of performing the Works duly 
marked as“Response toSchedule BtoBid”.Detailed workingon scheduleB will help thebidder 
toprepare an exact and doable financial offer.The narrative shouldindicate in detailand include but 
not be limited to: 

• The sequence andmethods in which he proposes to carry out the Works, including 
thenumber of shifts per day and hours per shift, he expects to work. 

• Providestrategyfortrainingtheusers/userinformationstrategy. 

• A list of all majoritems of construction and plant erection, tools and vehicles proposedto be 
used in delivering/carrying out the works at site. 

• Theprocedureforinstallationofequipmentandtransportationofequipmentand materials to the 
site 

• Organizationchartindicatingheadoffice&fieldofficepersonnelinvolvedinmanagement, 
supervision and engineering of the Works to be done under the Contract. 
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TERMSANDCONDITIONS 
 

 
1. Worksite:- 

All thefirms participating in bidding for this workmust visit the work sitefor assessing the 
actualconditions, locations,spaces, logistics, etc beforesubmitting their bids. 

 
2. Operationandmaintenancemanualsanddrawings: - 

 
Contractor shall supply one set of Operation and maintenance Manual and 3 sets of Product 
Specs Catalogue for all the equipment before the supply, installation and commissioningof 
equipmentforstudyofState Life Building Sukkur.Contractorshallsupply3sets 
ofmanualsforallequipmentaftercompletionbutbeforefinalhandingover.Threesets of connection 
diagrams and schematic diagrams for the complete works showing 
actualasbuiltconditionshallbepreparedbythecontractorandprovidedforstudyand record prior to 
commissioning of the system. The contractor, if directed by In-Charge (Real Estate 
Department), shall incorporate any modifications / corrections, in the drawings. 

 
3. Manufacturercataloguesalongwithtenderdocument:- 

 
Manufacturer catalogues, in English for offered equipment should be provided along with the 
tender documentsfor studyof State Life Building Sukkur for verificationof specifications and 
ascertaining the suitability of the equipment. 

 
4. Loadtestandcertificates:- 

The Contractor along with the supply shall provide manufacturer’s test certificate. Actual test 
trial to be carried out after completion and installation as per standard procedures for 
satisfactory commissioning. 

 
5. Training 

 
Contractor shall arrange for 4-days training of 4 nominated officials of State Life Building 
Sukkur at the manufacturing / assembling premises of the equipment to be supplied. Said 
training shall cover operation, routine maintenance, fault diagnosis, defect rectification etc 
pertaining to the main equipment to be supplied. 

 
6. Servicelevelagreement (SLA) formaintenance 

The service level agreement (SLA) for maintenance will be for (1 year). 
Themaintenanceactivitieswillbedividedintothefollowingparts: 

 
 Preventativemaintenance-willincludeinspectionsandtestso ofSolarPV equipment to depict their 

performance. 
 

 Correctivemaintenance-willincludetroubleshootingandpartsreplacement (if required) in 
case of abnormal behavior, component failure or breakdown. 
 

 Cleaning services of Solar plates three times in a month i-e on 10th , 20th& 30th of every month 
for period of one (01) year free on cost

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 117 of 148



 

PreventativeMaintenance

Preventative maintenance shall encompass all the equipment installed, inverters, LV 
Panels, solar modules etc.

 
InspectionsofInstalledEquipment

i. PVModulesondaily
a) Allpanelsto beinspected
b) Allpanelsinspection
c) PVModulesGlasscracks
d) MC4connectorscheckforanyloose

 
ii. PVInvertersonadailyandmonthly

a) Visualchecksforany
b) MC4connectors

iii. Structuredaily,monthly,andannualinspectionsand
a) Nuts&Bolts
b) ZRCapplication

 
Sr.# Inspection

1. PVModules
2. PVModules
3. PVInverters
4. StructureInspection

5. 
PlantPerformance 
Reporting

Preventativemaintenanceshallbecarriedoutby
 

Bi-AnnualInspections 

Bi-Annualinspectionwillbeperformedtwiceayear.Onceaftersixmonthsand other at the end of 
the year 
The scope must include the following 

(ModulesandSupportingStructure

 100% visual inspection of modules regarding damage in 1
Moduleswill beinspected dailyand damage/ replacement shall be reported. 
However, modules will be checked for any damage, decolonization, cracking, 
splitting will be covered in bi

 Random check for loosening of module clips. Cli
 ZRCapplicationonrustypartsofthe
 Nutsandboltstighteningof thestructureandPVModules 

(100% per inspection to be covered)

 Functionalcheckof
 Testingofinverterfeaturesaccordingto
 Maintenanceofinvertersaccordingto

 

Maintenance 

Preventative maintenance shall encompass all the equipment installed, inverters, LV 
Panels, solar modules etc. 

Equipment 

PVModulesondailybasis 
Allpanelsto beinspected. 

inspectionwillbecompletedin7days 
PVModulesGlasscrackschecking 
MC4connectorscheckforanylooseconnections 

PVInvertersonadailyandmonthlybasis 
Visualchecksforanydamages 
MC4connectorschecking 

Structuredaily,monthly,andannualinspectionsandmaintenance 
Nuts&BoltsTightening 

application 

Inspection Weekly Monthly 
PVModulesInspection 

 

 
 

 
PVModulesCleaning   

PVInvertersInspection 
 

 
 

 
Inspection 

 

 
 

 
PlantPerformance 
Reporting 

 

 
 

 

Preventativemaintenanceshallbecarriedoutbythesite teamsthroughoutthe calendar year.

 

Annualinspectionwillbeperformedtwiceayear.Onceaftersixmonthsand other at the end of 

The scope must include the following 

andSupportingStructure) 

100% visual inspection of modules regarding damage in 1st bi
Moduleswill beinspected dailyand damage/ replacement shall be reported. 
However, modules will be checked for any damage, decolonization, cracking, 
splitting will be covered in bi-annual inspections. 
Random check for loosening of module clips. Clips should be replaced if 
ZRCapplicationonrustypartsofthestructure 
Nutsandboltstighteningof thestructureandPVModules Inverter 

(100% per inspection to be covered) 

Functionalcheckofinverters 
Testingofinverterfeaturesaccordingtomanufacturer’smaintenance
Maintenanceofinvertersaccordingtomanufacturer’sinstructions 

 

Preventative maintenance shall encompass all the equipment installed, inverters, LV 

the calendar year. 

Annualinspectionwillbeperformedtwiceayear.Onceaftersixmonthsand other at the end of 

bi-annual inspection. 
Moduleswill beinspected dailyand damage/ replacement shall be reported. 
However, modules will be checked for any damage, decolonization, cracking, 

ps should be replaced if necessary 

nce 
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Additional Inspections 
 Functionality testing of the monitoring system 
 Maintenance of all PV Plant components according to manufacturer’s 

instructions 
 Visual damage inspection of all accessible cable trenches and cable trays 
 Dressing of the cables if and as required. 

 
Additional Main Annual Inspection 

In addition to the bi-annual inspections, one main annual PN Plant inspection will be 
conducted. The inspection is to follow the detailed inspection procedures and will be 
documented accordingly. Below is the scope of annual inspection: 

 Visual damage inspection of all accessible cable trenches and cable trays 
 Visualinspectionandrandomtestingofmodulestringconnector’sclamps, 

All components and degree of pollution. Testing of over-voltage protection 

Corrective Maintenance 

The following corrective maintenance services shall be offered till system is under O&M 
contract: 

 Critical Reactive Repair 
 Condition Based Maintenance 
 Warranty Enforcement 
 Equipment Replacement through Spares(planned/unplanned) 
 Complaint Management 
 MC4s replacement and cable dressing, if and as required 

Corrective maintenance shall be carried out by the site team if and as required. 
 
The following additional spare parts will be ordered along with the project procurement 

 
• 10 extra modules. 
• 50 m DC cable 
• Equipment to ensure low water consuming cleaning techniques.  
• Miscellaneous Items.  

 
Any additional spares that the bidder foresees that could be used should be additionally 
specified. These should not be consumable items and will be analyzed by the owner’s engineer 
before being allowed to be added in the spares list. These spares are owned by State Life & 
stored within State Life, whereas it is the responsibility of the contractor to properly maintain, 
safeguard and store the spare parts. The spares can be acquired after an incident is properly 
reported where the installed inverters have become nonoperational. 

Any additional spares non-availability impact on nonperformance of the plant will be the 
responsibility of the contractor during the O&M period. Any resulting damages due to 
nonperformance of the plant due to the unavailability of the inverters or any other equipment 
will be the responsibility of the O&M provider. Specialized low water consumption cleaning 
techniques and equipment to be used to avoid soiling and reduce portable water use. Unlimited 
water will not be available for cleaning modules. 

6. WARRANTYANDGUARANTEE: 
 One-year standard warranty of complete Project. 
 International Standard warranty for Solar Panel (Productwarranty16 years and performance 

warranty 30 years, 5 years Inverter warranty). 
 
 

Signature&SealoftheBidder 
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CONTRACT 
GENERAL CONDITIONS OF 

 

FORTECHINCALBID 

 
STATE LIFE BUILDING  

SUKKUR 

 
 
 

 
 

 
 

 

 
 
 
 
 

 
The General Conditions of Contract have been approved by the of 
State Life Insurance Corporation of PakistanUnder their Resolution 
No.21,dated9th April, 1958for adoptionsof works. 

 
 
 
 
 
 
 
 
 

 

 

 

 
I 
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GeneralConditionsofContract 
DEFINITIONS&INTERPRETATION 

 

1. (1) In the Contract (as hereinafter defined) the following words andexpression 
shallhave the meanings hereby assigned to them except where the context otherwise 
requires: - 
(a) “SLIC”meansState Life Insurance of Corporation 

Pakistan,andincludestheSLIC’srepresentativesof successors. 
(b) “Contractors”means the person or person firms or company whose Tender (as 

hereinafter defined) has been accepted by the SLIC and includes the Contractor’s 
personal representative successors and permitted assigns. 

(c) “Engineer” means the Electrical Engineerof the State Life Building Sukkuror 
other Engineer appointed from time to time by the State Life Insurance of 
Corporation Pakistan. 

(d) “Representative of the Engineer” means any Engineer Assistant Engineer and 
anyotherdulyauthorizedAgentsofAgentsappointedfromtimetotimeby the SLIC of 
the Engineer to perform the duties set forth in Clause-2 hereof. 

(e) “Works”meansthe workstobeexecutedinaccordancewiththeContract. 
(f) “Contracts” means the conditions of Contract, Specification, Drawings, priced 

Bill of Quantities, Schedule of Rates and prices (if any), Tender and the Contract 
Agreement. 

(g) “Contract Price” means the sum named in the Tender subject to such additions 
there to or deductions there from as may be made under the provisions hereinafter 
contained. 

(h) “ConstructionalPlant” meansallappliancesthingsofwhatsoevernature required in 
or about the execution completion or maintenance of the works or Temporary 
works (as hereinafter defined) but does not include materials or other things, 
intended to from or forming part of the permanent work. 

(i) “Temporary works “means all temporary works if every kind required in orabout 
the execution completion or maintenance of the works. 

(j) “Drawing” means the drawing referred to in the specification and any 
modificationsofsuchdrawingsapproved inwritingbytheEngineerandsuchother 
drawing as may from time to time be furnished or approved in writing by the 
Engineer. 

(k) “Site”thelandsandotherplaceson,underinorthroughwhichtheworksaretobeexecutedo
rcarriedoutandanyotherlandsorplacesprovidedby the State Life Insurance of 
Corporation Pakistan for the purpose of the Contract. 

(l) “Approved” means approved in writing including subsequent writtenconfirmation 
of previous verbal approval and “approval” means approved in writing including as 
aforesaid. 

(m) “Tender “meanstheoffertenderedbytheContractorfortheworksgoverned by the 
Contract. 

(2) WordsimportingthesingularonlyalsoincludethePluralandviceversawhere the contents 
require. 
(3) The marginal headings or note in these General Condition shall not be deemed to be 
part thereoforbetakenintoconsiderationintheinteroperationorconstructionthereoforof the 
Contract. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Singularand 
Plural 

 
MarginalHeadings 
or Notes

 
 
 
 
 
 
 
 
 

1 
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Duties and Power of 
Representativeofthe 
Engineer. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Assignmentandsub- 
letting 

 

REPRESENTATIVESOFTHEENGINEER 
2. ThedutiesoftheRepresentativeoftheEngineeraretowatchandsupervisethe works and to test 
and examine any material to be used or workmanship employed in connection with the 
works.HeshallhavenoauthoritytorelievetheContractorofany ofhisdutiesorobligations neither 
under the Contract nor exceptasexpresslyprovidedhereunder or elsewhere intheContract, 
neither to order any work involving delay or any extra payment by the SLIC nor to make any 
variation of or in the Works. 

TheEngineermayfromtimetotimeinwritingdelegatetotheRepresentativeof 
theEngineeranyofthepowersandauthoritiesvestedintheEngineerandshallfurnish to the 
Contractor, a copy ofall suchwritten delegation of powersand authorities. Any 
writteninstructions orapproval givenbythe Representativeof theEngineer to the Contractor 
withinthetermsofsuchdelegation(butnototherwise)shallbindtheContractorand the SLIC though 
it had been given by the Engineer, provided always as follows:- 

(a) Failure of the Representative of the Engineer to disapprove any work of material 
shallnotprejudicethepoweroftheEngineerthereaftertodisapprovesuch workormaterials 
and to order the pulling down removal or breaking up thereof. 

(b) If theContractorshall bedissatisfiedbyreasonofanydecisionoftheRepresentative 
oftheEngineerheshallbeentitledtoreferthemattertotheEngineerwho shall there upon 
confirm reverse or vary such decision. 

 
ASSIGNMENTANDSUB-LETTING 

3. TheContractorshallnotassignorSub-lettheContractoranypartthereoforany benefit or 
interest or interest therein or there under without the written consent of the SLIC. 

EXTENTOFCONTRACT 
ExtentofContracts4 .TheContractcomprisestheconstruction,completionandmaintenanceoftheworks and except in so far 

as the Contract otherwise provides provision of all LABOR materials. Constructional Plant. 
Temporary works as everything whether of temporary or permanent nature required in and 
for such construction completion and maintenance so far as the necessity for providing the 
same is specified in or reasonably to be inferred from the Contract. 

 
Documents 
manually 
Explanatory 

CONTRACT DOCUMENTS 
5. The several documents forming the Contract are to be taken as mutually explanatory 
ofoneanotherandincaseofambiguitiesordiscrepanciesthesameshallbeexplained and adjusted 
by the Engineer whose decision in this respect shall be final. 

 
Drawings 6.Three(3)copiesoftheapproveddrawingsshallbefurnishedtotheContractorfree of cost. The 

Contractor shall provide and make at his own expense any further copies required by him. At 
the completion of the Contract the Contractor shall return to theEngineer all drawings 
provided under the Contract. 

 
OneCopyofDrawings 
to be kept on Site 

 
 
FurtherDrawings 
and Instructions 

 
One copy of drawings furnished to the Contractor as aforesaid shall be kept by the 
Contractor on the Site and the same shall at all reasonable time be available for inspection 
and use by the Engineer and the representative of the Engineer. 
 
7.TheEngineershall havefull power and authorityto supplyto theContractor fromtime to time 
during the progress of the works such further drawings and instructions as shall be necessary 
for the purpose of the proper and adequate execution and maintenance of theworks and the 
Contractor shall carry out and bound by the same. 

 
GENERALOBLIGATIONS 

ContractAgreement8.The Contractorshall within Fourteen (14)days after writtennoticeofacceptanceofthe Tenderhas 
been posted to theContractorenterinto and execute aContract agreement, (to be prepared at 
the cost of the Contractor) in the formannexed, with such modifications as may be necessary. 

 
 
 
 

2 
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9. Unless otherwise agreed betweentheSLIC and theContractortheContractorshall 
withinFourteen(14) daysafterwrittennotice of acceptance oftheTender hasbeen posted 
totheContractorandbeforetheContractagreementisenteredintoandexecuted, furnish tothe SLICa 
securityfor thedue fulfillmentoftheContract inform of pay order / demand draft in 
approved PublicRupee Securities or Approved Banker’s Guaranteed Bond valid till the 
successful completion of Contract endorsedinthefavorSTATE LIFE INSURANCE 
CORPORATIONamountingtoa sum equalto Five percent 5% ofthe Contract price. 

 

SecurityDeposit 
 
 
 
 
 
 
 
 
 
 

10. In the event of the Contractor failing to execute a formal Contract or to makea 
SecurityDepositthereforeinthemanneraforesaidandintheperiodspecified,the SLICcompetent 
authorityisentitled appropriateany earnest money orinitialdepositmadebytheContractorwith 
hisTenderwithoutprejudicetotheir right toclaimanyfurther lossor damage which 
mayresult tothembyreasonof the aforesaid defaultsof the Contractor asif aContract is 
actually executed for purpose of such claim. 
11. The Contractor shall inspect and examine the Site and its surroundings and 
shall satisfy himself before submittingthe Tender astothe nature ofgroundandsub 
- soil, the from and nature of the Site the quantitiesand nature of the work and materials 
necessary for the completion of the works and the means of access to the Site of the 
accommodation he may requires and in general shall himself obtain all necessary 
information as to risk contingencies and other circumstances which may influence or 
affect his Tender. 
12. TheContractorshall bedeemedtohavesatisfiedhimselfbeforetenderingasto 
correctnessandsufficiencyofhisTenderfortheWorks andof the ratesand prices staged inthe 
priced Bill ofquantitiesand the Schedule ofrates(ifany)whichrates andprices shall 
excepting so farotherwise providedinthe Contractcoverall his obligations under the 
Contract and all matters and things necessaryfor the proper completion and maintenance of the 
Works. 
13. TheContractor shall execute,completeand maintainthe worksinstrict accordance 
with the Contract to the satisfaction of the Engineer and shall comply with the adhere 
strictly to the Engineer’s Instruction and directions on any matter (whether mentioned 
in the Contract or not) touchingor connectingthe work. The Contractor shall take instruction 
anddirectiononlyfromtheEngineeror(subjecttotheLimitationsreferredtoin Clause 2 hereof) 
from the Representative of the Engineer. 
14. As soon as practicable after the acceptance of his Tender the Contractor shall if 
required submit to the Engineer for his approval a Program me showing the order of 
procedure and methodinwhichhe proposestocarryout the Worksand shall whenever 
required by the Engineer or Representative of the Engineer furnish for his information 
particulars in writing of the Contractor’s arrangements for the carrying out of theWorks 
and of the Constructional Plant and Temporary Works which the Contractor intents to 
supply use or construct as the case the case may be. The submission to and approval by the Engineer or 
the Representative of the Engineer of such Program me or the furnishing of such particulars 
shall not relieve the Contractor of any of his duties or responsibilities under the Contract. 
15. The Contractor shall give or provide all necessary Superintendence during the executionof 
the Works and as long thereafter as the Engineer may consider necessary for the proper 
fulfilling of the Contractor obligations under the Contract the Contractor or a competent and 
authorized agent or representative approved of in writing by the Engineer (which 
approval mayatanytime be withdrawn)istobe constantlyonthe Worksand shall give his 
wholetimetotheSuperintendenceofthesame. Ifsuchapproval shall be withdrawnbythe 
Engineer, the Contractor shall as soon as is practicable (having regard to the 
requirements of replacing him as hereafter mentioned)after receiving written notice of 
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such withdrawal removes the agent from the Site and shall not thereafter employ him 
again onthe Site inany capacityand shall replace him by another agent approvedby the 
Engineer. Such authorized agent representative shall receive on behalf of the Contractorand 
directions instructions from the Engineer or (subject to the Limitations of Clause 2 
hereof) Representative of the Engineer. 

16. (1) The Contractor shall provide and employ on the Site in connection with the 
execution and maintenance of the works:- 
(a) Only such technical assistants are as skilled and experienced in their respective 
callings and such sub-agents’ foremen and leading hands as are competent to give 
proper supervision to the work they are required to supervise. 
(b) Such skilled semi- skilled and unskilled labor as is necessary for the proper 
andtimely execution and maintenance of the Works. 

(2) The Engineer shall be at libertyto object to and require the Contractor to remove 
forthwith fromthe work any person employed bytheContractor inor about theexecutionor 
maintenance of the Work who in the option of the Engineer misconducts himself oris 
incompetent or negligent in the proper performance of his duties or whose employment is 
otherwise considered by the Engineertobeundesirable and such person shall not be again 
employed upon the works without the written permission of the Engineer. Any person 
soremoved fromthe Worksshall be replacedwithoutdelaybeacompetent substitute approve by 
the Engineer. 

(3) The Contractor shall if required by the Engineer deliver tothe Engineeror the 
Representative of the Engineer returns in such form and at such intervals as the Engineer 
may prescribe showing in detail the supervisory staff and the number of the several 
classes of LABOR from time to time employed by the Contractor on the Site. 

 
Setting Out 16.The Contractor shall be responsible for the true and proper setting out of the work and 

for the correctnessof the positionlevelsdimensionsandalignment of all partof the Works 
and for the provision of all necessary instrument appliance and labor in connection 
therewith. If at any time during the progress of the Works any error shall appear or arise 
in the position levels dimensions or alignments of any part of the works, the Contractor 
on being required to do so by the Engineer or the Representative of the Engineer shall at 
hisownexpense rectifysucherror tothe satisfactionof the Engineer or the Representative 
oftheEngineer. Thecheckingof anysettingoutofany lineor level by the Engineer or the 
Representative ofthe Engineer shall not in any wayrelieve the Contractor of his 
responsibility for the correctness thereof and the Contractor shall carefully protect and 
preserve all bench-marks, Site- rails pegs and other things used in setting out the Works. 

Watchingand 
Lighting 

17.The Contractor shall in connection with the Works provide and maintainat his own 
cost alllights, guardsfencingand watchingwhenand where necessaryorrequiredbythe 
Engineer or the Representative of the Engineer or by and duly constituted authority for the 
protection of the Works or for the safetyand convenience of the public or others. 

Care of Works 18.(a) From the commencement to the completion of the Works the Contractor shall take 
full responsibility for the care thereof and of all Temporary works and in case any 
damage loss or injury shall happen to the work or to any part thereof or to any Temporary 
Works form any cause whatsoever ( save and except the excepted risks asdefined insub-
Clause (2) of this Clause) shall at his own cost repair and make good the same so that at 
completion the works shall be in good order and condition and in conformity in every 
respect with the requirements of the Contract and the Engineer’s instructions. The 
Contractor shall alsobe liable foranydamage to the Works occasioned by him in the 
course of any operations carried out by him for the purpose of complying with his 
obligations under Clause 4 hereof. 

Expected Risks  (b) The “expected risks” are war, hostilities (whether war be declared or not) 
Invasion, act of foreign enemies, rebellion, revolution, Insurrection or military usurped 
power, civil war or (otherwise than amongthe Contractor‘s ownEmployees) riot, 
commotion or disorders or the use or occupation by the SLIC of any portion of the Works 
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or disorders or the use or occupation by the SLIC of any portion of the Works in respect of 
which a Certificate of Completion has been issued or any such operation of the forces of 
nature as reasonable foresight and ability on the part of the Contractor could not 
foresee orreasonablyprovide against (all ofwhichare hereincollectivelyreferredtoas “the 
expected risks.)” 
19. The Contractor shall (expect if and so far as the SpecificationProvides otherwise) 
indemnify and keep indemnified the SLIC against all losses and claims for injuries or 
damage toanypersons oranyproperty whatsoever(otherthansurface orother damage to 
land being or crops being on the Site suffered by tenants or occupiers) which may arise 
out of or in consequences of the construction and maintenance of the works and against 
all claims demands proceeding damage, costscharges and expenses whatsoever in 
respect of or in relation thereto. 
20. The SLIC shall not be liable for or in respect of any damages or compensation 
payable at law in respect or inconsequence of any accident or injury to any Workman 
or other person in the employment of the Contractor or any sub-contactor and the Contractor 
shall indemnify and keep indemnified the SLIC against all such damages compensation 
and against claims demands proceeding costs charges and expenses whatsoever in respect 
thereof or in relation thereto. 
21. Contractor shall give all notices and pay all fees required to be given or paid by 
any National or state statute Ordinance or other Law or any Regulation or By- law of 
any local or other duly constituted authority in relation to the execution of the Worksor 
of any Temporary Works and by the rules and regulations of all public bodies and 
companies whose property or right are affected or may be affected in any way by the 
Works or any Temporary Works. 

TheContractorshallconfirminall respectswiththe provisionsofany suchstatue 
Ordinance or Lawas aforesaid and the regulationor By-Lawof anyLocal orotherduly 
constituted authority which may be applicable to the Worksor to any TemporaryWorks and 
with such rules and regulations of public bodies and companies as aforesaid and shall 
keep the SLIC indemnified against all penalties and liabilities of every kind for breach 
of any such statute Ordinance or Law regulation or By-law. 
22. All fossils coins articles of value or antiquityand structures and otherremains or 
thingsofgeologicalorarchaeological interestdiscovered onthe Site ofthe Worksshall as 
between the SLIC and the Contractor be deemed to be the absolute property of SLIC 
andthe Contractorshalltakereasonableprecautions to preventhis workmenorany other 
persons from removing or damaging any such article or thing and shall immediately 
upon discovery thereof and before removal acquaint the Representativeof the Engineer 
of such discoveryand carryout at the expense of the SLICRepresentative of the Engineer’s 
orders as to the disposal of the same.(NOT APPLICABLE) 
23. The Contractorshall save harmlessand indemnify theSLIC fromand against all 
claim and proceedings for or on account of infringement of any patent rights design 
trade-mark or name or other protected rights in respect ofany constructionalPlant machine 
work or material used for or inconnectionwiththe Worksor TemporaryWorksor any of 
them and from and against all claims demands proceedings damages costs charges and 
expense whatsoever in respect thereof or in relation there to except where otherwise 
specified theContractorshall payall tonnageand otherroyaltiesand otherpayments or 
compensation (if any) for getting stone, sand , gravel clay or other materialsrequired for 
the Works or Temporary Works or any if them. 
24. The Contractor shall in accordance with the requirements of the Engineer afford 
all reasonable opportunitiesfor carrying out their work to anyother Contractoremployed 
by the SLIC and their workmen and to the workmen of the SLIC and of any otherduly 
constituted authorities who may be employed in the execution on or near the Site of 
any work not included inthe Contract of anyContractor whichthe SLIC mayenter into 
in connection with or ancillary to the works. 
25. ExceptwhereotherwisespecifiedtheContractorshallathisownexpensesupply 
andprovidealltheConstructionalplant.TemporaryWorksMaterialsbothfortemporary 
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ClearanceofSiteon 
Completion 

and for permanent works labor (Including the supervision thereof) transport to or from 
the Site andinand about the work and other things of everykind required for the construction 
completion and maintenance of the works. 
26. On the completion of the work the Contractor shall clearaway and remove fromthe 
Siteall constructional plant surplusmaterial rubbish and Temporary worksof every kind 
and leave the whole of the Site and works clean and in a workman like condition to the 
satisfaction of the Engineer. 

 
HoursofEmployment 
and payment of 
Wages 

LABOR 
27. TheHoursofEmploymentRegulationandpaymentofWagesAct sofartheseare 
ApplicabletotheContractor’sLABORshallbeadheredtobytheContractor. 

Return of LABOR Etc. 28.TheContractor shallif required bytheEngineerdeliver totheRepresentativeof the 
Engineerorat hisofficea returnindetailinsuchfromandatsuchIntervalsas 
theEngineermayprescribeshowingthe numberofthe severalclasses oflaborfrom time to 
time employed by the Contractor onthe Site and such information respecting 
Constructional plant as the Representative of the Engineer may require. 

WORKMATERIALAND PLANT 
QualityofMaterial 
and workmanship 
and Tests 

29.(1)All Materials and workmanship shall be of the respective kinds described in the 
Contract and in accordance with the Engineer’s Instructions and shall be subjected from 
time to time to such tests as the Engineer may direct at theplaceofmanufacture 
offabrication or on the Site orat all or any or such places. The Contractor shall provide 
such assistance Instruments, machines,LABORandmaterialsasarenormally required for 
examining measuring and testing any work and the quality, weightsorquantityof any 
material usedand shall supply samples of materialsbefore incorporationintheworks for 
testing as may be selected and required by the Engineer. 

Costofsamples (2)AllsamplesshallbesuppliedbytheContractorathisowncost. 
Cost ofTest  (3)The cost of making all tests specified in the Contract shall be borne by the 

Contractor. 
Access to Site 30.The Engineerand any person authorized by him shall at all times have access to the 

works and to the Site and to all workshops and places where work is being prepared or 
whence materials, manufactured articles, or machinery are being obtained from works, 
and the Contractor shall afford every facility for and every assistance in or obtaining the 
right to such access. 

ExaminationofWork 
Before Covering Up 

 
 
 
 
 

 
RemovalofImproper 
Work and materials 

 
 
 
 
 
 
 
 
 

DefaultofContractor 
In compliance 

31. Nowork shall becovered up or put out of viewwithout approval oftheEngineer or 
the Representative of the Engineer and the Contractor shall afford full opportunity for the 
Engineer or the Representative of the Engineer to Examine and measure any work which 
is about to be covered up or put out of view and to examine foundation before permanent 
work isplaced thereon. The Contractorshall give noticetothe Representative of the 
Engineer whenever any such work or foundation is ready or about to be ready for 
examination. 
32. (1) The Engineer shall during the progress the works have power to order from time 
to time. 

(a) The removal from the Site within such time or times as may be specified of any 
materials which in the opinion of the Engineer arenot in accordance with the Contract. 
(b) Thesubstitutionofproperandsuitablematerialsand 
(c) The removal and proper re-execution (not-with-standing any previous test there of 
or interim paymenttherefore)ofanyworkwhichin respire ofmaterials or workmanship is 
not in the opinion of the Engineer in accordance with the Contract. 
(2)In case of default on the part of the Contractor in carrying out such order the SLIC 
shall be entitled to employ and pay other person to carry out the same and all expenses 
consequent thereon incidental thereto shall be borne by the Contractor and 
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shall be recoverable from him by the SLIC ormay be deducted by the SLIC from any monies due 
or which may become due to the Contractor. 
33. The Contractor shall on the written order of the Engineer suspend the progress of the Works 
or any part thereof for such time to times and suchmanner as the Engineer may consider 
necessary and shall during such suspension property protect and secure theWorks so far as is 
necessary in the opinion of the Engineer. The Extra cost (if any) incurred by the Contractor in 
giving effect to the Engineer’s Instructions under this Clause shall be born and paid by the SLIC 
unless suspension is:- 

 
(a) OtherwiseprovidedforintheContractor 

 
(b)  Necessary for the proper execution of the Works or by reason of weather conditions 

affecting the safety or quality of theWork or by some default on the part of the 
Contractor or. 

 
(c)  Necessary for the safety of the Works or any part thereof. Provided that the 

Contractor shall not be entitled to the recover any such extra cost unless he give 
noticeinwriting ofhis intention ofclaim to theEngineerwithin 28days of the Engineer’s 
order. The Engineer shall settle and determine the extra payment to be made to the 
Contractor in the respect of such claim as the Engineer shall consider fair and 
reasonable. 

COMMENCEMENTTIMEANDDELAYS 
34. The Contractor shall commence the Works on Site within the period named in the 
tenderafterthe receipt byhim on an orderin writing to this effect from the Engineerand shall 
proceed with the same with the due expedition and without delay except as maybe expressly, 
sectioned or ordered by the Engineer or be wholly beyond theContractor’s control. 

 

 
SuspensionofWorks 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Commencementof 
Works 

 

35. (1)Save in so faras the Contractormayprescribe the extent of options of the Site of which 
the Contractor is to be given possession from time to time and the order in which such portions 
shall be made available to him and subject to any requirement inthe Contract as to the orderin 
which theWork shall be executed, The Engineerwillwith the written orderto commence 
theWorks, give to the Contractorpossession ofsomuch of he Site as may be required to enable the 
Contractor to commence and proceed with the construction of theWorks in accordancewith the 
program referred to in Clause 13 hereof (if any) and otherwise in accordance with such 
reasonable proposals of the Contractor as he shall by notices in writing to the Engineer make and 
will from time to time as theWorks proceedgive to theContractor possession ofsuchfurther 
portions of the Site asmaybe required to enable the Contractorto proceedwith the construction of 
Works with due dispatch is accordance with said programor proposals (as the case may be). 

 
(2)The Contractor shall bear all expanses and charges for special or temporaryway leaves 

required by him in connectionwith access to the Site. The Contractor shall also provide at his 
owncost any additional accommodation outsidethe Site required by him for the purpose of the 
Works. 
36. Subject to any requirement in the specification as to completion of any portion of the 
Works before completion of the whole of the Work, the Work shell be completed within the time 
stated in the tender calculated from the last day of the period namedin the tender as that within 
which theWorks are to be commenced or such extended time as may be allowed under Clause 37 
hereof. 
37. Should the amount of extra or additional Work of any kind or other special circumstances 
of any kind whatsoever which may occur be such as fairly to entitled the Contractor to any 
extension of time for the completion of the Works the Engineer shall 
determinetheamountofsuchextensionprovidedthattheEngineeris notboundtotake into account any 
extra or additional Works or other special circumstances unless the Contractor has, within 28 
days after such Works has been commenced or circumstances have arisen or as soon thereafter 
as is practicable delivered to the representative of the Engineer full and detailed particulars of 
any claim to extension of time towhich may consider himself entitled in order to such claim may 
be investigated at the time. 

Possessionof Site 
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Executionof 
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38. (1) The whole of thematerial plant and LABORto be provided bythe Contractorunder Clause- 
4hereofand mode manner and speedof execution maintenanceof the Worksare to be of a kind and 
conducted in a manner approved of by the Engineer. Should the rate of progress of the Works or any 
part thereof be at any time in the opinion of the Engineer to slow to ensure the completion of Works 
by the prescribe time or extended time for completion. The Engineer shall so notify the Contractor in 
writing and the Contractor shall thereupon take such step as the Contractor may think necessary and 
the Engineer may approved to expedite progress so as the complete the Works by the prescribed time 
or extended time for completion. If the Works is not being carried on by day and by night and the 
Contractor shall request permission to work by night as well as by day then if the Engineer shall grant 
such permission, the Contractor shall not be entitled to any additional payment for so doing. 

 

 
(2) Not-with-standing any thing contained hereto in the event of the rate of progress oftheWorks 
being such that in the opinion of the EngineerWorks cannot be completed by the prescribed time or 
the extended time, the Engineer my have the Works constructed, completed through any other agency 
either concurrently with or independently of the Contractor at the risk and cost -of the Contractor or 
the Engineer may supplement the Contractor's LABOR plant equipment andmaterials at the 
Contractor' cost and risk and in all such cases provisions of Clause-39 hereof shall apply. Further the 
SLIC shall have the power to terminate the Contract and withhold payment to the Contractor till the 
whole of the Works have been constructed completed and maintained in the manner laid down in the 
Contract and the Contractor shall be liable for any loss or damage which the SLIC may sustain on 
theaccount and forfeiture the provision of Clause 56 and 57 here of shall apply. 

39. If the Contractor fails to complete the Works within the time prescribed under Clause 
36 hereof or within the extended time granted, the Contractor shall be liable to pay liquidated 
damages at the rate of 0.5% of the total Contract Value for every week or part thereof of 
delay, calculated from the expiry of the prescribed or extended time until the actual date of 
completion of the Works, subject to a maximum of 10% of the total Contract Value.The 
liability for payment of such liquidated damages shall rest solely with the Contractor, and the 
deduction or recovery of such damages shall not be deemed the responsibility or obligation of SLIC. 
However, SLIC shall have the right, without prejudice to any other method of recovery available 
under the Contract or law, to recover the amount of such damages from any monies due or which may 
become due to the Contractor, including but not limited to interim payments, final bill, performance 
security, or through legal recourse.The payment or recovery of liquidated damages shall not relieve 
the Contractor from the obligation to complete the Works or from any other obligations, liabilities, or 
responsibilities under the Contract. Furthermore, the failure or omission of SLIC to deduct liquidated 
damages during the execution of the Works shall not prejudice or waive SLIC’s right to recover such 
damages at any stage, including from the final bill or through legal proceedings. 
40. As soon as in the opinion of the Engineer the Works shall have been substantially completed and 
shall have satisfactorily passed final test that may be prescribed by the Contract the Engineer shall on 
receiving a written undertaking by the Contractor to finishany outstandingWorks during the Period of 
Maintenance issue a Certificate of Completion in respect of theWorks, and the periodof Maintenance of 
theWorks shall commence from the date of such certificate. Provided that the Engineer may give such a 
certificate with respect to any part of Works before the completion of the whole of the Worksand shall 
upon the written application of the Contractor give such certificate with respect to any substantial part 
of the Works which has been both completed to the satisfaction of the Engineer and occupied or used 
by the SLIC and when any such certificate is given in respectofapartoftheWorks suchpartshall 
beconsideredas completedandtheperiodof Maintenance of such part shall commence from the date of 
such certificate. Provided also that a Certificate of Completion given accordance with the foregoing 
provisions of any part of theWorks occupied and used as aforesaid shall not be deemed to certify 
completion of any ground of surfaces requiring reinstatement unless such certificate shall expressly so 
state. 

 
 
MAINTENANCEANDDEFECTS 

41. (I) In these conditions the expression "period of Maintenance" shall mean the period of 
maintenance named in the Tender calculated from the date of completion of the Works certificate by 
the Engineer in accordance withClause 40 hereof or in the eventof more then one certificate having 
been issued by the Engineer under the said Clause from the respective dates so certified and in relation 
to the period of Maintenance the expression'the Works' shall be construed accordingly. 

 
(2) To the Intent that theWorks shall at or as soonas practicable after the expiration of the period of 

Maintenance be delivered up to the SLIC in as good and perfect condition (fair wear and tear excepted) 
to the satisfaction of the Engineer as that in which they 
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WereatthecommencementoftheperiodofmaintenancetheContractorshall executeall such Works for 
repair, amendment, reconstruction, reflection and making good ofdefects, imperfection, shrinkages 
or other fault as may be required of the Contractor in writing by the Engineer during the period of 
maintenance or withFourteen (14) days after its expiration as a result of an inspection made by or 
on behalf of the Engineer. 

(3) All such Work shall be carried out by the Contractor at his own expenses if the necessity 
thereof shall in the opinion of the Engineer be due to the use of materials of Workmanship not in 
accordance with the Contract or to neglect or failure on the part of the Contractor to comply with 
any obligation expressed or implied on the Contractor’spart under the Contract. If in the opinion of 
the Engineer such necessity shall be due to any other cause the value of suchWorks shall be 
ascertained and paid for as if it were additional Works. 

(4) IftheContractorshall fail todoanysuchWorkaforesaidrequiredbytheEngineer the SLIC shall 
be entitled to carry out such Works by its own Workman or by other Contractorand if suchWorks 
isWork which the Contractorshould have carried out at the Contractor’s own cost shall be entitled 
to recover from the Contractor the cost thereof or may deduct the same from anymonies due or 
that become due to the Contractor. 

ALTERATIONADDITIONSANDOMISSIONS 
42. (1)The Engineer shall make any variation of the quality of quantity of the Works or any part 

thereof that may in his opinion be necessary and for that purpose or if for any other reason it 
shall in his opinion be desirable 

 
shall have power to order the Contractor to do and the Contractor shall do any of the following:- 

 
(a) IncreaseordecreasethequalityofanyWorkincludedintheContract 
(b) OmitanysuchWork 
(c) ChangthecharacterorqualityorkindofanysuchWork 
(d) Chang the levels, lines, position and dimensions of any part of the Worksand 
(e) Execute additional Works of any kind necessary for the completion of the 

Works. 

 
Andnosuchvariationshall inanywayvalidateorinvalidatetheContract,butthevalue(if any) of all such 
variation shall be taken into account in ascertaining the amount of the Contract price. 

(2)No such variation shall be made by the Contractorwithout an order inwriting of the 
Engineer, provided that no order inwriting shall be required for increase or decrease in the quantity 
of anyWork wheresuchincreaseor decrease is notthe result ofan order given under his Clause but 
is the result of the quantities exceeding or being less then those stated in the Bill of Quantities. 
Provided also that if for any reason the Engineer shall consider it desirable to give any such order 
verbally, the Contractor shall complywith such order and any confirmation in writing of such 
verbal order given by the Engine whether before or after the carrying out the order shall be 
deemed to be an order, in writing within the meaning of this Clause. 

43. (1) The Engineer shall determine the amount (if any) to be added to or deducted from the 
sum named in the tender in respect of any extra or additional Works done or Work omittedbyhis 
order.All suchWorks shall valued attherates setoutintheContract if in the opinion of the Engineer 
the same shall be applicable. If the Contract shall not contain any rates applicable to the extra or 
additional Work then reasonable prices shall be fixed by the Engineer. 

(2)Provided that if the nature or amount of any omission or addition relative to the nature or 
amount of thewhole of the ContractWork or to any part thereof shall be such that inthe opinion 
oftheEngineer the rate or price contained intheContractfor any time of the work is by reason of 
such omission or addition rendered unreasonable or inapplicable the Engineer shall fix such other 
rates or price as in the circumstances he shall think reasonable and proper. 
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Plant Etc. the 
Propertyofthe SLIC 

 
 
 
 
 

RevestingofPlant, 
Etc. 

 
 
 
 
 
 
 
 
 

SLICnotliablefor 
Damage to plant Etc. 
NoApprovalby 
Vesting 

PROPERTYINMATERIALSANDPLANT 
44. (1) All constructional plant, TemporaryWorks andmaternities provided by the 
Contractor shall when bought on to the Site immediately be deemed to become the 
property of the SLIC and the Contractor shall not remove the same or any part 
thereofwithouttheconsent inwriting ofthe Engineer.But the Engineer will permit the 
Contract the exclusive use of all such constructional plant. Temporary Works and 
material in and for the completion of the Works until the happening of an event which 
gives right to the SLIC of exclude Contractor from the Site and proceed with the 
completion oftheWorks. 

(2) Upon the removal of any such constructional plant, temporary Works or 
materials withconsent as aforesaid the same shall be deemed to revest in and become 
the property of the Contractor and upon completion of the Works the reminder of the 
said constructional plant and temporaryWorks and anyunused material provided by the 
Contractor shall be deemed to revest in and become the property of the Contractor who 
shall remove the same. If the Contractorfails to remove anyof the said constructional 
plant, temporaryWorks of unused materials 
withinsuchreasonabletimeafterthecompletionoftheWorks asmay be allow by the SLIC 
then the SLIC may sell the same and shall after deducting from the proceeds the cost 
charges and expenses of and in connection with such sale pay the balance (if any) to the 
Contractor. 

(3) The SLIC shall not at any time be liable for loss or injury to any of the said 
constructional plant, Temporary Works, or material. 

45. The operationofthe Clause 44shallnotbe deemed to implyanyapproval by the 
Engineer of thematerials or othermatters referred to therein nor shall it prevent the 
rejection of any such materials at any such time by the Engineer. 

MEASURMENT 
Quantities 46.The quantities set out in the Bill of Quantities are estimated quantities of the Work 

but they are not be taken as the actual and correct quantities of the Works to be 
executed by the Contractor in fulfillment of his obligations under the Contract. 

Worktobe 
Measured 

 
 
 
 
 
 

 
Method of 
Measurement 

47. The Engineer shall, except as otherwise stated, ascertain and determine 
byadmeasurements the value in accordancewith the Contract ofWork done in 
accordancewith the Contract. Heshall when herequire any part or parts of the Works to 
be measured give notice to the Contractor’s agent or representative who shell forthwith 
attend or send a qualified agent to assist the Engineer orthe representative of the 
Engineer in making such measurement and shall furnish all particulars required by the 
either of them. Should the Contractor not attend or neglect or omit to send such agent 
then the measurement made by the Engineer or approved by him shall be takento 
bethecorrectmeasurement of the Works. 
48. The Works shall be measured net notwithstanding any general or local custom 
except where otherwise specially describe or prescribed in theContract. 

 

 
Useofprovisional 
and Contingency 
items 

PROVISIONALSUMS 
49. All the sums set out in the Bill of Quantities which shall be stated to be 
provisional or for contingencies shall be used only at the direction anddiscretion 
oftheEngineer andif not usedeitherwholly orin partshall as to the amount not used be 
deducted from the Contract Price. 

 
Item not monies 50.All item not monies out in the Bill of Quantities shall be used at the direction and 

discretion of the Engineerand if used eitherwhollyorin part shall as to amount used, 
added to the Contract price. 

CERTIFICATEANDPAYMENT 
BillforOn-account 
Payments 

51. (1)The Contractor shall submit to the representative of the Engineer during the 
execution of the Works on-account bill signed by the Contractor showingthe quantities 
andvalues of the permanentWorks done on theSite as soon as measurements have been 
recorded as per Clause 47 hereof. 

 
Rates and Price  (2)The rates and prices in such on-account bills shall be in accordance with those 

in priced Bill of Quantities so far as such rates and prices are applicable and on the 
approved rates and prices for other items orWorks. 
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(3) The quantities in such on-account bills shall be in accordance with the agreed measurement 
recorded by the representative of the Engineer as per provision of Clause 47 hereof. 

(4) TheContractorwill bepaidonthecertificatedofthe EngineertheestimatedContract value of the 
permanent work executed and in addition such amount as the Engineer may consider fair and 
reasonable for any temporary Works for which separate amounts are provided in the Bill of 
Quantities subject so far as it applies to a retention of a percentage until the amount retained shall 
reach the amount of security deposit as per Clause 9 hereof, after which time no further deduction 
or retention will be made.Retention money will be deducted as per SLIC practices. 

Quantities 
 

 
Advances 

 

52. Nocertificateother then maintenance certificate referred into Clause 53 hereof shall be 
deemed to constitute approval of any Work or other matter in respect of which it is issued or shall 
be taken as an admission of the due performance of the Contract or any part thereof or of the 
accuracy of an claim or deemed made by the Contractor by the Contractor or of additional or 
variedWork having been ordered by the Engineer nor shall any other certificate conclude or 
prejudice any of the powers of the Engineer. 

Approvalonlyby 
Maintenance 
certificate 

 

53. The Contractor shall not be consider as completed until a maintenancecertificateshall 
have been signedby theEngineerand delivered to theRE Incharge SLICstating that the Works have 
been completed and maintained to his satisfaction. The maintenance certificate shall be given by 
the Engineer Twenty-Eight (28) days after the expiration of the period ofmaintenance (or if 
different period ofmaintenance shall become applicable different part of theWorks the expiration 
of thelatest such period) and full effect shall be given to the Clause notwithstanding any previous 
entry of the Works or the taking possession Working or using thereof or any part thereof by the 
SLIC. The security deposit of the Contractor shall be refunded after the maintenance certificate 
has been issued by the Engineer after deducting any sums which may become due fromContractor 
in terms of provision of Clause 38 (2), 39 and 41 (4) hereof. 

Maintenance 
certificate 

 

54. When the Engineergranted a certificate orcertificates of completion of the whole of 
theWorks under Clause 40 hereof and when the SLIC has ascertained the estimated final sum due 
to the Contractor the SLIC shall after allowing for the amount all of previous on account bills and 
certificate and after allowing for all other payments dueform the Contractor to the SLIC pay to the 
Contractor such a sum out of balance so calculatedas remaining due tothe Contractor as will leave 
to be retained by the SLIC a sum equal to the security deposit (see Clause 9 hereof). 

Paymenton 
Completion 

 

55. Unless otherwise agreed between the SLIC and the Contractor all payment to be made to the 
Contractor under this Contract shall be in Pakistani rupee currency. 

 

REMEDIESANDPOWER 
56. (1)Iftheshall become bankrupt orhave areceivingordermadeagainsthim orshall present his 
petition in bankruptcy or shall make an arrangement with or assignment in favor of his creditors or 
shall agree to carry out the Contract under a committee of Inspection of his creditors or (being a 
corporation) shall go into liquidation (other then a voluntary liquidation for the purpose of 
amalgamation or reconstruction) or if the Contractor shall assign the Contract without the consent 
in writing of the SLIC first obtained or shall have an execution levied on the goods or if the 
Engineershall certify in writing to the SLIC that in his opinion the Contractor. 

(a) HasabandonedtheContractor 
(b) Withoutreasonableexcusehas filedtocommencetheWorks orhassuspendedthe progress of 

theWorks for Ten (10) days after receiving from theEngineer written notice to proceed or 
(c) has failed to remove materials fromthe Site or to pull down and replace Work for28 days 

after receiving from the Engineer written notice that the said materials or Workhad been 
condemned andrejected by the Engineer under these conditionsor 

(d) is not executing the Works in accordance with the Contract or is persistently or flagrantly 
neglecting to carry out his obligations under the Contract or 

 
 

 

11 

Currencyofpayment 
 
 
 

 
Forfeiture 
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(e) HastothedetermentofgoodWorkmanshiporindefianceofthe 
Engineer’sinstructionstothecontrarysubletanypartoftheContract? 

 
Then the Engineer may after giving 14 days’ notice writing to the Contractor enter upon 
the Site and theWorks and expel the Contractor there from without hereby avoiding the 
Contract or releasing the Contractor from any of his obligations or liabilities under the 
Contract or affecting the rights and powers conferred on the SLIC of the Engineer by the 
Contract and may himself complete theWorks ormay employ anyother Contractor to 
complete theWorks and SLIC orsuch otherContractormayuse forsuch completion 
somuch of the constructional plant temporary Works or materials which have been 
deemed to become the property of the SLIC under the provision of the Contract as he or 
the SLIC may think proper and SLIC may at any time sell any of the said constructional 
plant, Temporary Works and used materials and apply the proceed or sale in or towards 
the satisfaction of any sums due which may become due to the SLIC from the 
Contractor under the Contract. 

 

ValuationatDate 
forfeiture 

(2) The Engineer, as soon as practicable after such entry and expulsion by the SLIC, 
shall assess and determine the valuation in accordance with the established practice of 
SLIC for conducting valuation checks. After consultation with the concerned parties and 
after carrying out such investigations or enquiries as deemed necessary, the Engineer 
shall certify the amount (if any) reasonably earned or accrued to the Contractor in 
respect of the works actually executed under the Contract up to the date of such entry 
and expulsion. The Engineer shall further determine the value of any unused or partially 
used materials, constructional plant, and temporary works which, under the provisions 
of the Contract, are deemed to have become the property of the SLIC. 

 

Paymentafter 
Forfeiture 

(3) In the event that the SLIC enters upon the Works and expels the Contractor under 
this Clause, the SLIC shall not be liable to make any further payment to the Contractor 
under the Contract until the expiry of the Defects Liability / Maintenance Period. 
Thereafter, payment shall only be considered once the total cost of completion of the 
Works, maintenance expenses, damages for delay (if any), and all other expenditures 
incurred by the SLIC have been fully ascertained and certified by the Engineer.The 
Contractor shall be entitled to receive only such amount, if any, as the Engineer certifies 
would have been payable to him upon proper completion of the Works, after deducting 
the aforesaid costs and expenses.In the event that the total costs and expenses incurred 
by the SLIC exceed the amount that would have been payable to the Contractor upon 
due completion, the excess amount shall be recoverable from the Contractor and shall be 
deemed a debt due and payable to the SLIC. 

 
Urgent Repairs 57.If by reason or any accident or failure or other event occurring to in or in connection 

with the Works or any part thereof either during the execution of the Works or during 
theperiodofmaintenance any remedial or otherWorks or repair shall in the opinion of the 
Engineer or the Representative of the Engineer be urgently necessary for securityand the 
Contractor is enableor unwilling at once to do such Work or repair as the Engineermay by 
his own or otherWorkmen do suchWorks or repair as the Engineer or the Representative 
of the Engineer may consider necessary. If theWorks repairs so done by the 
EngineerisWorkswhich in the opinion of theEngineer the Contractor was liable to doat his 
ownexpense under the Contract all cost and charges property incurred by the SLIC in 
sodoing shall no demand be paid by the Contractor to the SLIC or may bededucted by the 
SLIC from any monies due or which may become due to the Contractor. Provided always 
that the Engineer of the Representative of the Engineer (as the casemay be) shall as soon 
as after the occurrenceof any such emergency as may be reasonably practicable notify the 
Contractor thereof in writing. 

 

BribesCommission 
Etc. 

58. Anybribecommissioniforadvantages givenpromisedorofferedbyoron behalf of the 
Contractor or his partner, agent or servant or any one on his ortheir behalf to any officer, 
servant, representative, or agent of the SLIC or any person on its behalfinrelation 
totheobtainingor to the executionof this or any other Contractor with the SLIC shall in 
addition to any criminal liability which may incur subject the Contractor to cancellation 
of this and all other Contract and also to payments of any loose or damage resulting 
fromsuch cancellation to the like extent as is provided in case of forfeiture under Clause 
56 hereof and the SLICshall be entitled to deduct the amounts so payable from any 
monies otherwise due to the Contractor under this or anyother Contract. 
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Any question or dispute as to the commission of any offence under this Clause shall be settled 
bytheSLIC insuchmannerasitshall think fitand sufficient and its decision shall be final and 
conclusive. 

In case hotWorks is involved, the Contractor is liable totake permit from theSenior Fire Officer 
before start of the Works, and hot Work is to be carried out according to his directions. 

 

SETTLEMENTOFDISPUTES 
 

59. This Contract shall be governed by the law of Pakistan. Resort to court by either of the 
parties in respect of anydispute should be had onlyto an appropriate court within the limit of 
KARACHI. 

60Any dispute regarding the quality of material or Workmanship or currency of measurements or 
reasonableness of the rate for any item or any other question of an Engineering or Technical 
nature shall be decided by the Engineer and his decision shall be final and binding on all the 
parties. 

Any other dispute of whatsoever nature (Including the Interpretation of this or any other 
relevant documents) arising under this Contract (except as to any matters, the decisionofwhich is 
specially provided for by these conditions) shall be referred to as sole arbitrator to be pointed by 
the chief engineer, STATE LIFE BUILDING SUKKUR, who shall have absolute discretion either 
to a appoint as officer or the STATE LIFE BUILDING SUKKURoranyone else as the sole 
arbitrator. The decisionas such sole arbitrator shall befinal andconclusive and shall be binding on 
all the parties to the Contract and the provision of the arbitration Act 1940 and any statutory 
modification thereof and rules farmed there under shall be deemed to apply to and be incorporated 
in this Contract. 

 
The Contractor shall not stop the Work during the pendency of the arbitration proceedings, but 

he shall continue to execute the Work with full speed. However, the ELECTRICAL ENGINEER 
shall have the power to ask the Contractor in writing to stop theWork in full or in part if he 
considers it necessary. 
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LawCoveringthe 
Contract 
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This Agreement made the ………………..day of ………………..Two Thousand……….. 
betweenSTATE LIFE BUILDING SUKKUR KarachiIncorporatedunderthe STATE LIFE 
BUILDING SUKKURAct VI of 1886 as amended fromtime to time thereinaftercalled 
the“SLIC”oftheonepart and ……………….........of…………… (Thereinafter called the 
“Contractor”) of the other part whereas the SLIC is desirous that certain Works should be 
constructed 
viz…………………………………………………………………................................................... 
………………………………………………………………….. and has accepted a tender by the 
Contractor for the construction completion and maintenance of such Works and whereas the 
ContractorhasalreadydepositedwiththeSLICtheSumofRupees ...................................................... and 
has given to the SLIC a lien over such sum as security for the due fulfillmentofthe 
Contract now this agreement is witnessedas follows: - 

1. Inthis agreement words and expressionshall have the same meanings as are respectively 
assigned to them in the conditions of Contract hereinafter referred to. 
2. ThefollowingDocumentswhichforthepurposeofidentificationhavebeensignedby 
the ..............................OnbehalfoftheContractorandby ............................................. (TheEngineerof 
the SLIC) on behalf of the SLIC all of which shall be deemed to from and be read and construed 
as part of this agreement, viz: - 

(a) ThesaidTender. 
(b) TheDrawing. 
(c) TheGeneralConditionsofContract. 
(d) ThespecialconditionoftheContract. 
(e) Thespecification. 
(f) ThebillofQuantities. 
(g) TheRelevantCorrespondence: - 

3. In Consideration of the payment to be made by the SLIC to the Contractor ashereinafter 
mentioned the Contractor hereby covenants with the SLIC to construct complete and 
maintain the Works in conformity in all respects with the provision of the Contract. 

4. The SLIC herebycovenantstopaytothe Contractorinconsiderationoftheconstruction, 
completionand maintenanceofthe Works,the Contractpriceinthe mannerprescribedbythe 
Contract. 

In witness where of, the parties here to have hereinto set their respective hands and 
seals the day and year first above written. 

Signedsealedanddeliveredby: - 
The Chief EngineerandtwoWitnessesonbehalfofthe SLICSTATE LIFE BUILDING 
SUKKURKarachi. Signed by  
 
Chief Engineer………………………….. 
  
In the presence of …………………………..      1stWitness 
Signedby …………………………..     2ndWitness 
Inthepresenceof ………………………….. 
And ………………………….. 
………………for and on behalf………………………….. (Contractor) 
Signed by 
Inthepresenceof ………………………….. (Contractor) 
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P.C.No.______________________ 

STATE LIFE BUILDING 
SUKKUR 

ELECTRICAL DEPARTMENT 

 
 
 

 

 
 
 
 
FINANCIAL BID 

 
 

Name of work: 

TENDERDOCUMENTSFORTHE:  
 

SUPPLY INSTALLATION & COMMISSIONING OF 30KW ON-GRID SOLAR 
SYSTEM AT STATE LIFE BUILDING SUKKUR. 

 
Contents: 

 
i. The Scope of Work, Terms conditions & Bill of Quantity (B.O.Q) (05Pages) 

( For Financial Bid ). 
 
 
 
 
 
 

Online submission through EPADs v.2.0 must be on or before the Time & Date mentioned in 
the tender notice and bid security of Amount (Rs) 150,000/- in form of Pay order (in original), 
must be delivered at Office of In-Charge (Real Estate Department) 7th Floor, State Life 
Building Thandi Sarak Hyderabad before the Time & Date mentioned in the Tender Notice. 

 

 
Date………………… 

 

 
 
 
N. B: All tender documents read carefully, to be filled properly and duly singed & stamped 

each paper before uploading it to EPADS.v.2.0 In complete tender bids will not be 
considered. 
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1 

 

 

FOR FINANCIALBID 
 

STATE LIFE BUILDING SUKKUR 
SCOPEOFWORK/BILLOF QUANTITY 

 

SUPPLY INSTALLATION, COMMISSIONING & NET METERING OF 30KW ON-
GRID SOLAR SYSTEM AT STATE LIFE BUILDING SUKKUR 

 

SCOPEOFWORK/BILLOFQUANTITY 
 
S.NO 

 
DESCRIPTIONSOFWORK QTY UNIT 

RATE 

(Rs.) 

AMOUNT 

(Rs.) 

 
1 

Supply/ ProvidingofTier-1,Grade-
A,610Wto625W,Monoperc, Half cut,HIMO6, N-
type of reputable make as per international standard, 
IEC61215, IEC61730,ISO9001, ISO14001, 
ISO45001.  
Brand:Longi/Jinko/Canadian. 

56 No. 

  

 
 

2 

Supply/ ProvidingofTier-1,Grade-A,ongrid 
30KWInverterofreputablemakeasper international 
standard. IEC62109, IEC61727, IEC62116, 
IEC60068, IEC61683,IEC610006-2,IEC61000-6-4
  
Brand:Sungrow/Huawei/SMA. 

1 
 

No 
. 

  

 
3 

Supply/ 
ProvidingofWIFIStickincludingallcommunicationde
vices&peripheralsof reputable make as per 
international standard. 

1 No. 

  

 
 
 
 
 
 
 
 

 
4 

 
ProvidingofACCable16mm2, 4 core Copper Wire 
PVC insulated make Pakistan Cables / Fast Cables 
or equivalent (from Inverter to AC Combiner 
Cabinet). 

60 Mtr. 

  

ProvidingofEarthing6mm2,singlecoreCopperWireP
VCGreeninsulatedmakePakistan Cables / Fast 
Cables or equivalent (for Structure Earthing) 

180 Mtr. 

  

Providing of DC Flexible Wire 6mm2, single core 
1500VDC , tin coated Copper Wire XLPO/XLPO 
insulated make Pakistan Cables / Fast, Cables (for 
DC wiring of solar panels). 

1800 Mtr. 

  

ProvidingofEarthing2.5mm2,singlecoreCopperWire
PVCGreeninsulatedmakePakistan Cables / Fast 
Cables or equivalent (for Grounding Solar Panels) 

90 Mtr. 

  

ProvidingofEarthingCable25mm2, Single core 
Copper Wire PVC insulated make Pakistan Cables/ 
Fast Cables or equivalent (from Earth pit to 
Lightning Arrester). 

180 Mtr. 
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2 

 

 

 
Providing of Earthing 10mm2, single core Copper 
Wire PVC Green insulated make Pakistan Cables / 
Fast Cables (for Inverter Earthing) 

 
 
    180 

 
 
Mtr. 

  

 
 
 
 
 

 
5 

Supply/ Providing of Elevated Structure including
(Height of Front pole: 12 ’&Back pole: 15’ Tilt: 7 
degrees) With Epoxy Paint, Anti rust epoxy primer & 
Supportingmaterials.MSpipe114mmdiasize14-
gaugethickness.MS MaingirderI-beam5”x3”size10-
gauge(3mm) thickness.1.8kg/ft.MSSecondarygirderI-
beam5”x3” size10-gauge (3mm) thickness. 1.8kg/ft. 
MS top plate 6”x 6” size 4mm thickness. 
MSbaseplate8”x8” 
size8mmthickness.MSsquarepipe1”x2” size18-
gaugethickness (for walkway & ladder). Aluminum 
T & Z clamps. Respective calculations (ASCE7-10) 
subject to wind speed will be provided with the bid. 

 
 
 
 

 
1 

 
 
 
 

 
Job. 

  

Constructing of Cemented civil pads for PV Roof 
mounting shed structure with dimensions 
LxWxH=12”x12”x6” with MS studs & bolts 
reinforcement for elevated Structure. 

 
1 

 
Job. 

  

 
 
 
 
 
 

6 

Supply & Providing of Earth Electrodes (Rod Type) 
for Earthing System with 14mm Dia 3 meters 
(10feet) long driven Pure copper Solid rod, complete 
with clamps lugs, washer/bolts, connected with 1 x 
25mmsq bare copper. I pipe/UPVC pipe class 'D/E' 
up to Earth chamber, job includes cad- welding of 
copper conductor to earth electrode rod at one end 
and provision/fixing of cable lugs at other end, 
including all accessories and RCC inspection 
chamber, heavy duty G.I. Cover having earth symbol, 
etc as per the specifications and Drawings and to the 
entire satisfaction and approval of the Engineer. 
Minimum depth of the earth pit should be 20ft, 
Earthing result should be less than 1 Ohm for 
AC/DC/LA 

 
 
 
 
 
 
 

3 

 
 
 
 
 
 
 

Job. 

  

 
 
 

 
7 

16Guage IP-42 AC Combiner Box Floor mounted 
400 X 6000 X 200mm with complete filling scheme, 
railings & isolators for placing AC breakers, RYB 
indications with energy analyzer. Followings are 
specifications of floor mounted combiner. 

 
 
 
 
 

1 

 
 
 
 
 

Job. 

  

 
1.I/PMCCB4-Pole,400VAC,63ampx1Nos.   
2.SPD4-Pole,400VAC,40KAx1Nos.   

EnergyAnalyzerx1NosBrandPhoenix   
PhaseIndicationLightsx1Nos   

 
8 

Providing of Wall Mounted DC Distribution Boxes 
of 16 Guage IP-42 reputable make for each inverter 
for placing DC Breakers & DC SPD, Size: 
WxHxD=1.5’x1.5’x1’ with indication lamps, Digital 

 
 

1 

 
 

Job. 
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3 

 

 

Volt & Ammeter and with all necessary railings 
&fittings etc as per site requirements. 

 
9 

Providing of Misc Items e.g: Cable tray GI 16SWG 
with 18SWG cover. Accessories (MC4
Connectors,Cable ties ,UPVC conduits ,anchor bolts, 
PVC flexible pipes & clamps, PVC tapes, Thimbles 
etc.) 

 
1 

 
Job. 

  

 
 
 
 
 

 
10 

Supply & Providing of Early Streamer Emission 
(ESE) with remote testing option and having 
following specifications: Make: As per approved 
manufacturer's list Type: Generation 3 or Equivalent 
Reaction time: 45 - 50 micro seconds Maximum 
Discharge Rating: 100 kA Material: Stainless Steel or 
as per manufacturer's specifications Length: 400mm or 
as per manufacturer's specifications Level of 
Protection: Level 1 Protection Radius: 65 m Risk 
Assement / Coverage Calculation Via Software. 
Mounting height (from Roof top to tip of ESE): 5m or 
as specified 

 
 
 
 
 
 

 
1 

 
 
 
 
 
 

 
No. 

  

 

 
11 

Supply & Providing of Water Piping Network with 
PPRC Piping Network for Cleaning of Solar PV 
Panels with Water Booster Pumps etc. Note: 2No. 3-
in-1 special brush, featuring integrated brush, wiper, 
and water inlet functions for the cleaning of solar 
panels, will be handed over to the client. 

 
 

 
1 

 
 

 
Job 

  

 
12 

 
Installation, Commissioning, Net Metering (including 
NEPRA Charges & KE Meter charges will be 
responsibility of contractor) and Services of S. No. 1 
to 11. 

 
1 

 
Job 

  

13 Spares 
01   job 

  

 
Total Amount without tax  

 
Add 10%GSTon itemNo.1  

Add 15%SSTon itemNos.11 to 12  
 

Add 18%GSTonitemNos.1to 10  

 
Grand Total 

 

Total amount in words: 
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TERMSANDCONDITIONS 
 

 
6. Worksite:- 

All thefirms participating in bidding for this workmust visit the work sitefor assessing the 
actualconditions, locations,spaces, logistics, etc before submitting their bids. 

 
7. Operationandmaintenancemanualsanddrawings: - 

 
Contractor shall supply one set of Operation and maintenance Manual and 3 sets of Product 
Specs Catalogue for all the equipment before the supply, installation and commissioningof 
equipmentforstudyofSTATE LIFE BUILDING SUKKUR 
Engineer.Contractorshallsupply3sets 
ofmanualsforallequipmentaftercompletionbutbeforefinalhandingover.Threesets of connection 
diagrams and schematic diagrams for the complete works showing 
actualasbuiltconditionshallbepreparedbythecontractorandprovidedforstudyand record prior to 
commissioning of the system. The contractor, if directed by STATE LIFE BUILDING 
SUKKUREngineer, shall incorporate any modifications / corrections, in the drawings. 

 
8. Manufacturercataloguesalongwithtenderdocument: - 

 
Manufacturer catalogues, in English for offered equipment should be provided along 
withthetender documentsfor studyof STATE LIFE BUILDING SUKKUREngineersfor 
verificationof specifications and ascertaining the suitability of the equipment. 

 
9. Loadtestandcertificates: - 

The Contractor along with the supply shall provide manufacturer’s test certificate. Actual test 
trial to be carried out after completion and installation as per standard procedures for 
satisfactory commissioning. 

 
10. Training 

 
Contractor shall arrange for 4-days training of 4 nominated officials of STATE LIFE 
BUILDING SUKKUR at the manufacturing / assembling premises of the equipment to be 
supplied. Said training shall cover operation, routine maintenance, fault diagnosis, defect 
rectification etc pertaining to the main equipment to be supplied. 

 
7. SERVICELEVELAGREEMENT(SLA)FORMAINTENANCE 

The service level agreement (SLA) for maintenance will be for (1 year). 
Themaintenanceactivitieswillbedividedintothefollowingparts: 

 
 Preventative maintenance-will include inspections and test so of Solar PV equipment to depict 

their performance. 
 

 Corrective maintenance-will include trouble shooting and parts replacement (if required) 
in case of abnormal behavior, component failure or breakdown. 
 

 Cleaning services of Solar plates three times in a month i-e on 10th , 20th& 30th of every month 
for period of one (01) year free on cost
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PreventativeMaintenance

Preventative maintenance shall encompass allthe equipment installed, inverters, LV Panels, 
solar modules etc. 

 
InspectionsofInstalledEquipment

iv. PVModulesondaily
e) Allpanelsto beinspected
f) Allpanelsinspectionwillbecompletedin3
g) PVModulesGlasscracks
h) MC4connectorscheckforanyloose

 
v. PVInvertersonadailyandmonthly

a) Visualchecksforany
b) MC4connectors

vi. Structuredaily,monthly,andannualinspectionsand
a) Nuts&Bolts
b) ZRCapplication

 
Sr.# Inspection
1. PVModules
2. PVModules
3. PVInverters
4. StructureInspection
5. PlantPerformance 

Reporting

Preventativemaintenanceshallbecarriedoutbythesiteteamthroughoutthe calendar year.
 

Bi-AnnualInspections 

Bi-Annualinspectionwillbeperformedtwiceayear.Onceaftersixmonthsand other at the end of 
the year 
The scope must include the following

(PVModulesandSupportingStructure

 100% visual inspection of modules regarding damage in 1
Moduleswill beinspected dailyand damage/ replacement shall be reported. 
However, modules will be checked for 
splitting will be covered in bi

 Random check for loosening of module clips. Clips should be replaced if 
 ZRCapplicationonrustypartsoft
 Nutsandboltstighteningof thestructureandP

(100% per inspection to be covered)

 Functionalcheckof
 Testingofinverter featuresaccordingto
 Maintenanceofinvertersaccordingto

 

Maintenance 

Preventative maintenance shall encompass allthe equipment installed, inverters, LV Panels, 

Equipment 

PVModulesondailybasis 
o beinspected. 

Allpanelsinspectionwillbecompletedin3days 
PVModulesGlasscrackschecking 
MC4connectorscheckforanylooseconnections 

PVInvertersonadailyandmonthlybasis 
Visualchecksforanydamages 
MC4connectorschecking 

Structuredaily,monthly,andannualinspectionsandmaintenance 
Nuts&Bolts Tightening 

application 

Inspection Daily Monthly Annually
PVModulesInspection 

 

 
 

 
PVModulesCleaning 

 

  

PVInvertersInspection 
 

 
 

 
Inspection 

 

 
 

 
PlantPerformance 
Reporting 

 

 
 

 

Preventativemaintenanceshallbecarriedoutbythesiteteamthroughoutthe calendar year.

 

Annualinspectionwillbeperformedtwiceayear.Onceaftersixmonthsand other at the end of 

scope must include the following 

PVModulesandSupportingStructure) 

100% visual inspection of modules regarding damage in 1st bi
Moduleswill beinspected dailyand damage/ replacement shall be reported. 
However, modules will be checked for any damage, decolonization, cracking, 
splitting will be covered in bi-annual inspections. 
Random check for loosening of module clips. Clips should be replaced if 
ZRCapplicationonrustypartsoft thestructure 
Nutsandboltstighteningof thestructureandPVModules Inverter 

(100% per inspection to be covered) 

Functionalcheckofinverters 
Testingofinverter featuresaccordingtomanufacturer’smaintenance
Maintenanceofinvertersaccordingtomanufacturer’sinstructions 

 

Preventative maintenance shall encompass allthe equipment installed, inverters, LV Panels, 

Annually 
 

 
 
 

 
 

 
 

 

Preventativemaintenanceshallbecarriedoutbythesiteteamthroughoutthe calendar year. 

Annualinspectionwillbeperformedtwiceayear.Onceaftersixmonthsand other at the end of 

bi-annual inspection. 
Moduleswill beinspected dailyand damage/ replacement shall be reported. 

any damage, decolonization, cracking, 

Random check for loosening of module clips. Clips should be replaced if necessary 

maintenance 
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AdditionalInspections 
 Functionalitytestingofthemonitoringsystem 
 MaintenanceofallPVPlantcomponentsaccordingtomanufacturer’s 

instructions 
 Visualdamageinspectionofallaccessiblecable trenchesandcabletrays 
 Dressingofthecables ifandasrequired. 

 
AdditionalMainAnnualInspection 

In addition to the bi-annual inspections, one main annual PN Plant inspection will be 
conducted. The inspection is to follow the detailed inspection procedures and will be 
documented accordingly. Below is the scope of annual inspection: 

 Visualdamageinspectionofallaccessiblecabletrenchesandcabletrays 
 Visualinspectionandrandomtestingofmodulestringconnector’sclamps, 

Allcomponentsanddegreeofpollution.Testingofover-voltageprotection 

CorrectiveMaintenance 

The following corrective maintenance services shall be offered till system is under O&M 
contract: 

 CriticalReactiveRepair 
 ConditionBasedMaintenance 
 WarrantyEnforcement 
 EquipmentReplacementthroughSpares(planned/unplanned) 
 ComplaintManagement 
 MC4sreplacementandcabledressing,ifandasrequired 

Correctivemaintenanceshallbecarriedoutbythesiteteam ifandasrequired. 
 
The following additional spare parts will be ordered along with the project procurement 

 
• 10 extra modules. 
• 50 m DC cable 
• Equipment to ensure low water consuming cleaning techniques.  
• Miscellaneous Items.  

 
Any additional spares that the bidder foresees that could be used should be additionally 
specified. These should not be consumable items and will be analyzed by the owner’s engineer 
before being allowed to be added in the spares list. These spares are owned by State Life & 
stored within State Life, whereas it is the responsibility of the contractor to properly maintain, 
safeguard and store the spare parts. The spares can be acquired after an incident is properly 
reported where the installed inverters have become nonoperational. 

Any additional spares non-availability impact on nonperformance of the plant will be the 
responsibility of the contractor during the O&M period. Any resulting damages due to 
nonperformance of the plant due to the unavailability of the inverters or any other equipment 
will be the responsibility of the O&M provider. Specialized low water consumption cleaning 
techniques and equipment to be used to avoid soiling and reduce portable water use. Unlimited 
water will not be available for cleaning modules. 

8. WARRANTYANDGUARANTEE: 
 One-yearstandardwarrantyofcompleteProject. 
 InternationalStandardwarrantyforSolarPanel(Productwarranty16 years and performance 

warranty 30 years, 5 years Inverter warranty). 
 
 

 
 

Signature&SealoftheBidderELECTRICAL ENGINEER
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STATE LIFE BUILDINGSUKKUR 
 

TECHNICALEVALVATIONCRITERIA 

SUPPLY INSTALLATION & COMMISSIONING OF 30KW ON-GRID SOLAR SYSTEM AT STATE LIFE BUILDING 
SUKKUR. 

I). MANDATORYREQUIREMENT: 

The firms should fulfill for the following mandatory requirement / condition and supporting documents should be submitted accordingly: 
CAUTION :Non-compliance of any Mandatory Conditions will end in rejection of bid and no further evaluation: - 

 
Sr. 
No. 

Requirement 

1 Registered firm in Pakistan (Sole Proprietorship, Partnership, or Private Limited). Proof required. 

2 Valid PEC Registration (EE-04, EE-05 & EE-11). 

3 Affidavit — not blacklisted. 
4 Valid tax registration: NTN, GST, SRB, ATL. 

5 Tender documents signed & stamped. 

6 Joint Ventures / Consortiums Strictly not allowed. 

 
 
II. TECHNICAL EVALUATION: 
 
Minimum Overall Qualifying Score = 55 Marks out of 100 
 
Category Max Marks 

A. Status of Firm 10 

B. Staff & Equipment 25 

C. Experience (Solar Projects Completed) 40 

D. Financial Capacity 25 

TOTAL 100 
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A. STATUS OF FIRM 
Maximum Marks = 10 
 
Years of Establishment Marks 

03 Years & Above 10 

01 Year to Less than 03 Years 7 

Less than 01 Year 3 

 
B. STAFF & EQUIPMENT 
Maximum Marks = 25 
 
(i) Key Staff — 15 Marks 
 
Staffing Level Marks 

Full team deployed: 1 PEC-registered Electrical Engineer + 1 Site 
Supervisor 

15 

Only one of the above two roles in place 8 

 
(ii) Tools & Equipment — 10 Marks 
 
Tools Available Marks 

Insulation Resistance Tester (Megger) 2 

Earth Resistance Tester 2 

Digital Multimeter & Clamp Meter 2 

Solar Installation Tools 2 

Insulation Resistance Tester (Megger) 2 
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C. EXPERIENCE (SOLAR PROJECTS COMPLETED) 
 
Maximum Marks = 40 
 
The bidder shall submit documentary evidence (Completion Certificate / Work Order / Completion Report) of completed On-Grid Solar 
System projects — any project size counts, so smaller-scale contractors are not excluded. 
 
 
Completed On-Grid Solar Projects Marks 

3 or more completed projects (Above 10 KW) 40 

1–2 completed projects 25 

 
D. FINANCIAL CAPACITY 
 
Maximum Marks = 25 
 
Average Annual Turnover during the last three financial years. 
 
Annual Turnover Marks 

Rs. 3 Million & Above 25 

Rs. 1.5 Million to Less than Rs. 3 Million 15 

Below Rs. 1.5 Million 0 
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